If you plan to submit a bid directly to the Department of Transportation

PREQUALIFICATION
Any contractor who desires to become pre-qualified to bid on work advertised by IDOT must submit the
properly completed pre-qualification forms to the Bureau of Construction no later that 4:30 p.m. prevailing
time twenty-one days prior to the letting of interest. This pre-qualification requirement applies to first time
contractors, contractors renewing expired ratings, contractors maintaining continuous pre-qualification or
contractors requesting revised ratings. To be eligible to bid, existing pre-qualification ratings must be effective
through the date of letting.

REQUESTS FOR AUTHORIZATION TO BID
Contractors wanting to bid on items included in a particular letting must submit the properly completed
“Request for Authorization to Bid/or Not For Bid Status” (BDE 124INT) and the ORIGINAL “Affidavit of
Availability” (BC 57) to the proper office no later than 4:30 p.m. prevailing time, three (3) days prior to the
letting date.

WHO CANBID ?
Bids will be accepted from only those companies that request and receive written Authorization to Bid from
IDOT'’s Central Bureau of Construction.

WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?: When a prospective prime bidder
submits a "Request for Authorization to Bid/or Not For Bid Status”(BDE 124INT) he/she must indicate at
that time which items are being requested For Bidding purposes. Only those items requested For Bidding
will be analyzed. After the request has been analyzed, the bidder will be issued an Authorization to Bid
or Not for Bid Report, approved by the Central Bureau of Construction that indicates which items have
been approved For Bidding. If Authorization to Bid cannot be approved, the Authorization to Bid or
Not for Bid Report will indicate the reason for denial.

ABOUT AUTHORIZATION TO BID: Firms that have not received an authorization form within a
reasonable time of complete and correct original document submittal should contact the department as to
status. This is critical in the week before the letting. These documents must be received three days
before the letting date. Firms unsure as to authorization status should call the Prequalification Section of
the Bureau of Construction at the number listed at the end of these instructions.

ADDENDA AND REVISIONS: It is the contractor’s responsibility to determine which, if any, addenda or
revisions pertain to any project they may be bidding. Failure to incorporate all relevant addenda or
revisions may cause the bid to be declared unacceptable.

Each addendum will be placed with the contract number. Addenda and revisions will also be placed on
the Addendum/Revision Checklist and each subscription service subscriber will be notified by e-mail of
each addendum and revision issued.

The Internet is the Department’s primary way of doing business. The subscription server e-mails are an
added courtesy the Department provides. It is suggested that bidders check IDOT’s website at
http://www.dot.il.gov/desenv/delett.html before submitting final bid information.

IDOT IS NOT RESPONSIBLE FOR ANY E-MAIL FAILURES.

Addenda Questions may be directed to the Contracts Office at (217)782-7806 or D&Econtracts@dot.il.gov

Technical Questions about downloading these files may be directed to Tim Garman (217)524-1642 or
Timothy.Garman@illinois.gov.



http://www.dot.il.gov/desenv/delett.html
mailto: Timothy.Garman@illinois.gov

WHAT MUST BE INCLUDED WHEN BIDS ARE SUBMITTED?: Bidders need not return the entire
proposal when bids are submitted. That portion of the proposal that must be returned includes the
following:

1. All documents from the Proposal Cover Sheet through the Proposal Bid Bond
2. Other special documentation and/or information that may be
required by the contract special provisions

All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled
together to prevent loss when bids are processed by IDOT personnel.

ABOUT SUBMITTING BIDS: Itis recommended that bidders deliver bids in person to insure they arrive at
the proper location prior to the time specified for the receipt of bids. Any bid received at the place of letting
after the time specified will not be accepted.

WHO SHOULD BE CALLED IF ASSISTANCE IS NEEDED?

Questions Regarding Call
Prequalification and/or Authorization to Bid 217/782-3413
Preparation and submittal of bids 217/782-7806
Mailing of plans and proposals 217/782-7806

ADDENDUMS AND REVISIONS TO THE PROPOSAL FORMS
Planholders should verify that they have received and incorporated any addendum and/or revision prior to
submitting their bid. Failure by the bidder to include and addendum or revision could result in a bid being
rejected as irregular.




BIDDERS NEED NOT RETURN THE ENTIRE PROPOSAL

(See instructions inside front cover)
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Proposal Submitted By

8 Name
1 Address

City

Letting November 6, 2009

NOTICE TO PROSPECTIVE BIDDERS

This proposal can be used for bidding purposes
by only those companies that request and receive
written AUTHORIZATION TO BID from IDOT’s
Central Bureau of Construction.

(SEE INSTRUCTIONS ON THE INSIDE OF COVER)

Notice To Bidders,
Specifications,

Proposal, Contract
and Contract Bond

lllinois Department
of Transportation

Springfield, Illinois 62764

Contract No. 76C68

ST CLAIR County

Section 82-1DM-1

District 8 Construction Funds
Route FAP 998

PLEASE MARK THE APPROPRIATE BOX BELOW:

[ A Bid Bond is included.

[] A Cashier's Check or a Certified Check is included.

Prepared by

S

Checked by

(Printed by authority of the State of Illinois)




INSTRUCTIONS

ABOUT IDOT PROPOSALS: All proposals issued by IDOT are potential bidding proposals. Each proposal contains all
Certifications and Affidavits, a Proposal Signature Sheet and a Proposal Bid Bond required for Prime Contractors to
submit a bid after written Authorization to Bid has been issued by IDOT’s Central Bureau of Construction.

WHO CAN BID?: Bids will be accepted from only those companies that request and receive written Authorization to Bid
from IDOT’s Central Bureau of Construction. To request authorization, a potential bidder must complete and submit Part
B of the Request for Authorization to Bid/or Not For Bid Status form (BDE 124 INT) and submit an original Affidavit of
Availability (BC 57).

WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?: When a prospective prime bidder submits a
“Authorization to Bid or Not for Bid” form, he/she must indicate at that time which items are being requested For
Bidding purposes. Only those items requested For Bidding will be analyzed. After the request has been analyzed, the
bidder will be issued a Authorization to Bid or Not for Bid Report, approved by the Central Bureau of Construction, that
indicates which items have been approved For Bidding. If Authorization to Bid cannot be approved, the Authorization
to Bid or Not for Bid Report will indicate the reason for denial. If a contractor has requested to bid but has not received
a Authorization to Bid or Not for Bid Report, they should contact the Central Bureau of Construction in advance of the
letting date.

WHAT MUST BE INCLUDED WHEN BIDS ARE SUBMITTED?: Bidders need not return the entire proposal when bids
are submitted. That portion of the proposal that must be returned includes the following:

1. All documents from the Proposal Cover Sheet through the Proposal Bid Bond
2. Other special documentation and/or information that may be required by the contract special provisions

All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled together to
prevent loss when bids are processed by IDOT personnel.

ABOUT SUBMITTING BIDS: It is recommended that bidders deliver bids in person to insure they arrive at the proper
location prior to the time specified for the receipt of bids. Any bid received at the place of letting after the time specified
will not be accepted.

WHO SHOULD BE CALLED IF ASSISTANCE IS NEEDED?

Questions Regarding Call
Prequalification and/or Authorization to Bid 217/782-3413
Preparation and submittal of bids 217/782-7806

Mailing of CD-ROMS 217/782-7806
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lllinois Department
of Transportation
PROPOSAL
TO THE DEPARTMENT OF TRANSPORTATION
1. Proposal of
Taxpayer ldentification Number (Mandatory) a

for the improvement identified and advertised for bids in the Invitation for Bids as:

Contract No. 76C68

ST CLAIR County

Section 82-1DM-1

Route FAP 998

District 8 Construction Funds

This contract consists of building demolition and clearing for relocated FAI Rte. 70 from Packers
Avenue to the Cahokia Canal in Fairmont City.

The undersigned bidder will furnish all labor, material and equipment to complete the above described
project in a good and workmanlike manner as provided in the contract documents provided by the

Department of Transportation. This proposal will become part of the contract and the terms and conditions
contained in the contract documents shall govern performance and payments.

BD 353A (Rev. 12/2005)
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3. ASSURANCE OF EXAMINATION AND INSPECTION/WAIVER. The undersigned further declares that he/she has carefully
examined the proposal, plans, specifications, form of contract and contract bond, and special provisions, and that he/she has
inspected in detail the site of the proposed work, and that he/she has familiarized themselves with all of the local conditions
affecting the contract and the detailed requirements of construction, and understands that in making this proposal he/she waives
all right to plead any misunderstanding regarding the same.

4, EXECUTION OF CONTRACT AND CONTRACT BOND. The undersigned further agrees to execute a contract for this work and
present the same to the department within fifteen (15) days after the contract has been mailed to him/her. The undersigned further
agrees that he/she and his/her surety will execute and present within fifteen (15) days after the contract has been mailed to him/her
contract bond satisfactory to and in the form prescribed by the Department of Transportation, in the penal sum of the full amount of
the contract, guaranteeing the faithful performance of the work in accordance with the terms of the contract.

5. PROPOSAL GUARANTY. Accompanying this proposal is either a bid bond on the department form, executed by a corporate
surety company satisfactory to the department, or a proposal guaranty check consisting of a bank cashier’'s check or a properly
certified check for not less than 5 per cent of the amount bid or for the amount specified in the following schedule:

Proposal Proposal

Amount of Bid Guaranty Amount of Bid Guaranty

Up to $5,000 $2,000,000 to $3,000,000 $100,000
$5,000 to $10,000... $3,000,000 to $5,000,000 $150,000
$10,000 to $50,000... $5,000,000 to $7,500,000 $250,000
$50,000 to $100,000... $7,500,000 to $10,000,000 $400,000
$100,000 to $150,000 $10,000,000 to $15,000,000 $500,000
$150,000 to $250,000 $15,000,000 to $20,000,000.................. $600,000
$250,000 to $500,000... $20,000,000 to $25,000,000...... ............ $700,000
$500,000 to $1,000,000 $25,000,000 to $30,000,000.................. $800,000
$1,000,000 to $1,500,000 $30,000,000 to $35,000,000.................. $900,000
$1,500,000 to $2,000,000 over $35,000,000............... $1,000,000

Bank cashier’s checks or properly certified checks accompanying proposals shall be made payable to the Treasurer, State of Illinois, when the state is
awarding authority; the county treasurer, when a county is the awarding authority; or the city, village, or town treasurer, when a city, village, or town is
the awarding authority.

If a combination bid is submitted, the proposal guaranties which accompany the individual proposals making up the combination will be considered as
also covering the combination bid.

The amount of the proposal guaranty check is $( ). If this proposal is accepted
and the undersigned shall fail to execute a contract bond as required herein, it is hereby agreed that the amount of the proposal guaranty shall become
the property of the State of lllinois, and shall be considered as payment of damages due to delay and other causes suffered by the State because of the
failure to execute said contract and contract bond; otherwise, the bid bond shall become void or the proposal guaranty check shall be returned to the
undersigned.

Attach Cashier’s Check or Certified Check Here
In the event that one proposal guaranty check is intended to cover two or more proposals, the amount must be equal to the sum
of the proposal guaranties which would be required for each individual proposal. If the guaranty check is placed in another proposal,
state below where it may be found.

The proposal guaranty check will be found in the proposal for: Item

Section No.

County

Mark the proposal cover sheet as to the type of proposal guaranty submitted.
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6. COMBINATION BIDS. The undersigned further agrees that if awarded the contract for the sections contained in the following
combination, he/she will perform the work in accordance with the requirements of each individual proposal comprising the
combination bid specified in the schedule below, and that the combination bid shall be prorated against each section in
proportion to the bid submitted for the same. If an error is found to exist in the gross sum bid for one or more of the individual
sections included in a combination, the combination bid shall be corrected as provided in the specifications.

When a combination bid is submitted, the schedule below must be completed in each proposal
comprising the combination.

If alternate bids are submitted for one or more of the sections comprising the combination, a
combination bid must be submitted for each alternate.

Schedule of Combination Bids

Combination Combination Bid
No. Sections Included in Combination Dollars Cents

7. SCHEDULE OF PRICES. The undersigned bidder submits herewith, in accordance with the rules and instructions, a
schedule of prices for the items of work for which bids are sought. The unit prices bid are in U.S. dollars and cents, and
all extensions and summations have been made. The bidder understands that the quantities appearing in the bid
schedule are approximate and are provided for the purpose of obtaining a gross sum for the comparison of bids. If there
is an error in the extension of the unit prices, the unit prices shall govern. Payment to the contractor awarded the
contract will be made only for actual quantities of work performed and accepted or materials furnished according to the
contract. The scheduled quantities of work to be done and materials to be furnished may be increased, decreased or
omitted as provided elsewhere in the contract.

8. CERTIFICATE OF AUTHORITY. The undersigned bidder, if a business organized under the laws of another State,
assures the Department that it will furnish a copy of its certificate of authority to do business in the State of lllinois with the
return of the executed contract and bond. Failure to furnish the certificate within the time provided for execution of an
awarded contract may be cause for cancellation of the award and forfeiture of the proposal guaranty to the State.

-4-



ILLINOIS DEPARTMENT OF TRANSPORTATION

SCHEDULE OF PRICES

Page 1
10/2/2009

NUMBER -
State Job #-- C-98-053-09
PPS NBR - 8-90000-0200 Project Number Route
County Name - ST CLAIR- - FAP 998
Code - 163 - -
District - 8- -
Section Number -  82-1DM-1
Item Unit of
Number Pay Item Description Measure Quantity Unit Price Total Price

XX001758| WOOD FENCE REMOVAL FOOT 71.000

X0324045| SED CON STAB CON EN R EACH 1.000

X0324774| SED CON STAB CONST EN SQ YD 250.000

X0324775| SED CON STAB CONENM SQ YD 250.000

X2010505| CLEARING SPECIAL L SUM 1.000

Z0007601| BLDG REMOV NO 1 L SUM 1.000

Z0007603| BLDG REMOV NO 3 L SUM 1.000

Z0007604| BLDG REMOV NO 4 L SUM 1.000

Z0007605| BLDG REMOV NO 5 L SUM 1.000

Z0007610| BLDG REMOV NO 10 L SUM 1.000

Z0013300| CONC REM SPEC SQ YD 10,750.000

Z0013798| CONSTRUCTION LAYOUT L SUM 1.000

Z0015500| DEBRIS REMOVAL L SUM 1.000

70018700/ DRAINAGE STR REMOVED EACH 4.000

Z0048665| RR PROT LIABILITY INS L SUM 1.000




ILLINOIS DEPARTMENT OF TRANSPORTATION

SCHEDULE OF PRICES

Page 2
10/2/2009

NUMBER -
State Job #-- C-98-053-09
PPS NBR - 8-90000-0200 Project Number Route
County Name - ST CLAIR- - FAP 998
Code - 163 - -
District - 8- -
Section Number -  82-1DM-1
Iltem Unit of
Number Pay Item Description Measure Quantity Unit Price Total Price

Z0049803| R&D FRIABL ASB BLD 3 L SUM 1.000

Z0049901| R&D NON-FR ASB BLD 1 L SUM 1.000

Z0049903| R&D NON-FR ASB BLD 3 L SUM 1.000

Z0049904| R&D NON-FR ASB BLD 4 L SUM 1.000

Z0049910| R&D NON-FR ASB BLD 10 L SUM 1.000

20100110| TREE REMOV 6-15 UNIT 910.000

20100210| TREE REMOV OVER 15 UNIT 300.000

20100500/ TREE REMOV ACRES ACRE 11.300

20400800 FURNISHED EXCAV CU YD 8,307.000

25000350 SEEDING CL 7 ACRE 20.700

25100115 MULCH METHOD 2 ACRE 20.700

28000250 TEMP EROS CONTR SEED POUND 2,070.000

28000400 PERIMETER EROS BAR FOOT 5,577.000

44000100 PAVEMENT REM SQ YD 13,021.000

50104600 CONC RETAIN WALL REM FOOT 167.000




ILLINOIS DEPARTMENT OF TRANSPORTATION

SCHEDULE OF PRICES

Page 3
10/2/2009

conacT
State Job # - C-98-053-09
PPS NBR - 8-90000-0200 Project Number Route
County Name - ST CLAIR- - FAP 998
Code - 163 - -
District - 8- -
Section Number -  82-1DM-1
Iltem Unit of
Number Pay Item Description Measure Quantity Unit Price Total Price

55100200 STORM SEWER REM 6 FOOT 136.000

55100500/ STORM SEWER REM 12 FOOT 21.000

55101200 STORM SEWER REM 24 FOOT 322.000

66410300| CH LK FENCE REMOV FOOT 735.000

66900450 SPL WASTE PLNS/REPORT L SUM 1.000

67000400| ENGR FIELD OFFICE A CAL MO 6.000

67100100 MOBILIZATION L SUM 1.000

67201000 SEAL ABAN WATER WELLS EACH 1.000

70101800| TRAF CONT & PROT SPL L SUM 1.000




CONTRACT NUMBER 76C68

THIS IS THE TOTAL BID $

NOTES:
1. Each PAY ITEM should have a UNIT PRICE and a TOTAL PRICE.
2. The UNIT PRICE shall govern if no TOTAL PRICE is shown or if there is a
discrepancy between the product of the UNIT PRICE multiplied by the QUANTITY.
3. If a UNIT PRICE is omitted, the TOTAL PRICE will be divided by the QUANTITY
in order to establish a UNIT PRICE.
4. A bid may be declared UNACCEPTABLE if neither a unit price nor a total price is shown.
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STATE REQUIRED ETHICAL
STANDARDS GOVERNING CONTRACT
PROCUREMENT: ASSURANCES, CERTIFICATIONS
AND DISCLOSURES

I. GENERAL

A. Article 50 of the lllinois Procurement Code establishes the duty of all State chief procurement officers, State purchasing officers, and their
designees to maximize the value of the expenditure of public moneys in procuring goods, services, and contracts for the State of Illinois and to act
in a manner that maintains the integrity and public trust of State government. In discharging this duty, they are charged by law to use all available
information, reasonable efforts, and reasonable actions to protect, safeguard, and maintain the procurement process of the State of Illinois.

B. In order to comply with the provisions of Article 50 and to carry out the duty established therein, all bidders are to adhere to ethical standards
established for the procurement process, and to make such assurances, disclosures and certifications required by law. By execution of the
Proposal Signature Sheet, the bidder indicates that each of the mandated assurances has been read and understood, that each certification is
made and understood, and that each disclosure requirement has been understood and completed.

C. In addition to all other remedies provided by law, failure to comply with any assurance, failure to make any disclosure or the making of a false
certification shall be grounds for termination of the contract and the suspension or debarment of the bidder.

Il. ASSURANCES
A. The assurances hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department
enter into the contract with the bidder. The Department may terminate the contract if it is later determined that the bidder rendered a false or
erroneous assurance, and the surety providing the performance bond shall be responsible for the completion of the contract.
B. Felons
1. The lllinois Procurement Code provides:
Section 50-10. Felons. Unless otherwise provided, no person or business convicted of a felony shall do business with the State of lllinois or
any state agency from the date of conviction until 5 years after the date of completion of the sentence for that felony, unless no person held
responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any involvement with the business.

2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-10.

C. Conflicts of Interest

1. The lllinois Procurement Code provides in pertinent part:
Section 50-13. Conflicts of Interest.

(a) Prohibition. It is unlawful for any person holding an elective office in this State, holding a seat in the General Assembly, or appointed to or
employed in any of the offices or agencies of state government and who receives compensation for such employment in excess of 60% of the
salary of the Governor of the State of Illinois, or who is an officer or employee of the Capital Development Board or the Illinois Toll Highway
Authority, or who is the spouse or minor child of any such person to have or acquire any contract, or any direct pecuniary interest in any
contract therein, whether for stationery, printing, paper, or any services, materials, or supplies, that will be wholly or partially satisfied by the
payment of funds appropriated by the General Assembly of the State of Illinois or in any contract of the Capital Development Board or the
lllinois Toll Highway authority.

(b) Interests. It is unlawful for any firm, partnership, association or corporation, in which any person listed in subsection (a) is entitled to
receive (i) more than 7 1/2% of the total distributable income or (ii) an amount in excess of the salary of the Governor, to have or acquire any
such contract or direct pecuniary interest therein.

(c) Combined interests. It is unlawful for any firm, partnership, association, or corporation, in which any person listed in subsection (a)
together with his or her spouse or minor children is entitled to receive (i) more than 15%, in the aggregate, of the total distributable income or
(ii) an amount in excess of 2 times the salary of the Governor, to have or acquire any such contract or direct pecuniary interest therein.

(d) Securities. Nothing in this Section invalidates the provisions of any bond or other security previously offered or to be offered for sale or
sold by or for the State of lllinois.

(e) Prior interests. This Section does not affect the validity of any contract made between the State and an officer or employee of the State or
member of the General Assembly, his or her spouse, minor child or any combination of those persons if that contract was in existence before
his or her election or employment as an officer, member, or employee. The contract is voidable, however, if it cannot be completed within 365
days after the officer, member, or employee takes office or is employed.

The current salary of the Governor is $177,412.00. Sixty percent of the salary is $106,447.20.
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2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-13, or that an
effective exemption has been issued by the Board of Ethics to any individual subject to the Section 50-13 prohibitions pursuant to the

provisions of Section 50-20 of the Code and Executive Order Number 3 (1998). Information concerning the exemption process is available
from the Department upon request.

D. Negotiations
1. The lllinois Procurement Code provides in pertinent part:
Section 50-15. Negotiations.
(a) It is unlawful for any person employed in or on a continual contractual relationship with any of the offices or agencies of State government
to participate in contract negotiations on behalf of that office or agency with any firm, partnership, association, or corporation with whom that

person has a contract for future employment or is negotiating concerning possible future employment.

2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-15, and that the
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

E. Inducements
1. The lllinois Procurement Code provides:
Section 50-25. Inducement. Any person who offers or pays any money or other valuable thing to any person to induce him or her not to bid
for a State contract or as recompense for not having bid on a State contract is guilty of a Class 4 felony. Any person who accepts any money
or other valuable thing for not bidding for a State contract or who withholds a bid in consideration of the promise for the payment of money or
other valuable thing is guilty of a Class 4 felony.
2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-25, and that the

bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

F. Revolving Door Prohibition

1. The lllinois Procurement Code provides:

Section 50-30. Revolving door prohibition. Chief procurement officers, associate procurement officers, State purchasing officers, their
designees whose principal duties are directly related to State procurement, and executive officers confirmed by the Senate are expressly
prohibited for a period of 2 years after terminating an affected position from engaging in any procurement activity relating to the State agency
most recently employing them in an affected position for a period of at least 6 months. The prohibition includes, but is not limited to: lobbying
the procurement process; specifying; bidding; proposing bid, proposal, or contract documents; on their own behalf or on behalf of any firm,
partnership, association, or corporation. This Section applies only to persons who terminate an affected position on or after January 15, 1999.

2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-30, and that the
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

G. Reporting Anticompetitive Practices

1. The lllinois Procurement Code provides:

Section 50-40. Reporting anticompetitive practices. When, for any reason, any vendor, bidder, contractor, chief procurement officer, State
purchasing officer, designee, elected official, or State employee suspects collusion or other anticompetitive practice among any bidders,
offerors, contractors, proposers, or employees of the State, a notice of the relevant facts shall be transmitted to the Attorney General and the
chief procurement officer.

2. The bidder assures the Department that it has not failed to report any relevant facts concerning the practices addressed in Section 50-40
which may involve the contract for which the bid is submitted.

H. Confidentiality
1. The lllinois Procurement Code provides:
Section 50-45. Confidentiality. Any chief procurement officer, State purchasing officer, designee, or executive officer who willfully uses or
allows the use of specifications, competitive bid documents, proprietary competitive information, proposals, contracts, or selection information
to compromise the fairness or integrity of the procurement, bidding, or contract process shall be subject to immediate dismissal, regardless of
the Personnel code, any contract, or any collective bargaining agreement, and may in addition be subject to criminal prosecution.
2. The bidder assures the Department that it has no knowledge of any fact relevant to the practices addressed in Section 50-45 which may

involve the contract for which the bid is submitted.

-6-



RETURN WITH BID

I. Insider Information

1. The lllinois Procurement Act provides:

Section 50-50. Insider information. It is unlawful for any current or former elected or appointed State official or State employee to knowingly
use confidential information available only by virtue of that office or employment for actual or anticipated gain for themselves or another
person.

2. The bidder assures the Department that it has no knowledge of any facts relevant to the practices addressed in Section 50-50 which may
involve the contract for which the bid is submitted.

Ill. CERTIFICATIONS
A. The certifications hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the

Department enter into the contract with the bidder. The Department may terminate the contract if it is later determined that the bidder rendered a
false or erroneous certification, and the surety providing the performance bond shall be responsible for completion of the contract.

B. Bribery
1. The lllinois Procurement Code provides:
Section 50-5. Bribery.
(a) Prohibition. No person or business shall be awarded a contract or subcontract under this Code who:

(1) has been convicted under the laws of lllinois or any other state of bribery or attempting to bribe an officer or employee of the State of
lllinois or any other state in that officer's or employee’s official capacity; or

(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct.

(b) Businesses. No business shall be barred from contracting with any unit of State or local government as a result of a conviction under this
Section of any employee or agent of the business if the employee or agent is no longer employed by the business and:

(1) the business has been finally adjudicated not guilty; or
(2) the business demonstrates to the governmental entity with which it seeks to contract, and that entity finds that the commission of the
offense was not authorized, requested, commanded, or performed by a director, officer, or high managerial agent on behalf of the
business as provided in paragraph (2) of subsection (a) of Section 5-4 of the Criminal Code of 1961.
(c) Conduct on behalf of business. For purposes of this Section, when an official, agent, or employee of a business committed the bribery or
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the
business shall be chargeable with the conduct.
(d) Certification. Every bid submitted to and contract executed by the State shall contain a certification by the contractor that the contractor is
not barred from being awarded a contract or subcontract under this Section. A contractor who makes a false statement, material to the
certification, commits a Class 3 felony.
2. The bidder certifies that it is not barred from being awarded a contract under Section 50.5.
C. Educational Loan
1. Section 3 of the Educational Loan Default Act provides:
§ 3. No State agency shall contract with an individual for goods or services if that individual is in default, as defined in Section 2 of this Act, on
an educational loan. Any contract used by any State agency shall include a statement certifying that the individual is not in default on an
educational loan as provided in this Section.

2. The bidder, if an individual as opposed to a corporation, partnership or other form of business organization, certifies that the bidder is not in
default on an educational loan as provided in Section 3 of the Act.

D. Bid-Rigging/Bid Rotating

1. Section 33E-11 of the Criminal Code of 1961 provides:

§ 33E-11. (a) Every bid submitted to and public contract executed pursuant to such bid by the State or a unit of local government shall contain
a certification by the prime contractor that the prime contractor is not barred from contracting with any unit of State or local government as a
result of a violation of either Section 33E-3 or 33E-4 of this Article. The State and units of local government shall provide the appropriate
forms for such certification.
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(b) A contractor who makes a false statement, material to the certification, commits a Class 3 felony.

A violation of Section 33E-3 would be represented by a conviction of the crime of bid-rigging which, in addition to Class 3 felony sentencing,
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements
as this offense shall be barred for 5 years from the date of conviction from contracting with any unit of State or local government. No
corporation shall be barred from contracting with any unit of State or local government as a result of a conviction under this Section of any
employee or agent of such corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally
adjudicated not guilty or (2) if it demonstrates to the governmental entity with which it seeks to contract and that entity finds that the
commission of the offense was neither authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in
behalf of the corporation.

A violation of Section 33E-4 would be represented by a conviction of the crime of bid-rotating which, in addition to Class 2 felony sentencing,
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements
as this offense shall be permanently barred from contracting with any unit of State or local government. No corporation shall be barred from
contracting with any unit of State or local government as a result of a conviction under this Section of any employee or agent of such
corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally adjudicated not guilty or (2) if it
demonstrates to the governmental entity with which it seeks to contract and that entity finds that the commission of the offense was neither
authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in behalf of the corporation.

2. The bidder certifies that it is not barred from contracting with the Department by reason of a violation of either Section 33E-3 or Section
33E-4.

E. International Anti-Boycott

1. Section 5 of the International Anti-Boycott Certification Act provides:

§ 5. State contracts. Every contract entered into by the State of lllinois for the manufacture, furnishing, or purchasing of supplies, material, or
equipment or for the furnishing of work, labor, or services, in an amount exceeding the threshold for small purchases according to the
purchasing laws of this State or $10,000.00, whichever is less, shall contain certification, as a material condition of the contract, by which the
contractor agrees that neither the contractor nor any substantially-owned affiliated company is participating or shall participate in an
international boycott in violation of the provisions of the U.S. Export Administration Act of 1979 or the regulations of the U.S. Department of
Commerce promulgated under that Act.

2. The bidder makes the certification set forth in Section 5 of the Act.

F. Drug Free Workplace

1. The lllinois “Drug Free Workplace Act” applies to this contract and it is necessary to comply with the provisions of the “Act” if the contractor
is a corporation, partnership, or other entity (including a sole proprietorship) which has 25 or more employees.

2. The bidder certifies that if awarded a contract in excess of $5,000 it will provide a drug free workplace by:

(a) Publishing a statement notifying employees that the unlawful manufacture, distribution, dispensation, possession or use of a controlled
substance, including cannabis, is prohibited in the contractor’'s workplace; specifying the actions that will be taken against employees for
violations of such prohibition; and notifying the employee that, as a condition of employment on such contract, the employee shall abide by the
terms of the statement, and notify the employer of any criminal drug statute conviction for a violation occurring in the workplace no later than
five (5) days after such conviction.

(b) Establishing a drug free awareness program to inform employees about the dangers of drug abuse in the workplace; the contractor’s policy
of maintaining a drug free workplace; any available drug counseling, rehabilitation, and employee assistance programs; and the penalties that
may be imposed upon employees for drug violations.

(c) Providing a copy of the statement required by subparagraph (1) to each employee engaged in the performance of the contract and to post
the statement in a prominent place in the workplace.

(d) Notifying the Department within ten (10) days after receiving notice from an employee or otherwise receiving actual notice of the conviction
of an employee for a violation of any criminal drug statute occurring in the workplace.

(e) Imposing or requiring, within 30 days after receiving notice from an employee of a conviction or actual notice of such a conviction, an
appropriate personnel action, up to and including termination, or the satisfactory participation in a drug abuse assistance or rehabilitation
program approved by a federal, state or local health, law enforcement or other appropriate agency.

(f) Assisting employees in selecting a course of action in the event drug counseling, treatment, and rehabilitation is required and indicating that
a trained referral team is in place.

(g) Making a good faith effort to continue to maintain a drug free workplace through implementation of the actions and efforts stated in this
certification.
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G. Debt Delinquency
1. The lllinois Procurement Code provides:

Section 50-11 and 50-12. Debt Delinquency.

The contractor or bidder certifies that it, or any affiliate, is not barred from being awarded a contract under 30 ILCS 500. Section 50-
11 prohibits a person from entering into a contract with a State agency if it knows or should know that it, or any affiliate, is delinquent
in the payment of any debt to the State as defined by the Debt Collection Board. Section 50-12 prohibits a person from entering into
a contract with a State agency if it, or any affiliate, has failed to collect and remit lllinois Use Tax on all sales of tangible personal
property into the State of Illinois in accordance with the provisions of the lllinois Use Tax Act. The contractor further acknowledges
that the contracting State agency may declare the contract void if this certification is false or if the contractor, or any affiliate, is
determined to be delinquent in the payment of any debt to the State during the term of the contract.

H. Sarbanes-Oxley Act of 2002

1. The lllinois Procurement Code provides:

Section 50-60(c).

The contractor certifies in accordance with 30 ILCS 500/50-10.5 that no officer, director, partner or other managerial agent of the
contracting business has been convicted of a felony under the Sarbanes-Oxley Act of 2002 or a Class 3 or Class 2 felony under
the lllinois Securities Law of 1953 for a period of five years prior to the date of the bid or contract. The contractor acknowledges
that the contracting agency shall declare the contract void if this certification is false.

. Addenda

The contractor or bidder certifies that all relevant addenda have been incorporated in to this contract. Failure to do so may cause
the bid to be declared unacceptable.

J. Section 42 of the Environmental Protection Act

The contractor certifies in accordance with 30 ILCS 500/50-12 that the bidder or contractor is not barred from being awarded a
contract under this Section which prohibits the bidding on or entering into contracts with the State of lllinois or a State agency by a
person or business found by a court or the Pollution Control Board to have committed a willful or knowing violation of Section 42 of
the Environmental Protection Act for a period of five years from the date of the order. The contractor acknowledges that the
contracting agency may declare the contract void if this certification is false.

K. Apprenticeship and Training Certification (Does not apply to federal aid projects)

In accordance with the provisions of Section 30-22 (6) of the lllinois Procurement Code, the bidder certifies that it is a participant,
either as an individual or as part of a group program, in the approved apprenticeship and training programs applicable to each type
of work or craft that the bidder will perform with its own forces. The bidder further certifies for work that will be performed by
subcontract that each of its subcontractors submitted for approval either (a) is, at the time of such bid, participating in an approved,
applicable apprenticeship and training program; or (b) will, prior to commencement of performance of work pursuant to this contract,
begin participation in an approved apprenticeship and training program applicable to the work of the subcontract. The Department,
at any time before or after award, may require the production of a copy of each applicable Certificate of Registration issued by the
United States Department of Labor evidencing such participation by the contractor and any or all of its subcontractors. Applicable
apprenticeship and training programs are those that have been approved and registered with the United States Department of
Labor. The bidder shall list in the space below, the official name of the program sponsor holding the Certificate of Registration for all
of the types of work or crafts in which the bidder is a participant and that will be performed with the bidder’s forces. Types of work or
craft work that will be subcontracted shall be included and listed as subcontract work. The list shall also indicate any type of work or
craft job category that does not have an applicable apprenticeship or training program. The bidder is responsible for making a
complete report and shall make certain that each type of work or craft job category that will be utilized on the project as
reported on the Construction Employee Workforce Projection (Form BC-1256) and returned with the bid is accounted for
and listed.

The requirements of this certification and disclosure are a material part of the contract, and the contractor shall require this
certification provision to be included in all approved subcontracts. In order to fulfill this requirement, it shall not be necessary that an
applicable program sponsor be currently taking or that it will take applications for apprenticeship, training or employment during the
performance of the work of this contract.

L. Executive Order Number 1 (2007) Regarding Lobbying on Government Procurements

The bidder hereby warrants and certifies that they have complied and will comply with the requirements set forth in this Order. The
requirements of this warrant and certification are a material part of the contract, and the contractor shall require this warrant and
certification provision to be included in all approved subcontracts.
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M. Disclosure of Business Operations in Iran

Section 50-36 of the lllinois Procurement Code, 30ILCS 500/50-36 provides that each bid, offer, or proposal submitted for a State contract
shall include a disclosure of whether or not the Company acting as the bidder, offeror, or proposing entity, or any of its corporate parents or
subsidiaries, within the 24 months before submission of the bid, offer, or proposal had business operations that involved contracts with or
provision of supplies or services to the Government of Iran, companies in which the Government of Iran has any direct or indirect equity share,
consortiums or projects commissioned by the Government of Iran, or companies involved in consortiums or projects commissioned by the
Government of Iran and either of the following conditions apply:

(1) More than 10% of the Company's revenues produced in or assets located in Iran involve oil-related activities or mineral-extraction
activities; less than 75% of the Company's revenues produced in or assets located in Iran involve contracts with or provision of oil-related
or mineral-extraction products or services to the Government of Iran or a project or consortium created exclusively by that government;
and the Company has failed to take substantial action.

(2) The Company has, on or after August 5, 1996, made an investment of $20 million or more, or any combination of investments of at least

$10 million each that in the aggregate equals or exceeds $20 million in any 12-month period, which directly or significantly contributes to
the enhancement of Iran's ability to develop petroleum resources of Iran.

» o » o«

The terms “Business operations”, “Company”, “Mineral-extraction activities”, “Oil-related activities”, “Petroleum resources”, and “Substantial
action” are all defined in the Code.

Failure to make the disclosure required by the Code shall cause the bid, offer or proposal to be considered not responsive. The disclosure will
be considered when evaluating the bid, offer, or proposal or awarding the contract. The name of each Company disclosed as doing business
or having done business in Iran will be provided to the State Comptroller.

Check the appropriate statement:

/___| Company has no business operations in Iran to disclose.

/___| Company has business operations in Iran as disclosed the attached document.

N. Political Contributions and Registration with the State Board of Elections

Sections 20-160 and 50-37 of the lllinois Procurement Code regulate political contributions from business entities and any affiliated entities or
affiliated persons bidding on or contracting with the state. Generally under Section 50-37, any business entity, and any affiliated entity or
affiliated person of the business entity, whose current year contracts with all state agencies exceed an awarded value of $50,000, are
prohibited from making any contributions to any political committees established to promote the candidacy of the officeholder responsible for
the awarding of the contracts or any other declared candidate for that office for the duration of the term of office of the incumbent officeholder
or a period 2 years after the termination of the contract, whichever is longer. Any business entity and affiliated entities or affiliated persons
whose state contracts in the current year do not exceed an awarded value of $50,000, but whose aggregate pending bids and proposals on
state contracts exceed $50,000, either alone or in combination with contracts not exceeding $50,000, are prohibited from making any political
contributions to any political committee established to promote the candidacy of the officeholder responsible for awarding the pending contract
during the period beginning on the date the invitation for bids or request for proposals is issued and ending on the day after the date of award
or selection if the entity was not awarded or selected. Section 20-160 requires certification of registration of affected business entities in
accordance with procedures found in Section 9-35 of The Election Code.

By submission of a bid, the contractor business entity acknowledges and agrees that it has read and understands Sections 20-160 and 50-37
of the lllinois Procurement Code, and that it makes the following certification:

The undersigned business entity certifies that it has registered as a business with the State Board of Elections and acknowledges a
continuing duty to update the registration in accordance with the above referenced statutes. A copy of the certificate of registration
shall be submitted with the bid. The bidder is cautioned that the Department will not award a contract without submission of the
certificate of registration.

These requirements and compliance with the above referenced statutory sections are a material part of the contract, and any breach thereof
shall be cause to void the contract under Section 50-60 of the Illinois Procurement Code. This provision does not apply to Federal-aid
contracts.
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IV. DISCLOSURES

A. The disclosures hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department enter
into the contract with the bidder. The Department may terminate the contract if it is later determined that the bidder rendered a false or erroneous
disclosure, and the surety providing the performance bond shall be responsible for completion of the contract.

B. Financial Interests and Conflicts of Interest

1. Section 50-35 of the lllinois Procurement Code provides that all bids of more than $10,000 shall be accompanied by disclosure of the financial
interests of the bidder. This disclosed information for the successful bidder, will be maintained as public information subject to release by request
pursuant to the Freedom of Information Act.

The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60%
of the annual salary of the Governor, of the bidding entity or its parent entity, whichever is less, unless the contractor or bidder is a publicly traded
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure. If a bidder is a privately
held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the information that Federal 10K
companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%. The disclosure
shall include the names, addresses, and dollar or proportionate share of ownership of each person making the disclosure, their instrument of
ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial interest of each
person making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form.

In addition, all disclosures shall indicate any other current or pending contracts, proposals, leases, or other ongoing procurement relationships the
bidding entity has with any other unit of state government and shall clearly identify the unit and the contract, proposal, lease, or other relationship.

2. Disclosure Forms. Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share
requirements. Subject individuals should be covered each by one form. In addition, a second form (Disclosure Form B) provides for the disclosure
of current or pending procurement relationships with other (non-IDOT) state agencies. The forms must be included with each bid or
incorporated by reference.

C. Disclosure Form Instructions

Form A: For bidders that have previously submitted the information requested in Form A

The Department has retained the Form A disclosures submitted by all bidders responding to these requirements for the April 24, 1998 or any
subsequent letting conducted by the Department. The bidder has the option of submitting the information again or the bidder may check the
following certification statement indicating that the information previously submitted by the bidder is, as of the date of submission, current and
accurate. Before checking this certification, the bidder should carefully review its prior submissions to ensure the Certification is correct. If the
Bidder checks the Certification, the Bidder should proceed to Form B instructions.

CERTIFICATION STATEMENT

| have determined that the Form A disclosure information previously submitted is current and
accurate, and all forms are hereby incorporated by reference in this bid. Any necessary additional
forms or amendments to previously submitted forms are attached to this bid.

(Bidding Company)

[

Signature of Authorized Representative Date
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Form A: For bidders who have NOT previously submitted the information requested in Form A

If the bidder is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form A. If a
bidder is a privately held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the information that
Federal 10K companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%. If a
bidder is not subject to Federal 10K reporting, the bidder must determine if any individuals are required by law to complete a financial disclosure
form. To do this, the bidder should answer each of the following questions. A “YES” answer indicates Form A must be completed. If the answer to
each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on the second page of Form A must be signed and dated by a
person that is authorized to execute contracts for the bidding company. Note: These questions are for assistance only and are not required to be
completed.

1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent
entity? YES___ NO

2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater
than $106,447.20? YES NO

3. Does anyone in your organization receive more than $106,447.20 of the bidding entity’s or parent entity’s distributive income?
(Note: Distributive income is, for these purposes, any type of distribution of profits. An annual salary is not distributive
income.) YES__ NO __

4. Does anyone in your organization receive greater than 5% of the bidding entity’s or parent entity’s total distributive income,
but which is less than $106,447.20? YES NO __

(Note: Only one set of forms needs to be completed per person per bid even if a specific individual would require a yes answer to more
than one question.)

A “YES” answer to any of these questions requires the completion of Form A. The bidder must determine each individual in the bidding entity or
the bidding entity’s parent company that would cause the questions to be answered “Yes”. Each form must be signed and dated by a person that is
authorized to execute contracts for your organization. Photocopied or stamped signatures are not acceptable. The person signing can be, but
does not have to be, the person for which the form is being completed. The bidder is responsible for the accuracy of any information provided.

If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT on page 2 of Form A must be signed and dated by
a person that is authorized to execute contracts for your company.

Form B: Identifying Other Contracts & Procurement Related Information Disclosure Form B must be completed for each bid submitted by the
bidding entity. Note: Checking the NOT APPLICABLE STATEMENT on Form A does not allow the bidder to ignore Form B. Form B must be
completed, checked, and dated or the bidder may be considered nonresponsive and the bid will not be accepted.

The Bidder shall identify, by checking Yes or No on Form B, whether it has any pending contracts (including leases), bids, proposals, or other
ongoing procurement relationship with any other (non-IDOT) State of lllinois agency. If “No” is checked, the bidder only needs to complete the
check box on the bottom of Form B. If “Yes” is checked, the bidder must do one of the following:

Option I:  If the bidder did not submit an Affidavit of Availability to obtain authorization to bid, the bidder must list all non-IDOT State of lllinois
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships. These items may be listed on Form B or on an
attached sheet(s). Do not include IDOT contracts. Contracts with cities, counties, villages, etc. are not considered State of lllinois agency contracts
and are not to be included. Contracts with other State of lllinois agencies such as the Department of Natural Resources or the Capital
Development Board must be included. Bidders who submit Affidavits of Availability are suggested to use Option II.

Option II: If the bidder is required and has submitted an Affidavit of Availability in order to obtain authorization to bid, the bidder may write or type
“See Affidavit of Availability” which indicates that the Affidavit of Availability is incorporated by reference and includes all non-IDOT State of lllinois
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships. For any contracts that are not covered by the
Affidavit of Availability, the bidder must identify them on Form B or on an attached sheet(s). These might be such things as leases.

Bidders Submitting More Than One Bid

Bidders submitting multiple bids may submit one set of forms consisting of all required Form A disclosures and one Form B for use with all bids.
Please indicate in the space provided below the bid item that contains the original disclosure forms and the bid items which incorporate the forms
by reference.

e  The bid submitted for letting item contains the Form A disclosures or Certification Statement and the Form B
disclosures. The following letting items incorporate the said forms by reference:
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ILLINOIS DEPARTMENT Financiaﬁ?rg%rpr\nation &
OF TRANSPORTATION Potential Conflicts of Interest
Disclosure

Contractor Name

Legal Address

City, State, Zip

Telephone Number Email Address Fax Number (if available)

Disclosure of the information contained in this Form is required by the Section 50-35 of the lllinois Procurement Code
(30 ILCS 500). Vendors desiring to enter into a contract with the State of lllinois must disclose the financial information
and potential conflict of interest information as specified in this Disclosure Form. This information shall become part of
the publicly available contract file. This Form A must be completed for bids in excess of $10,000, and for all open-
ended contracts. A publicly traded company may submit a 10K disclosure (or equivalent if applicable) in
satisfaction of the requirements set forth in Form A. See Disclosure Form Instructions.

DISCLOSURE OF FINANCIAL INFORMATION

1. Disclosure of Financial Information. The individual named below has an interest in the BIDDER (or its parent) in
terms of ownership or distributive income share in excess of 5%, or an interest which has a value of more than
$106,447.20 (60% of the Governor’s salary as of 7/1/07). (Make copies of this form as necessary and attach a
separate Disclosure Form A for each individual meeting these requirements)

FOR INDIVIDUAL (type or print information)

NAME:

ADDRESS

Type of ownership/distributable income share:

stock sole proprietorship Partnership other: (explain on separate sheet):
% or $ value of ownership/distributable income share:

2. Disclosure of Potential Conflicts of Interest. Check “Yes” or “No” to indicate which, if any, of the following
potential conflict of interest relationships apply. If the answer to any question is “Yes”, please attach additional pages
and describe.

(a) State employment, currently or in the previous 3 years, including contractual employment of services.
Yes ___No__
If your answer is yes, please answer each of the following questions.

1. Are you currently an officer or employee of either the Capitol Development Board or the lllinois Toll
Highway Authority? Yes __ _No_

2. Are you currently appointed to or employed by any agency of the State of lllinois? If you are
currently appointed to or employed by any agency of the State of lllinois, and your annual salary
exceeds $106,447.20, (60% of the Governor's salary as of 7/1/07) provide the name the State
agency for which you are employed and your annual salary.
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If you are currently appointed to or employed by any agency of the State of lllinois, and your annual
salary exceeds $106,447.20, (60% of the Governor's salary as of 7/1/07) are you entitled to receive
(i) more than 7 1/2% of the total distributable income of your firm, partnership, association or
corporation, or (i) an amount in excess of the salary of the Governor? Yes ___No __

If you are currently appointed to or employed by any agency of the State of lllinois, and your annual
salary exceeds $106,447.20, (60% of the Governor's salary as of 7/1/07) are you and your spouse
or minor children entitled to receive (i) more than 15 % in the aggregate of the total distributable
income of your firm, partnership, association or corporation, or (ii) an amount in excess of 2 times
the salary of the Governor? Yes __ _No__

(b) State employment of spouse, father, mother, son, or daughter, including contractual employment services
in the previous 2 years.

Yes ___No

If your answer is yes, please answer each of the following questions.

1.

4,

Is your spouse or any minor children currently an officer or employee of the Capitol Development
Board or the lllinois Toll Highway Authority? Yes__ _No__

. Is your spouse or any minor children currently appointed to or employed by any agency of the State

of lllinois? If your spouse or minor children is/are currently appointed to or employed by any
agency of the State of lllinois, and his/her annual salary exceeds $106,447.20, (60 % of the
Governor's salary as of 7/1/07) provide the name of your spouse and/or minor children, the name
of the State agency for which he/she is employed and his/her annual salary.

If your spouse or any minor children is/are currently appointed to or employed by any agency of the
State of lllinois, and his/her annual salary exceeds $106,447.20, (60% of the salary of the Governor
as of 7/1/07) are you entitled to receive (i) more then 71/2% of the total distributable income of your

firm, partnership, association or corporation, or (i) an amount in excess of the salary of the

Governor? Yes __ No__

If your spouse or any minor children are currently appointed to or employed by any agency of the
State of lllinois, and his/her annual salary exceeds $106,447.20, (60% of the Governor's salary as of
7/1/07) are you and your spouse or minor children entitled to receive (i) more than 15 % in the
aggregate of the total distributable income of your firm, partnership, association or corporation, or
(i) an amount in excess of 2 times the salary of the Governor?

Yes __No

(c) Elective status; the holding of elective office of the State of lllinois, the government of the United States, any
unit of local government authorized by the Constitution of the State of lllinois or the statutes of the State of
Illinois currently or in the previous 3 years. Yes __ _No__

(d) Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes __ _No_

(e) Appointive office; the holding of any appointive government office of the State of lllinois, the United States of
America, or any unit of local government authorized by the Constitution of the State of lllinois or the statutes
of the State of lllinois, which office entitles the holder to compensation in excess of the expenses incurred in
the discharge of that office currently or in the previous 3 years. Yes __ _No__

() Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes __ _No__

(o) Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government.

Yes __ _No__
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(h) Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother,
Yes __ _No__

son, or daughter.

(i) Compensated employment, currently or in the previous 3 years, by any registered election or reelection
committee registered with the Secretary of State or any county clerk of the State of Illinois, or any political

action committee registered with either the Secretary of State or the Federal Board of Elections.
Yes __ No__

() Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the
last 2 years by any registered election or re-election committee registered with the Secretary of State or any
county clerk of the State of lllinois, or any political action committee registered with either the Secretary of

State or the Federal Board of Elections.
Yes __ No__

APPLICABLE STATEMENT
This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page.

Date

Completed by: []

Signature of Individual or Authorized Representative

NOT APPLICABLE STATEMENT
| have determined that no individuals associated with this organization meet the criteria that would

require the completion of this Form A.
This Disclosure Form A is submitted on behalf of the CONTRACTOR listed on the previous page.

[]
Date

Signature of Authorized Representative
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ILLINOIS DEPARTMENT other oM B o
OF TRANSPORTATION Procurement Related Information
Disclosure

Contractor Name

Legal Address

City, State, Zip

Telephone Number Email Address Fax Number (if available)

Disclosure of the information contained in this Form is required by the Section 50-35 of the lllinois Procurement Act (30
ILCS 500). This information shall become part of the publicly available contract file. This Form B must be completed for
bids in excess of $10,000, and for all open-ended contracts.

DISCLOSURE OF OTHER CONTRACTS AND PROCUREMENT RELATED INFORMATION

1. Identifying Other Contracts & Procurement Related Information. The BIDDER shall identify whether it has any
pending contracts (including leases), bids, proposals, or other ongoing procurement relationship with any other State of
lllinois agency: Yes __ No_

If “No” is checked, the bidder only needs to complete the signature box on the bottom of this page.

2. If “Yes” is checked. Identify each such relationship by showing State of Illinois agency name and other
descriptive information such as bid or project number (attach additional pages as necessary). SEE DISCLOSURE
FORM INSTRUCTIONS:

THE FOLLOWING STATEMENT MUST BE CHECKED

Signature of Authorized Representative Date
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SPECIAL NOTICE TO CONTRACTORS

The following requirements of the lllinois Department of Human Rights' Rules and Regulations are applicable to bidders
on all construction contracts advertised by the Illinois Department of Transportation:

(@)

(b)

()

CONSTRUCTION EMPLOYEE UTILIZATION PROJECTION

All bidders on construction contracts shall complete and submit, along with and as part of their bids, a Bidder's
Employee Utilization Form (Form BC-1256) setting forth a projection and breakdown of the total workforce intended to
be hired and/or allocated to such contract work by the bidder including a projection of minority and female employee
utilization in all job classifications on the contract project.

The Department of Transportation shall review the Employee Utilization Form, and workforce projections contained
therein, of the contract awardee to determine if such projections reflect an underutilization of minority persons and/or
women in any job classification in accordance with the Equal Employment Opportunity Clause and Section 7.2 of the
lllinois Department of Human Rights' Rules and Regulations for Public Contracts adopted as amended on September
17, 1980. If it is determined that the contract awardee's projections reflect an underutilization of minority persons
and/or women in any job classification, it shall be advised in writing of the manner in which it is underutilizing and such
awardee shall be considered to be in breach of the contract unless, prior to commencement of work on the contract
project, it submits revised satisfactory projections or an acceptable written affirmative action plan to correct such
underutilization including a specific timetable geared to the completion stages of the contract.

The Department of Transportation shall provide to the Department of Human Rights a copy of the contract awardee's
Employee Utilization Form, a copy of any required written affirmative action plan, and any written correspondence
related thereto. The Department of Human Rights may review and revise any action taken by the Department of
Transportation with respect to these requirements.
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RETURN WITH BID

llinois Department
of Transportation
Contract No. 76C68
ST CLAIR County
Section 82-1DM-1
Route FAP 998
District 8 Construction Funds
PART I. IDENTIFICATION

Dept. Human Rights # Duration of Project:

Name of Bidder:

PART Il. WORKFORCE PROJECTION

A. The undersigned bidder has analyzed minority group and female populations, unemployment rates and availability of workers for the location in

which this contract work is to be performed, and for the locations from which the bidder recruits employees, and hereby submits the following workforce

projection including a projection for minority and female employee utilization in all job categories in the workforce to be allocated to this contract:
TABLE A TABLE B

TOTAL Workforce Projection for Contract CURRENT EMPLOYEES
TO BE ASSIGNED

TO CONTRACT
MINORITY EMPLOYEES TRAINEES

JOB TOTAL *OTHER APPREN- | ON THE JOB TOTAL MINORITY
CATEGORIES EMPLOYEES BLACK HISPANIC MINOR. TICES TRAINEES EMPLOYEES EMPLOYEES

M F M F M F M F M F M F M F M F

OFFICIALS
(MANAGERS)

SUPERVISORS

FOREMEN

CLERICAL

EQUIPMENT
OPERATORS

MECHANICS

TRUCK DRIVERS

IRONWORKERS

CARPENTERS

CEMENT MASONS

ELECTRICIANS

PIPEFITTERS,
PLUMBERS

PAINTERS

LABORERS,
SEMI-SKILLED

LABORERS,
UNSKILLED

TOTAL

TABLE C

TOTAL Training Projection for Contract FOR DEPARTMENT USE ONLY

EMPLOYEES TOTAL *OTHER
IN EMPLOYEES BLACK HISPANIC MINOR.
TRAINING M F M F M F M F

APPRENTICES

ON THE JOB
TRAINEES

* Other minorities are defined as Asians (A) or Native Americans (N).
Please specify race of each employee shown in Other Minorities column. BC 1256 (Rev. 12/11/07)

Note: See instructions on page 2

-18-



RETURN WITH BID

Contract No. 76C68

ST CLAIR County

Section 82-1DM-1

Route FAP 998

District 8 Construction Funds

PART Il. WORKFORCE PROJECTION - continued

B.

Included in “Total Employees” under Table A is the total number of new hires that would be employed in the
event the undersigned bidder is awarded this contract.

The undersigned bidder projects that: (number) new hires would be
recruited from the area in which the contract project is located; and/or (number)
new hires would be recruited from the area in which the bidder’s principal

office or base of operation is located.

Included in “Total Employees” under Table A is a projection of numbers of persons to be employed directly by the
undersigned bidder as well as a projection of numbers of persons to be employed by subcontractors.

The undersigned bidder estimates that (number) persons will
be directly employed by the prime contractor and that (number) persons will be
employed by subcontractors.

PART Ill. AFFIRMATIVE ACTION PLAN

A.

Company Telephone Number

The undersigned bidder understands and agrees that in the event the foregoing minority and female employee
utilization projection included under PART Il is determined to be an underutilization of minority persons or women
in any job category, and in the event that the undersigned bidder is awarded this contract, he/she will, prior to
commencement of work, develop and submit a written Affirmative Action Plan including a specific timetable
(geared to the completion stages of the contract) whereby deficiencies in minority and/or female employee
utilization are corrected. Such Affirmative Action Plan will be subject to approval by the contracting agency and
the Department of Human Rights.

The undersigned bidder understands and agrees that the minority and female employee utilization projection
submitted herein, and the goals and timetable included under an Affirmative Action Plan if required, are deemed
to be part of the contract specifications.

Address

NOTICE REGARDING SIGNATURE

The Bidder’s signature on the Proposal Signature Sheet will constitute the signing of this form. The following signature block
needs to be completed if revisions are required.

Signature: [] Title: Date:

Instructions: All tables must include subcontractor personnel in addition to prime contractor personnel.

Table A - Include both the number of employees that would be hired to perform the contract work and the total number currently employed

Table B -

(Table B) that will be allocated to contract work, and include all apprentices and on-the-job trainees. The “Total Employees” column
should include all employees including all minorities, apprentices and on-the-job trainees to be employed on the contract work.

Include all employees currently employed that will be allocated to the contract work including any apprentices and on-the-job trainees
currently employed.

Table C - Indicate the racial breakdown of the total apprentices and on-the-job trainees shown in Table A.

BC-1256 (Rev. 12/11/07)
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RETURN WITH BID
Contract No. 76C68
ST CLAIR County
Section 82-1DM-1
Route FAP 998
District 8 Construction Funds

PROPOSAL SIGNATURE SHEET

The undersigned bidder hereby makes and submits this bid on the subject Proposal, thereby assuring the Department that all requirements of
the Invitation for Bids and rules of the Department have been met, that there is no misunderstanding of the requirements of paragraph 3 of this
Proposal, and that the contract will be executed in accordance with the rules of the Department if an award is made on this bid.

Firm Name

(IF AN INDIVIDUAL) Signature of Owner

Business Address

Firm Name

By

(IF A CO-PARTNERSHIP) Business Address

Name and Address of All Members of the Firm:

Corporate Name

By
Signature of Authorized Representative
Typed or printed name and title of Authorized Representative
(IF A CORPORATION)
Attest
(IF A JOINT VENTURE, USE THIS SECTION Signature

FOR THE MANAGING PARTY AND THE
SECOND PARTY SHOULD SIGN BELOW) Business Address

Corporate Name

By

Signature of Authorized Representative

Typed or printed name and title of Authorized Representative
(IF A JOINT VENTURE)

Attest

Signature

Business Address

If more than two patrties are in the joint venture, please attach an additional signature sheet.

-20-



Return with Bid

llinois Department Division of Highways
of Transportation Proposal Bid Bond
(Effective November 1, 1992)
Item No.

Letting Date

KNOW ALL MEN BY THESE PRESENTS, That We

as PRINCIPAL, and

as SURETY, are
held jointly, severally and firmly bound unto the STATE OF ILLINOIS in the penal sum of 5 percent of the total bid price, or for the amount
specified in Article 102.09 of the “Standard Specifications for Road and Bridge Construction” in effect on the date of invitation for bids, whichever
is the lesser sum, well and truly to be paid unto said STATE OF ILLINOIS, for the payment of which we bind ourselves, our heirs, executors,
administrators, successors and assigns.

THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH, that whereas, the PRINCIPAL has submitted a bid proposal to the
STATE OF ILLINOIS, acting through the Department of Transportation, for the improvement designated by the Transportation Bulletin Item
Number and Letting Date indicated above.

NOW, THEREFORE, if the Department shall accept the bid proposal of the PRINCIPAL; and if the PRINCIPAL shall, within the time

and as specified in the bidding and contract documents, submit a DBE Utilization Plan that is accepted and approved by the Department; and if,
after award by the Department, the PRINCIPAL shall enter into a contract in accordance with the terms of the bidding and contract documents
including evidence of the required insurance coverages and providing such bond as specified with good and sufficient surety for the faithful
performance of such contract and for the prompt payment of labor and material furnished in the prosecution thereof; or if, in the event of the
failure of the PRINCIPAL to make the required DBE submission or to enter into such contract and to give the specified bond, the PRINCIPAL pays
to the Department the difference not to exceed the penalty hereof between the amount specified in the bid proposal and such larger amount for
which the Department may contract with another party to perform the work covered by said bid proposal, then this obligation shall be null and
void. otherwise. it shall remain in full force and effect.

IN THE EVENT the Department determines the PRINCIPAL has failed to comply with any requirement as set forth in the preceding
paragraph, then Surety shall pay the penal sum to the Department within fifteen (15) days of written demand therefor. If Surety does not make full
payment within such period of time, the Department may bring an action to collect the amount owed. Surety is liable to the Department for all its
expenses, including attorney’s fees, incurred in any litigation in which it prevails either in whole or in part.

In TESTIMONY WHEREOF, the said PRINCIPAL and the said SURETY have caused this instrument to be signed by

their respective officers this day of A.D.,
PRINCIPAL SURETY
(Company Name) (Company Name)
By By:
(Signature & Title) (Signature of Attorney-in-Fact)

Notary Certification for Principal and Surety
STATE OF ILLINOIS,

County of

I, , a Notary Public in and for said County, do hereby certify that

and
(Insert names of individuals signing on behalf of PRINCIPAL & SURETY)

who are each personally known to me to be the same persons whose names are subscribed to the foregoing instrument on behalf of PRINCIPAL
and SURETY, appeared before me this day in person and acknowledged respectively, that they signed and delivered said instrument as their free
and voluntary act for the uses and purposes therein set forth.

Given under my hand and notarial seal this day of A.D.

My commission expires

Notary Public

In lieu of completing the above section of the Proposal Bid Form, the Principal may file an Electronic Bid Bond. By signing the proposal and
marking the check box next to the Signature and Title line below, the Principal is ensuring the identified electronic bid bond has been executed
and the Principal and Surety are firmly bound unto the State of lllinois under the conditions of the bid bond as shown above.

a

Electronic Bid Bond ID# Company / Bidder Name Signature and Title

BDE 356B (Rev. 10/24/07)



PROPOSAL ENVELOPE

lllinois Department
of Transportation

PROPOSALS

for construction work advertised for bids by the
lllinois Department of Transportation

Item No. Item No. Item No.

Submitted By:

Name:

Address:

Phone No.

Bidders should use an IDOT proposal envelope or affix this form to the front of a 10” x 13” envelope for the
submittal of bids. If proposals are mailed, they should be enclosed in a second or outer envelope addressed
to:

Engineer of Design and Environment - Room 326
lllinois Department of Transportation

2300 South Dirksen Parkway

Springfield, Illinois 62764

NOTICE

Individual bids, including Bid Bond and/or supplemental information
if required, should be securely stapled.
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NOTICE

None of the following material needs to be returned with the bid package unless the
special provisions require documentation and/or other information to be submitted.

Contract No. 76C68

ST CLAIR County

Section 82-1DM-1

Route FAP 998

District 8 Construction Funds

@ lllinois Department of Transportation



1.

llinois Department NOTICE TO BIDDERS
of Transportation

TIME AND PLACE OF OPENING BIDS. Sealed proposals for the improvement described herein will be
received by the Department of Transportation at the Harry R. Hanley Building, 2300 South Dirksen
Parkway, in Springdfield, lllinois until 10:00 o’clock a.m., November 6, 2009. All bids will be gathered,
sorted, publicly opened and read in the auditorium at the Department of Transportation’s Harry R. Hanley
Building shortly after the 10:00 a.m. cut off time.

DESCRIPTION OF WORK. The proposed improvement is identified and advertised for bids in the
Invitation for Bids as:

Contract No. 76C68

ST CLAIR County

Section 82-1DM-1

Route FAP 998

District 8 Construction Funds

This contract consists of building demolition and clearing for relocated FAI Rte. 70 from Packers
Avenue to the Cahokia Canal in Fairmont City.

3.

4.

INSTRUCTIONS TO BIDDERS. (a) This Natice, the invitation for bids, proposal and letter of award shall,
together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road
and Bridge Construction, become part of the contract. Bidders are cautioned to read and examine carefully
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to
submission of a bid.

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the
bidder to make various certifications as a part of the proposal and contract. By execution and
submission of the proposal, the bidder makes the certification contained therein. A false or fraudulent
certification shall, in addition to all other remedies provided by law, be a breach of contract and may
result in termination of the contract.

AWARD CRITERIA AND REJECTION OF BIDS. This contract will be awarded to the lowest responsive
and responsible bidder considering conformity with the terms and conditions established by the
Department in the rules, Invitation for Bids and contract documents. The issuance of plans and proposal
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.
The Department reserves the right to determine responsibility at the time of award, to reject any or all
proposals, to readvertise the proposed improvement, and to waive technicalities.

By Order of the
lllinois Department of Transportation

Gary Hannig,
Acting Secretary



FAP Route 998 (I-70 Corridor)
Section 82-1DM-1

St. Clair County

Contract No. 76C68

INDEX
FOR
SUPPLEMENTAL SPECIFICATIONS
AND RECURRING SPECIAL PROVISIONS
Adopted January 1, 2009

This index contains a listing of SUPPLEMENTAL SPECIFICATIONS and frequently used RECURRING SPECIAL
PROVISIONS.

ERRATA  Standard Specifications for Road and Bridge Construction (Adopted 1-1-07) (Revised 1-1-09)

SUPPLEMENTAL SPECIFICATIONS

Std. Spec. Sec.
201 Clearing, Tree Removal and Protection

205 Embankment

251 Mulch i

253 Planting Woody Plants

280 Temporary ErOSION CONLIOL ......coooiiiiiiiiii ettt e ettt e e e e e s ettt e e e e e e s antaeeeeeeeaanntbeneeaaeaeaanne

443 Reflective Crack Control TrEAIMENT ..........eiiiiii ittt e e e e e s e e e e e e s e s ntbaeeeessansnraeeeaaeeas

502 Excavation for Structures

503 CONCIELE SIMUCIUIES ..ottt ettt ettt e et ettt e e e oo ekt e e e e e e o bbb e et e e e e e e e sne e e e e e e aanbb e et e e e e e e nannn

504  PreCast CONCIETE SITUCTUIES ......iiiiiiiiiiiiiiee e ettt e e ettt e e e e skt e e e e e e s et e e e e e s e e nne et e e e st e et e eeeaannnne

505 Steel Structures .......ccccccovvuvveeeeenn.

Loy O B = 1o ) QO | V= 4 (O PP PP TPPPPPPRPPOE

581 Waterproofing MEemDBIran@ SYSEEIM ........ooi it e e ettt e e e e e e s st e e e e e e e s annbnneeaaaeaanns

633 Removing and Reerecting Guardrail and Terminals 16

669 Removal and Disposal of Regulated Substances 17

672 Sealing Abandoned Water Wells .........c.cccooevvneen... 18

701 Work Zone Traffic Control and Protection ........... 19

733 Overhead Sign Structures .......ccccceevvcvviveeeeeeiinnns 20

783 Pavement Marking and Marker REMOVAI ............cooiiiiiiiiiiiiii et 21

801 EleCtriCal REQUIFEIMENTS .......eiiiiiiiiiiiite ettt ettt e e e oot et e e e e e e hbb b e e e e e e e s e anbbeee e e e annbbeeeeaeeaannnnes 22

805 Electrical Service Installation — Traffic Signals .... 23

TG I = o] (= 01U o F= T o PR SPRRRN 24

838  Bre@KAWAY DEVICES ....coiiiiiiiiiiiie ettt ettt e e e oottt e e e e e e s a b bae e e e e e e e e e kaeeeeeeaeeeaannneaeeeeaannbbeneaaeeeaannne 25

862 Uninterruptable Power Supply 26

873 Electric Cable .......cccccoeeiiiiiiiiiiiees 28

878 Traffic Signal Concrete Foundation 30
1004 Coarse Aggregates .........ccccevveveeenenn. 31
1008 Structural Steel Coatings .............. 32
1010 Finely Divided Materials ................ 33
1020 Portland Cement Concrete ............ 34
1022 Concrete Curing Materials ............. 43
022 S o Y 10 S € o 11 | PRSP 44
1042  Precast CONCrete PrOUUCES ......cc.uiiiiiiieiiiiiiiie ettt e e sttt e e e e e s sttt e e e e e e e s st baeteeeeeesatseeeeeeeaannnsaeeens 45
1062 Reflective Crack Control System ... a7
L1069 POIE BN TOWET ...eiiiiiiiieiitie ettt ettt ettt ettt e e ettt e e s bt e e sab et e e e b bt e e e aabe e e e aabb e e e e aaeeeeabbeeesabbeeeeantreeeane 49
O oo g i fo] I =To |1 o]0 0 T=] o | SRRSO PPRT PP 52
1076 Wire and Cable ............ccccceeeeeens 57
1081 Materials for Planting ...........c........ 58
1083 Elastomeric Bearings ...........c........ 60
1094 Overhead Sign Structures ............. 61
1101 General Equipment ..........cccccoveee. 62
1102 Hot-Mix Asphalt Equipment ............ 63
1106 Work Zone Traffic Control Devices 64




FAP Route 998 (I-70 Corridor)
Section 82-1DM-1

St. Clair County

Contract No. 76C68

RECURRING SPECIAL PROVISIONS

The following RECURRING SPECIAL PROVISIONS indicated by an “X" are applicable to this contract and are
included by reference:

CHECK SHEET # PAGE NO.
1 Additional State Requirements For Federal-Aid Construction Contracts
(Eff. 2-1-89) (REV. 1-1-07) ..oeiiriiiiieirie ittt sttt st e e b e ne e 65
2 Subletting of Contracts (Federal-Aid Contracts) (Eff. 1-1-88) (Rev. 5-1-93) .... 67
3 EEO (Eff. 7-21-78) (REV. 11-18-80) ...cc.ttiiuiiririeiiieriiieiiee st et e sttt ettt b et e sne e nn e nne e 68
4 Specific Equal Employment Opportunity Responsibilities
Non Federal-Aid Contracts (Eff. 3-20-69) (ReV. 1-1-94) ... 78
5 Required Provisions - State Contracts (Eff. 4-1-65) (ReV. 1-1-07) ......cocoveiiiireiniiieenieee e 83
6 1= A= SRR PPRRP 88
7 RESEIVEA ...ttt b et 89
8 Haul Road Stream Crossings, Other Temporary Stream Crossings, and
In-Stream Work Pads (Eff. 1-2-92) (Rev. 1-1-98) ......ccccooiiuiiiiiieeiiiiiienn. 90
9 Construction Layout Stakes Except for Bridges (Eff. 1-1-99) (Rev. 1-1-07) 91
10 Construction Layout Stakes (Eff. 5-1-93) (ReV. 1-1-07) ...c.occuiiieiieeiiiiiiieeeenn. 94
11 Use of Geotextile Fabric for Railroad Crossing (Eff. 1-1-95) (Rev. 1-1-07) 97
12 Subsealing of Concrete Pavements (Eff. 11-1-84) (Rev. 1-1-07)
13 Hot-Mix Asphalt Surface Correction (Eff. 11-1-87) (Rev. 1-1-09)
14 Pavement and Shoulder Resurfacing (Eff. 2-1-00) (Rev. 1-1-09)
15 PCC Partial Depth Hot-Mix Asphalt Patching (Eff. 1-1-98) (ReV. 1-1-07) ....cccccceveeeiiiiiiiiee e 106
16 Patching with Hot-Mix Asphalt Overlay Removal (Eff. 10-1-95) (Rev. 1-1-07) 108
17 Polymer Concrete (Eff. 8-1-95) (REV. 1-1-08) .......oiiiiiiiiiiiiiieiee ettt a e e et e e
18 PVC Pipeliner (Eff. 4-1-04) (REV. 1-1-07) ..ooiiiiiiiiiiiiieia et ee et ee e e e e e et e e e e e e e e e anebeeeeaaeeaaanreeaaaaaan
19 Pipe Underdrains (Eff. 9-9-87) (ReV. 1-1-07) ...cooiiiiiiiieeeeiiiieiee e
20 Guardrail and Barrier Wall Delineation (Eff. 12-15-93) (Rev. 1-1-97)
21 Bicycle Racks (Eff. 4-1-94) (ReV. 1-1-07) ...cccvveriiriiiiiieee e
22 Temporary Modular Glare Screen System (Eff. 1-1-00) (Rev. 1-1-07)
23 Temporary Portable Bridge Traffic Signals (Eff. 8-1-03) (Rev. 1-1-07)
24 Work Zone Public Information Signs (Eff. 9-1-02) (ReV. 1-1-07) ...uuuiiiiiiiiiiiiiiiieee e
25 Night Time Inspection of Roadway Lighting (Eff. 5-1-96) ........ccouiiiimiiiiiiiaiiiiieee e
26 English Substitution of Metric Bolts (Eff. 7-1-96)
27 English Substitution of Metric Reinforcement Bars (Eff. 4-1-96) (ReV. 1-1-03) .....cooociieiieieeiiiciiiieeeeenne 126
28 Calcium Chloride Accelerator for Portland Cement Concrete (Eff. 1-1-01) .....ccccvieiieiiiiiiiiieieee e 127
29 =TT = SRRSO PRRRTN 128
30 Quality Control of Concrete Mixtures at the Plant
(Eff. 8-1-00) (REV. L1-1-09) ...oeiiiiiiiiiiiieiiit ettt ettt et et sen e s e s e e esere e 129
31 Quality Control/Quality Assurance of Concrete Mixtures
(Eff. 4-1-92) (REV. L1-1-09) ...oeiiiiiitiiiiie ettt ettt ettt ab et rb e sar e st e s s e e s e e s e e naneenees
32 Asbestos Bearing Pad Removal (Eff. 11-1-03)
33 Asbestos Hot-Mix Asphalt Surface Removal (Eff. 6-1-89) (Rev. 1-1-09)
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STATE OF ILLINOIS

SPECIAL PROVISIONS

The following Special Provisions supplement the "Standard Specifications for Road and Bridge
Construction," adopted January 1, 2007, the latest edition of the "Manual on Uniform Traffic
Control Devices for Streets and Highways," and the "Manual of Test Procedures for Materials"
in effect on the date of invitation for bids, and the Supplemental Specifications and Recurring
Special Provisions indicated on the Check Sheet included herein which apply to and govern the
construction of FAP Route 998; Section 82-1DM-1; St. Clair County; Contract No. 76C68, and in
case of conflict with any part or parts of said Specifications, the said Special Provisions shall
take precedence and shall govern.

LOCATION OF PROJECT

The project limits encompass an area with the north limit being the existing Cahokia Canal Box
Culvert, the south limit being Packers Ave., the east limit being the future 1-70 east Right of
Way just west of the Exchange Ave. corridor, and the west limit being the existing Terminal
Railroad Association Right of Way in Fairmont City.

DESCRIPTION OF PROJECT

The work to be performed under this contract shall include but not be limited to site clearing,
tree removal, various building and foundation removal, removal of miscellaneous items and
debris, utility relocation, as well as all incidental and collateral work necessary to complete the
project as shown on the plans and as described herein.

COORDINATION WITH ADJACENT CONTRACTS

Coordination with adjacent Contracts will be required for the Contractor to develop and maintain
project schedule.

The adjacent contracts will be (subject to change):

e Contract 76C39 (Proposed FAI 70 Corridor and Exchange Avenue From Packers
Avenue to 1% Street — Site Clearing, Demolition and Utility Relocation)

e Contract 76C69 (Proposed FAI 70 Corridor From Industrial Drive to Cahokia Canal ROW
— Site Clearing, Demolition and Utility Relocation)

No adjustments will be made for delay or suspension of the work due to the fault of the
Contractor in coordinating project schedule, staging and work items with adjacent Contracts.
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MONTHLY LABOR SUMMARY AND ACTIVITY REPORTING SYSTEM
Effective: 1-1-1995 Revised June 2001

l. Monthly Labor Summary Report, Form SBE 148
The_prime contractor and each first and second tier sub-contractor, (hereinafter referred to as

“subcontractor”) shall submit a certified Monthly Labor Summary Report directly to the District
Engineer.

This report is in lieu of submittal of the Monthly Workforce Analysis Report, Form SBE 956.
This report must be received in District Eight no later than the tenth day of the next month.

This Report shall be submitted by the prime contractor and each subcontractor, for each
consecutive month, from the start, to the completion of their work on the contract.

The data source for this Report will be a summation of all personnel and hours worked on each
subject contract for the month based on weekly payrolls for that month.

The Monthly Labor Summary Report is required to be submitted in one of the following formats:

a.) For contractors having IDOT contracts valued in the aggregate at $250,000 or less, the
report may be typed or clearly handwritten using Form SBE 148 for submittal to the
District Engineer for District Eight.

b.) For contractors having IDOT contracts valued in the aggregate at more than $250,000,
the report must be submitted in a specific “Fixed Length Comma Delimited ASCII Text
File Format”. The subject file format is detailed on the next page. Submittal of this file
may be by 3.5 inch disk, modem, or by e-mail.

Il. Monthly Contract Activity Report, Form SBE 248

The prime contractor and each subcontractor shall submit a monthly report directly to the

District Engineer reflecting their contract activity on all lllinois Department of Transportation

contracts they have in force in District Eight.

This report shall be submitted for each consecutive month, from the start, to the completion of
all contracts in District Eight.

The report must be received in the District Office no later than the tenth day of the next month.
Monthly Labor Summary and Activity Reporting System Codes and Formats

Indicated below for your reference are the Employee Codes and File Formats required for this
system.
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1) Monthly Labor Summary Report, Form SBE 148

The following employee codes are to be used to identify each individual on the Summary
Report:

1. Gender: M - Male F - Female
2. Ethnic Group: 1 - White 2 - Black 3 - Hispanic
4 - American Indian/Alaskan Native 5 - Asian/Pacific Islander
3. Work Classification: OF - Official SU - Supervisor FO - Foremen
CL - Clerical CA - Carpenter EO — Operator ME - Mechanic
TD - Truck Driver IW - Ironworker PA - Painter OT - Other
EL - Electrician PP - Pipefitter TE — Technical LA — Laborer
CM - Cement Mason
4. Employee Status: O - Owner Operator J - Journeyman
C - Company A — Apprentice T - Trainee

Specific “Fixed Length Comma Delimited ASCII File Format”

Order Field Name Type | Size
1 Contractor Number A 4

2 Contractor Reference Number | A 6

3 Contract Number A 5

4 Period (07/28/2000) D 10
5 SSN  (111-11-1111) A 11
6 Name A 40
7 Gender A 1

8 Ethnic Group A 1

9 Work Classification A 1

10 Employee Status A 1

11 Total Hours (0000060.00) N 10

File Name Conventions: (Contractor Number + Report Month/Year). Txt

i.e. 20001298.Txt
) Monthly Contract Activity Report, Form SBE 248

The following activity codes are to be used to identify the contractor’'s contract status each
month on the Monthly Activity Report, Form SBE 248:

A. Contract Status: 1 - Not Started 2 - Active 3 - No Work
4 - Suspended 5 - Complete

Failure to comply with this special provision may result in the withholding of payments to the
contractor, and/or cancellation, termination, or suspension of the contract in whole or part.
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Compliance with this Special Provision shall be considered incidental to the cost of the contract
and no additional compensation will be allowed for any costs incurred.

All prime and subcontractors having contracts in the aggregate exceeding $250,000 must
provide a “Fixed Length Comma Delimited ASCIl File” for approval prior to the start of
construction.

This Special Provision must be included in each subcontract agreement.

The Department of Transportation is requesting disclosure of information necessary to
accomplish the statutory purpose as outlined under 23CFR part 230 and 41CFR part 60.4 and
the lllinois Human Rights Act. Disclosure of this information is REQUIRED. Failure to comply
with this special provision may result in the withholding of payments to the contractor, and/or
cancellation, termination, or suspension of the contract in whole or part.

Compliance with this Special Provision shall be considered incidental to the cost of the contract
and no additional compensation will be allowed for any costs incurred.

This Special Provision must be included in each subcontract agreement.

STATUS OF UTILITIES TO BE ADJUSTED

STATUS OF UTILITIES TO BE ADJUSTED

NAME AND ADDRESS OF ESTIMATED DATE

TYPE LOCATION RELOCATION
UTILITY COMPLETED
lllinois American Water
100 Water Works Drive There is a 12" Cast Iron pipe crossing
PO Box 24040 @ Approx. Sta. 164+50 that runs
Belleville, IL 62223-9040 Water along Stockyard Avenue that will be 4/1/10
Brent O'Neill removed.
618-239-3253
AT&T lllinois
2250 North Jasper St.
Decatur, IL 62526 Telephone No conflicts anticipated N/A
Tom Long

217-429-8596

Charter Communications

941 Charter Commons Charter Communications has no
Town and Country, MO 63017 CATV faciliti ithi . limi N/A
Cory Birk acilities within project limits.

636-387-6643

There are four Aerial Power crossings.
Crossing & pole-#489@  Approx.
Sta.163+20, Crossing & 2 poles-

Ameren |IP-Electric
1050 West Blvd.

PO Box 428 Electric #4408482 @ Approx. Sta. 169+00, 4/1/10
Belleville, IL 62220 )
Jason Klein Crossing & pole-#439 @ Approx. Sta.

171+20, and Crossing @ Approx. Sta.

618-236-4309 172+50 all to be removed.
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Ameren IP-Gas

1050 West Blvd. There is an active 1.25" Gas Pipe and
PO Box 428 Riser within@ Approx. Sta. 163+25
Belleville, IL 62220 Gas that will be cutppand removed on 4/1/10
Brian Kelly Ameren job # IPMS 054692.
618-267-1916
There are four private water main
conflicts. A 6" Main crossing & parallel
National Stockyards @ Approx. Stas.153+50-55+20, a 6"
Exchange Ave. Main parallel @ Approx. Stas.156+50-
Fairmont City, IL 62201 Stockyards 161+50 (both called out on 76C69 4/1/10
Rob Fisher overlap), a 6" Main crossing @
405-627-9368 Approx. Sta. 164+75, a 10" Main

crossing & parallel @ Approx. Stas.
165+50-173+20 all to be removed.

The above represents the best information of the Department and is only included for the convenience of the bidder.
The applicable provisions of Section 102 and Articles 105.07 and 107.20 of the Standard Specifications for Road and
Bridge Construction shall apply.

If any utility adjustment or removal has not been completed when required by the Contractor's operation, the
Contractor should notify the Engineer in writing. A request for an extension of time will be considered to the extent
the Contractor's operations were affected.

TELEPHONE ANSWERING MACHINE
Effective: January 11, 1990 Revised: November 1, 2006

The telephone answering machine specified in Article 670.02 shall meet the following minimum
specifications:

1) Time/Day Indication - A computerized voice records the date and time
that each message is received.

(2) Beeperless Remote - Any remote touch-tone phone can be used to
review all messages by the use of an access code.

3) Digital System - Pre-recorded and received messages are managed on
separate cassettes.

4) Conversation Record - The operator can record any phone call.

(5) Remote Turn-On - Any remote touch-tone phone can be used to turn on
the answering machine by the use of an access code.

(6) Full Message - The Caller is advised if the memory is insufficient to
record the call.

(7) Battery Back-Up - The settings and messages are protected from power
failures.
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(8) Two-Line Capacity - Projects that have a second phone line through the
provision of a 670.05 Engineer’'s Field Laboratory shall provide a single
phone answering machine that services both lines.

Prior to the purchase of this item, the Contractor shall submit specifications for the proposed
machine to the Engineer for his approval.
OFFICE COPY MACHINE
Effective: January 1, 1987 Revised: November 1, 2006
The copier specified in Article 670.02 shall meet the following specifications:
Q) Edge-to-edge copying.
(2 Upto11inx 17 in (275 mm x 425 mm) size for copy-size capabilities.

3) A detachable platen cover in order to copy portions of large-bound
documents.

(4) A cabinet stand for the copier.

EMBANKMENT
Revised November 1, 2006

Material which is proposed for use by the Contractor to be used for embankment construction
must be inspected and approved by the District Geotechnical Engineer. In order to be approved
for use as embankment material, it must meet all applicable requirements of Sections 202, 203,
204, 205, and 502 of the Standard Specifications and meet the following requirements:

1. It must fall in one of the following Highway Research Board Classifications: A-1, A-2,
A-3, A-4, A-6, or A-7-6.

2. It shall have a Liquid Limit of 49 or less.

3. Any A-4, A-6 or A-7-6 material to be used as borrow for embankment construction
shall not have an organic content greater than 7%.

4. Classification of the material for points 1 and 2 shall be determined in accordance
with the latest AASHTO Designation: M 145.

5. When tested for density in place, any soil classified as an A-4 shall not contain more
than 100% of optimum moisture content determined according to AASHTO T-99.

The outside 9 feet (3 meters) of those portions of the embankment which will be permanently
exposed in the completed roadway shall be constructed using native materials of a classification
that will support vegetation and contain a plasticity index of 12 or greater as directed by the
Engineer.
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The lime modified soil layer shall be constructed with a minimum of 18 inches (450 mm) of
“reactive” soil as defined by Article 1009.02 of the Standard Specifications.

SEDIMENT CONTROL, STABILIZED CONSTRUCTION ENTRANCE

This system consists of furnishing of all equipment, labor, and materials necessary for the
installation of the stabilized construction entrances as shown on the Plans or as directed by the
Engineer. Construction entrances shall be used in conjunction with the stabilization of
construction roads and other exposed areas to reduce or eliminate the tracking of sediment onto
public right-of-ways or streets.

Topsoil shall be removed and shall remain on the project site. Geotextile fabric shall furnished
and installed, and the cellular confinement grid furnished, installed, and staked according to the
manufacturer’s recommendations. Stabilized construction entrances shall be built to the lines
and dimensions shown in the details or as directed by the Engineer. The cells shall be filled
with coarse aggregate. The coarse aggregate shall be furnished and placed within the cellular
confinement grid using the methods and equipment recommended by the manufacturer. The
coarse aggregate shall be placed in accordance with the applicable portions for Section 351 of
the Standard Specifications.  All surface water flowing or diverted toward the construction
entrance shall be accounted for either by installation of a pipe culvert under the entrance, or if
piping is impractical, a mountable berm will be permitted.

Method of Measurement. SEDIMENT CONTROL, STABILIZED CONSTRUCTION ENTRANCE
shall be measured for payment in place per SQ YD at each individual location.

Basis Of Payment. This work will be paid for at the contract unit price per square yard for
SEDIMENT CONTROL, STABILIZED CONSTRUCTION ENTRANCE.

SEDIMENT CONTROL, STABILIZED CONSTRUCTION ENTRANCE REMOVAL

This work shall consist of the removal of a stabilized construction entrance and the items
included in the original construction of a stabilized construction entrance. This includes pipe
culverts or coarse aggregate for a mountable berm, and any coarse aggregate abutting cellular
confinement grids. All methods of removal shall be approved by the Engineer. Material shall be
removed and disposed of according to Article 202.03, or as directed by the Engineer.

Method of Measurement. SEDIMENT CONTROL, STABILIZED CONSTRUCTION ENTRANCE
REMOVAL shall be measured for payment at each individual location.

Basis Of Payment. This work will be paid for at the contract unit price per each for SEDIMENT
CONTROL, STABILIZED CONSTRUCTION ENTRANCE REMOVAL.

SEDIMENT CONTROL, STABILIZED CONSTRUCTION ENTRANCE MAINTENANCE

This work shall consist of maintaining stabilized construction entrances that have become
ineffective as a result of standard operations and natural forces.
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This work shall include the removal and proper disposal of sediment filled aggregate and the
furnishing and placing of coarse aggregate in the manner described herein for Sediment
Control, Stabilized Construction Entrance.

Method of Measurement. SEDIMENT CONTROL, STABILIZED CONSTRUCTION ENTRANCE
MAINTENANCE shall be measured for payment in place per SQ YD at each individual location.

Basis Of Payment. This work will be paid for at the contract unit price per square yard for
SEDIMENT CONTROL, STABILIZED CONSTRUCTION ENTRANCE MAINTENANCE.

CONSTRUCTION AND MAINTENANCE SIGN SUPPORTS
Effective: April 21, 1981 Revised: November 1, 2006

This work shall be done according to Section 1106 of the Standard Specifications and Highway
Standard 701901 except as herein modified.

All construction signs mounted on permanent support for use in temporary traffic control having
an area of 10 square feet (1 square meter) or more shall be mounted on two 4 in x 4 in (100 mm
X 100 mm) or two 4 in X 6 in (100 mm x 150 mm) wood posts.

Type A metal post (two for each sign) conforming to Article 1006.29 of the Standard
Specifications may be used in lieu of wood posts. Type A metal posts used for these signs may
be unfinished.

This work shall not be paid for separately; but shall be considered included in the cost of the
traffic control items in this contract.

TRAFFIC CONTROL PLAN
Effective: July 12, 1993 Revised: May 12, 1997

Traffic control shall be in accordance with the applicable sections of the “Standard
Specifications for Road and Bridge Construction”, the applicable guidelines contained in the
“National Manual on Uniform Traffic Control Devices for Streets and Highways”, lllinois
Supplement to the National Manual of Uniform Traffic Control Devices, these Special
Provisions, and any special details and Highway Standards contained herein and in the plans.

Special attention is called to Articles 107.09 and 107.14 of the “Standard Specifications for
Road and Bridge Construction” and the following Highway Standards relating to traffic control:

701001 701006 701301 701501 701901

In addition, the following Special Provision(s) will also govern traffic control for this project:
Construction and Maintenance Sign Supports
Keeping Roads and Streets Open to Traffic

Flagger at Sideroads and Entrances
Traffic Control and Protection (Special)
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TRAFFIC CONTROL AND PROTECTION, (SPECIAL)

Specific traffic control plan details and Special Provisions have been prepared for this contract.
This work shall include all labor, materials, transportation, handling and incidental work
necessary to furnish, install, maintain and remove all traffic control devices required as indicated
in the plans and as approved by the Engineer.

Method of Measurement. All traffic control including Standard 701501 indicated on the traffic
control plan details, standards and specified in the Special Provisions will be measured for
payment on a lump sum basis.

Basis of Payment. All traffic control and protection will be paid for at the contract lump sum
price for TRAFFIC CONTROL AND PROTECTION, (SPECIAL).

KEEPING THE ROADS AND STREETS OPEN TO TRAFFIC

The Contractor shall conduct and coordinate the construction operations for this project in such
a manner so as to keep all roads and streets open to two-way traffic at all times except when
construction operations require the closure of a lane of traffic and traffic control and protection is
installed meeting the approval of the Engineer. No overnight lane closures will be permitted.

AVAILABILITY AND VACANCY OF BUILDINGS

The Contractor is advised that all buildings scheduled for demolition under this contract are
vacant and available for immediate demolition. The Contractor shall, however, obtain
permission from the Engineer prior to the start of work under this contract.

CLEARING, SPECIAL

The Contractor is advised that it is the intent of the provision that each parcel within the limits of
this Contract right-of-way, and as specified in the contract plans, be clear of all real property,
chattel, debris and all rubbish such that the property can be site graded, seeded with Seeding,
Class 7, and present a neat and clean appearance on completion of this project. The
Contractor will be required to remove all piles of rubbish, piles of miscellaneous fly dumping,
piles of broken concrete, miscellaneous building debris, driveways, patios, sidewalk,
miscellaneous sheds, pools, fountains, decks, abandoned cars or trucks, abandoned railroad
tracks and ballasts, non-utilized sign posts and foundations, and all other miscellaneous
remaining above ground items including debris and rubbish not already specified in DEBRIS
REMOVAL, to the satisfaction and approval of the Engineer.

The Contractor is advised that it is the intent of the provision that each parcel also be clear of all
shrubbery and landscape items such that the property can be site graded, seeded with Seeding,
Class 7, and present a neat and clean appearance on completion of this project. The removal
items will include, but not be limited to, all tree stumps, logs, shrubs, bushes, saplings, grass,
weeds, other vegetation of a diameter less than 6 inches per Section 201 of the Standard
Specifications.
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The Contractor will be required to remove and dispose of all such shrubs and brush as outlined
herein to the satisfaction and approval of the Engineer.

The removal of these items specified herein does NOT include the removal of items already
covered under the provision for DEBRIS REMOVAL, or other items measured and paid for
individually per the Contract Plan Summary of Quantities and/ or per the Special Provisions.

The Contractor is advised to inspect the various items and quantities of clearing required on the
parcels involved prior to bidding. Any quantities shown on the contract plans covered for
removal under CLEARING, SPECIAL is for Contractor information only, and not for bid. The
piles of debris and other non-quantified removal items noted on the plans are also for Contractor
information only, and are not comprehensive. No additional compensation will be allowed for
variations in removal items required to complete the CLEARING, SPECIAL as specified in this
Special Provision for the subject parcels.

Existing utilities, including (but not limited to) power poles, light poles, utility structures, fire
hydrants, water main, and sewers, shall be removed BY OTHERS, and shall not be included in
the removal items for CLEARING, SPECIAL. The Contractor shall note any such existing
utilities which conflict with items to be cleared, and request direction from the Engineer prior to
clearing at these locations. Any damage to existing utilities by the Contractor shall be repaired
by the Contractor at his own expense to the satisfaction of the Engineer.

The Contractor shall use caution when removing items which will cause displacement of
underlying and adjacent soils. For removal operations which will cause displacement of soil, the
Contractor shall use a method approved by the Engineer in order to minimize disturbance of the
soil beneath and adjacent to the clearing items.

Materials resulting from the clearing operations as herein specified shall be disposed of
according to Article 202.03 at no additional cost to the contract.

Removal of the clearing items as herein specified, and incidental site grading as directed by the
Engineer, will not be paid for separately, but considered as included in the contract lump sum
price bid for CLEARING, SPECIAL.

Method of Measurement. The removal and clearing items for CLEARING, SPECIAL shall not
be measured for payment individually. The removal and clearing items for CLEARING,
SPECIAL shall be measured for payment as a LUMP SUM for clearing of the entire contract
project limits.

Basis Of Payment. This work shall be paid for at the contract unit price LUMP SUM for
CLEARING, SPECIAL.

CONCRETE RETAINING WALL REMOVAL

This work shall consist of the removal and disposal of existing concrete retaining wall, and
foundation if required, in accordance with applicable portions of Articles 501.04 and 501.05, and
also all incidental and collateral work necessary to complete the removal of the concrete
retaining wall in a manner approved by the Engineer.

10
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This work shall include any incidental site grading required to provide a stable 3:1 slope for
remaining earth at locations of retaining wall removal.

The concrete retaining walls, including foundations if required, shall be removed down to a
plane 1 ft. below the existing grade, unless otherwise specified on the contract plans for deeper
or full removal.

It shall be the responsibility of the Contractor to determine the thickness of the retaining wall to
be removed and the extent to which it is reinforced. No additional compensation will be allowed
because of variations from the assumed thickness or from the thickness shown on the plans, or
variations in the amount of reinforcement. Projecting reinforcement bars shall be cut off flush
with the surface to which the old concrete has been removed.

Holes or voids created in the earth due to removal of concrete retaining walls shall be filled back
to grade with suitable material as specified in the Standard Specifications, Article 1003.01.
Steel slag sand shall not be used for this backfill. This cost is included in the cost of
CONCRETE RETAINING WALL REMOVAL.

The Contractor shall notify the Engineer upon completion of each individual removal activity
which will require backfill, prior to any backfill activity. The method of backfill and compaction
must be approved by the Engineer.

Existing utilities, including (but not limited to) power poles, light poles, utility structures, fire
hydrants, water main, and sewers, shall be removed BY OTHERS, and shall not be included in
CONCRETE RETAINING WALL REMOVAL. The Contractor shall note any such existing
utilities which conflict with the retaining wall to be removed, and request direction from the
Engineer prior to removal activities at these locations. Any damage to existing utilities by the
Contractor shall be repaired by the Contractor at his own expense to the satisfaction of the
Engineer.

The Contractor shall use caution when removing items which will cause displacement of
underlying and adjacent soils. For CONCRETE RETAINING WALL REMOVAL, the Contractor
shall use a method approved by the Engineer in order to minimize disturbance of the soil
beneath and adjacent to the concrete.

Method Of Measurement. This work shall be measured for payment in feet along the horizontal
length of CONCRETE RETAINING WALL removal.

Basis Of Payment. This work shall be paid for at the contract unit price per foot for CONCRETE
RETAINING WALL REMOVAL.

CONCRETE REMOVAL (SPECIAL)
This work shall be done according to Section 440 of the Standard Specifications and this

Special Provision. This work shall consist of the removal and satisfactory disposal of a concrete
slab foundation and/ or concrete structure at the locations as noted in the contract plans.

11
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The Contractor shall remove the concrete foundation and/ or concrete structure. All associated
structural elements, shortwalls or foundations attached to the concrete foundation and/ or
concrete structure both above ground and below grade shall be removed down to a plane 1 ft
below the bottom of the concrete foundation and/ or concrete structure, unless otherwise
specified on the contract plans for deeper or full removal . It shall be the responsibility of the
Contractor to determine the thickness and volume of the concrete to be removed and the extent
to which it is reinforced. No additional compensation will be allowed because of variations from
the assumed thickness or from the thickness shown on the plans, or variations in the amount of
reinforcement. Any reinforcement encountered shall be removed and disposed of properly
without any additional compensation.

The Contractor shall use brick and mortar to seal any exposed foundation floor drains or
drainage structures during concrete removal to the satisfaction of the Engineer.

Holes or voids created in the earth due to concrete removal shall be filled with FURNISHED
EXCAVATION such that the location can be site graded and seeded and present a neat and
clean appearance on completion of the project. The Contractor shall notify the Engineer upon
completion of each individual removal activity which will require backfill, prior to any backfill
activity. The method of backfill and compaction must be approved by the Engineer.

Existing utilities, including (but not limited to) power poles, light poles, utility structures, fire
hydrants, water main, and sewers, shall be removed BY OTHERS, and shall not be included in
CONCRETE REMOVAL (SPECIAL). The Contractor shall note any such existing utilities which
conflict with the concrete to be removed, and request direction from the Engineer prior to
removal activities at these locations. Any damage to existing utilities by the Contractor shall be
repaired by the Contractor at his own expense to the satisfaction of the Engineer.

The Contractor shall use caution when removing items which will cause displacement of
underlying and adjacent soils. For CONCRETE REMOVAL (SPECIAL), the Contractor shall
use a method approved by the Engineer in order to minimize disturbance of the soil beneath
and adjacent to the concrete.

Method of Measurement. CONCRETE REMOVAL (SPECIAL) shall be measured for payment
in place, and the area computed in SQ YD of the horizontal surface of the concrete removal
item.

Basis Of Payment. This work will be paid for at the contract unit price per SQ YD of concrete
slab foundation and/ or concrete structure for CONCRETE REMOVAL (SPECIAL).

FURNISHED EXCAVATION for backfill shall be measured and paid for separately.

PAVEMENT REMOVAL
This work shall be done according to Section 440 of the Standard Specifications and this

provision. This work shall consist of the removal and satisfactory disposal of concrete
pavement.

12
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It shall be the responsibility of the Contractor to determine the thickness of the concrete to be
removed and the extent to which it is reinforced. No additional compensation will be allowed
because of variations from the assumed thickness or from the thickness shown on the plans, or
variations in the amount of reinforcement. Any reinforcement encountered shall be removed
and disposed of properly without any additional compensation.

Holes or voids created in the earth due to pavement removal shall be filled with FURNISHED
EXCAVATION such that the location can be site graded and seeded and present a neat and
clean appearance on completion of the project. The Contractor shall notify the Engineer upon
completion of each individual removal activity which will require backfill, prior to any backfill
activity. The method of backfill and compaction must be approved by the Engineer.

Existing utilities, including (but not limited to) power poles, light poles, utility structures, fire
hydrants, water main, and sewers, shall be removed BY OTHERS, and shall not be included in
PAVEMENT REMOVAL. The Contractor shall note any such existing utilities which conflict with
the pavement to be removed, and request direction from the Engineer prior to removal activities
at these locations. Any damage to existing utilities by the Contractor shall be repaired by the
Contractor at his own expense to the satisfaction of the Engineer.

The Contractor shall use caution when removing items which will cause displacement of
underlying and adjacent soils. For PAVEMENT REMOVAL, the Contractor shall use a method
approved by the Engineer in order to minimize disturbance of the soil beneath and adjacent to
the concrete.

Basis Of Payment. This work will be paid for at the contract unit price SQ YD for PAVEMENT
REMOVAL.

FURNISHED EXCAVATION for backfill shall be measured and paid for separately.

BUILDING FOUNDATION REMOVAL

The buildings shall be removed as specified in the contract plans, per the respective BUILDING
REMOVAL Special Provisions, and per the guidelines specified under this Special Provision for
BUILDING FOUNDATION REMOVAL.

The Contractor shall use caution when removing building foundation which will cause
displacement of underlying and adjacent soils. The Contractor shall use a building foundation
removal method approved by the Engineer in order to minimize disturbance of the soil beneath
and adjacent to the building foundation. All associated structural elements attached to the
building foundation below grade shall be removed down to a plane 1 ft below the bottom of the
building foundation, unless otherwise specified on the contract plans for deeper or full removal.

Holes or voids created in the earth due to BUILDING FOUNDATION REMOVAL shall be
backfilled with FURNISHED EXCAVATION such that the location can be site graded and
seeded and present a neat and clean appearance on completion of the project. The Contractor
shall notify the Engineer upon completion of each individual removal activity which will require
backfill, prior to any backfill activity. The method of backfill and compaction must be approved
by the Engineer.
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Basements shall be backfilled per the Special Provision for BASEMENT FLOORS.

The Contractor shall notify the Engineer upon completion of each individual BUILDING
FOUNDATION REMOVAL which will require backfill, prior to any backfill activity. The method of
backfill and compaction must be approved by the Engineer.

Building No. 1 Foundation Removal — The Building No. 1 above ground superstructure shall be
removed completely. Building No. 1 concrete foundation slab shall not be removed. All
building drains encountered in this building foundation to remain shall be sealed per the Special
Provision for FLOOR DRAINS. This work will not be paid for separately, but considered as
included in the contract lump sum price bid for BUILDING REMOVAL OF THE NO. SPECIFIED.

DEBRIS REMOVAL

This work shall consist of the removal of and satisfactory disposal of the various types of items/
materials from the project limits and State Right of Way as specified herein, on the contract
plans, and the attached Inventory.

This work shall be paid for separately, and does NOT include the removal of items already
specified for removal under the provision for CLEARING, SPECIAL, or other removal items
measured and paid for individually per the Contract Plan Summary and Schedule of Quantities
and per the Special Provisions.

The Contractor shall be aware that Inventory of the overall I-70 project site from Industrial Drive
to 1% St. revealed the presence of the following items. Appropriate consideration should be
given to disposal of rubber tires, appliances that might contain refrigerants such as Freon,
compressed gas cylinders, junk automobiles, old utility posts, electronics, fire extinguishers, and
materials that can be recycled as scrap metal.

Lead-acid batteries

Combustible liquids in drums

Toxic liquid in drums

Assorted cathode ray tubes (computer monitors and television screens)
Miscellaneous electronics and electronic components
Compressed gas cylinders

Potential Asbestos Containing Material (PACM)
Chlordane

Used tires

Used oil

Potential Freon-containing appliances (air conditioners)
Junk vehicles

Railroad ties

General demolition debris

Attached to these provisions are the Conclusions and Recommendations from the Preliminary
Site Investigation (PSI) Report along with the Inventory of the items found on the overall 1-70
project site.
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The locations of these solid waste items are also identified on the Contract Plans on the Sheets
titled: “PRELIMINARY SITE INVESTIGATION/ DEBRIS REMOVAL AND CLEARING PLANS".
Included in the PSI Conclusions and Recommendations are phone numbers and locations of
potential disposal methods and locations for the various items.

It shall be the Contractor’s responsibility to ensure that the materials are disposed of in an
appropriate manner, and to provide the Resident Engineer with documentation verifying the
removal method and final destination of the various items prior to removal.

The Contractor shall be solely and entirely responsible for compliance with all Federal, State
and local laws, ordinances, regulations and directives with respect to the disposal of waste
materials. In connection therewith the Contractor shall be solely and entirely responsible for
obtaining all necessary permits, licenses or other authorizations so as not to delay the project
and shall be responsible for the payment of all required fees and costs therefore, all without
additional cost to the Department.

Basis of Payment. This work shall be paid for at the contract unit price L SUM for DEBRIS
REMOVAL.

Only the items within the project limits of this Contract shall be included in the cost of DEBRIS
REMOVAL.

AIR CONDITIONERS

According to USEPA regulations all Freon that is present in any AC units shall be recycled or
reclaimed prior to commencing demolition activities. Nothing special needs to be done with the
AC units once the Freon is removed.

The Contractor is advised to inspect the various parcels involved prior to bidding, as no
additional compensation for reclamation of Freon from AC units will be allowed of these
items.

Reclamation, Removal and disposal of the AC units as herein specified will not be paid for
separately, but considered as included in the contract lump sum price bid for DEBRIS
REMOVAL.

BASEMENT FLOORS

The Contractor shall break the concrete basement floors into pieces not exceeding 2 ft. square
before the basement is filled with suitable material as specified in the Standard Specifications,
Article 1003.01. The Contractor shall use a method approved by the Engineer to break the
concrete basement floors in order to minimize disturbance of the soil beneath and adjacent to
the concrete basement floors. Steel slag sand shall not be used as fill.

This work will not be paid for separately, but considered as included in the contract lump sum
price bid for BUILDING REMOVAL OF THE NO. SPECIFIED.

15



FAP Route 998 (I-70 Corridor)
Section 82-1DM-1

St. Clair County

Contract No. 76C68

FLOOR DRAINS

The Contractor shall use brick and mortar to seal any exposed building foundation floor drains
or drainage structures during building removal to the satisfaction of the Engineer.

Floor drains or drainage structures encountered in building foundations to remain in place, shall
be sealed at the building foundation level. Floor drains or drainage structures encountered in
building foundations to be removed, shall be removed to 1' below grade and sealed prior to
backfill of the building foundation removal.

This work will not be paid for separately, but considered as included in the contract lump sum
price bid for BUILDING REMOVAL OF THE NO. SPECIFIED.

CHAIN LINK FENCE REMOVAL

Description. This work shall consist of the removal and satisfactory disposal of the chain link
fence and associated posts at the locations shown in the plans and as directed by the Engineer.

Method of Measurement. CHAIN LINK FENCE REMOVAL will be measured for payment in
place, in feet along the length of the removal. Fence posts shall not be measured separately for
payment.

Basis of Payment. This work will be paid for at the contract unit price per foot for CHAIN LINK
FENCE REMOVAL.

WOOD FENCE REMOVAL

Description. This work shall consist of the removal and satisfactory disposal of the wood fence
and associated posts at the locations shown in the plans and as directed by the Engineer.

Method of Measurement. WOOD FENCE REMOVAL will be measured for payment in place, in
feet along the length of the removal. Fence posts shall not be measured separately for
payment.

Basis of Payment. This work will be paid for at the contract unit price per foot for WOOD
FENCE REMOVAL.

WATER WELL SEALING FORM

This work shall consist of the Contractor, Licensed Well Driller, or the Contractor’s
Representative completing the attached form correctly and sending copies to St. Clair County
Health Department. An additional copy of this form shall be given to the Resident Engineer
upon completion for the project file. The following information has been attached for their use.
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St. Clair County Health Department

19 Public Square, Suite 150

Belleville, IL 62220-1624

Contact/ Questions: Joe Morin 618-233-7769

lllinois Department of Public Health

Environmental Health

525 W. Jefferson Street, 2" floor

Springfield, IL 62761

Contact/Questions: Allen Biggerstaff 217-782-3984

All abandoned wells must be sealed according to Section 920.120 of the lllinois Water Well
Construction Code.

This work will not be paid for separately and will be included in the contract unit price EACH for
SEALING ABANDONED WATER WELLS, which price shall be payment in full to complete this
work to the satisfaction of the Resident Engineer. Final payment shall not be made for this item
of work until that form has been completed and verified by the county that it has been correctly
completed.
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AT, \{.r '
5 L '
= g N St. Clair County Health Department
‘ ._.j_ j.:!’ 19 Pyblic Sﬂm. Suite 150
< ﬁ_{ Bellevills, Il 62220-1624
FTL (618) 2337769 FAX (6 18) 2360676

Approval Request for Sealing Water Well by Property Owner

RETURN THIS FORM TO LOCAL HEALTH DEPARTMENT FOR APPROVAL
&fﬂvwinnphntnnﬂawamw shall be in accordance with the requiroments of the THinsis Water Well Construction

Criginal Water Well Permit Number (if knawn)

Property Owner Telephons Number(include srea code)
Mailing Address .

Strect Addreas Chty Stte  Zip Code
‘Well Location

Adrcra-Lat Nunber City Counly
GENERAL DESCRIPTION: Township (MN)(S) Range (E)W) Section

Cmarter of the Quarter of the Quarter

TYPE OF WELL: Bored Drillsd Other,
Total Depth . Diameter

Obstructions to remove from well (pump, pipe, et)
Welt will be disinfected before sealing commences in the following manner;

CASING RECORD: Upper 2 feet of casing removed? [YES] o)

PLUGGING DETAILS:  Filled with From, to ft
. (cemtent or other munerielx)
Kind ¢f plug, : From, o
Filled with From to
) {grement or othet foderialsy
Kind of Plug From_____to ft
Filled with From ] it
{eemant or gther matarials)
Kind of Plug__ From lo bid

Wﬁ]mhgwﬂmmmw&cabmmmmwmmbyMIWﬂthmmmt The Jocal health
department will umumwmmmemmmnmmammmﬁsmmmmfmmmwmmw
mmmmmnmammmwmemmmw

T oustify that the ettached informatfon is complete and correot and thet, i approved, the work will confarm with the eurrent Tlinais Water

Well Congtruction Code

(Applicant) Signature of Property Owner Date
FOR OFFICE USE ONLY

Approved by Date
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" DRINKING WATER FACTS
Abandoned Wells

An estimated 400,000 private water wells in Illinois provide drinking water to appreximately 1.3 million people.
Each year, many of these wells are abandoned when they ave replacad with new wells or when homes are
connected to community water systems. A Jarge number of these abandoned wells are large diameter wells
comstructed with brick or stone casings, and ranging in depth from 20 to 50 fer. An abandoned well can pose 2
health and safety bazard if it is improperly sealed or not sealed at all.

Abandoned Wi .
When abandoned wells are left open, children, animals or even adults can fall into them, cansing injury or death,

To prevent such accidents, all abandoned wells must be properly sealed.

Wel, es of Polluti
If improperly sealed, an abandoned well can serve as a route for contaminating groundwater. Contaminated
surfaco water, agricaltural runoff and effluent from private sewage disposal systems can snter the groundwater
through such wells and cause pollution of other wells in the area used for dinking water. '

2 a3

The llinols Water Well Construction Code requires the owner of water well, boring or monitering the well to
propesly scal the well within 30 days after it is abandoned and ne lenger used to supply water. If a well or
boring is in such a state of disrepair that it has the potential for trmsmitting contaminants into the groundwater
or otherwise threatens the pubic health.or safety, it also must be sealed, Where an abandoned well is found 1o
contaminate ancther potabls water well, the owner of the abandoned well is responsible for providing a safe and
suificient supply of water to the owner of the wel) that has besn contaminated, .

Seali el Wells

The basic concept in sealing an abandoned well is restoring the peolopical conditions that existed befors the
well was drilled, Therefore, the particular method for scaling a well depends on the typed of water well and the
local geological features.

The licensed water well driller must sealan abandoned well. A homeowner may seal bis/her own well for
his/her ovn residence if a writlen request is made to the St. Clair County Health Department describing
-progedures and materials, all of which must comply with the well code. The $t. Clair County Health
Department tust be notified at least 48 hours prior to the start of the work to seal such wells and, after the
sealing is finished, a completed scaling form must be submitted to St. Clair County Health Department.

Most dug or bored wells can be sealed by filling them with clean clay aswemd; Drilled wells are somewhat more
complex to seal and require pea gravel or limestone chips (fill materiaf) and neat cement or bentonite (sealing
material). The depth, geology and congtraction of the parficular abandoned well to be sealed determines the
appropriate levels at which these matenial rust be placed. For all types of well, the well casing must be
removed at least 2 feet below the final prade and the well mnst be disinfected.

For More Information

More detailed infermation can be found in the Illincis Water Well Construction Code, which can be obtained
from St. Clair County Health Department, 19 Public Square, Suite 150, Belleville, I, 62220, or call {618) 233-
7769.
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Iltinois Water Well Construction Code
415 ILCS 30/920.120

a) Abandonment of Wells.

1} The owner of & water well, boring, ot mmonitoring well shall assurc that such well iz sealed within 30 days
after it is abandoned and when the well is no lenger used 1 stpply water or i3 i1 sugh a stte of disrepair
that the well or boring has the potential for ransmitting contamigants into gn aquifer or otherwise
thieatens the public health or safety, The Depattment shall great an extenslon of this tims provided fhe
owrer submits a written request to the Department indicating the reasons fior the request and an estimate
of tirne in which the well will be sither sealed or reused. In £ranting an extension, the Department mmst
be assured that applicabls protective measures will be taken and fae metheds and matcrials wiil be
Inconpliance with the Act and this Part. Applicable protective measures may inchude ensuring that
sources of containation are down. grade from the water source, ensuring isolation of the potential sottree
of contamination in sach a manuer as to preveat a routs of contamination of the ground water, or {saleting
the potential source of contamination to prevent aceidenta] introduction of contaminants inte ground
water,

2} 'Water wells shall be sealed by s licensed warer well driller pursuant fo the Water Well and Pump
Installation Contracter’s License Act, An Individual who is not so licensed may seal 2 well, provided the
well is located on land which is owned or leased by such individna) for farming purposes or 2s such
individual’s place of shode and provided a request is wade to the Department o local health department
prior o the commencerent of sealing indicating how the water well is to be seajed and the matsrials to
beused. The Department br local healt depertment shall grant approval when tequested prior to the
commencement of sealing if the methods and materials are in complistes with this Section,

b) Healing Requirements. Where goologic date doss not exist fora partieular abandoned drilled wates wail,
such water well shall be sealed, fom the bottom up to where the well casing is removed, with neat cement
grout or ay bentonite product manufactored for water well sealing. Water wells, borings, or monitoring
wells whick are abandoned shall be disinficted by introducing = sufficient amount of chlorine o produce 100
parts per million of chlorine in the water in the weall and shall be sealed by placing the scaling materials from
the bottom of the well to the surface by mefhods that well avoid sepregation or dilution of material in
accordance with the following requirements;

1) Non-creviced, consolidated formations, Wells extending into non-creviced sandstons, or other water
beering consolidated formations shall be scaled by filling the wall with dsinfected cloan pea gravel gr
limastone chips 1o witkin 10 feet below the top of the water bearing formation or to within 10 faet of the
bottom of the casing, whichever is less. Neat cement grout or any bemtonite product rosmufachured for
water well sealing shall be placed for a minirmm of 20 feet above thic point, The upper part of the well
to whers the well casing is removed shall be sealed by neat cement grout or any bentonits produst
manufactured for water well sealiog, Concrete or cement may be used for such ssaling, provided the
upper part of the well is dry.

2) Creviced formations. Wells extended into creviced formations shall be sealed by fillmg wth disinfected
clean pea gravel or limestone chips to within 10 feet balow the top of the water bearing formation or to~ -
within 10 feet below the bottom of the casing whichever is Tess. Neat cement grout or any bentonite
product mamfactured for well sezling shall be placed for s minirmum of 20 feet above this point. The
upper part of the well 1o where the well casing is removed shall be sealed by neat cement grout or any
bentonite produet manufactured for water wel] sealing, Conerete ot eement may be used for such sealing,
provided the upper part of the well is dry. Where the earth cover is less than 30 feet, the hole shall b
grouted from 10 feet balaw the creviced fatmation to whers the well casing is removed,

3) Unconsolidated formations. In the event the water bearing formation consists of coarse gravel end
producing wells are loczted neathy, the well shall be sealed by filling with disinfected clean pea gravel ar
Jimestone chips to 10 feet below the top of the water bearing formation. Neat cement grout of any
bentanite product mamufactured for water well sealing shall be placed for 2 mintmwm of 20 feet above
this point. The upper part of the well to where the well casing is removed shall be sesled by neat cement
grout or any bentonits product manufictured for water well sealing, Concrete or cement may be used for
such sealing, provided the upper part of the well is dry. Abandoned dug and boced wells shall be sealed
by nsing one of the following methods:

i Filling with disinfected clean pea grave! or limestone chips to within 20 feet below the top of the
casiug. The upper part of the well to where the well casing is removed shall be sealed for a
minioum of 20 feet by filling with neat cement prout, any bentonite product manufactured for
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water well sealing, impervious roaterial such as clay. Conerete or cerment may be wsed for such
sealing, provided the upper part of the well is dry.
fi. Placing a one foot layer of any bentamite product manufzctured for water well sealing at the

botiom of the well followed by alternation layer of agricultura)] limestene (limestone fines and
any bentonite product manufactured for water well sealing. The alternating lzyers of aprieulngal
line shall be five to seven fest thick and the elternating layers of any bentanite product
manufactured for water well sealing shall be six inches thick. The vppermost or top Jayer shall
be agrienltura) lime, .

. Completely fill in with concrete, cement grout, or impervious material such as ¢lay,

4} More than one water bearing formation, Where wells extend into more fhan ane water bearing
formation, each water bearing formation shall be sealed independently in the manmer described in this
Section. Neat cement grout or #uy bentonite produet mamufactired for water well sealing ahall be placed
a minizoum of 10 feet above and below at a1l intermirent water hearing formation except artesian wells
and artesian formations, Disinfected clan pen grevel or limestons chips shall be placed in cach water
bearing formation berween plugs. When the lower formation hag an up-flow of water into the wpper
fommation, a pressure seal is required to shat off the up-flow while g neat cement plug at least 50 fect in
length is pumped in place and allowed to set. The wpper part of the well to whete the well casing ia
removed shail be sealed with neat cement gront or any bentonite product msnufachured for water well
sealing. Concrete or cement may be used for such sealing provided the upper part of the well is dry,

5) Artesian wells, In such wells, a cement ratainer shall be used with pressure grouting equipment wHlized
to place cement gront. MNeat cenent growt, bentonite or aquajel from 2% to §% by dry weight she!l be
placed for 2 moninhm of 10 festbelow and 10 fect above the water bearing formation. The upper part of
the well bo where the well casing is removed shall be fillad with neat cement grout or any bentonite
product mancfactured for water well sealing. Conerete or exment may be used for such serling, provided
the upper part of the well is dry.

6) Buried siab bored wells. Such wells shall be scaled by filting with disinfecied clean pes gravel or
limestone chips to within oné foot below the buried slab, The upper part of the well to where the casing
is rernoved shall be sealed with neat esment or any bentonite product mam factured for water well
sealing.

7) Inliev of filling the well with disinfected clean pea gravel or limestone chips as requized in subsection,
(b) (1) through {6) of this Section, wells may be sealed by grouting fromm the bottom up by using neat
cement grout or any bentonite product menufactured for water well cealing. This materal chall be
epplied the full depih of the well and shall terminate within 2 feet of the ground surface. Concreie growd
may be used in the unper part of the well, provided the upper part of the well is dry.

Non-producing well. Where 3 water well is drilled and 2 water bearing formation i not located, the water

well shall be filled with ¢lay, or neat cerment enntaining bentonite, zquajel or similar materials from 2% to 6%

by weight, or pure benfonite in any form by the water well driller nof more than 10 calendst days after the

well has been drilled.

The well casing or Iiner shall be removed to at least 2 feet below final grade, except where the well

texminates with a concrete slab which s part of a building floor. Where the well terminates in 2 slah which is

part of & building flocr, the sealing material shall be placed flush with the foor. The pump and drop pige ™
shall be removed.

Notification.

1) The Deparmnent, approved Joeal health department, or approved unit of local government shall be
notified by telephome or in weiting at least 4% hours prior to the commencement of any work 1o seal a
water well ar metitoring well.

Z) When 2 watet, boring or monitoring well is sealed, a sealing farm shall be submitted to the Deparmment or
approved local health depariment by the individual performing the sealing not more than 30 days after the
well is sealed. The following information shall be submittad on forms provided by the Department:

A} the date the water, boriog or monitoring well was drilled
m depth and diameter of the water, boring or munjtoring well;
C) location of the water, boring or monitoring well;

D) type of sealing method used;

E) origizial water well permit number if available;

F) date the warer, bocing or monitoring well was sealed;

G) type of water well (bored, dug, driven or drilled);

H) whether the formation js clear of obstractions;

bl casing record (explanation of the required removal); and

n water well diiller’s license number and name.
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REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES
This work shall be according to Article 669 of the Standard Specifications and the following:

Qualifications. The term environmental firm shall mean an environmental firm that is pre-
qgualified in hazardous waste by the Department. Documentation includes but is not limited to
verifying remediation and special waste operations for sites contaminated with gasoline, diesel,
or waste oil in accordance with all Federal, State, or local regulatory requirements and shall be
provided to the Engineer for approval. The environmental firm selected shall not be a former or
current consultant or have any ties with any of the properties contained within and/or adjacent to
this construction project.

General. Implementation of this Special Provision will likely require the Contractor to
subcontract for the execution of certain activities. It will be the Contractor's responsibility to
assess the working conditions and adjust anticipated production rates accordingly.

All contaminated materials shall be managed as non-special waste. This work shall include
monitoring and potential sampling, analytical testing, and management of a material
contaminated by regulated substances.

The Environmental Firm shall continuously monitor for worker protection and the Contractor
shall manage any excavated soils within the construction limits of this project as fill.

Basis Of Payment. Compensation for complying with this special provision shall be limited to
the pay item SPECIAL WASTE PLANS AND REPORT (LUMP SUM). No separate or additional
compensation shall be permitted for managing excavated soils on site but shall be considered
incidental to the applicable removal item listed in this contract.

INDEMNIFICATION OF METRO EAST SANITARY DISTRICT

The Contractor shall indemnify, defend and hold harmless the Metro East Sanitary District
(MESD), its Officers, Boards, Commissions and Commissioners, agents and employees, from
and against any and all claims, suits, judgments, costs, attorney fees, damages or other relief
arising out of or resulting from, existing out of or through, or alleged to arise out of work
performed on MESD properties which fall within the project limits. The Contractor shall not be
required to indemnify MESD for negligence or willful misconduct on the part of the Officials,
Boards, Commissions, agents or employees of the MESD and nothing herein shall affect the
duty of said Contractors in the State of lllinois to defend the MESD.

The Contractor is also required to add MESD as an additional insured to the Contractor’s
General Liability Insurance policy for this project.

Compliance with this special provision shall be included as part of the contract, and no
additional compensation will be permitted.
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DRAINAGE STRUCTURE TO BE REMOVED

Description. This work shall consist of the removal and disposal of existing catch basins, inlets,
manholes, inlet boxes, and junction chambers at locations as shown on the plans or as directed by
the Engineer.

Construction Requirements. The existing drainage structure shall be removed in accordance with
Section 605 of the Standard Specifications. The void resulting from the drainage structure removal
shall be backfilled by Method | in accordance with the requirements of Articles 550.02 and 550.07
of the Standard Specifications. The backfill material for voids made in subgrade for the proposed
improvement, and voids where the inner edge of the void is within two feet of the proposed edge of
pavement, curb, gutter, curb and gutter, stabilized shoulder or sidewalk, shall be aggregate. When
aggregate is required for the backfill material, the backfill material shall be deposited and
compacted as specified for trench backfill.

Method of Measurement. This work will be measured for payment per each, where each is
defined as one complete drainage structure removal.

Basis of Payment. This work will be paid for at the contract unit price per each for DRAINAGE
STRUCTURE TO BE REMOVED, regardless of the structure size, type, depth, and connecting
pipe size. This price shall be payment in full for all equipment and labor necessary to complete this
work as specified. Backfilling the void left by the removal operation shall be included in the cost of
the item.  Trench Backfill will not be paid for separately but shall be included in the cost as
described herein.

APPROVAL OF PROPOSED BORROW AREAS, USE AREAS, AND/OR WASTE AREAS
INSIDE ILLINOIS STATE BORDERS (BDE)
Effective: November 1, 2008

Revise the title of Article 107.22 of the Standard Specifications to read:

“107.22 Approval of Proposed Borrow Areas, Use Areas, and/or Waste Areas Inside
lllinois State Borders.”

Add the following sentence to the end of the first paragraph of Article 107.22 of the Standard
Specifications:

“Proposed borrow areas, use areas, and/or waste areas outside of lllinois shall comply with
Article 107.01.”

BUILDING REMOVAL - CASE | (NON-FRIABLE AND FRIABLE ASBESTOS ABATEMENT)
(BDE)
Effective: September 1, 1990 Revised: January 1, 2007

BUILDING REMOVAL: This work shall consist of the removal and disposal of 1 building(s),
together with all foundations, retaining walls, and piers, down to a plane 1 ft (300 mm) below the
ultimate or existing grade in the area and also all incidental and collateral work necessary to
complete the removal of the building(s) in a manner approved by the Engineer.
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Any holes, such as basements, shall be filled with a suitable granular material. The building(s)
are identified as follows:

Parcel
Bldg. No. No. Location Description
#3 8826105 124 Provision St. Red Building

Discontinuance of Utilities: The Contractor shall arrange for the discontinuance of all utility
services that serve the building(s) according to the respective requirements and regulations of
the City, County, or utility companies involved. The Contractor shall disconnect and seal, in an
approved manner, all service outlets that serve any building(s) he/she is to remove.

Signs: Immediately upon execution of the contract and prior to the wrecking of any structures,
the Contractor shall be required to paint or stencil, in contrasting colors of an oil base paint, on
all four sides of each residence and two opposite sides of other structures, the following sign:

PROPERTY ACQUIRED FOR
HIGHWAY CONSTRUCTION
TO BE DEMOLISHED BY THE

VANDALS WILL BE PROSECUTED

The signs shall be positioned in a prominent location on the structure so that they can be easily
seen and read and at a sufficient height to prevent defacing. The Contractor shall not paint
signs nor start demolition of any building(s) prior to the time that the State becomes the owner
of the respective building(s).

All friable asbestos shall be removed from the building(s) prior to demolition. The Contractor
has the option of removing the non-friable asbestos prior to demolition or demolishing the
building(s) with the non-friable asbestos in place. Refer to the Special Provisions titled
“Asbestos Abatement (General Conditions)”, “Removal and Disposal of Friable Asbestos
Building No.3", and “Removal and Disposal of Non-Friable Asbestos Building No. 3* contained
herein.

Basis of Payment: This work will be paid for at the contract lump sum unit price for BUILDING
REMOVAL, numbers as listed above, which price shall be payment in full for complete removal
of the buildings and structures, including any necessary backfilling material as specified herein.
The lump sum unit price(s) for this work shall represent the cost of demolition and disposal
assuming all asbestos, friable and non-friable, is removed prior to demolition. Any salvage
value shall be reflected in the contract unit price for this item.

EXPLANATION OF BIDDING TERMS: Three separate contract unit price items have been
established for the removal of each building. They are:

1. BUILDING REMOVAL NO. 3
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2. REMOVAL AND DISPOSAL OF FRIABLE ASBESTOS, BUILDING NO. 3
3. REMOVAL AND DISPOSAL OF NON-FRIABLE ASBESTOS, BUILDING NO. 3

The Contractor shall have two options available for the removal and disposal of the non-friable
asbestos.

The pay item for removal and disposal of non-friable asbestos will not be deleted regardless of
the option chosen by the Contractor.

ASBESTOS ABATEMENT (GENERAL CONDITIONS): This work consists of the removal and
disposal of friable and non-friable asbestos from the building(s) to be demolished. All work shall
be done according to the requirements of the U.S. Environmental Protection Agency (USEPA),
the lllinois Environmental Protection Agency (IEPA), the Occupational Safety and Health
Administration (OSHA), the Special Provisions for “Removal and Disposal of Friable Asbestos,
Building No.3" and “Removal and Disposal of Non-Friable Asbestos, Building No. 3%, and as
outlined herein.

Sketches indicating the location of Asbestos Containing Material (ACM) are included in the
proposal on page A-9. Also refer to the Materials Description Table on page

A-5 for a brief description and location of the various materials. Also included is a Materials
Quantities Table on page A-6. This table states whether the ACM is friable or non-friable and
gives the approximate quantity. The quantities are given only for information and it shall be the
Contractor's responsibility to determine the exact quantities prior to submitting his/her bid.

The work involved in the removal and disposal of friable asbestos, and non-friable asbestos if
done prior to demolition, shall be performed by a Contractor or Sub-Contractor prequalified with
the lllinois Capital Development Board.

The Contractor shall provide a shipping manifest, similar to the one shown on page A-2, to the
Engineer for the disposal of all ACM wastes.

Permits: The Contractor shall apply for permit(s) in compliance with applicable regulations of
the lllinois Environmental Protection Agency. Any and all other permits required by other
federal, state, or local agencies for carrying on the work shall be the responsibility of the
Contractor. Copies of these permits shall be sent to the district office and the Engineer.

Notifications: The "Demolition/Renovation Notice" form, which can be obtained from the IEPA
office, shall be completed and submitted to the address listed below at least ten days prior to
commencement of any asbestos removal or demolition activity. Separate notices shall be sent
for the asbestos removal work and the building demolition if they are done as separate
operations.

Asbestos Demolition/Renovation Coordinator
lllinois Environmental Protection Agency
Division of Air Pollution Control

P. O. Box 19276

Springfield, lllinois 62794-9276
(217)785-1743
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Notices shall be updated if there is a change in the starting date or the amount of asbestos
changes by more than 20 percent.

Submittals:

A. All submittals and notices shall be made to the Engineer, except where otherwise
specified herein.

B. Submittals that shall be made prior to start of work:

1.

2.

8.

Submittals required under Asbestos Abatement Experience.

Submit documentation indicating that all employees have had medical examinations
and instruction on the hazards of asbestos exposure, on use and fitting of
respirators, on protective dress, on use of showers, on entry and exit from work
areas, and on all aspects of work procedures and protective measures as specified
in Worker Protection Procedures.

Submit manufacturer's certification stating that vacuums, ventilation equipment, and
other equipment required to contain airborne fibers conform to ANSI 29.2.

Submit to the Engineer the brand name, manufacturer, and specification of all
sealants or surfactants to be used. Testing under existing conditions will be required
at the direction of the Engineer.

Submit proof that all required permits, site locations, and arrangements for transport
and disposal of asbestos-containing or asbestos-contaminated materials, supplies,
and the like have been obtained (i.e., a letter of authorization to utilize designated
landfill).

Submit a list of penalties, including liquidated damages, incurred through non-
compliance with asbestos abatement project specifications.

Submit a detailed plan of the procedures proposed for use in complying with the
requirements of this specification. Include in the plan the location and layout of
decontamination units, the sequencing of work, the respiratory protection plan to be
used during this work, a site safety plan, a disposal plan including the location of an
approved disposal site, and a detailed description of the methods to be used to
control pollution. The plan shall be submitted to the Engineer prior to the start of
work.

Submit proof of written notification and compliance with Paragraph "Notifications".

C. Submittals that shall be made upon completion of abatement work:

1.

Submit copies of all waste chain-of-custodies, trip tickets, and disposal receipts for
all asbestos waste materials removed from the work area;
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2. Submit daily copies of work site entry logbooks with information on worker and visitor
access;

3. Submit logs documenting filter changes on respirators, HEPA vacuums, negative
pressure ventilation units, and other engineering controls; and

4. Submit results of any bulk material analysis and air sampling data collected during
the course of the abatement including results of any on-site testing by any federal,
state, or local agency.

Certificate of Insurance:

A. The Contractor shall document general liability insurance for personal injury,
occupational disease and sickness or death, and property damage.

B. The Contractor shall document current Workmen's Compensation Insurance coverage.
C. The Contractor shall supply insurance certificates as specified by the Department.
Asbestos Abatement Experience:

A. Company Experience: Prior to starting work, the Contractor shall supply evidence that
he/she has been prequalified with the lllinois Capital Development Board and that
he/she has been included on the lllinois Department of Public Health's list of approved
Contractors.

B. Personnel Experience:
1. For Superintendent, the Contractor shall supply:

a. Evidence of knowledge of applicable regulations in safety and environmental
protection is required as well as training in asbestos abatement as evidenced by
the successful completion of a training course in supervision of asbestos
abatement as specified in 40 CFR 763, Subpart E, Appendix C, EPA Model
Contractor Accreditation Plan. A copy of the certificate of successful completion
shall be provided to the Engineer prior to the start of work.

b. Documentation of experience with abatement work in a supervisory position as
evidenced through supervising at least two asbestos abatement projects; provide
names, contact, phone number, and locations of two projects in which the
individual(s) has worked in a supervisory capacity.

2. For workers involved in the removal of friable and non-friable asbestos, the
Contractor shall provide training as evidenced by the participation and successful
completion of an accredited training course for asbestos abatement workers as
specified in 40 CFR 763, Subpart E, Appendix C, EPA Model Contractor
Accreditation Plan. A copy of the certificate of successful completion shall be
provided to all employees who will be working on this project.
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ABATEMENT AIR MONITORING: The Contractor shall comply with the following:

A.

Personal Monitoring: All personal monitoring shall be conducted per specifications listed
in OSHA regulation, Title 29, Code of Federal Regulation 1926.58. All area sampling
shall be conducted according to 40 CFR Part 763.90. All air monitoring equipment shall
be calibrated and maintained in proper operating condition. Excursion limits shall be
monitored daily. Personal monitoring is the responsibility of the Contractor. Additional
personal samples may be required by the Engineer at any time during the project.

Contained Work Areas for Removal of Friable Asbestos: Area samples shall be
collected for the department within the work area daily. A minimum of one sample shall
be taken outside of the abatement area removal operations. The Engineer will also have
the option to require additional personal samples and/or clearance samples during this
type of work.

. Interior Non-Friable Asbestos-Containing Materials: The Contractor shall perform

personal air monitoring during removal of all nonfriable Transite and floor tile removal
operations. The Engineer will also have the option to require additional personal
samples and/or clearance samples during this type of work.

. Exterior Non-Friable Asbestos-Containing Materials: The Contractor shall perform

personal air monitoring during removal of all nonfriable cementitious panels, piping,
roofing felts, and built up roofing materials that contain asbestos.

The Contractor shall conduct down wind area sampling to monitor airborne fiber levels at
a frequency of no less than three per day.

Air Monitoring Professional

1. All air sampling shall be conducted by a qualified Air Sampling Professional supplied
by the Contractor. The Air Sampling Professional shall submit documentation of
successful completion of the National Institute for Occupational Safety and Health
(NIOSH) course #582 - "Sampling and Evaluating Airborne Asbestos Dust".

2. Air sampling shall be conducted according to NIOSH Method 7400. The results of
these tests shall be provided to the Engineer within 24 hours of the collection of air
samples.

REMOVAL AND DISPOSAL OF FRIABLE ASBESTOS, BUILDING NO.3: This work consists of

the removal and disposal of all friable asbestos from the building(s) prior to demolition. The
work shall be done according to the Special Provision titled "Asbestos Abatement (General
Conditions)" and as outlined herein.

This work will be paid for at the contract unit price per lump sum for REMOVAL AND DISPOSAL
OF FRIABLE ASBESTOS, BUILDING NO. 3, as shown, which price shall include furnishing all
labor, materials, equipment and services required to remove and dispose of the friable
asbestos.
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REMOVAL AND DISPOSAL OF NON-FRIABLE ASBESTOS, BUILDING NO. 3: The
Contractor has the option of removing and disposing of the non-friable asbestos prior to
demolition of the building(s) or demolishing the building(s) with the non-friable asbestos in
place.

Option #1 - If the Contractor chooses to remove all non-friable asbestos prior to demolition, the
work shall be done according to the Special Provision titled "Asbestos Abatement (General
Conditions)".

Option #2 - If the Contractor chooses to demolish the building(s) with the non-friable asbestos in
place, the following provisions shall apply:

1. Continuously wet all non-friable ACM and other building debris with water during
demolition.

2. Dispose of all demolition debris as asbestos containing material by placing it in lined,
covered transport haulers and placing it in an approved landfill.

This work will be paid for at the contract unit price per lump sum for REMOVAL AND DISPOSAL
OF NON-FRIABLE ASBESTOS, BUILDING NO. 3, as shown.

The cost for this work shall be determined as follows:
Option #1 - Actual cost of removal and disposal of non-friable asbestos.
Option #2 - The difference in cost between removing and disposing of the building if all
non-friable asbestos is left in place and removing and disposing of the building

assuming all non-friable asbestos is removed prior to demolition.

The cost of removing and disposing of the building(s), assuming all asbestos, friable and non-
friable is removed first, shall be represented by the pay item "BUILDING REMOVAL NO. 3".

Regardless of the option chosen by the Contractor, this pay item will not be deleted, nor will the
pay item BUILDING REMOVAL NO. 3 be deleted.
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BUILDING REMOVAL - CASE | APPENDIX

APPENDIX D
SHIPPING MANIFEST
Generator
1. Work Site Name and Mailing Address Owner's Name Owner's
Telephone No.
2. Operator's Name and Address Operator's.
Telephone No
3. Waste Disposal Site (WDS) Name wDS
Mailing Address, and Physical Telephone No.
Site Location

4. Name and Address of Responsible Agency

5. Description of Materials

6. Containers No. Type

7. Total Quantity M3 (Yd?)

8. Special Handling Instructions and Additional Information

9. OPERATOR’S CERTIFICATION: | hereby declare that the contents of this
consignment are fully and accurately described above by proper shipping
name and are classified, packed, marked, and labeled, and are in all respects
in proper condition for transport by highway according to applicable international
_and government regulations.

Printed/Typed Name & Title | Signature [ Month Day Year
Transporter
10. Transporter 1 (Acknowledgement of Receipt of Materials)
Printed/Typed Name & Title Signature Month Day Year

Address and Telephone No.

11. Transporter 2 (Acknowledgement of Receipt of Materials)
Printed/Typed Name & Title Signature Month Day Year

Address and Telephone No.

Disposal Site

12. Discrepancy Indication Space

13. Waste Disposal Site Owner or Operator: Certification of Receipt of Asbestos
Materials Covered By This Manifest
Except As Noted in ltem 12 '

Printed/Typed Name & Title | Signature | Month Day Year

Appendix Sheet A - 2
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APPENDIX D

INSTRUCTIONS
Waste Generator Section (ltems 1-9)

1. Enter the name. of the facility at which asbestos waste is generated and the address where
the facility is located. In the appropriate spaces, also enter the name of the owner of the
facility and the owner's phone number.

2. Ifa demolition or renovation, enter the name and address of the Company and authorized
agent responsible for performing the asbestos removal. In the appropriate spaces, also
enter the phone number of the operator.

3. Enter the name, address, and physical site location of the waste disposal site (WDS) that
will be receiving the asbestos materials. In the appropriate spaces, also enter the phone
number of the WDS. Enter “on-site” if the waste will be disposed of on the generator's
property.

4. Provide the name and address of the local, State, or EPA Regional Office responsible for
administering the asbestos NESHAP program.

5. Indicate the types of asbestos waste materials generated. If from a demolition or
renovation, indicate the amount of asbestos that is

- Friable asbestos material
- Nonfriable asbestos material

6. Enter the number of containers used to transport the ashestos materials listed in ltem 5.
Also enter one of the following container codes used in transporting each type of asbestos
material (specify any other type of container used if not listed below):

DM - Metal drums, barrels
DP - Plastic drums, barrels
BA - 6 mil plastic bags or wrapping

7. Enter the quantities of each type of asbestos material removed in units of cubic meters
(cubic yards).

8. Use this space to indicate special transportation, treatment, storage or disposal or Bill of
Lading information. If an alternate waste disposal site is designated, note it here.
Emergency response telephone numbers or similar information may be included here.

9. The authorized agent of the waste generator shall read and then sign and date this
certification. The date is the date of receipt by transporter.

NOTE: The waste generator shall retain a copy of this form.

Appendix Sheet A - 3
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APPENDIX D

INSTRUCTIONS

Transporter Section (items 10 & 11)

10. & 11. Enter name, address, and telephone number of each transporter used, if applicable.
Print or type the full name and title of person accepting responsibility and
acknowledging receipt of materials as listed on this waste shipment record for
transport.

NOTE: The transporter shall retain a copy of this form.

Disposal Site Section (ltems 12 & 13)

12.  The authorized representative of the WDS shall note in this space any discrepancy
between waste described on this mainfest and waste actually received as well as any
improperly enclosed or contained waste. Any rejected materials should be listed and
destination of those materials provided. A site that converts asbestos-containing waste
material to nonasbestos material is considered a WDS.

13.  The signature (by hand) of the authorized WDS agent indicates acceptance and
agreement with statements on this manifest except as noted in Item 12. The date is the
date of signature and receipt of shipment.

NOTE: The WDS shall retain a completed copy of this form. The WDS shall also send a
completed copy to the operator listed in Item 2.

Appendix Sheet A - 4
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SECTION 1

1.1 Survey Summary Sheet
SITE INFORMATION:
FA Roufe: 998 Address: 124 Provision Street
County: &t ir Address:
IDOT Job No: R-98-026-08 City, State Zip Faimount City. lllincis
Section: 82-1DM Property Type: Red Building
Parcel No: - 882610% Construction Date: | Unknown
IDOT Work Order No: | 307 Building Size (sq ft): | 8,000 sf

Asbestos Containing Materials

| Survey Date  January 21, 2009

By Whom: B8, Inc. ’ Firm
Stefan Clouse inspector .
100-09199 IDPH License No.

Resuits

Number of Material Types Sampled; . 5

Number of Samples Collected: 15

Number of Materials Testing Positive: 4

Was Friable ACM Found? Yes

Were Roofing Materials Sampled? "Yes

Are There Unigue State or Local Yes

Requirements?

Lahoratory Utilized:

Name: P8l Inc
Address: 850 Poplar Street

Pittsburgh. PA 15220

Building Access Limitations:

None

Itinois Department of Transportation
Work Order No. 307

Appendix Sheet A -5
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1.2 Survey Summa
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SECTION 1
1y & Results

. ACM SURVEY RESULTS - Parcel No. 8826105

The following homogeneous building material types were sampled as part of this survey

Red Buiiding

124 Provision Street

Fairmount City, lllinois

and their results are summarized in the table below:

QUANTITY

MTL# | MATERIAL LOCATION FINF' | conp.? % Acw®
PESCRIPTION SAMPLES | (ENG/MET)
1 | Transite siding Throughout NF Poor - 16% 8,000 sf
743.2sm |
2 | Drywall Throughout NF Poor ND 5,000 f |
o 464.5sm |-
3 | Pipeinsulation Throughout F Poor 25% 701f
21.30Im |
4 | Elbow insulation Throughout F Poor 15% 25 each
5 | interior window glazing West end of building NF Poor 2% 60 If
15.2 Iim
TOTAL QUANTITY OF ACM 8,000 sf
120 If
. 25 each
ESTIMATED ABATEMENT COST R

WO e

F = Friable, NF = Nonfriable
Cond. = Condition Of Materials
ND = None Detected

Point Count Analysis

Friability is further defined in section 4.

Either good, fair or poor.

{llinois Department of Transportation

Work Order No. 307

Appendix Sheet A - 6
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LA
Red Building - East Fa

s

Red Building - West Face

ce

124 Provision Street
St. Clair County
Fairmount City, [llinois

Appendix Sheet A - 7

35

Woark Order No.
PS! Project No.

105,
307

Parcel No.




FAP Route 998 (I-70 Corridor)
Section 82-1DM-1

St. Clair County

Contract No. 76C68

- ]

RedBulding-Roof _______ |
124 Provision Street Parcel No. 8826105
&t. Clair County Work Order No. 135 307
Fairmount City, llinois PS! Project No. 0047162

Appendix Sheet A - 8

36



St. Clair County

Section 82-1DM-1
Contract No. 76C68

; L - rn
“goe#om | Sih Za4Lb00 © AV NISHHIC HLNOS 08T L R ey
Sress Duiwo NOLLYANOASNYML 50 LNFIAINYAE] SIONIT] e o
; LIS LRNOWHTY T T INRIod 100 | moitaganjons
wa ] ) e ey | Sl S

) HOLINSHI 3 E&noun /h{/
HOAVINGH 3d1d LHICE DROKITN__ 7 40040 ”.f.

OIS AUBNVEL  bonoyn |

BMZVIDMOOHIM HOMELXE 3 dNOKD \\N\

FAP Route 998 (I-70 Corridor)

Appendix Sheet A - 9

37



FAP Route 998 (I-70 Corridor)
Section 82-1DM-1

St. Clair County

Contract No. 76C68

BUILDING REMOVAL - CASE Il (NON-FRIABLE ASBESTOS ABATEMENT) (BDE)
Effective: September 1, 1990 Revised: January 1, 2007

BUILDING REMOVAL: This work shall consist of the removal and disposal of 3 building(s),
together with all foundations, retaining walls, and piers, down to a plane 1 ft (300 mm) below the
ultimate or existing grade in the area and also all incidental and collateral work necessary to
complete the removal of the building(s) in a manner approved by the Engineer. Any holes, such
as basements, shall be filled with a suitable granular material. The building(s) are identified as
follows:

Parcel
Bldg. No. No. Location Description
#1 8826105 124 Provision St. Transite Building
#4 8826104 250 Packers Ave. Pump House
#10 8826104 250 Packers Ave. Brick Barn

Discontinuance of Utilities: The Contractor shall arrange for the discontinuance of all utility
services that serve the building(s) according to the respective requirements and regulations of
the City, County, or utility companies involved. The Contractor shall disconnect and seal, in an
approved manner, all service outlets that serve any building(s) he/she is to remove.

Signs: Immediately upon execution of the contract and prior to the wrecking of any structures,
the Contractor shall be required to paint or stencil, in contrasting colors of an oil base paint, on
all four sides of each residence and two opposite sides of other structures, the following sign:

PROPERTY ACQUIRED FOR
HIGHWAY CONSTRUCTION
TO BE DEMOLISHED BY THE

VANDALS WILL BE PROSECUTED

The signs shall be positioned in a prominent location on the structure so that they can be easily
seen and read and at a sufficient height to prevent defacing. The Contractor shall not paint
signs nor start demolition of any building(s) prior to the time that the State becomes the owner
of the respective building(s).

The Contractor has the option of removing the non-friable asbestos prior to demolition or
demolishing the building(s) with the non-friable asbestos in place. Refer to the Special
Provisions titled “Asbestos Abatement (General Conditions)” and “Removal and Disposal of
Non-Friable Asbestos Building No. 1, 4 and 10" contained herein.

Basis of Payment: This work will be paid for at the contract lump sum unit price for BUILDING
REMOVAL, numbers as listed above, which price shall be payment in full for complete removal
of the buildings and structures, including any necessary backfilling material as specified herein.
The lump sum unit price(s) for this work shall represent the cost of demolition and disposal
assuming all non-friable asbestos is removed prior to demolition. Any salvage value shall be
reflected in the contract unit price for this item.

EXPLANATION OF BIDDING TERMS: Two separate contract unit price items have been
established for the removal of each building. They are:
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1. BUILDING REMOVAL NO. 1, 4 and 10

2. REMOVAL AND DISPOSAL OF NON-FRIABLE ASBESTOS, BUILDING NO. 1, 4 and
10

The Contractor shall have two options available for the removal and disposal of the non-friable
asbestos.

The pay item for removal and disposal of non-friable asbestos will not be deleted regardless of
the option chosen by the Contractor.

ASBESTOS ABATEMENT (GENERAL CONDITIONS): This work consists of the removal and
disposal of non-friable asbestos from the building(s) to be demolished. All work shall be done
according to the requirements of the U.S. Environmental Protection Agency (USEPA), the
lllinois Environmental Protection Agency (IEPA), the Occupational Safety and Health
Administration (OSHA), the Special Provision for "Removal and Disposal of Non-Friable
Asbestos, Building No. 1, 4 and 10," and as outlined herein.

Sketches indicating the location of Asbestos Containing Material (ACM) are included in the
proposal on pages A-10 and_A-15 thru A-18. Also refer to the Materials Description Table on
page A-5 and A-11 for a brief description and location of the various materials. Also included is
a Materials Quantities Table on page A-6 and A-12. This table states the ACM is non-friable
and gives the approximate quantity. The quantities are given only for information and it shall be
the Contractor's responsibility to determine the exact quantities prior to submitting his/her bid.

The work involved in the removal and disposal of non-friable asbestos if done prior to
demolition, shall be performed by a Contractor or Sub-Contractor prequalified with the Illinois
Capital Development Board.

The Contractor shall provide a shipping manifest, similar to the one shown on page A-2, to the
Engineer for the disposal of all ACM wastes.

Permits: The Contractor shall apply for permit(s) in compliance with applicable regulations of
the lllinois Environmental Protection Agency. Any and all other permits required by other
federal, state, or local agencies for carrying on the work shall be the responsibility of the
Contractor. Copies of the permit(s) shall be sent to the district office and the Engineer.

Notifications: The "Demolition/Renovation Notice" form, which can be obtained from the IEPA
office, shall be completed and submitted to the address listed below at least ten days prior to
commencement of any asbestos removal or demolition activity. Separate notices shall be sent
for the asbestos removal work and the building demolition if they are done as separate
operations.

Asbestos Demolition/Renovation Coordinator
lllinois Environmental Protection Agency
Division of Air Pollution Control

P. O. Box 19276

Springfield, lllinois 62794-9276

(217) 785-1743
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Notices shall be updated if there is a change in the starting date or the amount of asbestos
changes by more than 20 percent.

Submittals:

A. All submittals and notices shall be made to the Engineer except where otherwise
specified herein.

B. Submittals that shall be made prior to start of work:

1.

2.

Submittals required under Asbestos Abatement Experience.

Submit documentation indicating that all employees have had medical examinations
and instruction on the hazards of asbestos exposure, on use and fitting of
respirators, on protective dress, on use of showers, on entry and exit from work
areas, and on all aspects of work procedures and protective measures as specified
in Worker Protection Procedures.

Submit manufacturer's certification stating that vacuums, ventilation equipment, and
other equipment required to contain airborne fibers conform to ANSI 29.2.

Submit to the Engineer the brand name, manufacturer, and specification of all
sealants or surfactants to be used. Testing under existing conditions will be
required at the direction of the Engineer.

Submit proof that all required permits, site locations, and arrangements for transport
and disposal of asbestos-containing or asbestos-contaminated materials, supplies,
and the like have been obtained (i.e., a letter of authorization to utilize designated
landfill).

Submit a list of penalties, including liquidated damages, incurred through non-
compliance with asbestos abatement project specifications.

Submit a detailed plan of the procedures proposed for use in complying with the
requirements of this specification. Include in the plan the location and layout of
decontamination units, the sequencing of work, the respiratory protection plan to be
used during this work, a site safety plan, a disposal plan including the location of an
approved disposal site, and a detailed description of the methods to be used to
control pollution. The plan shall be submitted to the Engineer prior to the start of
work.

Submit proof of written notification and compliance with the “Notifications”
paragraph.

C. Submittals that shall be made upon completion of abatement work:

1.

Submit copies of all waste chain-of-custodies, trip tickets, and disposal receipts for
all asbestos waste materials removed from the work area;
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2. Submit daily copies of work site entry logbooks with information on worker and
visitor access;

3. Submit logs documenting filter changes on respirators, HEPA vacuums, negative
pressure ventilation units, and other engineering controls; and

4. Submit results of any bulk material analysis and air sampling data collected during
the course of the abatement including results of any on-site testing by any federal,
state, or local agency.

Certificate of Insurance:

A.

B.

C.

The Contractor shall document general liability insurance for personal injury,
occupational disease and sickness or death, and property damage.

The Contractor shall document current Workmen's Compensation Insurance coverage.

The Contractor shall supply insurance certificates as specified by the Department.

Asbestos Abatement Experience:

A.

B.

Company Experience. Prior to starting work, the Contractor shall supply evidence that
he/she has been prequalified with the lllinois Capital Development Board and that
he/she has been included on the lllinois Department of Public Health's list of approved
Contractors.

Personnel Experience:
1. For Superintendent, the Contractor shall supply:

a. Evidence of knowledge of applicable regulations in safety and environmental
protection is required as well as training in asbestos abatement as evidenced
by the successful completion of a training course in supervision of asbestos
abatement as specified in 40 CFR 763, Subpart E, Appendix C, EPA Model
Contractor Accreditation Plan. A copy of the certificate of successful
completion shall be provided to the Engineer prior to the start of work.

b. Documentation of experience with abatement work in a supervisory position as
evidenced through supervising at least two asbestos abatement projects;
provide names, contact, phone number, and locations of two projects in which
the individual(s) has worked in a supervisory capacity.

2. For workers involved in the removal of asbestos, the Contractor shall provide
training as evidenced by the participation and successful completion of an
accredited training course for asbestos abatement workers as specified in 40 CFR
763, Subpart E, Appendix C, EPA Model Contractor Accreditation Plan. A copy of
the certificate of successful completion shall be provided to all employees who will
be working on this project.
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ABATEMENT AIR MONITORING: The Contractor shall comply with the following:

A. Personal Monitoring. All personal monitoring shall be conducted per specifications listed
in OSHA regulation, Title 29, Code of Federal Regulation 1926.58. All area sampling
shall be conducted according to 40 CFR Part 763.90. All air monitoring equipment shall
be calibrated and maintained in proper operating condition. Excursion limits shall be
monitored daily. Personal monitoring is the responsibility of the Contractor. Additional
personal samples may be required by the Engineer at any time during the project.

B. Interior Non-Friable Asbestos-Containing Materials. The Contractor shall perform
personal air monitoring during removal of all non-friable Transite and floor tile removal
operations. The Engineer will also have the option to require additional personal
samples and/or clearance samples during this type of work.

C. Exterior Non-Friable Asbestos-Containing Materials. The Contractor shall perform
personal air monitoring during removal of all non-friable cementitious panels, piping,
roofing felts, and built up roofing materials that contain asbestos.

The Contractor shall conduct down wind area sampling to monitor airborne fiber levels at
a frequency of no less than three per day.

D. Air Monitoring Professional

1. All air sampling shall be conducted by a qualified Air Sampling Professional
supplied by the Contractor. The Air Sampling Professional shall submit
documentation of successful completion of the National Institute for Occupational
Safety and Health (NIOSH) course #582 - "Sampling and Evaluating Airborne
Asbestos Dust".

2. Air sampling shall be conducted according to NIOSH Method 7400. The results of
these tests shall be provided to the Engineer within 24 hours of the collection of air
samples.

REMOVAL AND DISPOSAL OF NON-FRIABLE ASBESTOS, BUILDING NO. 1, 4 and 10: The
Contractor has the option of removing and disposing of the non-friable asbestos prior to
demolition of the building(s) or demolishing the building(s) with the non-friable asbestos in
place.

Option #1 - If the Contractor chooses to remove all non-friable asbestos prior to demolition, the
work shall be done according to the Special Provision titled "Asbestos Abatement (General
Conditions)".

Option #2 - If the Contractor chooses to demolish the building(s) with the non-friable asbestos in
place, the following provisions shall apply:

1. Continuously wet all non-friable ACM and other building debris with water during
demolition.
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2. Dispose of all demolition debris as asbestos containing material by placing it in lined,
covered transport haulers and placing it in an approved landfill.

This work will be paid for at the contract unit price per lump sum for REMOVAL AND DISPOSAL
OF NON-FRIABLE ASBESTOS, BUILDING NO. 1, 4 and 10, as shown.

The cost for this work shall be determined as follows:
Option #1 - Actual cost of removal and disposal of non-friable asbestos.
Option #2 - The difference in cost between removing and disposing of the building if all non-
friable asbestos is left in place and removing and disposing of the building

assuming all non-friable asbestos is removed prior to demolition.

The cost of removing and disposing of the building(s), assuming all non-friable asbestos is
removed first, shall be represented by the pay item "BUILDING REMOVAL NO. 1,4,and 10"

Regardless of the option chosen by the Contractor, this pay item will not be deleted, nor will the
pay item BUILDING REMOVAL NO. 1, 4 and 10 be deleted.

43



FAP Route 998 (I-70 Corridor)
Section 82-1DM-1

St. Clair County

Contract No. 76C68

BUILDING REMOVAL CASE Il - APPENDIX

APPENDIX D
SHIPPING MANIFEST
Generator
1. Work Site Name and Mailing Address Owner's Name Owner's
Telephone No.
2. Operator's Name and Address Operator’s.
Telephone No
3. Waste Disposal Site (WDS) Name WDS
Mailing Address, and Physical Telephone No.
Site Location

4. Name and Address of Responsible Agency

5. Description of Materials

6. Containers No. Type

Total Quantity M* (Yd®)

™

8. Special Handling Instructions and Additional Information

9. OPERATOR’S CERTIFICATION: | hereby declare that the contents of this
consignment are fully and accurately described above by proper shipping
name and are classified, packed, marked, and labeled, and are in all respects
in proper condition for transport by highway according to applicable international
and government regulations.

Printed/Typed Name & Title |__ Signature | Month Day Year
Transporter
10. Transporter 1 (Acknowledgement of Receipt of Materials)
Printed/Typed Name & Title Signature Month Day Year

Address and Telephone No.

11. Transporter 2 (Acknowledgement of Receipt of Materials)
Printed/Typed Name & Title Signature Month Day Year

Address and Telephone No.

Disposal Site

12. Discrepancy Indication Space

13. Waste Disposal Site Owner or Operator: Certification of Receipt of Asbestos
Materials Covered By This Manifest
Except As Noted in ltem 12

Printed/Typed Name & Title | Signature [ Month Day Year

Appendix Sheet A - 2
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APPENDIX D

INSTRUCTIONS
Waste Generator Section (ltems 1-9)

1. Enter the name of the facility at which asbestos waste is generated and the address where
the facility is located. In the appropriate spaces, also enter the name of the owner of the
facility and the owner's phone number.

2. If a demolition or renovation, enter the name and address of the Company and authorized
agent responsible for performing the asbestos removal. In the appropriate spaces, also
enter the phone number of the operator.

3. Enter the name, address, and physical site location of the waste disposal site (WDS) that
will be receiving the asbestos materials. In the appropriate spaces, also enter the phone
number of the WDS. Enter “on-site” if the waste will be disposed of on the generator's

property.

4. Provide the name and address of the local, State, or EPA Regional Office responsible for
administering the asbestos NESHAP program. _

5. Indicate the types of asbestos waste materials generated. If from a demolition or
renovation, indicate the amount of asbestos that is

- Friable asbestos material
- Nonfriable asbestos material

6. Enter the number of containers used to transport the asbestos materiais listed in ltem 5.
Also enter one of the following container codes used in transporting each type of asbestos
material (specify any other type of container used if not listed below):

DM - Metal drums, barrels
DP - Plastic drums, barrels
BA - 6 mil plastic bags or wrapping

7. Enter the quantities of each type of asbestos material removed in units of cubic meters
{cubic yards). .

8. Use this space to indicate special fransportation, treatment, storage or disposal or Bill of
Lading information. If an alfernate waste disposal site is designated, note it here.
Emergency response telephone numbers or similar information may be included here.

9. The authorized agent of the waste generator shall read and then sign and date this
certification. The date is the date of receipt by transporter.

NOTE: The waste generator shall retain a copy of this form.

Appendix Sheet A - 3
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APPENDIX D

INSTRUCTIONS

Transporter Section (Items 10 & 11)

10. & 11. Enter name, address, and telephone number of each transporter used, if applicable.
Print or type the full name and title of person accepting responsibility and
acknowledging receipt of materials as listed on this waste shipment record for
transport.

NOTE: The transporier shall retain a copy of this form.

Disposal Site Section (Items 12 & 13)

12. The authorized representative of the WDS shall note in this space any discrepancy
between waste described on this mainfest and waste actually received as well as any
improperly enclosed or contained waste. Any rejected materials should be listed and
destination of those materials provided. A site that converts asbestos-containing waste
material to nonashestos material is considered a WDS.

13. The signature (by hand) of the authorized WDS agent indicates acceptance and
agreement with statements on this manifest except as nuted in ltem 12, The date is the
date of signature and receipt of shipment.

NOTE: The WDS shall retain a completed copy of this form. The WDS shall also send a
completed copy to the operator listed in item 2.

Appendix Sheet A - 4
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SECTION 1
1.1 Survey Summary Sheet
SITE INFORMATION:
FA Route: 998 Address: 124 ision Street
County: St. Clair Address: _
IDOT Job No: R-98-026-08 . City, State Zip Eairmount City, Hliinois
Section: 82-1bM - Property Type: Transite Building
Parcel No: 862610% Construction Date: | Unknown -
IDOT Work Order No: | 307 Building Size (sq ft): | 20,000 sf
Asbestos Containing Materials
Survey Date  January 21, 2009
By Whom: PS8l Inc. Firm
Stefan Clouse Inspector
100-09199 IDPH License No.
Resuits
Number of Material Types Sampled: 2
Number of Samples Collected: B8
Number of Materials Testing Positive: h |
'Was Friable ACM Found? No
Were Roofing Materials Sampled? Yes
Are There Unique State or Local Yes
Requirements?
Laboratory Utilized:
Name: PSl Inc.
Address: 850 Poplar Street -
Pittsburah, PA 15220
Building Access Limitations: -
None
inois Department of Transportation PSI Project No. 0047162

Work Order No. 307

Appendix Sheet A - 5
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SECTION 1
1.2 Survey Summary & Results

ACM SURVEY RESULTS Parcel No. 8826105
‘Transite Building
124 Provision Street
Fairmount City, lllinois

The following homogeneous building material types were sampled as part of this survey
-and their results are summarized in the table below:

MIL# | mATERIAL LOCATION . FiNF' | conp.? % Ach® # QUANTITY
DESCRIPTION SAMPLES | (ENGIMET)
1 | Transite siding Throughout NF Poor 25% 3 16,000 sf |
: 1,393.6sm |
2 | Black coating on conduit Throughout NF Fair ND 3 1,000 If
304.8 Im
TOTAL QUANTITY OF ACM - 15,000 sf |-
ESTIMATED ABATEMENT COST .
.
™ F = Friable. NF = Noniriable Friability is further defined in section 4.

2 Gond. = Condition Of Materials . Either good, fair or poor.
*  ND = None Detected

*  Point Count Analysis

lilinois Department of Transportation 4 PS! Project No. 0047162
Work Order No. 307 Page 6

Appendix Sheet A - 6
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Transite Building - South Face

124 Provision Street Parcel No.
St. Clair County Work Order No.
Fairmount City, Hlinois ) PSi Project No.

Appendix Sheet A - 7
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Transite Building - East Face

Transite Building - West Face

124 Provision Street Parcel No.
St. Clair County Work Order No.
Faimount City, lilinois P8I Project No.

Appendix Sheet A - 8
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124 Provision Street ' Parcel No.

St. Clair County Work Order No.
Fairmount City, {llinois PS| Project No.

Appendix Sheet A - 9
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SECTION 1

Mareh 20, 2009

Survey Dale
By Whom: PSl, Inc, Firm
Stefan Clouse Inspector
Ed Wagner Inspector
100-09198 IDPH License No.
i 100-01778 IDPH License No,
Results

Number of Malerlal Types Sampled:

Number of Samples Collected:

Number of Materials Testing Posilive:

Was Friable ACM Found?
Waere Roofing Materlals Sampled?

Are There Unique State or Local
Requiremenis?

2

[le28

g B -

&
w

|

Laboratory Utifized:

Name: PSi
Address: 850 Paplar Slreet
Pittsburgh, PA 16

Bullding Access leﬂatlons'

Iﬂe Interior was gnaggeqsm!e al the time of our inspection due

lo safely concerns, The yoof and one portion of an exterlor wall

!]ﬂ ¢collapsed.

_ 1.1 Survey Summary Sheet

SITE INFORMATION:
FAP Route: | 868 And 988 {MRB) Addross: 250 P wvenue
County: S&i. Clair Addrass:
DOT Job No: : 3«98 026—9 City, State Zip East 8t. Louls, Hlinois
Seclion: 82-1-HBR, 82-1 DM-1 (82- Properly Type: Numerous Struciures

1K)
Pargel No: 8826104 Conslruction Date: | NA
IDOT Work Order No: | 313 Building Size (sqft):

liincis Deparlment of Transportation

Work Order Ng. 313

PSI Project No. 0047162
Page 3

Appendix Sheet A - 11
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SECTION 1
1.2 Survey Summary & Results

ACM SURVEY RESULTS - Parcel No, 8826104
Numerous Structures
250 Packers Avenuo
East 8t. Louis, Illinois 62025

The following homogeneous building materiai types were sampled as part of this survey
and their results are summarized in the table below:

MILE | MATERIAL " LOCATION et | conn,? % ACK® HEAMPLES | QUANTITY
DESCRIPTION {EnGimET}
01 | Transite roofing materlal | Roof NF P 20% 3 600 sf
{Barh Bullding} 46.5 sm
0Z | Roof fiold 1 Root NF P ND 3 200 &f
: 18.6 sm |
TOTAL QUANTITY OF AGM 500 sf
ESTIMATED ABATEMENT COST
F = Filable; NF = Nonfriable Friability 1s further defined in section 4,

Cond. = Condition Of Materials Elther good, falr or poor.
ND = None Detecled -
Point Count Analysls

LR T

ASSUMEDR ACM

" The following material was inaccessible due to safety concerns and was not sampled at the
time of our inspection. This material has a history of being manufactured with asbestos and
therefore is assumed fo contain asbestos until proven otherwise:

MILl | RATERIAL [ LOCATION FINF' | conp.? % ACM #SAMPLES | QUANTITY
BESGRIPTION :

03 | Roof flashing material | Roof ' NF P NA NA BIl

2.4 im

TOTAL QUANTITY OF ACM 8If

ESTIMATED ABATEMENT COST Ty

© F=Frable; NF = Nonflriable Friabilily s furihar dafined In sectlon 4.
?  Cond. = Condilion Of Materlafs  Eflher good, faif of poor.

The following éraa was inaccessible during the survey and therefore was not included in the
scope of the survey. This area will require an asbestos Inspection prior to any demolition or
renovation activities witb_flj___t_hg__gf_egg_:__ _

+ Roof flashing material

Hlinols Depariment of Transgoriation ' P8I Project Ne. 0047162
Work Order No, 313 Paga 4

Appendix Sheet A - 12

54



FAP Route 998 (I-70 Corridor)
Section 82-1DM-1

St. Clair County

Contract No. 76C68

Appendix Sheet A - 13

55




FAP Route 998 (I-70 Corridor)
Section 82-1DM-1

St. Clair County

Contract No. 76C68

Appendix Sheet A - 14

56



Section 82-1DM-1
St. Clair County
Contract No. 76C68

FAP Route 998 (I-70 Corridor)

seaom |

Llar s
2w

__

% ﬁ

i ATM Y z_.mwx..m_n HINOS ce
sobiseilieiettam | sopmeda o
E eI «ﬁﬁ.& ﬁw ) = @

Dum_u N

L

NV1d NYve MOINg

STIVRIZLYN L33dSNS ON

Appendix Sheet A - 15

57



X




Section 82-1DM-1
St. Clair County
Contract No. 76C68

FAP Route 998 (I-70 Corridor)

NV'1d J0014 ISNOH4dAN

TVIRIELYIA 1034SNS ON

Appendix Sheet A - 17

59



Section 82-1DM-1
St. Clair County
Contract No. 76C68

FAP Route 998 (I-70 Corridor)

EEHOM | SIN whLr00
m Cad By

O£ or s

ﬂ . NVid 4004 3SNOH4WNd

$SIOOV ON ‘GINNSSY Sl ONIHSY 14 400H¥

Appendix Sheet A - 18

60



FAP Route 998 (I-70 Corridor)
Section 82-1DM-1

St. Clair County

Contract No. 76C68

BUILDING REMOVAL - CASE IV (NO ASBESTOS) (BDE)
Effective: September 1, 1990 Revised: January 1, 2007

BUILDING REMOVAL: This work shall consist of the removal and disposal of 1 building(s),
together with all foundations, retaining walls, and piers, down to a plane 1 ft (300 mm) below the
ultimate or existing grade in the area and also all incidental and collateral work necessary to
complete the removal of the building(s) in a manner approved by the Engineer. Any holes, such
as basements, shall be filled with a suitable granular material. The building(s) are identified as
follows:

Parcel
Bldg. No. No. Location Description
#5 8826104 250 Packers Ave Metal Frame Structure

Discontinuance of Utilities: The Contractor shall arrange for the discontinuance of all utility
services that serve the building(s) according to the respective requirements and regulations of
the City, County, or utility companies involved. The Contractor shall disconnect and seal, in an
approved manner, all service outlets that serve any building(s) he/she is to remove.

Signs: Immediately upon execution of the contract and prior to the wrecking of any structures,
the Contractor shall be required to paint or stencil, in contrasting colors of an oil base paint, on
all four sides of each residence and two opposite sides of other structures, the following sign:

PROPERTY ACQUIRED FOR
HIGHWAY CONSTRUCTION
TO BE DEMOLISHED BY THE

VANDALS WILL BE PROSECUTED

The signs shall be positioned in a prominent location on the structure so that they can be easily
seen and read and at a sufficient height to prevent defacing. The Contractor shall not paint
signs nor start demolition of any building(s) prior to the time that the State becomes the owner
of the respective building(s).

Basis of Payment: This work will be paid for at the contract lump sum unit price for BUILDING
REMOVAL, numbers as listed above, which price shall be payment in full for complete removal
of the buildings and structures, including any necessary backfilling material as specified herein.
The lump sum unit price(s) for this work shall represent the cost of demolition. Any salvage
value shall be reflected in the contract unit price for this item.

Notifications: The "Demolition/Renovation Notice" form, which can be obtained from the IEPA

office, shall be completed and submitted to the address listed below at least ten days prior to
commencement of any demolition activity.
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Asbestos Demolition/Renovation Coordinator
lllinois Environmental Protection Agency
Division of Air Pollution Control

P. O. Box 19276

Springfield, Illinois 62794-9276
(217)785-1743

Notices shall be updated if there is a change in the starting date or the amount of asbestos
changes by more than 20 percent.

Submittals:

A.

All submittals and notices shall be made to the Engineer except where otherwise
specified herein.

Prior to starting work, the Contractor shall submit proof of written notification and
compliance with the “Notifications” paragraph.
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BUILDING REMOVAL CASE IV (NO ASBESTOS) APPENDIX

FAP Route 998 (I-70 Corridor)
Section 82-1DM-1

St. Clair County

Contract No. 76C68

SECTION 1

1.1 Survey Summary Sheet

AP Route; - "888 And 988 (MRB Address: 250 Packers Avenue
Gounly; 8l. Clsir Address: o
{DOT Job Not - R-98-026-08 City, State Zip S linols
1. - 62028
Seclion: -HBR, 82-1 DM-1 (82 | Properly Type: Numeroug Struclures
Rarcel Mo: £826104 Construction Date: ﬂg
IDOT Work Order No: | 313 Building Size (sqft): --
Survey Date  March 20, 2009
By Whom: P8l Ing, Fimm
Slefan Clouse Inspector
L Inspecior
1 {DPH Licanse No.
. 100-01778 IDPH License No,
Results
Number of Malerfal Types Sampled: 2
_{ Number of Samples Collscled: 6
Number of Matetials Testing Posgitive: i
Was Friable ACM Found? No
Were Roofing Materials Sampled? Yes
Are There Unlque Stale or Local Yes
| Requirements?
Laboratory tliized: i
Name: P8, ing,
Addrese: 850 Poplar Siree!
Ifincls Department of Transporation PSI Project No, 0047162
Fage 3

Work Order No. 313

Appendix Sheet A - 2
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APPENDIX D
SHIPPING MANIFEST
Generator
1. Work Site Name and Mailing Address Owner’'s Name Owner's
Telephone No.
2. Operator's Name and Address Operator’s.
Telephone No
3. Waste Disposal Site (WDS) Name WDS
Mailing Address, and Physical Telephone No.
Site Location

4. Name and Address of Responsible Agency

5. Description of Materials

6. Containers

No.

Type

7. Total Quantity

M3

(Yd’)

8. Special Handling Instructions and Additional Information

9. OPERATOR'S CERTIFICATION: | hereby declare that the contents of this
consignment are fully and accurately described above by proper shipping
name and are classified, packed, marked, and labeled, and are in all respects
in proper condition for transport by highway according to applicable international

and government regulations.

Printed/Typed Name & Title

Signature

| Month Day Year

Transporter

10. Transporter 1 (Acknowledgement of Receipt of Materials)

Printed/Typed Name & Title

Address and Telephone No.

Signature

Month Day Year

11. Transporter 2 (Acknowledgement of Rece

ipt of Materials)

Printed/Typed Name & Title

Address and Telephone No.

Signature

Month Day Year

Disposal

Site

12. Discrepancy Indication Space

13. Waste Disposal Site Owner or Operator: Certification of Receipt of Asbestos
Materials Covered By This Manifest
Except As Noted in Item 12

Printed/Typed Name & Title

Signature

| Month Day Year
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APPENDIX D

INSTRUCTIONS

Waste Generator Section (Items 1-9)

1.

Enter the name of the facility at which asbestos waste is generated and the address where
the facility is located. In the appropriate spaces, also enter the name of the owner of the
facility and the owner’s phone number.

If a demolition or renovation, enter the name and address of the Company and authorized
agent responsible for performing the asbestos removal. In the appropriate spaces, also
enter the phone number of the operator.

Enter the name, address, and physical site location of the waste disposal site (WDS) that
will be receiving the asbestos materials. In the appropriate spaces, also enter the phone
number of the WDS. Enter “on-site” if the waste will be disposed of on the generator’'s

property.

Provide the name and address of the local, State, or EPA Regional Office responsible for
administering the asbestos NESHAP program.

Indicate the types of asbestos waste materials generated. If from a demolition or
renovation, indicate the amount of asbestos that is

- Friable asbestos material
- Nonfriable asbestos material

Enter the number of containers used to transport the asbestos materials listed in Item 5.
Also enter one of the following container codes used in transporting each type of asbestos
material (specify any other type of container used if not listed below):

DM - Metal drums, barrels
DP - Plastic drums, barrels
BA - 6 mil plastic bags or wrapping

Enter the quantities of each type of asbestos material removed in units of cubic meters
(cubic yards).

Use this space to indicate special transportation, treatment, storage or disposal or Bill of
Lading information. If an alternate waste disposal site is designated, note it here.
Emergency response telephone numbers or similar information may be included here.

The authorized agent of the waste generator shall read and then sign and date this
certification. The date is the date of receipt by transporter.

NOTE: The waste generator shall retain a copy of this form.
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APPENDIX D

INSTRUCTIONS

Transporter Section (Items 10 & 11)

10. & 11. Enter name, address, and telephone number of each transporter used, if applicable.
Print or type the full name and title of person accepting responsibility and
acknowledging receipt of materials as listed on this waste shipment record for
transport.

NOTE: The transporter shall retain a copy of this form.

Disposal Site Section (Items 12 & 13)

12. The authorized representative of the WDS shall note in this space any discrepancy
between waste described on this mainfest and waste actually received as well as any
improperly enclosed or contained waste. Any rejected materials should be listed and
destination of those materials provided. A site that converts asbestos-containing waste
material to nonasbestos material is considered a WDS.

13. The signature (by hand) of the authorized WDS agent indicates acceptance and
agreement with statements on this manifest except as noted in Item 12. The date is the
date of signature and receipt of shipment.

NOTE: The WDS shall retain a completed copy of this form. The WDS shall also send a
completed copy to the operator listed in Item 2.

CONSTRUCTION AIR QUALITY - DIESEL VEHICLE EMISSIONS CONTROL (BDE)
Effective: April 1, 2009 Revised: July 1, 2009

Diesel Vehicle Emissions Control. The reduction of construction air emissions shall be
accomplished by using cleaner burning diesel fuel. The term “equipment” refers to any and all
diesel fuel powered devices rated at 50 hp and above, to be used on the project site in excess
of seven calendar days over the course of the construction period on the project site (including
any “rental” equipment).

All equipment on the jobsite, with engine ratings of 50 hp and above, shall be required to: use
Ultra Low Sulfur Diesel fuel (ULSD) exclusively (15 ppm sulfur content or less).

Diesel powered equipment in non-compliance will not be allowed to be used on the project site,
and is also subject to a notice of non-compliance as outlined below.

The Contractor shall submit copies of monthly summary reports and include certified copies of

the ULSD diesel fuel delivery slips for diesel fuel delivered to the jobsite for the reporting time
period, noting the quantity of diesel fuel used.
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If any diesel powered equipment is found to be in non-compliance with any portion of this
specification, the Engineer will issue the Contractor a notice of non-compliance and identify an
appropriate period of time, as outlined below under environmental deficiency deduction, in
which to bring the equipment into compliance or remove it from the project site.

Any costs associated with bringing any diesel powered equipment into compliance with these
diesel vehicle emissions controls shall be considered as included in the contract unit prices bid
for the various items of work involved and no additional compensation will be allowed. The
Contractor's compliance with this notice and any associated regulations shall also not be
grounds for a claim.

Environmental Deficiency Deduction. When the Engineer is notified, or determines that an
environmental control deficiency exists, he/she will notify the Contractor in writing, and direct the
Contractor to correct the deficiency within a specified time period. The specified time-period,
which begins upon Contractor notification, will be from 1/2 hour to 24 hours long, based on the
urgency of the situation and the nature of the deficiency. The Engineer shall be the sole judge
regarding the time period.

The deficiency will be based on lack of repair, maintenance and diesel vehicle emissions
control.

If the Contractor fails to correct the deficiency within the specified time frame, a daily monetary
deduction will be imposed for each calendar day or fraction thereof the deficiency continues to
exist. The calendar day(s) will begin when the time period for correction is exceeded and end
with the Engineer's written acceptance of the correction. The daily monetary deduction will be
$1,000.00 for each deficiency identified.

If a Contractor or subcontractor accumulates three environmental deficiency deductions in a
contract period, the Contractor will be shutdown until the deficiency is corrected. Such a
shutdown will not be grounds for any extension of contract time, waiver of penalties, or be
grounds for any claim.

CONSTRUCTION AIR QUALITY - IDLING RESTRICTIONS (BDE)
Effective: April 1, 2009

Idling Restrictions. The Contractor shall establish truck-staging areas for all diesel powered
vehicles that are waiting to load or unload material at the jobsite. Staging areas shall be located
where the diesel emissions from the equipment will have a minimum impact on adjacent
sensitive receptors. The Department will review the selection of staging areas, whether within
or outside the existing highway right-of-way, to avoid locations near sensitive areas or
populations to the extent possible. Sensitive receptors include, but are not limited to, hospitals,
schools, residences, motels, hotels, daycare facilities, elderly housing and convalescent
facilities. Diesel powered engines shall also be located as far away as possible from fresh air
intakes, air conditioners, and windows. The Engineer will approve staging areas before
implementation.
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Diesel powered vehicle operators may not cause or allow the motor vehicle, when it is not in
motion, to idle for more than a total of 10 minutes within any 60 minute period, except under any
of the following circumstances:

1) The motor vehicle has a gross vehicle weight rating of less than 8000 Ib (3630 kg).

2) The motor vehicle idles while forced to remain motionless because of on-highway traffic,
an official traffic control device or signal, or at the direction of a law enforcement official.

3) The motor vehicle idles when operating defrosters, heaters, air conditioners, or other
equipment solely to prevent a safety or health emergency.

4) A police, fire, ambulance, public safety, other emergency or law enforcement motor
vehicle, or any motor vehicle used in an emergency capacity, idles while in an
emergency or training mode and not for the convenience of the vehicle operator.

5) The primary propulsion engine idles for maintenance, servicing, repairing, or diagnostic
purposes if idling is necessary for such activity.

6) A motor vehicle idles as part of a government inspection to verify that all equipment is in
good working order, provided idling is required as part of the inspection.

7) When idling of the motor vehicle is required to operate auxiliary equipment to accomplish
the intended use of the vehicle (such as loading, unloading, mixing, or processing cargo;
controlling cargo temperature; construction operations, lumbering operations; oil or gas
well servicing; or farming operations), provided that this exemption does not apply when
the vehicle is idling solely for cabin comfort or to operate non-essential equipment such
as air conditioning, heating, microwave ovens, or televisions.

8) When the motor vehicle idles due to mechanical difficulties over which the operator has
no control.

9) The outdoor temperature is less than 32 °F (0 °C) or greater than 80 °F (26 °C).

When the outdoor temperature is greater than or equal to 32 °F (0 °C) or less than or equal to
80 °F (26 °C), a person who operates a motor vehicle operating on diesel fuel shall not cause or
allow the motor vehicle to idle for a period greater than 30 minutes in any 60 minute period while
waiting to weigh, load, or unload cargo or freight, unless the vehicle is in a line of vehicles that
regularly and periodically moves forward.

The above requirements do not prohibit the operation of an auxiliary power unit or generator set
as an alternative to idling the main engine of a motor vehicle operating on diesel fuel.

Environmental Deficiency Deduction. When the Engineer is notified, or determines that an
environmental control deficiency exists based on non-compliance with the idling restrictions,
he/she will notify the Contractor, and direct the Contractor to correct the deficiency.

If the Contractor fails to correct the deficiency a monetary deduction will be imposed. The
monetary deduction will be $1,000.00 for each deficiency identified.

DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)
Effective: September 1, 2000 Revised: November 1, 2008

FEDERAL OBLIGATION. The Department of Transportation, as a recipient of federal financial
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination
in the award and administration of contracts.
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Consequently, the federal regulatory provisions of 49 CFR part 26 apply to this contract
concerning the utilization of disadvantaged business enterprises. For the purposes of this
Special Provision, a disadvantaged business enterprise (DBE) means a business certified by
the Department in accordance with the requirements of 49 CFR part 26 and listed in the lllinois
Unified Certification Program (IL UCP) DBE Directory or most recent addendum.

STATE OBLIGATION. This Special Provision will also be used by the Department to satisfy the
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities
Act, 30 ILCS 575. When this Special Provision is used to satisfy state law requirements on
100 percent state-funded contracts, the federal government has no involvement in such
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this
Special Provision by the Department on those contracts. DBE participation on 100 percent
state-funded contracts will not be credited toward fulfilling the Department's annual overall DBE
goal required by the US Department of Transportation to comply with the federal DBE program
requirements.

CONTRACTOR ASSURANCE. The Contractor makes the following assurance and agrees to
include the assurance in each subcontract that the Contractor signs with a subcontractor:

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race,
color, national origin, or sex in the performance of this contract. The Contractor shall carry
out applicable requirements of 49 CFR part 26 in the award and administration of contracts
funded in whole or in part with federal or state funds. Failure by the Contractor to carry out
these requirements is a material breach of this contract, which may result in the termination
of this contract or such other remedy as the recipient deems appropriate.

OVERALL GOAL SET FOR THE DEPARTMENT. As a requirement of compliance with 49 CFR
part 26, the Department has set an overall goal for DBE participation in its federally assisted
contracts. That goal applies to all federal-aid funds the Department will expend in its federally
assisted contracts for the subject reporting fiscal year. The Department is required to make a
good faith effort to achieve the overall goal. The dollar amount paid to all approved DBE
companies performing work called for in this contract is eligible to be credited toward fulfillment
of the Department’s overall goal.

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR. This contract includes a
specific DBE utilization goal established by the Department. The goal has been included
because the Department has determined that the work of this contract has subcontracting
opportunities that may be suitable for performance by DBE companies. This determination is
based on an assessment of the type of work, the location of the work, and the availability of
DBE companies to do a part of the work. The assessment indicates that, in the absence of
unlawful discrimination, and in an arena of fair and open competition, DBE companies can be
expected to perform 20.0% of the work. This percentage is set as the DBE participation goal for
this contract. Consequently, in addition to the other award criteria established for this contract,
the Department will award this contract to a bidder who makes a good faith effort to meet this
goal of DBE participation in the performance of the work. A bidder makes a good faith effort for
award consideration if either of the following is done in accordance with the procedures set forth
in this Special Provision:
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(@) The bidder documents that firmly committed DBE participation has been obtained to
meet the goal; or

(b) The bidder documents that a good faith effort has been made to meet the goal, even
though the effort did not succeed in obtaining enough DBE participation to meet the
goal.

DBE LOCATOR REFERENCES. Bidders may consult the IL UCP DBE Directory as a
reference source for DBE-certified companies. In addition, the Department maintains a letting
and item specific DBE locator information system whereby DBE companies can register their
interest in providing quotes on particular bid items advertised for letting. Information concerning
DBE companies willing to quote work for particular contracts may be obtained by contacting the
Department's Bureau of Small Business Enterprises at telephone number (217)785-4611, or by
visiting the Department's web site at www.dot.il.gov.

BIDDING PROCEDURES. Compliance with the bidding procedures of this Special Provision is
required prior to the award of the contract and the failure of the as-read low bidder to comply will
render the bid not responsive.

(a) In order to assure the timely award of the contract, the as-read low bidder shall submit a
Disadvantaged Business Utilization Plan on Department form SBE 2026 within seven
working days after the date of letting. To meet the seven day requirement, the bidder
may send the Plan by certified mail or delivery service within the seven working day
period. If a question arises concerning the mailing date of a Plan, the mailing date will
be established by the U.S. Postal Service postmark on the original certified mail receipt
from the U.S. Postal Service or the receipt issued by a delivery service. It is the
responsibility of the bidder to ensure that the postmark or receipt date is affixed within
the seven working days if the bidder intends to rely upon mailing or delivery to satisfy the
submission day requirement. The Plan is to be submitted to the Department of
Transportation, Bureau of Small Business Enterprises, Contract Compliance Section,
2300 South Dirksen Parkway, Room 319, Springfield, lllinois 62764 (Telefax: (217)785-
1524). It is the responsibility of the bidder to obtain confirmation of telefax delivery. The
Department will not accept a Utilization Plan if it does not meet the seven day submittal
requirement and the bid will be declared not responsive. In the event the bid is declared
not responsive due to a failure to submit a Plan or failure to comply with the bidding
procedures set forth herein, the Department may elect to cause the forfeiture of the
penal sum of the bidder's proposal guaranty, and may deny authorization to bid the
project if re-advertised for bids. The Department reserves the right to invite any other
bidder to submit a Utilization Plan at any time for award consideration or to extend the
time for award.

(b) The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE
participation commitments to meet the contract goal or has not obtained enough DBE
participation commitments in spite of a good faith effort to meet the goal. The Utilization
Plan shall further provide the name, telephone number, and telefax number of a
responsible official of the bidder designated for purposes of notification of plan approval
or disapproval under the procedures of this Special Provision.
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(c) The Utilization Plan shall include a DBE Participation Commitment Statement,
Department form SBE 2025, for each DBE proposed for the performance of work to
achieve the contract goal. The signatures on these forms must be original signatures.
All elements of information indicated on the said form shall be provided, including but not
limited to the following:

(1) The name and address of each DBE to be used,;

(2) A description, including pay item numbers, of the commercially useful work to be
done by each DBE;

(3) The price to be paid to each DBE for the identified work specifically stating the
quantity, unit price, and total subcontract price for the work to be completed by the
DBE. If partial pay items are to be performed by the DBE, indicate the portion of
each item, a unit price where appropriate and the subcontract price amount;

(4) A commitment statement signed by the bidder and each DBE evidencing availability
and intent to perform commercially useful work on the project; and

(5) If the bidder is a joint venture comprised of DBE companies and non-DBE
companies, the plan must also include a clear identification of the portion of the work
to be performed by the DBE partner(s).

(d) The contract will not be awarded until the Utilization Plan submitted by the bidder is
approved. The Utilization Plan will be approved by the Department if the Plan commits
sufficient commercially useful DBE work performance to meet the contract goal. The
Utilization Plan will not be approved by the Department if the Plan does not commit
sufficient DBE performance to meet the contract goal unless the bidder documents that it
made a good faith effort to meet the goal. The good faith procedures of Section VIII of
this special provision apply. If the Utilization Plan is not approved because it is deficient
in a technical matter, unless waived by the Department, the bidder will be notified and
will be allowed no less than a five working day period in order to cure the deficiency.

CALCULATING DBE PARTICIPATION. The Utilization Plan values represent work anticipated
to be performed and paid for upon satisfactory completion. The Department is only able to
count toward the achievement of the overall goal and the contract goal the value of payments
made for the work actually performed by DBE companies. In addition, a DBE must perform a
commercially useful function on the contract to be counted. A commercially useful function is
generally performed when the DBE is responsible for the work and is carrying out its
responsibilities by actually performing, managing, and supervising the work involved. The
Department and Contractor are governed by the provisions of 49 CFR part 26.55(c) on
questions of commercially useful functions as it affects the work. Specific counting guidelines
are provided in 49 CFR part 26.55, the provisions of which govern over the summary contained
herein.

(a) DBE as the Contractor: 100 percent goal credit for that portion of the work performed by
the DBE’s own forces, including the cost of materials and supplies. Work that a DBE
subcontracts to a non-DBE does not count toward the DBE goals.
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(b) DBE as a joint venture Contractor: 100 percent goal credit for that portion of the total
dollar value of the contract equal to the distinct, clearly defined portion of the work
performed by the DBE’s own forces.

(c) DBE as a subcontractor: 100 percent goal credit for the work of the subcontract
performed by the DBE’s own forces, including the cost of materials and supplies,
excluding the purchase of materials and supplies or the lease of equipment by the DBE
subcontractor from the prime Contractor or its affiliates. Work that a DBE subcontractor
in turn subcontracts to a non-DBE does not count toward the DBE goal.

(d) DBE as a trucker: 100 percent goal credit for trucking participation provided the DBE is
responsible for the management and supervision of the entire trucking operation for
which it is responsible. At least one truck owned, operated, licensed, and insured by the
DBE must be used on the contact. Credit will be given for the full value of all such DBE
trucks operated using DBE employed drivers. Goal credit will be limited to the value of
the reasonable fee or commission received by the DBE if trucks are leased from a non-
DBE company.

(e) DBE as a material supplier:

(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE
regular dealer.

(2) 100 percent goal credit for the cost of materials or supplies obtained from a DBE
manufacturer.

(3) 100 percent credit for the value of reasonable fees and commissions for the
procurement of materials and supplies if not a regular dealer or manufacturer.

GOOD FAITH EFFORT PROCEDURES. If the bidder cannot obtain sufficient DBE
commitments to meet the contract goal, the bidder must document in the Utilization Plan the
good faith efforts made in the attempt to meet the goal. This means that the bidder must show
that all necessary and reasonable steps were taken to achieve the contract goal. Necessary
and reasonable steps are those which could reasonably be expected to obtain sufficient DBE
participation. The Department will consider the quality, quantity, and intensity of the kinds of
efforts that the bidder has made. Mere pro forma efforts are not good faith efforts; rather, the
bidder is expected to have taken those efforts that would be reasonably expected of a bidder
actively and aggressively trying to obtain DBE participation sufficient to meet the contract goal.

(a) The following is a list of types of action that the Department will consider as part of the
evaluation of the bidder's good faith efforts to obtain participation. These listed factors
are not intended to be a mandatory checklist and are not intended to be exhaustive.
Other factors or efforts brought to the attention of the Department may be relevant in
appropriate cases, and will be considered by the Department.

(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid

meetings, advertising and/or written notices) the interest of all certified DBE
companies that have the capability to perform the work of the contract.

74



FAP Route 998 (I-70 Corridor)
Section 82-1DM-1

St. Clair County

Contract No. 76C68

The bidder must solicit this interest within sufficient time to allow the DBE companies
to respond to the solicitation. The bidder must determine with certainty if the DBE
companies are interested by taking appropriate steps to follow up initial solicitations.

(2) Selecting portions of the work to be performed by DBE companies in order to
increase the likelihood that the DBE goals will be achieved. This includes, where
appropriate, breaking out contract work items into economically feasible units to
facilitate DBE participation, even when the prime Contractor might otherwise prefer
to perform these work items with its own forces.

(3) Providing interested DBE companies with adequate information about the plans,
specifications, and requirements of the contract in a timely manner to assist them in
responding to a solicitation.

(4) a. Negotiating in good faith with interested DBE companies. It is the bidder’s
responsibility to make a portion of the work available to DBE subcontractors and
suppliers and to select those portions of the work or material needs consistent
with the available DBE subcontractors and suppliers, so as to facilitate DBE
participation. Evidence of such negotiation includes the names, addresses, and
telephone numbers of DBE companies that were considered; a description of the
information provided regarding the plans and specifications for the work selected
for subcontracting; and evidence as to why additional agreements could not be
reached for DBE companies to perform the work.

b. A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a
firm's price and capabilities as well as contract goals into consideration.
However, the fact that there may be some additional costs involved in finding and
using DBE companies is not in itself sufficient reason for a bidder’s failure to
meet the contract DBE goal, as long as such costs are reasonable. Also, the
ability or desire of a bidder to perform the work of a contract with its own
organization does not relieve the bidder of the responsibility to make good faith
efforts. Bidders are not, however, required to accept higher quotes from DBE
companies if the price difference is excessive or unreasonable.

(5) Not rejecting DBE companies as being unqualified without sound reasons based on
a thorough investigation of their capabilities. The bidder's standing within its
industry, membership in specific groups, organizations, or associations and political
or social affiliations (for example union vs. non-union employee status) are not
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to
meet the project goal.

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of
credit, or insurance as required by the recipient or Contractor.

(7) Making efforts to assist interested DBE companies in obtaining necessary
equipment, supplies, materials, or related assistance or services.
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(8) Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; local, state, and federal minority/women
business assistance offices; and other organizations as allowed on a case-by-case
basis to provide assistance in the recruitment and placement of DBE companies.

(b) If the Department determines that the bidder has made a good faith effort to secure the
work commitment of DBE companies to meet the contract goal, the Department will
award the contract provided that it is otherwise eligible for award. If the Department
determines that a good faith effort has not been made, the Department will notify the
bidder of that preliminary determination by contacting the responsible company official
designated in the Utilization Plan. The preliminary determination shall include a
statement of reasons why good faith efforts have not been found, and may include
additional good faith efforts that the bidder could take. The notification will designate a
five working day period during which the bidder shall take additional efforts. The bidder
is not limited by a statement of additional efforts, but may take other action beyond any
stated additional efforts in order to obtain additional DBE commitments. The bidder shall
submit an amended Utilization Plan if additional DBE commitments to meet the contract
goal are secured. If additional DBE commitments sufficient to meet the contract goal are
not secured, the bidder shall report the final good faith efforts made in the time allotted.
All additional efforts taken by the bidder will be considered as part of the bidder’'s good
faith efforts. If the bidder is not able to meet the goal after taking additional efforts, the
Department will make a pre-final determination of the good faith efforts of the bidder and
will notify the designated responsible company official of the reasons for an adverse
determination.

(c) The bidder may request administrative reconsideration of a pre-final determination
adverse to the bidder within the five working days after the notification date of the
determination by delivering the request to the Department of Transportation, Bureau of
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen
Parkway, Room 319, Springfield, lllinois 62764 (Telefax: (217)785-1524). Deposit of the
request in the United States mail on or before the fifth business day shall not be deemed
delivery. The pre-final determination shall become final if a request is not made and
delivered. A request may provide additional written documentation and/or argument
concerning the issue of whether an adequate good faith effort was made to meet the
contract goal. In addition, the request shall be considered a consent by the bidder to
extend the time for award. The request will be forwarded to the Department's
Reconsideration Officer. The Reconsideration Officer will extend an opportunity to the
bidder to meet in person in order to consider all issues of whether the bidder made a
good faith effort to meet the goal. After the review by the Reconsideration Officer, the
bidder will be sent a written decision within ten working days after receipt of the request
for reconsideration, explaining the basis for finding that the bidder did or did not meet the
goal or make adequate good faith efforts to do so. A final decision by the
Reconsideration Officer that a good faith effort was made shall approve the Utilization
Plan submitted by the bidder and shall clear the contract for award. A final decision that
a good faith effort was not made shall render the bid not responsive.

CONTRACT COMPLIANCE. Compliance with this Special Provision is an essential part of the
contract. The Department is prohibited by federal regulations from crediting the participation of
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall
goal until the amount to be applied toward the goals has been paid to the DBE.
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The following administrative procedures and remedies govern the compliance by the Contractor
with the contractual obligations established by the Utilization Plan. After approval of the Plan
and award of the contract, the Utilization Plan and individual DBE Participation Statements
become part of the contract. If the Contractor did not succeed in obtaining enough DBE
participation to achieve the advertised contract goal, and the Utilization Plan was approved and
contract awarded based upon a determination of good faith, the total dollar value of DBE work
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall
become the amended contract goal.

(&) No amendment to the Utilization Plan may be made without prior written approval from

the Department’s Bureau of Small Business Enterprises. All requests for amendment to
the Utilization Plan shall be submitted to the Department of Transportation, Bureau of
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen
Parkway, Room 319, Springfield, Illinois 62764. Telephone number (217) 785-4611.
Telefax number (217) 785-1524.

(b) All work indicated for performance by an approved DBE shall be performed, managed,

(©)

and supervised by the DBE executing the Participation Statement. The Contractor shall
not terminate for convenience a DBE listed in the Utilization Plan and then perform the
work of the terminated DBE with its own forces, those of an affiliate or those of another
subcontractor, whether DBE or not, without first obtaining the written consent of the
Bureau of Small Business Enterprises to amend the Utilization Plan. If a DBE listed in
the Utilization Plan is terminated for reasons other than convenience, or fails to complete
its work on the contract for any reason, the Contractor shall make good faith efforts to
find another DBE to substitute for the terminated DBE. The good faith efforts shall be
directed at finding another DBE to perform at least the same amount of work under the
contract as the DBE that was terminated, but only to the extent needed to meet the
contract goal or the amended contract goal. The Contractor shall notify the Bureau of
Small Business Enterprises of any termination for reasons other than convenience, and
shall obtain approval for inclusion of the substitute DBE in the Utilization Plan. If good
faith efforts following a termination of a DBE for cause are not successful, the Contractor
shall contact the Bureau of Small Business Enterprises and provide a full accounting of
the efforts undertaken to obtain substitute DBE participation. The Bureau of Small
Business Enterprises will evaluate the good faith efforts in light of all circumstances
surrounding the performance status of the contract, and determine whether the contract
goal should be amended.

The Contractor shall maintain a record of payments for work performed to the DBE
participants. The records shall be made available to the Department for inspection upon
request. After the performance of the final item of work or delivery of material by a DBE
and final payment therefore to the DBE by the Contractor, but not later than thirty
calendar days after payment has been made by the Department to the Contractor for
such work or material, the Contractor shall submit a DBE Payment Agreement on
Department form SBE 2115 to the Regional Engineer. If full and final payment has not
been made to the DBE, the DBE Payment Agreement shall indicate whether a
disagreement as to the payment required exists between the Contractor and the DBE or
if the Contractor believes that the work has not been satisfactorily completed.
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If the Contractor does not have the full amount of work indicated in the Utilization Plan
performed by the DBE companies indicated in the Plan, the Department will deduct from
contract payments to the Contractor the amount of the goal not achieved as liquidated
and ascertained damages.

(d) The Department reserves the right to withhold payment to the Contractor to enforce the
provisions of this Special Provision. Final payment shall not be made on the contract
until such time as the Contractor submits sufficient documentation demonstrating
achievement of the goal in accordance with this Special Provision or after liquidated
damages have been determined and collected.

(e) Notwithstanding any other provision of the contract, including but not limited to
Article 109.09 of the Standard Specifications, the Contractor may request administrative
reconsideration of a decision to deduct the amount of the goal not achieved as liquidated
damages. A request to reconsider shall be delivered to the Contract Compliance
Section and shall be handled and considered in the same manner as set forth in
paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, except a final
decision that a good faith effort was not made during contract performance to achieve
the goal agreed to in the Utilization Plan shall be the final administrative decision of the
Department.

ENGINEER’S FIELD OFFICE TYPE A (BDE)
Effective: April 1, 2007 Revised: August 1, 2008

Revise Article 670.02 of the Standard Specifications to read:

“670.02 Engineer's Field Office Type A. Type A field offices shall have a minimum ceiling
height of 7 ft (2 m) and a minimum floor space 450 sq ft (42 sq m). The office shall be provided
with sufficient heat, natural and artificial light, and air conditioning.

The office shall have an electronic security system that will respond to any breach of exterior
doors and windows. Doors and windows shall be equipped with locks. Doors shall also be
equipped with dead bolt locks or other secondary locking device.

Windows shall be equipped with exterior screens to allow adequate ventilation. All windows
shall be equipped with interior shades, curtains, or blinds. Adequate all-weather parking space
shall be available to accommodate a minimum of ten vehicles.

Suitable on-site sanitary facilities meeting Federal, State, and local health department
requirements shall be provided, maintained clean and in good working condition, and shall be
stocked with lavatory and sanitary supplies at all times.

Sanitary facilities shall include hot and cold potable running water, lavatory and toilet as an
integral part of the office where available. Solid waste disposal consisting of two waste baskets
and an outside trash container of sufficient size to accommodate a weekly provided pick-up
service.

In addition, the following furniture and equipment shall be furnished.
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() Four desks with minimum working surface 42 x 30in. (1.1 m x 750 mm) each and five
non-folding chairs with upholstered seats and backs.

(b) One desk with minimum working surface 48 x 72 in. (1.2 x 1.8 m) with height adjustment
of 23 to 30 in. (585 to 750 mm).

(c) One four-post drafting table with minimum top size of 37 1/2 x 48 in. (950 mm x 1.2 m).
The top shall be basswood or equivalent and capable of being tilted through an angle of
50 degrees. An adjustable height drafting stool with upholstered seat and back shall
also be provided.

(d) Two free standing four drawer legal size file cabinet with lock and an underwriters'
laboratories insulated file device 350 degrees one hour rating.

(e) One 6 ft (1.8 m) folding table with six folding chairs.

(f) One equipment cabinet of minimum inside dimension of 44 in. (1100 mm) high x 24 in.
(600 mm) wide x 30in. (750 mm) deep with lock. The walls shall be of steel with a
3/32in. (2 mm) minimum thickness with concealed hinges and enclosed lock
constructed in such a manner as to prevent entry by force. The cabinet assembly shall
be permanently attached to a structural element of the field office in a manner to prevent
theft of the entire cabinet.

(g9) One refrigerator with a minimum size of 16 cu ft (0.45 cu m) with a freezer unit.

(h) One electric desk type tape printing calculator.

() A minimum of two communication paths. The configuration shall include:

(1) Internet Connection. An internet service connection using telephone DSL, cable
broadband, or CDMA wireless technology. Additionally, an 802.11g/N wireless
router shall be provided, which will allow connection by the Engineer and up to four
Department staff.

(2) Telephone Lines. Three separate telephone lines.

() One plain paper copy machine capable of reproducing prints up to 11 x 17 in. (280 x
432 mm) with an automatic feed tray capable of storing 30 sheets of paper. Letter size
and 11 x 17 in. (280 x 432 mm) paper shall be provided.

(k) One plain paper fax machine with paper.

() Two telephones, with touch tone, where available, and a digital telephone answering
machine, for exclusive use by the Engineer.

(m) One electric water cooler dispenser.

(n) One first-aid cabinet fully equipped.
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(o) One microwave oven, 1 cu ft (0.03 cu m) minimum capacity.
(p) One fire-proof safe, 0.5 cu ft (0.01 cu m) minimum capacity.
(q) One electric paper shredder.

() One post mounted rain gauge, located on the project site for each 5 miles (8 km) of
project length.”

Revise the first sentence of the first paragraph of Article 670.07 of the Standard Specifications
to read:

“The building or buildings fully equipped as specified will be paid for on a monthly basis until
the building or buildings are released by the Engineer.”

Revise the last sentence of the first paragraph of Article 670.07 of the Standard Specifications
to read:

“This price shall include all utility costs and shall reflect the salvage value of the building or
buildings, equipment, and furniture which become the property of the Contractor after release by
the Engineer, except that the Department will pay that portion of the monthly long distance
telephone bills that, when combined, exceed $150.”

EQUIPMENT RENTAL RATES (BDE)
Effective: August 2, 2007 Revised: January 2, 2008

Replace the second and third paragraphs of Article 105.07(b)(4)a. of the Standard
Specifications with the following:

“Equipment idled which cannot be used on other work, and which is authorized to
standby on the project site by the Engineer, will be paid for according to
Article 109.04(b)(4).”

Replace Article 109.04(b)(4) of the Standard Specifications with the following:

“(4) Equipment. Equipment used for extra work shall be authorized by the Engineer.
The equipment shall be specifically described, be of suitable size and capacity for
the work to be performed, and be in good operating condition. For such equipment,
the Contractor will be paid as follows.

a. Contractor Owned Equipment. Contractor owned equipment will be paid for by
the hour using the applicable FHWA hourly rate from the “Equipment Watch
Rental Rate Blue Book” (Blue Book) in effect when the force account work
begins. The FHWA hourly rate is calculated as follows.

FHWA hourly rate = (monthly rate/176) x (model year adj.) x (lllinois adj.) + EOC
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Where: EOC = Estimated Operating Costs per hour (from the Blue Book)

The time allowed will be the actual time the equipment is operating on the extra
work. For the time required to move the equipment to and from the site of the
extra work and any authorized idle (standby) time, payment will be made at the
following hourly rate: 0.5 x (FHWA hourly rate - EOC).

All time allowed shall fall within the working hours authorized for the extra work.

The rates above include the cost of fuel, oil, lubrication, supplies, small tools,
necessary attachments, repairs, overhaul and maintenance of any kind,
depreciation, storage, overhead, profits, insurance, and all incidentals. The rates
do not include labor.

The Contractor shall submit to the Engineer sufficient information for each piece
of equipment and its attachments to enable the Engineer to determine the proper
equipment category. If a rate is not established in the Blue Book for a particular
piece of equipment, the Engineer will establish a rate for that piece of equipment
that is consistent with its cost and use in the industry.

b. Rented Equipment. Whenever it is necessary for the Contractor to rent
equipment to perform extra work, the rental and transportation costs of the
equipment plus five percent for overhead will be paid. In no case shall the rental
rates exceed those of established distributors or equipment rental agencies.

All prices shall be agreed to in writing before the equipment is used.”

FLAGGER AT SIDE ROADS AND ENTRANCES (BDE)
Effective: April 1, 2009

Revise the second paragraph of Article 701.13(a) of the Standard Specifications to read:

“The Engineer will determine when a side road or entrance shall be closed to traffic. A
flagger will be required at each side road or entrance remaining open to traffic within the
operation where two-way traffic is maintained on one lane of pavement. The flagger
shall be positioned as shown on the plans or as directed by the Engineer.”

Revise the first and second paragraph of Article 701.20(i) of the Standard Specifications to read:

“Signs, barricades, or other traffic control devices required by the Engineer over and
above those specified will be paid for according to Article 109.04. All flaggers required
at side roads and entrances remaining open to traffic including those that are shown on
the Highway Standards and/or additional barricades required by the Engineer to close
side roads and entrances will be paid for according to Article 109.04.”
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LIQUIDATED DAMAGES (BDE)
Effective: April 1, 2009

Revise the table in Article 108.09 of the Standard Specifications to read:
“Schedule of Deductions for Each
Day of Overrun in Contract Time
Original Contract Amount Daily Charges
From More To and Calendar Work
Than Including Day Day
$ 0 $ 100,000 $ 375 $ 500
100,000 500,000 625 875
500,000 1,000,000 1,025 1,425
1,000,000 3,000,000 1,125 1,550
3,000,000 5,000,000 1,425 1,950
5,000,000 10,000,000 1,700 2,350
10,000,000 And over 3,325 4,650”

NATIONAL POLLUTANT DISCHARGE ELIMINATION SYSTEM / EROSION AND SEDIMENT
CONTROL DEFICIENCY DEDUCTION (BDE)
Effective: April 1, 2007 Revised: November 1, 2009

Revis

e Article 105.03(a) of the Standard Specifications to read:

“(a) National Pollutant Discharge Elimination System (NPDES) / Erosion and Sediment

Control Deficiency Deduction When the Engineer is notified or determines an erosion
and/or sediment control deficiency(s) exists, or the Contractor’s activities represents a
violation of the Department’'s NPDES permits, the Engineer will notify and direct the
Contractor to correct the deficiency within a specified time. The specified time, which
begins upon natification to the Contractor, will be from 1/2 hour to 1 week based on the
urgency of the situation and the nature of the work effort required. The Engineer will be
the sole judge.

A deficiency may be any lack of repair, maintenance, or implementation of erosion
and/or sediment control devices included in the contract, or any failure to comply with the
conditions of the Department’'s NPDES permits. A deficiency may also be applied to
situations where corrective action is not an option such as the failure to participate in a
jobsite inspection of the project, failure to install required measures prior to initiating
earth moving operations, disregard of concrete washout requirements, or other disregard
of the NPDES permit.

If the Contractor fails to correct a deficiency within the specified time, a daily monetary
deduction will be imposed for each calendar day or portion of a calendar day until the
deficiency is corrected to the satisfaction of the Engineer. The calendar day(s) will begin
with notification to the Contractor and end with the Engineer's acceptance of the
correction.
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The base value of the daily monetary deduction is $1000.00 and will be applied to each
location for which a deficiency exists. The value of the deficiency deduction assessed
for each infraction will be determined by multiplying the base value by a Gravity
Adjustment Factor provided in Table A. Except for failure to participate in a required
jobsite inspection of the project prior to initiating earthmoving operations which will be
based on the total acreage of planned disturbance at the following multipliers: <5 Acres:
1; 5-10 Acres: 2; >10-25 Acres: 3; >25 Acres: 5. For those deficiencies where corrective
action was not an option, the monetary deduction will be immediate and will be valued at
one calendar day multiplied by a Gravity Adjustment Factor.

Table A
Deficiency Deduction Gravity Adjustment Factors
Types of Violations Soil Disturbed and Not Permanently
Stabilized At Time of Violation
<5 5-10 >10-25 > 25

Acres Acres Acres Acres
Failure to |Install or Properly | 0.1-05|0.2-10|05-25 1.0-5
Maintain BMP
Careless Destruction of BMP 02-1 | 05-25] 1.0-5. 1.0-5

Intrusion into Protected Resource 1.0-5 1.0-5 20-10 | 2.0-10
Failure to properly manage| 0.2-1 0.2-1 | 05-25 10-5
Chemicals, Concrete Washouts or
Residuals, Litter or other Wastes
Improper Vehicle and Equipment | 0.1-05| 0.2-1 0.2-1 0.5-25
Maintenance, Fueling or Cleaning
Failure to Provide or Update| 0.2-1 | 05-25| 1.0-5 1.0-5
Written or Graphic Plans Required
by SWPPP

Failure to comply with Other | 0.1-05| 0.2-1 02-1 | 05-25%"
Provisions of the NPDES Permit

PAYMENTS TO SUBCONTRACTORS (BDE)
Effective: June 1, 2000 Revised: January 1, 2006

Federal regulations found at 49 CFR 8§26.29 mandate the Department to establish a contract
clause to require Contractors to pay subcontractors for satisfactory performance of their
subcontracts and to set the time for such payments.

State law also addresses the timing of payments to be made to subcontractors and material
suppliers. Section 7 of the Prompt Payment Act, 30 ILCS 540/7, requires that when a
Contractor receives any payment from the Department, the Contractor shall make
corresponding, proportional payments to each subcontractor and material supplier performing
work or supplying material within 15 calendar days after receipt of the Department payment.
Section 7 of the Act further provides that interest in the amount of two percent per month, in
addition to the payment due, shall be paid to any subcontractor or material supplier by the
Contractor if the payment required by the Act is withheld or delayed without reasonable cause.
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The Act also provides that the time for payment required and the calculation of any interest due
applies to transactions between subcontractors and lower-tier subcontractors and material
suppliers throughout the contracting chain.

This Special Provision establishes the required federal contract clause, and adopts the 15
calendar day requirement of the State Prompt Payment Act for purposes of compliance with the
federal regulation regarding payments to subcontractors. This contract is subject to the
following payment obligations.

When progress payments are made to the Contractor according to Article 109.07 of the
Standard Specifications, the Contractor shall make a corresponding payment to each
subcontractor and material supplier in proportion to the work satisfactorily completed by each
subcontractor and for the material supplied to perform any work of the contract. The
proportionate amount of partial payment due to each subcontractor and material supplier
throughout the contracting chain shall be determined by the quantities measured or otherwise
determined as eligible for payment by the Department and included in the progress payment to
the Contractor. Subcontractors and material suppliers shall be paid by the Contractor within 15
calendar days after the receipt of payment from the Department. The Contractor shall not hold
retainage from the subcontractors. These obligations shall also apply to any payments made by
subcontractors and material suppliers to their subcontractors and material suppliers; and to all
payments made to lower tier subcontractors and material suppliers throughout the contracting
chain. Any payment or portion of a payment subject to this provision may only be withheld from
the subcontractor or material supplier to whom it is due for reasonable cause.

This Special Provision does not create any rights in favor of any subcontractor or material
supplier against the State or authorize any cause of action against the State on account of any
payment, nonpayment, delayed payment, or interest claimed by application of the State Prompt
Payment Act. The Department will not approve any delay or postponement of the 15 day
requirement except for reasonable cause shown after notice and hearing pursuant to Section
7(b) of the State Prompt Payment Act. State law creates other and additional remedies
available to any subcontractor or material supplier, regardless of tier, who has not been paid for
work properly performed or material furnished. These remedies are a lien against public funds
set forth in Section 23(c) of the Mechanics Lien Act, 770 ILCS 60/23(c), and a recovery on the
Contractor’s payment bond according to the Public Construction Bond Act, 30 ILCS 550.

PAYROLLS AND PAYROLL RECORDS (BDE)
Effective: March 1, 2009 Revised: July 1, 2009

FEDERAL AID CONTRACTS. Revise the following section of Check Sheet #1 of the Recurring
Special Provisions to read:

“‘STATEMENTS AND PAYROLLS

The payroll records shall include each worker's name, address, telephone number, social
security number, classification, rate of pay, number of hours worked each day, starting and
ending times of work each day, total hours worked each week, itemized deductions made, and
actual wages paid.
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The Contractor and each subcontractor shall submit payroll records to the Engineer each
week from the start to the completion of their respective work, except that full social security
numbers and home addresses shall not be included on weekly transmittals. Instead the payrolls
shall include an identification number for each employee (e.g., the last four digits of the
employee’s social security number.). In addition, starting and ending times of work each day
may be omitted from the payroll records submitted to the Engineer. The submittals shall be on
the Department's form SBE 48, or an approved facsimile. When there has been no activity
during a work week, a payroll record shall still be submitted with the appropriate box (“No Work”,
“Suspended”, or “Complete”) checked on the form.”

STATE CONTRACTS. Revise Section IV of Check Sheet #5 of the Recurring Special
Provisions to read:

“IV.COMPLIANCE WITH THE PREVAILING WAGE ACT

1. Prevailing Wages. All wages paid by the Contractor and each subcontractor shall be in
compliance with The Prevailing Wage Act (820 ILCS 130), as amended, except where a
prevailing wage violates a federal law, order, or ruling, the rate conforming to the federal
law, order, or ruling shall govern. The Contractor shall be responsible to notify each
subcontractor of the wage rates set forth in this contract and any revisions thereto. If the
Department of Labor revises the wage rates, the Contractor will not be allowed
additional compensation on account of said revisions.

2. Payroll Records. The Contractor and each subcontractor shall make and keep, for a
period of three years from the date of completion of this contract, records of the wages
paid to his/her workers. The payroll records shall include each worker's name, address,
telephone number, social security number, classification, rate of pay, humber of hours
worked each day, starting and ending times of work each day, total hours worked each
week, itemized deductions made, and actual wages paid. Upon two business days’
notice, these records shall be available, at all reasonable hours at a location within the
State, for inspection by the Department or the Department of Labor.

3. Submission of Payroll Records. The Contractor and each subcontractor shall submit
payroll records to the Engineer each week from the start to the completion of their
respective work, except that full social security numbers and home addresses shall not
be included on weekly transmittals. Instead the payrolls shall include an identification
number for each employee (e.g., the last four digits of the employee’s social security
number). In addition, starting and ending times of work each day may be omitted from
the payroll records submitted to the Engineer. The submittals shall be on the
Department’s form SBE 48, or an approved facsimile. When there has been no activity
during a work week, a payroll record shall still be submitted with the appropriate box
(“No Work”, “Suspended”, or “Complete”) checked on the form.

Each submittal shall be accompanied by a statement signed by the Contractor or
subcontractor which avers that: (i) such records are true and accurate; (ii) the hourly
rate paid to each worker is not less than the general prevailing rate of hourly wages
required by the Act; and (iii) the Contractor or subcontractor is aware that filing a payroll
record that he/she knows to be false is a Class B misdemeanor.
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4. Employee Interviews. The Contractor and each subcontractor shall permit his/her
employees to be interviewed on the job, during working hours, by compliance
investigators of the Department or the Department of Labor.”

PERSONAL PROTECTIVE EQUIPMENT (BDE)
Effective: November 1, 2008

Revise the first sentence of Article 701.12 of the Standard Specifications to read:

“All personnel on foot, excluding flaggers, within the highway right-of-way shall wear a
fluorescent orange, fluorescent yellow/green, or a combination of fluorescent orange and
fluorescent yellow/green vest meeting the requirements of ANSI/ISEA 107-2004 for Conspicuity
Class 2 garments.”

RAILROAD PROTECTIVE LIABILITY INSURANCE (BDE)
Effective: December 1, 1986 Revised: January 1, 2006

Description. Railroad Protective Liability and Property Damage Liability Insurance shall be
carried according to Article 107.11 of the Standard Specifications. A separate policy is required
for each railroad unless otherwise noted.

NUMBER & SPEED OF NUMBER & SPEED OF

NAMED INSURED & ADDRESS PASSENGER TRAINS FREIGHT TRAINS
Terminal Railroad Association of St. Louis n/a 6-8 Trains Per Day
1000 St. Louis Union Station, Suite 200 Yard Speed
St. Louis, Missouri 63103

DOT/AAR No.: n/a RR Mile Post: “Cahokia Canal to Packers Ave.”
RR Division: n/a RR Sub-Division: Eads Main

For Freight/Passenger Information Contact: C.R. (Rick) McQueen Jr. Phone: (314) 539-4724
For Insurance Information Contact: C.R. (Rick) McQueen Jr. Phone: (314) 539-4724

Approval of Insurance. The original and one certified copy of each required policy shall be
submitted to the following address for approval:

lllinois Department of Transportation
Bureau of Design and Environment
2300 South Dirksen Parkway, Room 326
Springfield, lllinois 62764

The Contractor will be advised when the Department has received approval of the insurance
from the railroad(s). Before any work begins on railroad right-of-way, the Contractor shall
submit to the Engineer evidence that the required insurance has been approved by the
railroad(s).
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The Contractor shall also provide the Engineer with the expiration date of each required policy.

Basis of Payment. Providing Railroad Protective Liability and Property Damage Liability
Insurance will be paid for at the contract unit price per Lump Sum for RAILROAD PROTECTIVE
LIABILITY INSURANCE.

RAILROAD PROTECTIVE LIABILITY INSURANCE (5 AND 10) (BDE)
Effective: January 1, 2006

Description. Railroad Protective Liability and Property Damage Liability Insurance shall be
carried according to Article 107.11 of the Standard Specifications, except the limits shall be a
minimum of $5,000,000 combined single limit per occurrence for bodily injury liability and
property damage liability with an aggregate limit of $10,000,000 over the life of the policy. A
separate policy is required for each railroad unless otherwise noted.

NUMBER & SPEED OF NUMBER & SPEED OF

NAMED INSURED & ADDRESS PASSENGER TRAINS FREIGHT TRAINS

Norfolk Southern Corporation n/a 1-5 Trains Per Week

1200 Peachtree Street 10 MPH

Atlanta, GA 30309

DOT/AAR No.: n/a RR Mile Post: MP 0 to 2.0 NS A&E Main
“Cahokia Canal to Packers Ave.”

RR Division: lllinois RR Sub-Division: Granite City

For Freight/Passenger Information Contact: James R. Kazmierczak Phone: (404) 529-1256
For Insurance Information Contact: Scott W. Dickerson Phone: (757) 629-2364

Approval of Insurance. The original and one certified copy of each required policy shall be
submitted to the following address for approval:

lllinois Department of Transportation
Bureau of Design and Environment
2300 South Dirksen Parkway, Room 326
Springfield, Illinois 62764

The Contractor will be advised when the Department has received approval of the insurance
from the railroad(s). Before any work begins on railroad right-of-way, the Contractor shall
submit to the Engineer evidence that the required insurance has been approved by the
railroad(s). The Contractor shall also provide the Engineer with the expiration date of each
required policy.

Basis of Payment. Providing Railroad Protective Liability and Property Damage Liability
Insurance will be paid for at the contract unit price per Lump Sum for RAILROAD PROTECTIVE
LIABILITY INSURANCE.
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REFLECTIVE SHEETING ON CHANNELIZING DEVICES (BDE)
Effective: April 1, 2007 Revised: November 1, 2008

Revise the seventh paragraph of Article 1106.02 of the Standard Specifications to read:

“At the time of manufacturing, the retroreflective prismatic sheeting used on channelizing
devices shall meet or exceed the initial minimum coefficient of retroreflection as specified in the
following table. Measurements shall be conducted according to ASTM E 810, without
averaging. Sheeting used on cones, drums and flexible delineators shall be reboundable as
tested according to ASTM D 4956. Prestriped sheeting for rigid substrates on barricades shall
be white and orange. The sheeting shall be uniform in color and devoid of streaks throughout
the length of each roll. The color shall conform to the latest appropriate standard color tolerance
chart issued by the U.S. Department of Transportation, Federal Highway Administration, and to
the daytime and nighttime color requirements of ASTM D 4956.

Initial Minimum Coefficient of Retroreflection
candelas/foot candle/sq ft (candelas/lux/sq m) of material

Observation Entrance Angle Fluorescent
Angle (deg.) (deg.) White Orange Orange

0.2 -4 365 160 150

0.2 +30 175 80 70

0.5 -4 245 100 95

0.5 +30 100 50 40"

Revise the first sentence of the first paragraph of Article 1106.02(c) of the Standard
Specifications to read:

“Barricades and vertical panels shall have alternating white and orange stripes sloping
downward at 45 degrees toward the side on which traffic will pass.”

Revise the third sentence of the first paragraph of Article 1106.02(d) of the Standard
Specifications to read:

“The bottom panels shall be 8 x 24 in. (200 x 600 mm) with alternating white and orange
stripes sloping downward at 45 degrees toward the side on which traffic will pass.”
SEEDING (BDE)
Effective: July 1, 2004 Revised: July 1, 2009

Revise the following seeding mixtures shown in Table 1 of Article 250.07 of the Standard
Specifications to read:
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“Table 1 - SEEDING MIXTURES
Class — Type Seeds (k Q:%Zg; e)
1A  Salt Tolerant Bluegrass 60 (70)
Lawn Mixture 7/ Perennial Ryegrass 20 (20)
Red Fescue 20 (20)
(Audubon, Sea Link, or Epic)
Hard Fescue 20 (20)
(Rescue 911, Spartan Il, or Reliant 1V)
Fults Salt Grass 1/ or Salty Alkaligrass 60 (70)
2 Roadside Mixture 7/ Tall Fescue 100 (110)
(Inferno, Tarheel Il, Quest, Blade
Runner, or Falcon 1V)
Perennial Ryegrass 50 (55)
Creeping Red Fescue 40 (50)
Red Top 10 (10)
2A  Salt Tolerant Tall Fescue 60 (70)
Roadside Mixture 7/ (Inferno, Tarheel II, Quest, Blade
Runner, or Falcon 1V)
Perennial Ryegrass 20 (20)
Red Fescue 30 (20)
(Audubon, Sea Link, or Epic)
Hard Fescue 30 (20)
(Rescue 911, Spartan Il, or Reliant IV)
Fults Salt Grass 1/ or Salty Alkaligrass 60 (70)
3 Northern lllinois Elymus Canadensis 5(5)
Slope Mixture 7/ (Canada Wild Rye)
Perennial Ryegrass 20 (20)
Alsike Cover 2/ 5(5)
Desmanthus lllinoensis 2(2)
(llinois Bundleflower) 2/, 5/
Andropogon Scoparius 12 (12)
(Little Bluestem) 5/
Bouteloua Curtipendula 10 (10)
(Side-Oats Grama)
Fults Salt Grass 1/ or Salty Alkaligrass 30 (35)
Oats, Spring 50 (55)
Slender Wheat Grass 5/ 15 (15)
Buffalo Grass (Cody or Bowie) 4/, 5/, 9/ 5(5)
6A Salt Tolerant Andropogon Scoparius 5(5)
Conservation (Little Bluestem) 5/
Mixture Elymus Canadensis 2(2)
(Canada Wild Rye) 5/
Buffalo Grass (Cody or Bowie) 4/, 5/, 9/ 5(5)
Vernal Alfalfa 2/ 15 (15)
QOats, Spring 48 (55)
Fults Salt Grass 1/ or Salty Alkaligrass 20 (20)"

Revise Note 7 of Table 1 — Seeding Mixtures of Article 250.07 of the Standard Specifications to

read:
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“7/ In Districts 1 through 6, the planting times shall be April 1 to June 15 and August 1 to

November 1. In Districts 7 through 9, the planting times shall be March 1 to June 1
and August 1 to November 15. Seeding may be performed outside these dates
provided the Contractor guarantees a minimum of 75 percent uniform growth over
the entire seeded area(s) after a period of establishment. Inspection dates for the
period of establishment will be as follows: Seeding conducted in Districts 1 through
6 between June 16 and July 31 will be inspected after April 15 and seeding
conducted between November 2 and March 31 will be inspected after September 15.
Seeding conducted in Districts 7 through 9 between June 2 and July 31 will be
inspected after April 15 and seeding conducted between November 16 and
February 28 will be inspected after September 15. The guarantee shall be submitted
to the Engineer in writing prior to performing the work. After the period of
establishment, areas not exhibiting 75 percent uniform growth shall be interseeded
or reseeded, as determined by the Engineer, at no additional cost to the
Department.”

Delete the last sentence of the first paragraph of Article 1081.04(c)(2) of the Standard
Specifications.

Revise Table Il of Article 1081.04(c)(6) of the Standard Specifications to read:

TABLE Il
Hard Pure Secondary *
Seed Purity Live Weed Noxious Weeds
% % Seed % % No. per oz (kg)

Variety of Seeds Max. Min. Min. Max. Max. Permitted Notes
Alfalfa 20 92 89 0.50 6 (211) 1/
Clover, Alsike 15 92 87 0.30 6 (211) 2/
Red Fescue, Audubon 0 97 82 0.10 3 (105) -
Red Fescue, Creeping - 97 82 1.00 6 (211) -
Red Fescue, Epic - 98 83 0.05 1(35) -
Red Fescue, Sea Link - 98 83 0.10 3 (105) -
Tall Fescue, Blade Runner - 98 83 0.10 2 (70)

Tall Fescue, Falcon IV - 98 83 0.05 1(35)

Tall Fescue, Inferno 0 98 83 0.10 2 (70)

Tall Fescue, Tarheel Il - 97 82 1.00 6 (211)

Tall Fescue, Quest 0 98 83 0.10 2 (70)

Fults Salt Grass 0 98 85 0.10 2(70)

Salty Alkaligrass 0 98 85 0.10 2 (70) -

Kentucky Bluegrass - 97 80 0.30 7 (247) 4/
Oats - 92 88 0.50 2(70) 3/
Redtop - 90 78 1.80 5 (175) 3/
Ryegrass, Perennial, Annual - 97 85 0.30 5 (175) 3/
Rye, Grain, Winter - 92 83 0.50 2(70) 3/
Hard Fescue, Reliant IV - 98 83 0.05 1(35) -

Hard Fescue, Rescue 911 0 97 82 0.10 3 (105)

Hard Fescue, Spartan Il - 98 83 0.10 3 (105) -

Timothy - 92 84 0.50 5 (175) 3/
Wheat, hard Red Winter - 92 89 0.50 2 (70 3r

Revise the first sentence of the first paragraph of Article 1081.04(c)(7) of the Standard
Specifications to read:
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“The seed quantities indicated per acre (hectare) for Prairie Grass Seed in Classes 3, 3A, 4, 4A,
6, and 6A in Article 250.07 shall be the amounts of pure, live seed per acre (hectare) for each
species listed.”

SILT FILTER FENCE (BDE)
Effective: January 1, 2008

For silt filter fence fabric only, revise Article 1080.02 of the Standard Specifications to read:

“1080.02 Geotextile Fabric. The fabric for silt filter fence shall be a woven fabric meeting
the requirements of AASHTO M 288 for unsupported silt fence with less than 50 percent
geotextile elongation.”

Replace the last sentence of Article 1081.15(b) of the Standard Specifications with the following:

“Silt filter fence stakes shall be a minimum of 4 ft (1.2 m) long and made of either wood or
metal. Wood stakes shall be 2 in. x 2in. (50 mm x 50 mm). Metal stakes shall be a
standard T or U shape having a minimum weight (mass) of 1.32 Ib/ft (600 g/300 mm).”

SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE)
Effective: April 2, 2005

To account for the preparatory work and operations necessary for the movement of
subcontractor personnel, equipment, supplies, and incidentals to the project site and for all other
work or operations that must be performed or costs incurred when beginning work approved for
subcontracting in accordance with Article 108.01 of the Standard Specifications, the Contractor
shall make a mobilization payment to each subcontractor.

This mobilization payment shall be made at least 14 days prior to the subcontractor starting
work. The amount paid shall be equal to 3 percent of the amount of the subcontract reported on
form BC 260A submitted for the approval of the subcontractor’'s work.

This provision shall be incorporated directly or by reference into each subcontract approved by
the Department.

TEMPORARY EROSION CONTROL (BDE)
Effective: November 1, 2002 Revised: November 1, 2009

Revise the third paragraph of Article 280.03 of the Standard Specifications to read:

“Erosion control systems shall be installed prior to beginning any activities which will
potentially create erodible conditions. Erosion control systems for areas outside the limits of
construction such as storage sites, plant sites, waste sites, haul roads, and Contractor furnished
borrow sites shall be installed prior to beginning soil disturbing activities at each area. These
offsite systems shall be designed by the Contractor and be subject to the approval of the
Engineer.”
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Add the following paragraph after the third paragraph of Article 280.03 of the Standard
Specifications:

“The temporary erosion and sediment control systems shown on the plans represent the
minimum systems anticipated for the project. Conditions created by the Contractor's
operations, or for the Contractor’'s convenience, which are not covered by the plans, shall be
protected as directed by the Engineer at no additional cost to the Department. Revisions or
modifications of the erosion and sediment control systems shall have the Engineer’s written
approval.”

Revise the last sentence of the first paragraph of Article 280.04(g) of the Standard
Specifications to read:

“The temporary mulch cover shall be according to either Article 251.03 or 251.04 except
for any reference to seeding.”

Revise Article 280.07(f) of the Standard Specifications to read:

“(f) Temporary Mulch This work will be measured for payment according to
Article 251.05(b).”

Add the following paragraph after the ninth paragraph of Article 280.07 of the Standard
Specifications:

“Temporary or permanent erosion control systems required for areas outside the limits of
construction will not be measured for payment.”

Revise Article 280.08(f) of the Standard Specifications to read:

“(f) Temporary Mulch Temporary Mulch will be paid for according to Article 251.06.”
Delete the tenth (last) paragraph of Article 280.08 of the Standard Specifications.
WORKING DAYS (BDE)

Effective: January 1, 2002

The Contractor shall complete the work within 80 working days.
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lllinois Department of Transportation
PROJECT LABOR AGREEMENT

This Project Labor Agreement (“PLA") is entered into this day of , 2007, by
and between the lllinois Department of Transportation (“IDOT” or “Department”) in its proprietary
capacity, and each relevant lllinois AFL-CIO Building Trades Council made signatory hereto by
the lllinois AFL-CIO Statewide Project Labor Agreement Committee on behalf of itself and each
of its affiliated members (individually and collectively, the “Union”).  This PLA shall apply to
Construction Work (as defined herein) to be performed by IDOT'’s Prime Contractor and each of
its relevant subcontractors of whatever tier (“Subcontractor” or “Subcontractors”) on Contract
76C68 (hereinafter, the “Project”).

ARTICLE 1 - INTENT AND PURPOSES

1.1. This PLA is entered into in furtherance of lllinois Executive Order No. 2003-13. It is
mutually understood and agreed that the terms and conditions of this PLA are intended
to promote the public interest in obtaining timely and economical completion of the
Project by encouraging productive and efficient construction operations; by establishing
a spirit of harmony and cooperation among the parties; and by providing for peaceful
and prompt settlement of any and all labor grievances or jurisdictional disputes of any
kind without strikes, lockouts, slowdowns, delays or other disruptions to the prosecution
of the work.

1.2. As a condition of the award of the contract for performance of work on the Project,
IDOT's Prime Contractor and each of its Subcontractors shall be required to sign a
“Contractor Letter of Assent”, in the form attached hereto as Exhibit A, prior to
commencing Construction Work on the Project. Each Union affiliate and separate local
representing workers engaged in Construction Work on the Project in accordance with
this PLA are bound to this agreement by the lllinois AFL-CIO Statewide Project Labor
Agreement Committee which is the central committee established with full authority to
negotiate and sign PLAs with the State on behalf of all respective crafts. Upon their
signing the Letter of Assent, the Prime Contractor, each Subcontractor, and the
individual Unions shall thereafter be deemed a party to this PLA. No party signatory to
this PLA shall, contract or subcontract, nor permit any other person, firm, company or
entity to contract or subcontract for the performance of Construction Work for the Project
to any person, firm, company or entity that does not agree in writing to become bound by
the terms of this PLA prior to commencing such work.

1.3. It is understood that the Prime Contractor(s) and each Subcontractor will be considered
and accepted by the Unions as separate employers for the purposes of collective
bargaining, and it is further agreed that the employees working under this PLA shall
constitute a bargaining unit separate and distinct from all others. The Parties hereto also
agree that this PLA shall be applicable solely with respect to this Project, and shall have
no bearing on the interpretation of any other collective bargaining agreement or as to the
recognition of any bargaining unit other than for the specific purposes of this Project.
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In the event of a variance or conflict, whether explicit or implicit, between the terms and
conditions of this PLA and the provisions of any other applicable national, area, or local
collective bargaining agreement, the terms and conditions of this PLA shall supersede
and control. For any work performed under the NTL Articles of Agreement, the National
Stack/Chimney Agreement, the National Cooling Tower Agreement, the National
Agreement of the International Union of Elevator Constructors, and for any instrument
calibration work and loop checking performed under the UA/IBEW Joint National
Agreement for Instrument and Control Systems Technicians, the preceding sentence
shall apply only with respect to Articles |, 11, V, VI, and VII.

Subject to the provisions of paragraph 1.4 of this Article, it is the parties’ intent to respect
the provisions of any other collective bargaining agreements that may now or hereafter
pertain, whether between the Prime Contractor and one or more of the Unions or
between a Subcontractor and one or more of the Unions. Accordingly, except and to the
extent of any contrary provision set forth in this PLA, the Prime Contractor and each of
its Subcontractors agrees to be bound and abide by the terms of the following in order of
precedence: (a) the applicable collective bargaining agreement between the Prime
Contractor and one or more of the Unions made signatory hereto; (b) the applicable
collective bargaining agreement between a Subcontractor and one or more of the
Unions made signatory hereto; or (c) the current applicable area collective bargaining
agreement for the relevant Union that is the agreement certified by the lllinois
Department of Labor for purposes of establishing the Prevailing Wage applicable to the
Project. The Union will provide copies of the applicable collective bargaining agreements
pursuant to part (c) of the preceding sentence to the Prime Contractor. Assignments by
the Contractors amongst the trades shall be consistent with area practices; in the event
of unresolved disagreements as to the propriety of such assignments, the provisions of
Article VI shall apply.

Subject to the limitations of paragraphs 1.4 and 1.5 of this Article, the terms of each
applicable collective bargaining agreement as determined in accordance with paragraph
1.5 are incorporated herein by reference, and the terms of this PLA shall be deemed
incorporated into such other applicable collective bargaining agreements only for
purposes of their application to the Project.

To the extent necessary to comply with the requirements of any fringe benefit fund to
which the Prime Contractor or Subcontractor is required to contribute under the terms of
an applicable collective bargaining agreement pursuant to the preceding paragraph, the
Prime Contractor or Subcontractor shall execute all “Participation Agreements” as may
be reasonably required by the Union to accomplish such purpose; provided, however,
that such Participation Agreements shall, when applicable to the Prime Contractor or
Subcontractor solely as a result of this PLA, be amended as reasonably necessary to
reflect such fact. Upon written notice from any applicable fringe benefit fund, IDOT will
withhold from the Prime Contractor payment of any delinquencies arising from this
Project.
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In the event that the applicable collective bargaining agreement between a Prime
Contractor and the Union or between the Subcontractor and the Union expires prior to
the completion of this Project, the expired applicable contract’s terms will be maintained
until a new applicable collective bargaining agreement is ratified. The wages and fringe
benefits included in any new applicable collective bargaining agreement will apply on
and after the effective date of the newly negotiated collective bargaining agreement,
except to the extent wage and fringe benefit retroactivity is specifically agreed upon by
the relevant bargaining parties.

ARTICLE Il — APPLICABILITY, RECOGNITION, AND COMMITMENTS

2.1

2.2

2.3

2.4

2.5

2.6

The term Construction Work as used herein shall include all “construction, prosecution,
completion, or repair” work performed by a “laborer or mechanic” at the “site of the work”
for the purpose of “building” the specific structures and improvements that constitute the
Project. Terms appearing within quotation marks in the preceding sentence shall have
the meaning ascribed to them pursuant to 29 CFR Part 5.

By executing the Letters of Assent, Prime Contractor and each of its Subcontractors
recognizes the Unions signatory to this PLA as the sole and exclusive bargaining
representatives for their craft employees employed on the jobsite for this Project.
Unions who are signatory to this PLA will have recognition on the Project for their craft.

The Prime Contractor and each of its Subcontractors retains and shall be permitted to
exercise full and exclusive authority and responsibility for the management of its
operations, except as expressly limited by the terms of this PLA or by the terms and
conditions of the applicable collective bargaining agreement.

Except to the extent contrary to an express provision of the relevant collective bargaining
agreement, equipment or materials used in the Project may be pre-assembled or pre-
fabricated, and there shall be no refusal by the Union to handle, transport, install, or
connect such equipment or materials. Equipment or materials delivered to the job-site
will be unloaded and handled promptly without regard to potential jurisdictional disputes;
any such disputes shall be handled in accordance with the provisions of this PLA.

Unions commit to furnishing qualified and skilled craft persons as required by the Prime
Contractor and its Subcontractors in fulfilment of their obligations to complete the
Project. In order to promote the long-term development of a skilled and knowledgeable
work force, the parties are encouraged to utilize apprentices to the maximum extent
permitted by the applicable collective bargaining agreement.

The parties are mutually committed to promoting a safe working environment for all
personnel at the job site. It shall be the responsibility of each employer to which this
PLA applies to provide and maintain safe working conditions for its employees, and to
comply with all applicable federal, state, and local health and safety laws and
regulations.

95



2.7

2.8

29

FAP Route 998 (I-70 Corridor)
Section 82-1DM-1

St. Clair County

Contract No. 76C68

The use or furnishing of alcohol or drugs and the conduct of any other illegal activity at
the job-site is strictly prohibited. The parties shall take every practical measure
consistent with the terms of applicable collective bargaining agreements to ensure that
the job-site is free of alcohol and drugs.

All parties to this PLA agree that they shall not discriminate against any employee based
on race, creed, color, national origin, union activity, age, or gender as required by all
applicable federal, state, and local laws.

The Parties hereto agree that engineering consultants and materials testing employees,
to the extent subject to the terms of this PLA, shall be fully expected to objectively and
responsibly perform their duties and obligations owed to the Department without regard
to the potential union affiliation of such employees or of other employees on the Project.

ARTICLE 1l - ADMINISTRATION OF AGREEMENT

3.1

3.2

3.3

3.4

In order to assure that all parties have a clear understanding of the PLA and to promote
harmony, a post-award pre-job conference will be held among the Prime Contractor, all
Subcontractors and Union representatives prior to the start of any Construction Work on
the Project. No later than the conclusion of such pre-job conference, the parties shall,
among other matters, provide to one another contact information for their respective
representatives (including name, address, phone number, facsimile number, e-mail).
Nothing herein shall be construed to limit the right of the Department to discuss or
explain the purpose and intent of this PLA with prospective bidders or other interested
parties prior to or following its award of the job.

Representatives of the Prime Contractor and the Unions shall meet as often as
reasonably necessary following award until completion of the Project to assure the
effective implementation of this PLA.

Not less than once per month, Prime Contractor and all Subcontractors shall make
available in writing to the Unions a Project status report that shall include, though not
necessarily be limited to, planned activities for the next 30 day period and estimated
numbers of employees by craft required for the next 30 day period. The purpose of this
Project status report is to promote effective workforce planning and to facilitate
resolution of any potential jurisdictional or other problems.

Not later than the earlier of (a) five business days following the pre-job conference, or (b)
commencement of Construction Work, the Unions and Prime Contractor (on behalf of
itself and all its subcontractors of whatever tier) shall confer and jointly designate a slate
of three (3) permanent arbitrators (each a “Permanent Arbitrator”) for the purpose of
hearing disputes pursuant to Articles V and VIl of this PLA. The slate of Permanent
Arbitrators shall be selected from among the following individuals: Jack P. Cerone,
Thomas F. Gibbons, Thomas G. Pagan, Robert Perkovich, Byron Yaffee, and Glenn A.
Zipp. In the event that the Unions and Prime Contractor are not able to agree on a full
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slate of three Permanent Arbitrators, the Department, after consultation with the Unions
and Prime Contractor, shall designate such additional Permanent Arbitrators as may be
necessary to establish the full slate. A single Permanent Arbitrator shall be selected
from the slate of three on a rotating basis to adjudicate each arbitrable matter as it
arises. In the event a Permanent Arbitrator is not available to adjudicate a particular
matter in the order of rotation, the arbitration assignment shall pass to the next available
Permanent Arbitrator.

ARTICLE IV - HOURS OF WORK AND GENERAL CONDITIONS

4.1

4.2

4.3

4.4

4.5

The standard work day for Construction Work on the Project shall be an established
consecutive eight (8) hour period between the hours of 7:00 a.m. and 5:00 p.m. with
one-half hour designated as unpaid period for lunch. The standard work week shall be
five (5) consecutive days of work commencing on Monday. Starting time shall be
established at the pre-job conference, and shall be applicable to all craft employees on
the Project unless otherwise expressly agreed in writing. In the event Project site or
other job conditions dictate a change in the established starting time and/or a staggered
lunch period for portions of the Project or for specific crafts, the Prime Contractor,
relevant Subcontractors and business managers of the specific crafts involved shall
confer and mutually agree to such changes as appropriate. If proposed work schedule
changes cannot be mutually agreed upon between the parties, the hours fixed at the
time of the pre-job meeting shall prevail.

Shift work may be established and directed by the Prime Contractor or relevant
Subcontractor as reasonably necessary or appropriate to fulfill the terms of its contract
with the Department. If used, shift hours, rates and conditions shall be as provided in
the applicable collective bargaining agreement.

The parties agree that chronic and/or unexcused absenteeism is undesirable and must
be controlled in accordance with procedures established by the applicable collective
bargaining agreement. Any employee disciplined for absenteeism in accordance with
such procedures shall be suspended from all work on the Project for not less than the
maximum period permitted under the applicable collective bargaining agreement.

Except as may be otherwise expressly provided by the applicable collective bargaining
agreement, employment begins and ends at the Project site; employees shall be at their
place of work at the starting time; and employees shall remain at their place of work until
quitting time.

Except as may be otherwise expressly provided by the applicable collective bargaining
agreement, there shall be no limit on production by workmen, no restrictions on the full
use of tools or equipment, and no restrictions on efficient use of manpower or
techniques of construction other than as may be required by safety regulations.
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The parties recognize that specialized or unusual equipment may be installed on the
Project. In such cases, the Union recognizes the right of the Prime Contractor or
Subcontractor to involve the equipment supplier or vendor’s personnel in supervising the
setting up of the equipment, making modifications and final alignment, and performing
similar activities that may be reasonably necessary prior to and during the start-up
procedure in order to protect factory warranties. The Prime Contractor or Subcontractor
shall notify the Union representatives in advance of any work at the job-site by such
vendor personnel in order to promote a harmonious relationship between the equipment
vendor’s personnel and other Project employees.

For the purpose of promoting full and effective implementation of this PLA, authorized
Union representatives shall have access to the Project job-site during scheduled work
hours. Such access shall be conditioned upon adherence to all reasonable visitor and
security rules of general applicability that may be established for the Project site at the
pre-job conference or from time to time thereafter.

ARTICLE V - GRIEVANCE AND ARBITRATION PROCEDURES

5.1

5.2

Except as provided in Articles VI or VII, it is specifically agreed among the parties that
any grievance or dispute arising out of the interpretation or application of this PLA shall
be settled by means of the expedited arbitration process set forth in Paragraph 5.2
below. No such grievance or dispute shall be recognized unless called to the attention
of the Prime Contractor and relevant Subcontractor by the Union or to the Union by the
Prime Contractor or relevant Subcontractor within five (5) working days after the alleged
violation was committed or discovered by the grieving party.

Grievances shall be settled according to the following procedure:

5.2.A. Step 1. The dispute shall be referred to the Steward of the craft union involved
and a representative of the Prime Contractor and relevant Subcontractor at the
job-site.

5.2.B. Step 2. In the event that the Steward and the contractors’ representatives at the
job-site cannot reach agreement within two (2) working days after a meeting is
arranged and held, the matter shall be referred to the Union Business Manager
and to executive representatives of the Prime Contractor and relevant
Subcontractor.

5.2.C. Step 3. In the event the dispute is not resolved within five (5) working days after
completion of Step 2, the relevant parties shall request a Permanent Arbitrator as
determined in accordance with paragraph 3.4 of this PLA, who shall, within ten
(10) working days, hear the grievance and make a written decision. Such
decisions shall be final and binding on all parties. The parties shall each pay the
expense of their own representative. The expense of the Permanent Arbitrator
shall be divided equally between (1) the Prime Contractor and/or relevant
Subcontractor, and (2) the involved Union.
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Any failure of a party to comply fully with such final and binding decision of the
Permanent Arbitrator may result in removal of the non-complying party from the site, in a
holdback from the Prime Contractor or Subcontractor of any amounts awarded, or in
such other relief as the Department may reasonably determine is necessary to promote
final resolution of the dispute.

In the event any dispute or grievance should arise, the parties expressly agree that it
shall be resolved without occurrence of any strike, work stoppage, slow-down or other
prohibited activities as provided in Article VII of this PLA. Individuals or parties violating
this section shall be subject to immediate discharge or other discipline.

ARTICLE VI - JURISDICTIONAL DISPUTES

6.1

6.2

As used in this Agreement, the term “jurisdictional dispute” shall be defined as any
dispute, difference or disagreement involving the assignment of particular work to one
class or craft of employees rather than to a different class or craft of employees,
regardless of that Contractor’s contractual relationship to any other employer, contractor,
or organization on the site.

It is agreed by and between the parties to this Agreement that any and all jurisdictional
disputes shall be resolved in the following manner; each of the steps hereinafter listed
shall be initiated by the parties in sequence as set forth:

(a) Negotiation by and between the Local Business Representative of the disputing
Union and Employer shall take place within two (2) business days. Business
days are defined as Monday through Friday excluding contract holidays. Such
negotiations shall be pursued until it is apparent that the dispute cannot be
resolved at the local level.

(b) The International Representatives of the disputing Union shall meet or confer and
attempt to resolve said dispute. This meeting shall take place within two (2)
business days. Business days are defined as Monday through Friday excluding
contract holidays.

(c) The parties to the Jurisdictional Dispute shall submit the dispute directly to an
Arbitrator after complying with paragraph (2b) above. The parties shall meet with
the Arbitrator within three (3) business days. Business days are defined as
Monday through Friday excluding contract holidays. An Arbitrator will be
selected based on availability from the slate of permanent Arbitrators. The
Arbitrator's bench decision will be given the day of the hearing and will be final
and legally binding on this project only. The Arbitrator's bench decision will be
implemented without delay. The cost of Arbitration will be shared equally by the
disputing parties. Any party to the dispute can require that a “long form” written
decision be provided from the Arbitrator, however the cost of the “long form”
written decision will be the responsibility of the party making the request.
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A jurisdictional dispute may be submitted based upon a pre-job
assignment.

If any party to the jurisdictional disputes does not fully comply with the
steps and time limits with each step, then the party in non-compliance will
lose by “automatic default”.

Time limits at any step can be extended if all parties to the jurisdictional
dispute mutually agree in writing.

All parties to a jurisdictional dispute can mutually agree to waive the time
limits in steps (a) and (b) and proceed directly to an expedited arbitration
hearing.

(d) Inrendering his decision, the Arbitrator shall determine:

(1)

(2)

®3)

(4)

First whether a previous agreement of record or applicable agreement,
including a disclaimer agreement, between the National or International
Unions to the dispute governs;

Only if the Arbitrator finds that the dispute is not covered by an
appropriate or applicable agreement of record or agreement between the
crafts to the dispute, he shall then consider whether there is a previous
decision of record governing the case;

If the Arbitrator finds that a previous decision of record governs the case,
the Arbitrator shall apply the decision of record in rendering his decision
except under the following circumstances. After notice to the other
parties to the dispute prior to the hearing that it intends to challenge the
decision of record, if a trade challenging the decision of record is able to
demonstrate that the recognized and established prevailing practice in the
locality of the work has been contrary to the applicable decision of record,
and that historically in that locality the work in dispute has not been
performed by the other craft or crafts, the Arbitrator may rely on such
prevailing practice rather than the decision of record. If the craft relying
on the decision of record demonstrates that it has performed the work in
dispute in the locality of the job, then the Arbitrator shall apply the
decision of record in rendering his decision. If the Arbitrator finds that a
craft has improperly obtained the prevailing practice in the locality through
raiding, the undercutting of wagers or by the use of vertical agreements,
the Arbitrator shall rely on the decision of record rather than the prevailing
practice in the locality.

If no decision of record is applicable, the Arbitrator shall then consider the

established trade practice in the industry and prevailing practice in the
locality; and
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(5) Only if none of the above criteria is found to exist, the Arbitrator shall then
consider that because efficiency, cost or continuity and good
management are essential to the well being of the industry, the interest of
the consumer or the past practice of the employer shall not be ignored.

The Arbitrator shall set forth the basis for his decision and shall explain
his findings regarding the applicability of the above criteria. If lower-
ranked criteria are relied upon, the Arbitrator shall explain why the higher-
ranked criteria were not deemed applicable. The Arbitrator's decision
shall only apply to the job in dispute.

(6) Agreements of record are applicable only to the party’s signatory to such
agreements. Decisions of record are applicable to all trades.

(7) The Arbitrator is not authorized to award back pay or any other damages
for a mis-assignment of work. Nor may any party bring an independent
action for back pay or any other damages, based upon a decision of an
Arbitrator.

6.3 The signatory parties to this Agreement agree that jurisdictional disputes cannot and
shall not interfere with the efficient and continuous operations required for the successful
application of this Agreement. In the event a dispute arises, the Contractor's assignment
shall be followed until the dispute is resolved.

6.4 Equipment or material delivered to the job site will be unloaded promptly without regard
to jurisdictional disputes which will be handled as per the provisions of this Agreement.
The Contractor will supply the Union with delivery schedules, allowing as much time as
possible to insure the appropriate crafts will be available to unload the materials or
equipment.

6.5 All signatory affiliates agree that upon request, a representative shall be assigned
without delay to attempt a settlement in the event of a question on assignments.

ARTICLE VII - WORK STOPPAGES AND LOCKOUTS

7.1 During the term of this PLA, no Union or any of its members, officers, stewards,
employees, agents or representatives shall instigate, support, sanction, maintain, or
participate in any strike, picketing, walkout, work stoppage, slow down or other activity
that interferes with the routine and timely prosecution of work at the Project site or at any
other contractor’s or supplier’s facility that is necessary to performance of work at the
Project site. Hand billing at the Project site during the designated lunch period and
before commencement or following conclusion of the established standard workday shall
not, in itself, be deemed an activity that interferes with the routine and timely prosecution
of work on the Project.
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Should any activity prohibited by paragraph 7.1 of this Article occur, the Union shall
undertake all steps reasonably necessary to promptly end such prohibited activities. No
Union complying with its obligations under this Article shall be liable for acts of
employees for which it has no responsibility or for the unauthorized acts of employees it
represents. Any employee who participates in or encourages any activity prohibited by
paragraph 7.1 shall be immediately suspended from all work on the Project for a period
equal to the greater of (a) 60 days; or (b) the maximum disciplinary period allowed under
the applicable collective bargaining agreement for engaging in comparable unauthorized
or prohibited activity.

During the term of this PLA, the Prime Contractor and its Subcontractors shall not
engage in any lockout at the Project site of employees covered by this Agreement.

Upon notification of violations of this Article, the principal officer or officers of the local
area Building and Construction Trades Council, and the Illinois AFL-CIO Statewide
Project Labor Agreement Committee as appropriate, will immediately instruct, order and
use their best efforts to cause the affiliated union or unions to cease any violations of this
Article. A Trades Council and the Committee otherwise in compliance with the
obligations under this paragraph shall not be liable for unauthorized acts of its affiliates.

In the event that activities in violation of this Article are not immediately halted through
the efforts of the parties, any aggrieved party may invoke the special arbitration
provisions set forth in paragraph 7.6 of this Article.

Upon written notice to the other involved parties by the most expeditious means
available, any aggrieved party may institute the following special arbitration procedure
when a breach of this Article is alleged:

7.6.A The party invoking this procedure shall notify the individual designated as the
Permanent Arbitrator pursuant to Article 11l of the nature of the alleged violation;
such notice shall be by the most expeditious means possible. The initiating
party may also furnish such additional factual information as may be reasonably
necessary for the Permanent Arbitrator to understand the relevant
circumstances. Copies of any written materials provided to the arbitrator shall
also be contemporaneously provided by the most expeditious means possible to
the party alleged to be in violation and to all other involved parties.

7.6.B Upon receipt of said notice the Permanent Arbitrator shall set and hold a hearing
within twenty-four (24) hours if it is contended the violation is ongoing, but not
before twenty-four (24) hours after the written notice to all parties involved as
required above.

7.6.C The Permanent Arbitrator shall notify the parties by facsimile or any other
effective written means, of the place and time chosen by the Permanent
Arbitrator for this hearing. Said hearing shall be completed in one session. A
failure of any party or parties to attend said hearing shall not delay the hearing
of evidence or issuance of an Award by the Permanent Arbitrator.
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7.6.D The sole issue at the hearing shall be whether a violation of this Article has, in
fact, occurred. An Award shall be issued in writing within three (3) hours after
the close of the hearing, and may be issued without a written opinion. If any
party desires a written opinion, one shall be issued within fifteen (15) days, but
its issuance shall not delay compliance with, or enforcement of, the Award. The
Permanent Arbitrator may order cessation of the violation of this Article, and
such Award shall be served on all parties by hand or registered mail upon
issuance.

7.6.E Such Award may be enforced by any court of competent jurisdiction upon the
filing of the Award and such other relevant documents as may be required.
Facsimile or other hardcopy written notice of the filing of such enforcement
proceedings shall be given to the other relevant parties. In a proceeding to
obtain a temporary order enforcing the Permanent Arbitrator’'s Award as issued
under this Article, all parties waive the right to a hearing and agree that such
proceedings may be ex parte. Such agreement does not waive any party’s right
to participate in a hearing for a final order of enforcement. The Court’s order or
orders enforcing the Permanent Arbitrator's Award shall be served on all parties
by hand or by delivery to their last known address or by registered mail.

Individuals found to have violated the provisions of this Article are subject to immediate
termination. In addition, IDOT reserves the right to terminate this PLA as to any party
found to have violated the provisions of this Article.

Any rights created by statue or law governing arbitration proceedings inconsistent with
the above procedure or which interfere with compliance therewith are hereby waived by
parties to whom they accrue.

The fees and expenses of the Permanent Arbitrator shall be borne by the party or parties
found in violation, or in the event no violation is found, such fees and expenses shall be
borne by the moving party.

ARTICLE VIIl - MISCELLANEQOUS

8.1

8.2

If any Article or provision of this PLA shall be declared invalid, inoperative or
unenforceable by operation of law or by final non-appealable order of any tribunal of
competent jurisdiction, such provision shall be deemed severed or limited, but only to the
extent required to render the remaining provisions of this PLA enforceable consistent
with the intent of the parties. The remainder of this PLA or the application of such Article
or provision to persons or circumstances other than those as to which it has been held
invalid, inoperative or unenforceable shall not be affected thereby.

The term of this PLA shall commence as of and from the date of the notice of award to

the Prime Contractor and shall end upon final acceptance by IDOT of all work on the
Project by the parties hereto.
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This PLA may not be changed or modified except by the subsequent written agreement
of the parties. All parties represent that they have the full legal authority to enter into this
PLA. This PLA may be executed by the parties in one or more counterparts.

Any liability arising out of this PLA shall be several and not joint. IDOT shall not be liable
to any person or other party for any violation of this PLA by any other party, and no
Contractor or Union shall be liable for any violation of this PLA by any other Contractor
or Union.

The failure or refusal of a party to exercise its rights hereunder in one or more instances
shall not be deemed a waiver of any such rights in respect of a separate instance of the
same or similar nature.

[The Balance of This Page Intentionally Left Blank]
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Execution Page

lllinois Department of Transportation

Christine M. Reed, P.E., Director of Highways

Ann Schneider, Director Finance & Administration

Ellen Schanzle-Haskins, Chief Counsel

Gary Hannig, Secretary (Date)

lllinois AFL-CIO Statewide Project Labor Agreement Committee, representing the local
unions listed below:

(Date)

List Union Locals:
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** RETURN WITH BID **

Exhibit A — Contractor Letter of Assent

(Date)

To All Parties:

In accordance with the terms and conditions of the contract for Construction Work on
[Contract 76C68], this Letter of Assent hereby confirms that the undersigned Prime Contractor
or Subcontractor agrees to be bound by the terms and conditions of the Project Labor
Agreement established and entered into by the lllinois Department of Transportation in
connection with said Project.

It is the understanding and intent of the undersigned party that this Project Labor
Agreement shall pertain only to the identified Project. In the event it is necessary for the
undersigned party to become signatory to a collective bargaining agreement to which it is not
otherwise a party in order that it may lawfully make certain required contributions to applicable
fringe benefit funds, the undersigned party hereby expressly conditions its acceptance of and
limits its participation in such collective bargaining agreement to its work on the Project.

(Authorized Company Officer)

(Company)

* RETURN WITH BID **
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STORM WATER POLLUTION PREVENTION PLAN

lllinois Department

of 1i'ansportation Storm Water Pollution Prevention Plan
Route _FAP 998 Marked Rte. _1-70 -
Section 82-1DM-1 Project No. D-98-053-09
County _St. Clair Contract No. _76C68 -

This plan has been prepared to comply with the provisions of the NPDES Permit Number ILR10, issued by the lllinois
Environmental Protection Agency for storm water discharges from Construction Site Activities.

| certify under penalty of law that this document and all attachments were prepared under my direction or supervision in
accordance with a system designed to assure that qualified personnel properly gathered and evaluated the information
submitted. Based on my inquiry of the person or persons who manage the system, or those persons directly responsible for
gathering the information, the information submitted is, to the best of my knowledge and belief, true, accurate and complete. |
am aware that there are significant penalties for submitting false information, including the possibility of fine and imprisonment
for knowing violations.

Mary C. Lamie, P.E. Wé/ﬁ‘/ @ W

Print Name ! Signalure
Region 5 Engineer f" Viks 0‘? _ mmm
Title Date
IDOT
Agency

Site Description:

A. The following is a description of the project location:
Proposed 1-70 corridor from Cahokia Canal ROW to Packers Avenue

B. The following is a description of the construction activity which is the subject of this plan:
The construction activity consists of site clearing, demolition, and utility relocation

C. The following is a description of the intended sequence of major activities which will disturb soils for major
portions of the construction site, such as grubbing, excavation and grading:

This is an advance contract in which the area will be cleared of existing buildings, pavement, and vegetation at
the loactions specified on the contract plans in order to accommodate the future roadway improvement

D. The total area of the construction site is estimated to be 21.0 acres.

The total area of the site that is estimated will be disturbed by excavation, grading or other activities is 21.0
acres.

E. The following is a weighted average of the runoff coefficient for this project after construction activities are
completed:;

Grass/ vegetation will be planted on the cleared locations and any remaining cleared locations will continue to
be impervious after clearing is complete as shown on plans. The area will have an approximate runoff
coefficient of 0.55.

F. The following is a description of the soil types found at the project site followed by information regarding their
erosivity:

Printed 8/6/2009 Page 10of 8 BDE 2342 (Rev. 04/20/09)
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Soil Survey indicates area is defined as Urban Land

G. The following is a description of potentially erosive areas associated with this project:

In general the area is developed and has a soil classification of Urban Land, is relatively flat and not susceptible
to potential erosion.

H. The following is a description of soil disturbing activities, their locations, and their erosive factors (e.g. steepness
of slopes, length of slopes, etc):

In general the existing site is very flat with very little defined drainage. Existing buildings, concrete, and trees
will be cleared from the site per contract plans.

I. See the erosion control plans and/or drainage plans for this contract for information regarding drainage patterns,
approximate slopes anticipated before and after major grading activities, locations where vehicles enter or exit
the site and controls to prevent offsite sediment tracking (to be added after contractor identifies locations), areas
of soil disturbance, the location of major structural and non-structural controls identified in the plan, the location
of areas where stabilization practices are expected to occur, surface waters (including wetlands) and locations
where storm water is discharged to surface water including wetlands.

J. The following is a list of receiving water(s) and the ultimate receiving water(s), and areal extent of wetland
acreage at the site. The location of the receiving waters can be found on the erosion and sediment control
plans:

Cahokia Canal

K. The following pollutants of concern will be associated with this construction project:

] Soil Sediment [0 Petroleum (gas, diesel, oil, kerosene, hydraulic oil / fluids)
[0 Concrete [0  Antifreeze / Coolants

[ Concrete Truck Waste [J Waste water from cleaning construction equipment

[0 Concrete Curing Compounds [0  Other (specify)

Solid Waste Debris 1 Other (specify)

[0 Paints [0  Other (specify)

0 Solvents [0  Other (specify)

O |

Fertilizers / Pesticides Other (specify)

1. Controls:

This section of the plan addresses the controls that will be implemented for each of the major construction activities
described in I.C. above and for all use areas, borrow sites, and waste sites. For each measure discussed, the
contractor will be responsible for its implementation as indicated. The contractor shall provide to the resident
engineer a plan for the implementation of the measures indicated. The contractor, and subcontractors, will notify the
resident engineer of any proposed changes, maintenance, or modifications to keep construction activities compliant
with the permit. Each such contractor has signed the required certification on forms which are attached to, and are a
part of, this plan:

A. Erosion and Sediment Controls

1. Stabilized Practices: Provided below is a description of interim and permanent stabilization practices,
including site specific scheduling of the implementation of the practices. Site plans will ensure that existing
vegetation is preserved where attainable and disturbed portions of the site will be stabilized. Stabilization
practices may include but are not limited to: temporary seeding, permanent seeding, mulching, geotextiles,
sodding, vegetative buffer strips, protection of trees, preservation of mature vegetation, and other
appropriate measures. Except as provided below in 1I(A)(1)(a) and [I{A)(3), stabilization measures shall be
initiated as soon as practicable in portions of the site where construction activities have temporarily or
permanently ceased, but in no case more than 7 days after the construction activity in that portion of the site
has temporarily or permanently ceases on all disturbed portions of the site where construction will not occur
for a period of 14 or more calendar days.
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a. Where the initiation of stabilization measures by the 7" day after construction activity temporarily or
permanently ceases is precluded by snow cover, stabilization measures shall be initiated as soon as
practicable thereafter.

The following Stabilization Practices will be used for this project:

[] Preservation of Mature Vegetation [0  Erosion Control Blanket / Mulching
0 Vegetated Buffer Strips 0 Sodding

[0 Protection of Trees [0 Geotextiles

Bd Temporary Erosion Control Seeding O  Other (specify)

B Temporary Turf (Seeding, Class 7) [0  Other (specify)

B Temporary Mulching [0 Other (specify)

O Permanent Seeding [0 Other (specify)

Describe how the Stabilization Practices listed above will be utilized:

Once areas have been cleared, either temporary seeding (temporary condition) or Seeding Class 7 (final
condition) will be applied

Temporary Erosion Control Seeding shall be applied in accordance with the Special Provision. Seed
mixture will depend on the time of year it is applied. Oats will be applied from March 1 to July 31 and
Winter Wheat from August 1 to November 15.

Permanent Stabilization — All areas disturbed by construction will be stabilized as soon as permitted with
permanent seeding (Class 7) following the finished grading, but always within seven days with
Temporary Erosion Control Seeding.

Mulching — Mulch will be applied in relatively flat areas to prevent further erosion.

2. Structural Practices: Provided below is a description of structural practices that will be implemented, to

the degree attainable, to divert flows from exposed soils, store flows or otherwise limit runoff and the
discharge of pollutants from exposed areas of the site. Such practices may include but are not limited to:
perimeter erosion barrier, earth dikes, drainage swales, sediment traps, ditch checks, subsurface drains,
pipe slope drains, level spreaders, storm drain inlet protection, rock outlet protection, reinforced soil
retaining systems, gabions, and temporary or permanent sediment basins. The installation of these devices
may be subject to Section 404 of the Clean Water Act.

The following Structural Practices will be used for this project:

] Perimeter Erosion Barrier [0  Rock Outlet Protection
O Temporary Ditch Check 0 Riprap

[J Storm Drain Inlet Protection [0 Gabions

O Sediment Trap [1 Slope Matiress

[0 Temporary Pipe Slope Drain [0 Retaining Walls

O Temporary Sediment Basin [J  Slope Walls

[J Temporary Stream Crossing [0 Concrete Revetment Mats
[ Stabilized Construction Exits O Level Spreaders

O Turf Reinforcement Mats [0  Other (specify)

[0 Permanent Check Dams [J  Other (specify)

[l Permanent Sediment Basin [0  Other (specify)

[0 Aggregate Ditch [J  Other (specify)

[0 Paved Ditch 0  Other (specify)

Describe how the Structural Practices listed above will be utilized:

Sediment Control, Stabilized Construction Access — Coarse aggregate overlaying a geotextile fabric will be
placed in locations necessary for contractor access. The aggregate surface of the access points will capture
soil debris, reducing the amount of soil deposits placed on to the roadway by vehicles leaving the work
zones.

Page 3of 8 BDE 2342 (Rev. 04/20/09)
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Sediment Control, Perimeter Erosion Barrier — A Perimeter Erosion Barrier will be placed adjacent to the
areas of construction to intercept waterborne silt and prevent it from leaving the site. These areas are
marked on the Erosion Control Plans.

3. Storm Water Management: Provided below is a description of measures that will be installed during the
construction process to control pollutants in storm water discharges that will occur after construction
operations have been completed. The installation of these devices may be subject to Section 404 of the
Clean Water Act.

a. Such practices may include but are not limited to: storm water detention structures (including wet
ponds), storm water retention structures, flow attenuation by use of open vegetated swales and natural
depressions, infiltration of runoff on site, and sequential systems (which combine several practices).

The practices selected for implementation were determined on the basis of the technical guidance in
Section 59-8 (Erosion and Sediment Control) in Chapter 59 (Landscape Design and Erosion Control) of
the lllinois Department of Transportation Bureau of Design and Environment Manual. If practices other
than those discussed in Section 59-8 are selected for implementation or if practices are applied to
situations different from those covered in Section 59-8, the technical basis for such decisions will be
explained below.

b. Velocity dissipation devices will be placed at discharge locations and along the length of any outfall
channel as necessary to provide a non-erosive velocity flow from the structure to a water course so that
the natural physical and biological characteristics and functions are maintained and protected (e.g.
maintenance of hydrologic conditions such as the hydroperiod and hydrodynamics present prior to the
initiation of construction activities).

Description of Storm Water Management Controls.
Stormwater detention will be provided for the proposed roadway improvement in fulure contracts.
4. Other Controls:

a. Vehicle Entrances and Exits — Stabilized construction entrances and exits must be constructed to
prevent tracking of sediments onto roadways.

The contractor will provide the resident engineer with a written plan identifying the location of stabilized
entrances and exits and the procedures (s)he will use to construct and maintain them.

b. Material Delivery, Storage, and Use — The following BMPs shall be implemented to help prevent
discharges of construction materials during delivery, slorage, and use:

» All products delivered to the project site must be properly labeled.

» Water tight shipping containers and/or semi trailers shall be used to store hand tools, small parts,
and most construction materials that can be carried by hand, such as paint cans, solvents, and
grease.

« A storage/containment facility should be chosen for larger items such as drums and items
shipped or stored on pallets. Such material is to be covered by a tin roof or large sheets of
plastic to prevent precipitation from coming in contact with the products being stored.

« Large items such as light stands, framing materials and lumber shall be stored in the open in a
general storage area. Such material shall be elevated with wood blocks to minimize contact with
storm water runoff.

e Spill clean-up materials, material safety data sheets, an inventory of materials, and emergency
contact numbers shall be maintained and stored in one designated area and each Contractor is
to inform hisfher employees and the resident engineer of this location.

c. Stockpile Management — BMPs shall be implemented to reduce or eliminate pollution of storm water
from stockpiles of soil and paving materials such as but not limited to portland cement concrete rubble,
asphalt concrete, asphalt concrete rubble, aggregate base, aggregate sub base, and pre-mixed
aggregate. The following BMPs may be considered:

o Perimeter Erosion Barrier
e Temporary Seeding
o Temporary Mulch
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s+ Plastic Covers
» Soil Binders
¢ Storm Drain Inlet Protection

The contractor will provide the resident engineer with a written plan of the procedures (s)he will use on
the project and how they will be maintained.

d. Waste Disposal. No materials, including building materials, shall be discharged into Waters of the State,
except as authorized by a Section 404 permit.

e. The provisions of this plan shall ensure and demonstrate compliance with applicable State and/or local
waste disposal, sanitary sewer or septic system regulations.

f.  The contractor shall provide a written and graphic plan to the resident engineer identifying where each
of the above areas will be located and how they are to be managed.

5. Approved State or Local Laws

The management practices, controls and provisions contained in this plan will be in accordance with IDOT
specifications, which are at least as protective as the requirements contained in the lllinois Environmental
Protection Agency's lllinois Urban Manual, 1995. Procedures and requirements specified in applicable
sediment and erosion site plans or storm water management plans approved by local officials shall be
described or incorporated by reference in the space provided below. Requirements specified in sediment
and erosion site plans, site permits, storm water management site plans or site permits approved by local
officials that are applicable to protecting surface water resources are, upon submittal of an NOI, to be
authorized to discharge under permit ILR10 incorporated by reference and are enforceable under this permit
even if they are not specifically included in the plan.

Description of procedures and requirements specified in applicable sediment and erosion site plans or storm
water management plans approved by local officials:

All management practices, controls, and other provisions provided in this plan are in accordance with "IDOT
Standard Specifications for Road and Bridge Construction and the lllinois Urban Manual”.

. Maintenance:

The following is a description of procedures that will be used to maintain, in good and effective operating conditions,
the vegetation, erosion and sediment control measures and other protective measures identified in this plan. The
resident engineer will provide maintenance guides to the contractor for the practices associated with this project.

Seeding - All erodible bare earth areas will be temporarily seeded on a weekly basis to minimize the amount of
erodible surface within the contract limits

Perimete Erosion Barrier - Sediment will be removed if the integrity of the fencing is in jeopardy and any fencing
knocked down will be repaired immediately.

Erosion Control Mulching - Any areas which fail will be repaired immediately.

All maintenance of erosion control systems will be the responsibility of the contractor. All locations where vehicles
enter and exit the construction site and all other areas subject to erosion should also be inspected periodically.
Inspection of these areas shall be made once every seven days and within 24 hours of the end of each 0.5 inches or
greater rainfall, or an equivalent snowfall.

V. Inspections:

Qualified personnel shall inspect disturbed areas of the construction site which have not yet been finally stabilized,
structural control measures, and locations where vehicles and equipment enter and exit the site. Such inspections
shall be conducted at least once every seven (7) calendar days and within 24 hours of the end of a storm that is 0.5
inches or greater or equivalent snowfall.

A. Disturbed areas, use areas (storage of materials, stockpiles, machine maintenance, fueling, etc.), borrow sites,
and waste sites shall be inspected for evidence of, or the potential for, pollutants entering the drainage system.
Erosion and sediment control measures identified in the plan shall be observed to ensure that they are operating

correctly. Discharge locations or points that are accessible, shall be inspected to ascertain whether erosion
rinted 8/6/2009 Page 5 of 8 BDE 2342 (Rev. 04/20/09)
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control measures are effective in preventing significant impacts to receiving waters. Locations where vehicles
enter or exit the site shall be inspected for evidence of off site sediment tracking.

B. Based on the results of the inspection, the description of potential pollutant sources identified in section | above
and pollution prevention measures identified in section Il above shall be revised as appropriate as soon as
practicable after such inspection. Any changes to this plan resulting from the required inspections shall be
implemented within % hour to 1 week based on the urgency of the situation. The resident engineer will notify
the contractor of the time required to implement such actions through the weekly inspection report.

C. A report summarizing the scope of the inspection, name(s) and qualifications of personnel making the
inspection, the date(s) of the inspection, major observations relating to the implementation of this storm water
pollution prevention plan, and actions taken in accordance with section IV(B) shall be made and retained as part
of the plan for at least three (3) years after the date of the inspection. The report shall be signed in accordance
with Part VI. G of the general permit.

D. If any violation of the provisions of this plan is identified during the conduct of the construction work covered by
this plan, the resident engineer shall notify the appropriate IEPA Field Operations Section office by email at:
epa.swnoncomp@illinois.gov, telephone or fax within 24 hours of the incident. The resident Engineer shall then
complete and submit an “Incidence of Noncompliance” (ION) report for the identified violation within 5 days of
the incident. The resident engineer shall use forms provided by the lllinois Environmental Protection Agency
and shall include specific information on the cause of noncompliance, actions which were taken to prevent any
further causes of noncompliance, and a statement detailing any environmental impact which may have resulted
from the noncompliance. All reports of noncompliance shall be signed by a responsible authority in accordance
with Part V1. G of the general permit.

The Incidence of Non-Compliance shall be mailed to the following address:

llinois Environmental Protection Agency
Division of Water Pollution Control

Attn: Compliance Assurance Sectlion
1021 North Grand East

Post Office Box 19276

Springfield, lllinois 62794-9276

V.  Non-Storm Water Discharges:

Except for flows from fire fighting activities, sources of non-storm water that is combined with storm water discharges
associated with the industrial activity addressed in this plan must be described below. Appropriate pollution
prevention measures, as described below, will be implemented for the non-storm water component(s) of the
discharge.

A. Spill Prevention and Control — BMPs shall be implemented to contain and clean-up spills and prevent material
discharges to the storm drain system. The contractor shall produce a written plan stating how his/her company
will prevent, report, and clean up spills and provide a copy to all of his/her employees and the resident engineer.
The contractor shall notify all of his/her employees on the proper protocol for reporting spills. The contractor
shall notify the resident engineer of any spills immediately.

B. Concrete Residuals and Washout Wastes — The following BMPs shall be implemented to control residual
concrete, concrete sediments, and rinse water:

o Temporary Concrete Washout Facilities shall be constructed for rinsing out concrete trucks. Signs shall
be installed directing concrete truck drivers where designated washout facilities are located.

e The contractor shall have the location of temporary concrete washout facilities approved by the resident
engineer.

s All temporary concrete washout facilities are to be inspected by the contractor after each use and all
spills must be reported to the resident engineer and cleaned up immediately.

» Concrete waste solids/liquids shall be disposed of properly.

C. Litter Management — A proper number of dumpsters shall be provided on site to handle debris and litter
associated with the project. The Contractor is responsible for ensuring his/her employees place all litter
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including marking paint cans, soda cans, food wrappers, wood lathe, marking ribbon, construction string, and all
other construction related litter in the proper dumpsters.

D. Vehicle and Equipment Cleaning — Vehicles and equipment are to be cleaned in designated areas only,
preferably off site.

E. Vehicle and Equipment Fueling — A variety of BMPs can be implemented during fueling of vehicles and
equipment to prevent pollution. The contractor shall inform the resident engineer as to which BMPs will be used
on the project. The contractor shall inform the resident engineer how (s)he will be informing his/her employees
of these BMPs (i.e. signs, training, etc.). Below are a few examples of these BMPs:

« Containment

o  Spill Prevention and Control

o Use of Drip Pans and Absorbents
o Automatic Shut-Off Nozzles

o Topping Off Restriclions

¢ Leak Inspection and Repair

F. Vehicle and Equipment Maintenance — On site maintenance must be performed in accordance with all
environmental laws such as proper storage and no dumping of old engine oil or other fluids on site.

VI.  Failure to Comply:
Failure to comply with any provisions of this Storm Water Pollution Prevention Plan will result in the implementation

of an Erosion and Sediment Control Deficiency Deduction against the contractor and/or penalties under the NPDES
permit which could be passed onto the contractor.

llinois Department
of Transportation Contractor Certification Statement

The Resident Engineer is to make copies of this form and every contractor and sub-contractor will be required to complete
their own separate form.

Route FAP 998 Marked Rt. I-70 -
Section _82-1DM-1 Project No. D-98-053-09
County  St. Clair Confract No.  76C68

This certification statement is part of the Storm Water Pollution Prevention Plan for the project described below, in
accordance with General NPDES Permit No. ILR10 issued by the lllinois Environmental Protection Agency.

I certify under penalty of law that | understand the terms of the general National Pollutant Discharge Elimination System
(NPDES) permit (ILR 10) that authorizes the storm water discharges associated with industrial activity from the construction
site identified as part of this certification.

In addition, | have read and understand all of the information and requirements stated in the Storm Water Pollution Prevention
Plan for the above mentioned project; | have provided all documentation required to be in compliance with the ILR10 and
Storm Water Pollution Prevention Plan and will provide timely updates to these documents as necessary.
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PRELIMINARY SITE INVESTIGATION (PSE) REPORT INVENTORY

Qonclusions and Recommenda-
tions

5.1 Conclusions

E & E’s investigation revealed the presence of wastes requiring special disposal
considerations. Due to conditions at the site, the full nature and extent of the
materials present could not be determined. E & E collected a limited number of
samples from the project area. The following sections summarize the conclusions
and recommendations based on the available information.

5.1.1 General
Waste and debris identified by E & E during this investigation included the
following:

B Lead-acid batteries;

Combustible liquids in drums;

Toxic liquid in drums;

Assorted cathode ray tubes (computer monitors and television screens);
Miscellaneous electronics and electronic components;
Compressed gas cylinders;

Potential ACM;

Chlordane;

Used tires;

Used oil;

Potential Freon-containing appliances (air conditioners);
Junk vehicles (pickup truck and forklifts);

Railroad ties; and

General demolition debris.

Of the identified materials, E & E collected samples of 18 materials for screening,
and submitted 13 samples for laboratory analysis. The results from the sampling
indicated that the contents of one drum located in the West Hog House (DRUM-
CZ) contained total recoverable phenolics at a concentration of 100,000 mg/kg.
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Based on these findings, the drum should be managed and disposed of as RCRA
hazardous waste (U188). Due to site conditions, E & E was not able to determine
an accurate quantity of hazardous materials in the project area. Wastes were
partially covered by soil, dense vegetation, and demolition debris at a number of
locations, particularly in Zones A and B. In addition, one drum was observed in a
dilapidated building at the Former Swift Co. site in Zone B. The drum appeared
to be intact, but the contents could not be assessed because of the hazards posed
by the building,

5. Conclusions and Recommendations

Industrial equipment, including several large industrial batteries, was observed in
Survey Zone C on the Polarville Refrigerated Warchouse site, Most of these
batteries have been exposed to the weather and are in poor condition. It is possi-
ble that contents of the batteries or other equipment leaked to the ground, and
migrated to surface soils via runoff or infiltration through cracks in the pavement.

E & E observed oil in drainage sewers in the South Hog House. Although the
source of the oil is not known, it is likely that some truck drivers who park along
the South Hog House dump the oil after performing engine oil changes on their
vehicles. E & E identified these pits on a historic sewer map of the stockyards.
These maps show a potential for migration of oil from the pits into subsurface soil
and groundwater. Further investigation, including the advancement of soil
borings, would be required to determine if oil has migrated into the subsurface as
a result of continued dumping into the sewers.

E & E observed several drums in poor condition that appeared to contain solidi-
fied asphalt or tar in the North Hog House. Some of the drums may have leaked
their contents onto the unpaved ground surface in the building. Consequently,
there is a potential for soil contamination beneath the drums,

The potential flyash/bottom ash sample results were compared with Tiered
Approach to Corrective Action Objectives (TACO) Tier | remediation objectives
for soil. Barium and selenium were detected above the generic background
concentrations, and selenium was also detected above the pH-based total for the
soil component of the groundwater ingestion pathway. Selenium was not detected
by TCLP analysis, TCLP lead was detected above the Tier 1 remediation objec-
tive for the soil component of the groundwater ingestion route; however, the total
lead concentration in the sample was below the generic background concentra-
tion, and the TCLP result was an estimated value due to lead in the method blank
sample. The sample did not contain metals at concentrations above RCRA
toxicity characteristic concentrations.

5.2 Recommendations
5.2.1 Additional Investigations

Based on the findings of this investigation, potential areas for further investigation
include the following:
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Survey Zone B — Near-surface soil investigation to determine if zinc from 1-cubic
yard sacks (items BE and BI) migrated from the bags and affected the soil.

5. Conclusions and Recommendations

Survey Zone C — Near-surface soil investigation to determine if lead has migrated
from batteries and affected surface and near-surface soil.

South Hog House — Limited investigation to determine extent of oil contamina-
tion in subsurface soil and/or groundwater resulting from oil dumped into sewers,

North Hog House — Collection of soil samples following removal of drums to
determine if soil was affected by chemicals leaking from the drums.

In addition, further analysis may be required to determine the nature and extent of
materials uncovered during demolition activities, and soil beneath waste piles
prior to grading or off-site disposal.

5.2.2 Potential Risk to Construction/Demolition Workers

A partial inventory of waste and debris identified during this investigation is
presented Table 4-1. It is possible that additional hazardous materials will be
uncovered during demolition activities as trees and brush are cleared, debris piles
are moved, and buildings are demolished. The nature of brush clearing and
demolition activities increases the potential for release of hazardous materials
from their containers. E & E recommends that site workers conducting demoli-
tion and debris clearing activities in the project area have training in accordance
with 29 CFR 1910.120 (Hazardous Waste and Emergency Response Operations),
and workers involved with asbestos removal have training in accordance with 29
CFR 1926.1101 (Asbestos in Construction). Personnel should be knowledgeable
in the handling of hazardous materials in order to prevent overexposure to toxic
and corrosive chemicals, asbestos, and miscellancous dusts. The contractor
should be knowledgeable in the identification and proper handling and disposal of
potential hazardous materials unexpectedly encountered during operations or have
a qualified consultant available.

5.2.3 Disposal of Wastes

Categories of waste identified at the site include drums, compressed gas cylinders,
rubber tires, appliances that might contain refrigerants such as Freon, junk auto-
mobiles, electronic components, railroad ties, pressure gauges, fire extinguishers,
and materials that can be recycled as scrap metal. Below are recommended
disposal options for these various waste categories.

Potentlal ACM
E & E recommends that potential ACM, including transite pipe and panels,

identified by E & E should be removed and properly disposed of by a licensed
asbestos abatement contractor.
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Tires

Tires may be disposed of through the Illinois Environmental Protection Agency
(Illinois EPA) Tire Removal Program. Tires must be consolidated into accessible
piles. Afterwards, a written request must be made to: Illinois EPA, BOL/UTU,
P.O. Box 19276, Springficld, IL 62794-9276. The request must provide the
location, numbers and types of tires, whether rims are attached, and contact name
with phone number.

5. Conclusions and Recommendations

Junk Automobiles
A pickup truck located in Survey Zone C can be removed from the site by a local
auto wrecker.

Freon-Containing Appliances

The air-conditioning units observed on site were in very poor condition, and may
no longer contain refrigerant; however, any appliances containing Freon (e.g., air-
conditioning units) must have the refrigerant removed from them prior to dis-
posal. The nearest company identified by E & E as capable of performing this
operation is CSE Recovery Services of Rolla, Missouri (CSE). CSE charges a
$100 transportation fee plus $50 per unit to haul, remove refrigerant, and dispose
of the appliance. Contact: Shannon Arthur (cell: 573/308-7239).

Scrap Metal
Ferrous scrap metal, including old industrial equipment and sheet metal, may be
disposed of at a scrap yard/metal recycler.

Fire Extinguishers

Fire extinguishers should be discharged completely to remove pressure. After-
wards, the valve should be removed or holes drilled into the cylinder. At that
time the fire extinguisher may be disposed of with general debris or as scrap
metal.

Batteries

Lead-acid batteries were noted at the site, particularly in Survey Zone C, where
large “Deka” batteries (used in forklifts) were observed. E & E contacted the
distributor listed on one of the Deka batteries - Industrial Battery Products (IBP)
in St. Louis (phone: 314 / 423-7005). IBP stated that they recycle batteries and
will pick up the batteries at no cost if they can be staged on a loading dock or
other structure to facilitate loading. If the batteries must be loaded from the
ground, IBP hires a contractor to recover the batteries at a cost of $85.00 per hour.

Electronics

Old televisions and cathode ray tubes can be recycled by WITS in St. Louis,
Missouri, at a cost of $10 per item. WITS is a non-profit organization that
recycles electronics. Additional information may be obtained from their Web site
(http://www.witsinc.org/).
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Hazardous Wastes

Disposal of hazardous wastes identified in drums and other containers at the site
should be conducted by a remediation contractor capable of profiling, packaging,
and transporting the waste to appropriate treatment, incineration, or land disposal
facilitics. The bottle labeled as chlordane and other small containers of household
products and unknown chemical products should be lab-packed.

5, Conclusions and Recommendations

Miscellaneous empty buckets, cans, and other containers scattered about each area
are not specifically listed in this inventory. This debris may be treated as general
debris and disposed of in bulk with other material destined for landfill disposal.
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Summary of Reconnaissance Survey Findings
1-70 Connection, St. Clair County, lllinois

Table 4-1
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Section 82-1DM-1
St. Clair County
Contract No. 76C68

FAP Route 998 (I-70 Corridor)
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ILLINOIS DEPARTMENT OF LABOR

PREVAILING WAGES FOR
ST CLAIR COUNTY
EFFECTIVE OCTOBER 2009

The Prevailing rates of wages are included in the Contract proposals which are
subject to Check Sheet #5 of the Supplemental Specifications and Recurring Special
Provisions. The rates have been ascertained and certified by the lllinois Department
of Labor for the locality in which the work is to be performed and for each craft or
type of work or mechanic needed to execute the work of the Contract. As required
by Prevailing Wage Act (820 ILCS 130/0.01, et seq.) and Check Sheet #5 of the
Contract, not less than the rates of wages ascertained by the Illinois Department of
Labor and as revised during the performance of a Contract shall be paid to all
laborers, workers and mechanics performing work under the Contract. Post the

scale of wages in a prominent and easily accessible place at the site of work.

If the lllinois Department of Labor revises the prevailing rates of wages to be paid as
listed in the specification of rates, the contractor shall post the revised rates of wages
and shall pay not less than the revised rates of wages. Current wage rate
information shall be obtained by visiting the lllinois Department of Labor web site at

http://www.state.il.us/agency/idol/ or by calling 312-793-2814. It is the responsibility

of the contractor to review the rates applicable to the work of the contract at regular
intervals in order to insure the timely payment of current rates. Provision of this
information to the contractor by means of the lllinois Department of Labor web site
satisfies the notification of revisions by the Department to the contractor pursuant to
the Act, and the contractor agrees that no additional notice is required. The
contractor shall notify each of its subcontractors of the revised rates of wages.


http://www.state.il.us/agency/idol

Saint Clair County Prevailing Wage for October 2009

Trade Name

ASBESTOS ABT-GEN
ASBESTOS ABT-MEC
BOILERMAKER
BRICK MASON
CARPENTER

CEMENT MASON

CERAMIC TILE FNSHER

ELECTRIC PWR EQMT OP
ELECTRIC PWR GRNDMAN
ELECTRIC PWR LINEMAN
ELECTRIC PWR TRK DRV

ELECTRICIAN

ELECTRONIC SYS TECH
ELEVATOR CONSTRUCTOR

FLOOR LAYER
GLAZIER

HT/FROST INSULATOR
IRON WORKER
LABORER

LABORER

MACHINIST

MARBLE FINISHERS
MARBLE MASON
MILLWRIGHT
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
PAINTER

PAINTER

PAINTER OVER 30FT
PAINTER PWR EQMT
PAINTER PWR EQMT
PILEDRIVER
PIPEFITTER
PIPEFITTER
PLASTERER

PLUMBER

PLUMBER

ROOFER

SHEETMETAL WORKER
SPRINKLER FITTER
TERRAZZO FINISHER
TERRAZZO MASON
TRUCK DRIVER

TRUCK DRIVER

TRUCK DRIVER

TRUCK DRIVER

TRUCK DRIVER

TRUCK DRIVER

TRUCK DRIVER

TRUCK DRIVER

TRUCK DRIVER

TRUCK DRIVER

oO~NO O~ WNPE

ARrWNPFRPUODMWONE

FRMAN *M-F>8 OSA

27.150
26.610
31.500
28.260
32.480
29.250
23.370
32.180
24.030
36.990
26.260
34.860
27.780
39.715
28.430
30.810
32.910
29.350
26.650
24.900
42 .770
23.370
28.260
32.480
28.500
27.370
22.890
22.950
22.620
29.050
29.350
29.630
28.700
29.900
29.700
29.700
30.900
32.480
30.000
32.750
30.000
33.250
32.750
28.000
28.080
36.230
31.240
32.530
28.605
29.005
29.205
29.455
30.205
22.880
23.200
23.360
23.560
24.160

27.650
27.610
34.000
30.080
33.980
30.250
0.000
0.000
0.000
38.780
0.000
36.950
29.530
44 .680
29.180
0.000
33.910
30.850
27.150
25.400
44770
0.000
30.080
33.980
31.500
31.500
31.500
31.500
31.500
31.500
31.500
31.500
30.200
31.400
31.200
31.200
32.400
33.980
32.000
35.250
31.000
35.750
35.250
30.000
29.580
38.980
0.000
32.830
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000

RPRRRRPRRPRRPRRPRRPRRPRRPRRERNRPRRPRRPRRPRRPRRPRRPRRPRRPRRRRLRRPRPRRRPRRRLRRREPRPRPRPRRPRRPRRPRRPRRPRNRNRRRRRRERRERRERRERRRRR

RPRRRPRRPRRPRRPRRPRRPRPRRPRRNRPRRPRRPRRPRRPRRPRRPRRPRRPRRRRERRLPRPRRPRRPRRLRRLRRRPRPRPRPRRPRRPRRPRRPRRPRNRNRRRRERRRERRERRERRERRRRR

(QEOEGEONONOGEONONONORONONeRONONONONONONORORONEONONOGNOEONONORONONONONONONONO NG NN NG N Nelé) NoXo N N6 N N6 e N N6 N6 N N N6 e
(QEOEGEONONOGEONONONORO NGO NeoRONONONONONOEOEORONONONOGNOEO NGO NORONONONONO N NONO NN RO NG N6 Ne e NN N6 e Né N6 e N N6 N6 N N N6 e

NDNNNNNNNPDNNNDNNNNNNNNONNNNODNNNDNNNDNNNNODNNNDNNNNNNNDNNNDNNNNNNNNNNNNNDN
(cNolojooolooololooooololoNolojlojoolojoololoNoololoolololololoolololooloololooololooloN oo oNoNeNe)

H/W

Pensn

Vac

Trng

5.350
5.250
6.820
6.400
5.800
7.250
5.200
4.690
3.500
5.400
3.830
5.580
2.800
9.525
5.800
9.020
5.600
6.360
5.350
5.450
7.750
5.200
6.400
5.800
7.300
7.300
7.300
7.300
7.300
7.300
7.300
7.300
4.850
4._.850
4.850
4.850
4.850
5.800
5.940
6.700
7.250
5.700
6.700
7.150
6.350
6.650
0.000
0.000
9.050
9.050
9.050
9.050
9.050
9.050
9.050
9.050
9.050
9.050

8.850
2.500
11.43
9.430
5.250
10.00
4.400
8.370
6.250
9.620
6.830
7.150
6.580
8.210
5.250
8.300
9.360
10.95
8.850
10.50
8.690
4.400
9.430
5.250
12.75
12.75
12.75
12.75
12.75
12.75
12.75
12.75
6.770
6.770
6.770
6.770
6.770
5.250
7.000
4.200
8.000
6.100
4._.200
6.400
5.650
8.350
0.000
4._.250
4._.200
4.200
4.200
4.200
4._.200
4._.200
4.200
4.200
4.200
4._.200

0.000
0.000
1.500
2.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
2.380
0.000
2.460
0.000
0.000
0.000
0.000
0.650
0.000
2.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
1.690
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000

0.800
0.250
0.350
0.500
0.350
0.200
0.410
0.240
0.180
0.280
0.200
0.440
0.250
0.000
0.350
0.310
0.500
0.420
0.800
0.800
0.000
0.410
0.500
0.350
1.000
1.000
1.000
1.000
1.000
1.000
1.000
1.000
0.550
0.550
0.550
0.550
0.550
0.350
0.350
0.525
0.250
0.400
0.525
0.200
0.260
0.650
0.000
0.070
0.250
0.250
0.250
0.250
0.250
0.250
0.250
0.250
0.250
0.250



Legend:

M-F>8 (Overtime is required for any hour greater than 8 worked each day, Monday through Friday.
OSA (Overtime is required for every hour worked on Saturday)

OSH (Overtime is required for every hour worked on Sunday and Holidays)

H/W (Health & Welfare Insurance)

Pensn (Pension)

Vac (Vacation)

Trng (Training)

Explanations

ST. CLAIR COUNTY

LABORERS (NORTH) - The area bounded by Route 159 to a point south of
Fairview Heights and west-southwest to Route 3 at Monroe County line.

PLUMBERS & PIPEFITTERS (SOUTHEAST) - That part of the county bordered
by Rt. 50 on the North and West including Belleville.

PLUMBERS (NORTHWEST) - Towns of Aloraton, Brooklyn, Cahokia,
Caseyville, Centreville, Dupo, East Carondelet, E. St. Louis, Fairview
Heights, French Village, National City, O"Fallon, Sauget, and
Washington Park.

The following list is considered as those days for which holiday rates
of wages for work performed apply: New Years Day, Memorial/Decoration
Day, Fourth of July, Labor Day, Veterans Day, Thanksgiving Day,
Christmas Day. Generally, any of these holidays which fall on a
Sunday is celebrated on the following Monday. This then makes work
performed on that Monday payable at the appropriate overtime rate for
holiday pay- Common practice in a given local may alter certain days
of celebration such as the day after Thanksgiving for Veterans Day.

IT in doubt, please check with IDOL.

Oil and chip resealing (0&C) means the application of road oils and
liquid asphalt to coat an existing road surface, followed by
application of aggregate chips or gravel to coated surface, and
subsequent rolling of material to seal the surface.

EXPLANATION OF CLASSES

ASBESTOS - GENERAL - removal of asbestos material/mold and hazardous
materials from any place in a building, including mechanical systems
where those mechanical systems are to be removed. This includes the
removal of asbestos materials/mold and hazardous materials from
ductwork or pipes in a building when the building is to be demolished
at the time or at some close future date.

ASBESTOS - MECHANICAL - removal of asbestos material from mechanical
systems, such as pipes, ducts, and boilers, where the mechanical
systems are to remain.



CERAMIC TILE FINISHER AND MARBLE FINISHER

The handling, at the building site, of all sand, cement, tile, marble
or stone and all other materials that may be used and installed by [a]
tile layer or marble mason. In addition, the grouting, cleaning,
sealing, and mixing on the job site, and all other work as required in
assisting the setter. The term "Ceramic™ is used for naming the
classification only and is in no way a limitation of the product
handled. Ceramic takes into consideration most hard tiles.

ELECTRONIC SYSTEMS TECHNICIAN

Installation, service and maintenance of low-voltage systems which
utilizes the transmission and/or transference of voice, sound, vision,
or digital for commercial, education, security and entertainment
purposes for the following: TV monitoring and surveillance,
background/foreground music, intercom and telephone interconnect,
field programming, inventory control systems, microwave transmission,
multi-media, multiplex, radio page, school, intercom and sound burglar
alarms and low voltage master clock systems.

Excluded from this classification are energy management systems, life
safety systems, supervisory controls and data acquisition systems not
intrinsic with the above listed systems, fire alarm systems, nurse
call systems and raceways exceeding Fifteen feet in length.

TRUCK DRIVER - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION

Class 1. Drivers on 2 axle trucks hauling less than 9 ton. Air
compressor and welding machines and brooms, including those pulled by
separate units, truck driver helpers, warehouse employees, mechanic
helpers, greasers and tiremen, pickup trucks when hauling materials,
tools, or workers to and from and on-the-job site, and fork lifts up
to 6,000 Ib. capacity.

Class 2. Two or three axle trucks hauling more than 9 ton but hauling
less than 16 ton. A-frame winch trucks, hydrolift trucks, vactor
trucks or similar equipment when used for transportation purposes.
Fork lifts over 6,000 Ib. capacity, winch trucks, four axle
combination units, and ticket writers.

Class 3. Two, three or four axle trucks hauling 16 ton or more.
Drivers on water pulls, articulated dump trucks, mechanics and working
forepersons, and dispatchers. Five axle or more combination units.

Class 4. Low Boy and Oil Distributors.

Class 5. Drivers who require special protective clothing while
employed on hazardous waste work.
TRUCK DRIVER - OIL AND CHIP RESEALING ONLY.

This shall encompass laborers, workers and mechanics who drive
contractor or subcontractor owned, leased, or hired pickup, dump,
service, or oil distributor trucks. The work includes transporting
materials and equipment (including but not limited to, oils, aggregate
supplies, parts, machinery and tools) to or from the job site;
distributing oil or liquid asphalt and aggregate; stock piling
material when in connection with the actual oil and chip contract.

The Truck Driver (Oil & Chip Resealing) wage classification does not
include supplier delivered materials.

OPERATING ENGINEERS



GROUP I. Cranes, Dragline, Shovels, Skimmer Scoops, Clamshells or
Derrick Boats, Pile Drivers, Crane-Type Backhoes, Asphalt Plant
Operators, Concrete Plant Operators, Dredges, Asphalt Spreading
Machines, All Locomotives, Cable Ways, or Tower Machines, Hoists,
Hydraulic Backhoes, Ditching Machines or Backfiller, Cherrypickers,
Overhead Cranes, Roller, Steam or Gas, Concrete Pavers, Excavators,
Concrete Breakers, Concrete Pumps, Bulk Cement Plants, Cement Pumps,
Derrick-Type Drills, Boat Operators, Motor Graders or Pushcats, Scoops
or Tournapulls, Bulldozers, Endloaders or Fork Lifts, Power Blade or
Elevating Graders, Winch Cats, Boom or Winch Trucks or Boom Tractors,
Pipe Wrapping or Painting Machines, Asphalt Plant Engineer,

Journeyman Lubricating Engineer, Drills (other than Derrick Type),
Mud Jacks, or Well Drilling Machines, Boring Machines or Track Jacks,
Mixers, Conveyors (Two), Air Compressors (Two), Water Pumps

regardless of size (Two), Welding Machines (Two), Siphons or Jets
(Two), Winch Heads or Apparatuses (Two), Light Plants (Two),
Waterblasters (two), AlIl Tractors regardless of size (straight
tractor only), Fireman on Stationary Boilers, Automatic Elevators,
Form Grading Machines, Finishing Machines, Power Sub-Grader or Ribbon
Machines, Longitudinal Floats, Distributor Operators on Trucks,

Winch Heads or Apparatuses (One), Mobil Track air and heaters (two to
five), Heavy Equipment Greaser, Relief Operator, Assistant Master
Mechanic and Heavy Duty Mechanic, all Operators (except those listed
below).

GROUP I1. Assistant Operators.

GROUP I11. Air Compressors (One), Water Pumps, regardless of Size
(One), Waterblasters (one), Welding Machine (One), Mixers (One Bag),
Conveyor (One), Siphon or Jet (One), Light Plant (One), Heater (One),
Immobile Track Air (One), and Self Propelled Walk-Behind Rollers.

GROUP 1V. Asphalt Spreader Oilers, Fireman on Whirlies and Heavy

Equipment Oilers, Truck Cranes, Dredges, Monigans, Large Cranes -

(Over 65-ton rated capacity) Concrete Plant Oiler, Blacktop Plant
Oiler, and Creter Crane Oiler (when required).

GROUP V. Oiler.

GROUP V1. Master Mechanics, Operators on equipment with Booms,
including jibs, 100 feet and over, and less than 150 feet long.

GROUP VII. Operators on equipment with Booms, including jibs, 150
feet and over, and less than 200 feet long.

GROUP VIII. Operators on Equipment with Booms, including jibs, 200
feet and over; Tower Cranes; Whirlie Cranes; and Operator Foreman.

TERRAZZO FINISHER

The handling of all materials used for Mosaic and Terrazzo work
including preparing, mixing by hand, by mixing machine or transporting
of pre-mixed materials and distributing with shovel, rake, hoe, or
pail, all kinds of concrete foundations necessary for Mosaic and
Terrazzo work, all cement terrazzo, magnesite terrazzo, Do-0-Tex
terrazzo, epoxy matrix ter-razzo, exposed aggregate, rustic or rough
washed for exterior or interior of buildings placed either by machine
or by hand, and any other kind of mixture of plastics composed of
chips or granules when mixed with cement, rubber, neoprene, vinyl,
magnesium chloride or any other resinous or chemical substances used
for seamless flooring systems, and all other building materials, all
similar materials and all precast terrazzo work on jobs, all scratch



coat used for Mosaic and Terrazzo work and sub-bed, tar paper and wire
mesh (2x2 etc.) or lath. The rubbing, grinding, cleaning and
Ffinishing of same either by hand or by machine or by terrazzo
resurfacing equipment on new or existing floors. When necessary
Ffinishers shall be allowed to assist the mechanics to spread sand bed,
lay tarpaper and wire mesh (2x2 etc.) or lath. The finishing of
cement Floors where additional aggregate of stone is added by
spreading or sprinkling on top of the finished base, and troweled or
rolled into the finish and then the surface is ground by grinding
machines.

Other Classifications of Work:

For definitions of classifications not otherwise set out, the
Department generally has on file such definitions which are available.
IT a task to be performed is not subject to one of the

classifications of pay set out, the Department will upon being
contacted state which neighboring county has such a classification and
provide such rate, such rate being deemed to exist by reference in
this document. 1f no neighboring county rate applies to the task,
the Department shall undertake a special determination, such special
determination being then deemed to have existed under this
determination. If a project requires these, or any classification not
listed, please contact IDOL at 217-782-1710 for wage rates or
clarifications.

LANDSCAPING

Landscaping work falls under the existing classifications for laborer,
operating engineer and truck driver. The work performed by landscape
plantsman and landscape laborer is covered by the existing
classification of laborer. The work performed by landscape operators
(regardless of equipment used or its size) is covered by the
classifications of operating engineer. The work performed by
landscape truck drivers (regardless of size of truck driven) is
covered by the classifications of truck driver.
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