GENERAL NOTES ’ HIGHWAY STANDARDS

THE THICKNESS OF THE HOT MIX ASPHALT MIXTURE SHOWN ON THE PLANS IS THE NOMINAL THICKNESS. DEVIATIONS FROM THE NOMINAL 000001-05 STANDARD SYMBOLS, ABBREVIATIONS AND PATTERNS
THICKNESS WILL BE PERMITTED WHEN SUCH DEVIATIONS OCCUR DUE TO IRREGULARITIES IN THE EXISTING SURFACE OR BASE
ON WHICH THE HOT MIX ASPHALT MIXTURE IS PLACED. 280001 -04 TEMPORARY EROSION CONTROL SYSTEMS
FACTORS USED FOR QUANTITY CALCULATIONS ARE AS FOLLOWS: 420001-07 PAVEMENT JOINTS

ALL HOT MIX ASPHALT: 2.016 TONS/CU. YD

HOT MIX ASPHALT MATERIALS ON PAVEMENT: 0.09 GAL./SQ. YD. 420401-07 BRIDGE APPROACH PAVEMENT

AGGREGATE ( PRIME COAT) 0.0015 TONS/SQ. YD.

ALL AGGREGATE: 2.05 TONS/CU. YD. 421001-02 REINFORCEMENT FOR CONTINUOUSLY REINFORCED PCC PAVEMENT

RIPRAP 1.50 TONS/CU YD :

482006-03 HOT-MIX ASPHALT SHOULDER ADJACENT TO RIGID PAVEMENT
PLAN DIMENSIONS AND DETAILS RELATIVE TO THE EXISTING STRUCTURE HAVE BEEN TAKEN FROM EXISTING PLANS AND ARE
SUBJECT TO NOMINAL CONSTRUCTION VARIATIONS.  IT SHALL BE THE CONTRACTOR’S RESPONSIBILITY TO VERIFY SUCH 515001~03 NAME PLATE FOR BRIDGES
DIMENSIONS AND DETAILS IN THE FIELD AND MAKE NECESSARY APPROVED ADJUSTMENTS PRIOR TO CONSTRUCTION OR
ORDERING Of MATERIALS.  SUCH VARIATIONS SHALL NOT BE A CAUSE FOR ADDITIONAL COMPENSATION FOR A CHANGE IN THE : 630001-08 STEEL PLATE BEAM GUARDRAIL
SCOPE OF THE WORK.  THE CONTRACTOR, HOWEVER, WILL BE PAID FOR THE ACTUAL QUANTITY FURNISHED AT THE UNIT PRICE
BID FOR THE WORK. CONSTRUCTION PLANS ARE AVAILABLE FOR REVIEW AT THE DISTRICT 9 OFFICE. 630201-06 PCC/BITUMINOUS STABILIZATION AT STEEL PLATE BEAM GUARDRAIL
IN ADDITION TO THE REQUIREMENTS OF ARTICLE 107.16 THE CONTRACTOR SHALL PROTECT THE SURFACE OF ALL BRIDGE DECK 630301-05 SHOULDER WIDENING FOR TYPE 1 (SPECIAL) GUARDRAIL TERMINALS
AND BRIDGE APPROACH PAVEMENTS IN A MANNER SATISFACTORY TO THE ENGINEER BEFORE ANY EQUIPMENT IS ALLOWED TO
CROSS THE STRUCTURE.  PROTECTION SHALL BE PROVIDED FOR ALL EQUIPMENT AS DEFINED IN ARTICLE 101.17 REGARDLESS 631031-07 TRAFFIC BARRIER TERMINAL. TYPE 6
IF TRACK MOUNTED OR WHEELED
AT ALL LOCATIONS WHERE HOT MIX ASPHALT OR CONCRETE PAVEMENT JOINS AN EXISTING HOT MIX ASPHALT OR CONCRETE PAVEMENT, A. SAWED 63500603 REFLECTOR AND TERMINAL MARKER PLACEMENT
JOINT SHALL BE CONSTRUCTED.  THE COST OF THIS JOINT SHALL BE INCLUDED IN THE TYPE OF PAVEMENT BEING CONSTRUCTED. 635011-02 REFLECTOR MARKER & MOUNTING DETAILS
QUANTITIES SHOWN IN THE PLANS FOR BRIDGE DECK GROOVING AND PROTECTIVE COAT INCLUDE THE BRIDGE, THE BRIDGE APPROACH
PAVEMENTS, AND THE BRIDGE APPROACH PAVEMENT CONNECTORS (PCC). 701006-03 OFF-ROAD OPERATIONS, 2L 2W, 4.5 m (15) TO 600 mm (24“) AWAY, FOR SPEEDS => 45 MPH
PROTECTIVE COAT SHALL BE APPLIED TO THE BRIDGE, THE BRIDGE APPROACH PAVEMENTS, AND THE BRIDGE APPROACH PAVEMENT 701201-03 LANE CLOSURE, 2L 2W, DAY ONLY, ON-ROAD TO 600 mm (24’) OFF-ROAD, FOR SPEEDS =>45 MPH
CONNECTORS (PCC) IN ACCORDANCE WITH ARTICLE 503.19 OF THE STANDARD SPECIFICATIONS. : _ ,
THE PROTECTIVE COAT SHALL BE APPLIED REGARDLESS OF THE CURING METHOD USED. - THE RATE OF APPLICATION FOR EACH 701301-03 LANE CLOSURE, 2L 2W, SHORT TIME OPERATIONS, FOR SPEEDS > 45 MPH
COAT ON SAW CUT GROOVED AREAS SHALL BE 25 SQUARE YARDS PER GALLON OF MIXTURE.
REMOVAL OF EXISTING 13” THICK BRIDGE APPROACH PAVEMENTS ARE INCLUDED IN THE QUANTITY FOR PAVEMENT REMOVAL - 116 SQ YD. fo1321-10 LANE CLOSURE, 2L, 2W, BRIDGE REPAIR WITH BARRIER
TREES SHALL BE PRESERVED THROUGHOUT THIS SECTION AS SHOWN ON THE PLANS AND AS DIRECTED BY THE ENGINEER. GENERALLY, TREES 701326-03 LANE CLOSURE, 2L, 2W, PAVEMENT WIDENING, FOR SPEEDS > 45 MPH
QUTSIDE THE CONSTRUCTION LIMITS, AND WHICH DO NOT INTERFERE WITH CONSTRUCTION, SHALL NOT BE DISTURBED
701961-01 TRAFFIC CONTROL DEVICES

IT WILL BE THE CONTRACTOR’S RESPONSIBILITY TO REMOVE ANY DEBRIS OR -DIRT CAUSED BY CONSTRUCTION ACTIVITY THAT COVERS THE NEW RIPRAP
AND NO ADDITIONAL COMPENSATION WILL BE ALLOWED. 704001-05 TEMPORARY CONCRETE BARRIER
ALL TEMPORARY EROSION CONTROL MEASURES SHALL BE LEFT IN PLACE UNTIL REMOVAL IS REQUIRED TO CONSTRUCT FINAL GRADE LINES. 780001-02 TYPICAL PAVEMENT MARKINGS
;:EFggéNgéL;ng SHORT TERM PAVEMENT MARKING SHOWN IN THE PLANS IS BASED ON ONE APPLICATION EACH FOR THE BINDER COURSE AND THE BLR21-8 TYPICAL APPLICATION OF TRAFFIC CONTROL DEVICES FOR CONSTRUCTION ON RURAL LOCAL ROADS
THE QUANTITY OF TEMPORARY PAVEMENT MARKING SHOWN IN THE PLANS IS BASED ON ONE APPLICATION FOR THE SURFACE COURSE. eolloj-ot

PRIOR TO PLACEMENT OF THE FINAL PAVEMENT MARKINGS THE RESIDENT ENGINEER SHOULD CONTACT THE BUREAU OF OPERATIONS AND ARRANGE
FOR INSPECTION AND APPROVAL OF THE PAVEMENT MARKING LAYOUT.

COST OF REMOVING HOT MIX ASPHALT BASE COURSE WIDENING, 10” USED FOR STAGE I TRAFFIC IS INCLUDED IN “PAVED SHOULDER REMOVAL-SQ YD.”

THE ADVANCE DETECTOR LOOPS ARE TYPICALLY LOCATED 275 FEET IN ADVANCE OF THE STOP BAR. THE BUREAU OF OPERATIONS SHOULD APPROVE THE

LOOP LOCATIONS PRIOR TO INSTALLATION. lNDEX OF SHEETS

THE CENTERLINE PAVEMENT MARKING SHOULD BE REMOVED FROM THE STOP BAR TO THE SAND ATTENUATORS OR DRUMS. EDGE LINE PAVEMENT MARKING SHOULD

BE REMOVED IF A 10 FOOT LANE WIDTH CANNOT BE MAINTAINED. TEMPORARY EDGE LINES SHOULD BE INSTALLED WHEN THE EDGE LINES ARE REMOVED. 1 COVER SHEET
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