SCHEDULE OF QUANTITIES
THERMOPLASTIC PAVEMENT MARKING LINE, 4” 78000200
STATION TO  STATION SOLID YELLOW YELLOW SKIP/DASH SOLID WHITE TOTAL
) 4” 4” FEET
Lt. 56+41 Lt. 60+40 400 400
Lt 55+25 Lt. 60+40 515 515
Rt. 55+25 Rt. 60+40 515 515
Rt, 55+25 Rt. 60+40 515 515
Lt. 64+77.25 Lt. 81+76.21 1699 1699
Lt. 113+09.69 Lt. 123+03.69 994 094
Lt. 149+66.87 Lt. 168+44.97 1879 1879
Lt. 209+66.14 Lt. 215+46.14 580 580
1t 226+38.14 Lt 251+70.57 2533 2533
Rt. 64+77.25 Rt. 76+89.21 1212 1212
Rt. 96+87.69 Rt. 119+84.69 2297 2297
Rt. 130+76.69 Rt. 161+25.97 3050 3050
Rt. 200+61.97 Rt. 209+04.14 843 843
Rt. 218+85.14 Rt. 251+70.57 3286 3286 .
Lt 81+76.21 Lt. 113+09.69 784 784
Lt. 123+03.69 Lt. 149+66.87 666 666 -
Lt 200+61.97 Lt. 209+66.14 . 227 227
1t 208+85.14 . Lt 226+38.14 439 439
Rt. 76+89.21 Rt. 81+76.21 122 122
Rt. 119+84.69 Rt. 123+03.69 80 80
Rt. 161+25.97 Rt. 169+86 215 215
Rt. 200+00 Rt. 200+61.97 16 16
Rt. 209+04.14 Rt. 218+85.14 246 246
Lt 64+77.25 Lt. 99+04.75 3428 3428
Lt. 99+49.75 Lt 116+51.25 1702 1702
Lt 116+93.25 Lt 12541775 824 824
Lt 123+64.74 Lt. 0+69 (2300N) . 96 96
Lt 126+26.75 Lt. 158+04.75 3178 3178
Lt. 158+65.75 Lt 169+86 1121 1121
Lt. 200+00 Lt. 223+64.74 2365 2365
Lt 225+10.74 Lt. 251+70.57 2660 2660
Rt. 0+85.5 (2300N) Lt. 125+10.24 (CH 20) 114 114
Rt. 64+77.25 Rt. 65+17.25 40 40
Rt. 67+10.25 Rt. 67+64.25 54 54
Rt. 68+49.25 Rt. 74+68.25 619 619
Rt. 75+62.25 RE. 93423.75 1762 1762
Rt. 93+92.75 Rt. 97+88.75 396 396
Rt. 98+45.75 Rt. 124+86.25 2641 2641
Rt. 125+50.25 Rt. 167+58.25 4208 4208
Rt. 168+18.25 Rt. 169+86 168 168
Rt. 200+00 Rt. 208+88 388 238
Rt. 209+68 Rt. 249+3 3968 3968
SUBTOTAL 19,403 2,795 31,147 53,345

RAISED REFLECTIVE PAVEMENT MARKERS 78100100

STATION TO STATION ' EACH
64+77.25 ‘ " 169+86 132
200+00 (AH) 251470.57 65

‘ TOTAL 197

NOTE: STA. EQ. - Sta. 200+00 AH = Sta. 169+86 BK

DOWEL BARS 1 %" 20017200 .

STATION TO - STATION EACH
200+00 (AH) 251470.57 896.
' " TOTAL 896

NOTE: STA. EQ. - Sta. 200+00 AH = Sta. 169+86 BK.

DOWEL BARS 1% 20017202

STATION 1O STATION EACH
64+77.25 169+86 : 416
TOTAL 416
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