PATCHING SCHEDULE (CONT.)

PATCHES PATCHES PATCHES PAVEMENT DOWEL TIE TIE SAW
LOCATION WIDTH CLASS B, TYPE II | CLASS B, TYPE III | CLASS B, TYPE IV FABRIC BARS BARS BARS CUTS
10" 10" 10” 112" | 3747 |1 1/4"
(FT (SQ YD) (SQ YD) (SQ_YD) (SQ_YD) (EACH) | (EACH) | (EACH) | (FOOT)
MARYVILLE ROAD
STA. 216+73.24 - 00.00° RT TO STA. 216+73.24 - 00.00" RT 1 1.32 8 8 39
STA. 216+73.24 - 11.00° RT TO STA. 216+83.26 - 11.00’ RT 1 12.3 9 9 53
STA. 218+74.14 - 00.00" RT TO STA. 218+80.14 - 00.00" RT u 1.32 8 8 39
STA. 218+74.14 - 11.00’ RT TO STA, 218+80.14 - 11.00" RT 1 7.41 9 9 53
STA. 220+72.38 - 00.00° RT _TQO STA. 220+78.38 - 00.00’ RT 1 7.33 8 8 39
STA. 220+72.38 - 11.00" RT TO STA. 220+78.38 - 11.00" RT u 7.25 9 9 53
STA. 221+74.23 - 00.00’ RT TO STA. 220+79.62 - 00.00" RT 1 7.33 8 8 39
STA. 221+74.23 - 11.00’ RT TO STA. 220+79.62 - 11.00’ RT u 1.23 9 9 53
STA. 222+73.62 - 00.00’ RT TO STA. 220+479.62 - 00.00’ RT 1 7.33 8 8 39
STA. 222+73.62 - 11.00’ RT TO STA. 220+79.62 - 11.00" RT u 7.26 9 9 53
STA. 223+75.70 - 00.00’ RT TO STA. 223+81.70 - 00.00’ RT 1 7.33 8 8 39
STA. 223+75.70 - 11.00" RT TO STA. 223+81.70 - 11.00" RT 1 1.25 9 9 53
STA. 224+73.43 - 00.00’ RT TO STA. 224+79.43 - 00.00’ RT 1 1.33 8 8 39
STA. 224+73.43 - 11.00’ RT TO STA. 224+79.43 - 11.00" RT 1 7.09 9 9 53
STA. 225+75.72 - 00.00" RT T0 STA. 225+81.72 - 00.00’ RT 1 7.33 8 8 39
STA. 225+75.72 - 11.00° RT 10 STA. 225+81,72 - 11.00° RT 1 7.29 9 3 53
STA. 226+52.67 - 00.00” RT TO STA. 226+458.67 - 00.00’ RT u 7.33 8 8 39
STA. 226+452.67 - 11.00° RT TO STA. 226+58.67- 11.00" RT 1 7.27 9 9 53
SUBTOTAL 366 15 84 99 443 66 443 2611
TOTAL 503 15 84 99 596 66 596 3439
STRIP REFLECTIVE
DETECTABLE WARNINGS SCHEDULE CRACK CONTROL SCHEDULE
DETECTABLE STRIP
LOCATION WARNINGS LOCATION REFLECTIVE CRACK
CONTROL
(SQ FT) (FT)
MARYVILLE ROAD MARYVILLE ROAD
STA. 201+86.60 - 35.00° LT TO STA. 201+88.60 - 34.74’ LT 8 STA. 201+62.69 TO STA. 226+76.49 12564
STA. 202+46.55 - 27.82° LT TO STA. 202+50.55 - 27.82' LT 8 STA. 207+09.05 LT TO RT 44
STA. 201+86.60 - 37.81" RT TO STA. 201+88.60 - 37.81" RT 8 STA. 207+83.85 LT TO RT 44
STA. 202+87.97 - 40.56° RT TO STA. 202+491.97 - 40.56" RT 8 STA. 208+76.95 LT TO RT 33
STA. 202+32.89 - 37.86" RT TO STA. 202+34.89 - 37.86' RT 8 STA. 209+74.74 LT TO RT 44
STA. 202+48.32 - 27.77° RT TO STA. 202+51.10 - 27.77" RT 6 STA. 211+76.94 LT TO RT 44
STA. 207+18.80 - 33.00° RT TO STA. 202+20.80 - 33.00’ RT 8 STA. 212+76.29 LT TO RT 44
STA. 207+72.23 - 32.39" RT TO STA. 207+74.23 - 32.39" RT 8 STA. 214+67.20 LT TO RT 29
STA. 214+83.96 - 34.87° LT TO STA. 214+85.96 - 34.87' LT 8 STA. 215+50.35 LT TO RT 44
STA. 215+432.91 - 35.81 LT TO STA, 215+34.91 - 35.81" LT 8 STA. 215+76.39 LT TO RT 44
STA. 217+71.48 - 31.48° LT TO STA. 217+73.48 - 31.48" LT 8 STA. 217463.08 LT TO RT 44
STA. 218+35.96 - 31.93' LT TO STA. 218+37.96 - 31.93' LT 8 STA. 218+56.50 LT TO RT 44
STA. 226+59.89 - 30.60° LT TO STA. 226+61.89 - 30.60° LT 6 STA. 219+19.19 LT TO RT 44
STA. 226+59.91 - 25.10° RT TO STA. 226+61.91 - 25.10° RT 6 o
TOTAL 106 TOTAL 13066
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