*REF-ELTO! .
REFPLTON , CONTRACT NO. 62196

F.AU. TOTAL [SHEET
RTE. SECTION COUNTY SHEETS| NO.

4

1463 1010.18 COOK 1771 | 63

NOTES:

STA. 200+00 TO STA. 210+00

1. THE EXISTING POLES TO BE REMOVED SHALL REMAIN IN PLACE AND BE UTILIZED P Spi2iy BIS 104
IN THE TEMPORARY LIGHTING INSTALLATION UNTIL THE PROPOSED LIGHT POLES ARE

FED. ROAD DIST. NO. !ILLINOIS; FED. AID PROJECT

INSTALLED AND ARE FULLY OPERATIONAL. THE EXCEPTION IS THE POLES ON 3IST STREET
BRIDGES, THE FIVE POLES BETWEEN THE TWO BRIDGES AND THE POLES ON
CICERO AVENUE APPROACH WHICH CAN BE REMOVED AS NECESSARY,

2. THE SETBACK FOR THE TEMPORARY WOOD POLES SHALL BE AS SHOWN ON. THE PLANS.
THE MINIMUM SETBACK FOR THE TEMPORARY WOOD POLES SHALL BE NOT LESS THAN
6 FEET FROM THE BACK OF THE CURB.

3. THE TEMPORARY LIGHTING UNITS SHALL HAVE 70 FEET MOUNTING HEIGHT,
15 FEET MAST ARM, AND 400 WATT LUMINAIRES, UNLESS OTHERWISE NOTED.

IL. RTE. 50
(CICERO AVE.

4., THE TEMPORARY LIGHTING WOOD PQLES, LUMINAIRES, MAST ARMS, AND AERIAL
CABLE SHALL BE INSTALLED PER DETAILS BE-800 AND BE-801.

5. THE TEMPORARY DUAL MAST ARM AND LUMINAIRES SHALL BE INSTALLED ON THE
TEMPORARY WOOD POLE SHARED WITH TRAFFIC SIGNALS SHOWN ON TRAFFIC SHEETS 5
AND 8 OF 15. ADDITIONAL MAST ARM IS INCLUDED IN THE PAY ITEM FOR THE TEMPORARY
WOOD POLE.
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Sta. 204+13.02 31st STREET=
Sta. 410+00.00 CICERQO AVENUE

6. THE CONTRACTOR SHALL LOCATE AND PROTECT THE FEED CABLES
FROM THE REMAINING EXISTING LIGHT POLES DURING THE FOUNDATION
REMOVAL. THE CONTRACTOR SHALL INSTALL THE EXISTING FEED CABLES
IN THE NEW FOUNDATION TO ENERGIZE THE PROPOSED LIGHTING UNITS.

EXISTING/ TEMPORARY
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2.

|
PROPOSED 1. THE TOWN OF CICERO PROPOSED LIGHT POLES SHALL HAVE SETBACK OF 12 FEET FROM THE i
BACK OF THE CURB. THE CITY OF CHICAGO PROPOSED LIGHT POLES SHALL HAVE SETBACK OF |
6 FEET FROM THE BACK OF THE CURB. AT LOCATIONS WHERE GUARDERAIL IS OR WILL BE !
INSTALLED, THE SETBACK SHOULD BE ADJUSTED TO PLACE THE POLE BEHIND THE GUARDRAIL.
THE LIGHT POLES ON THE BRIDGE SHOULD BE INSTALLED ON THE BARRIER WALL.
CICERG WARKET BLACE
2. THE TOWN OF CICERO LIGHTING UNITS SHALL HAVE 35 FEET M.M. 12 FEET MA, !
AND 250 WATT MC-IE LUMINAIRE. 1 ! SHOEPING, CENTER
’ i
| |
|

3. THE TOWN OF CICERO LIGHTING UNITS REMOVED FROM THE PROPOSED CICERO AVENUE
TURN LANE AREA SHALL BE REINSTALLED TO NEW PROPOSED FOUNDATIONS.

4. THE LIGHTING UNITS TO BE CONNECTED TO THE CITY OF CHICAGO LIGHTING SYSTEM,
SHALL BE DELIVERED FROM THE CITY’S STORAGE FACILITY AND SHALL BE INSTALLED
PER CITY OF CHICAGO STANDARDS. SHORTER POLES ARE REQUIRED FOR THE PARAPET
WALL, TO ACHIEVE CONSISTENT LUMINAIRE MOUNTING HEIGHT ON THE PARAPET WALL
AND AT GRADE INSTALLATIONS.

IL. RTE. 50
(CICERO AVE.)

5. THE CONTRACTOR SHALL EXPOSE THE EXISTING FOUNDATION UNDERGROUND RACEWAY

CONTAINING THE CABLES USED TO POWER THE EXISTING LIGHTING UNIT. THE CONTRACTOR '[\ STA. 206+20

SHALL REMOVE FROM THE EXPOSED RACEWAY AND PROTECT THE EXISTING CABLES. THE CONTRACTOR i /"SEE NOTE 2 STA. 208+04
SHALL INSTALL THE EXISTING FEED CABLES IN THE PROPOSED FOUNDATION. THE CONTRACTOR I STA. 204+72 31st ST SEE NOTE 2
SHALL SPLICE THE PROPOSED UNIT DUCT TO THE FEED CABLES FROM THE EXISTING LIGHTING UNITS 31st ST. | .

~~ SEE NOTE 5

| | INSIDE THE PROPOSED POLE. THIS WORK IS INCLUDED IN THE PAY ITEM FOR T|HE UNIT DUCT]. {
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