



Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

October 22, 2008

SUBJECT: FAS Route 338
Project ACRS-ACBRS-0338 (106)
Section 34BR
Iroquois County
Contract No. 66610
Item No. 3, November 7, 20080 Letting
Addendum A

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised page 1 of the Schedule of Prices.
2. Revised sheets 4 & 25 of the Plans.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Eric E. Harm
Interim Bureau Chief
Bureau of Design and Environment

A handwritten signature in black ink, appearing to read 'Ted B. Walschleger' with a small 'P.E.' to the right.

By: Ted B. Walschleger, P. E.
Engineer of Project Management

cc: George F. Ryan, Region 2, District 3; Mike Renner; R. E. Anderson;
Estimates

TBW:MS:jc

ILLINOIS DEPARTMENT OF TRANSPORTATION
 SCHEDULE OF PRICES
 CONTRACT
 NUMBER - 66610

State Job # - C-93-012-06
 PPS NBR - 3-35060-0000
 County Name - IROQUOIS - -
 Code - 75 - -
 District - 3 - -
 Section Number - 34 BR

Project Number
 ACRS-ACBRS-0338/106/

Route
 FAS 338

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
A2001720	T-ACER SACR 2-1/2	EACH	5.000				
A2006920	T-QUERCUS PALUS 2-1/2	EACH	5.000				
X0321156	HIGH VIS TEMP FENCE	FOOT	1,765.000				
* X0323988	TEMP SOIL RETEN SYSTM	SQ FT	272.000				
X5020501	UNWAT STR EX PROT L1	EACH	1.000				
X5020502	UNWAT STR EX PROT L2	EACH	1.000				
X7050167	TEMP TRBT T1 SPL TAN	EACH	4.000				
X7200201	WIDTH RESTRICT SIGN	L SUM	1.000				
Z0021700	EXPAN JOINT REHAB	FOOT	48.000				
Z0030250	IMP ATTN TEMP NRD TL3	EACH	2.000				
Z0030350	IMP ATTN REL NRD TL3	EACH	2.000				
20100110	TREE REMOV 6-15	UNIT	24.000				
20100210	TREE REMOV OVER 15	UNIT	20.000				
20200100	EARTH EXCAVATION	CU YD	1,050.000				
20300100	CHANNEL EXCAV	CU YD	570.000				
			* REVISED : OCTOBER 22, 2008				