
 

 

 

BRIDGE APPROACH PAVEMENT SCHEDULE

LOCATIONITEM QUANTITY

 

 

 

GUARDRAIL SCHEDULE

ITEM LOCATION QUANTITY

STEEL PLATE BEAM GUARDRAIL, TYPE A

TRAFFIC BARRIER TERMINAL, TYPE 6

TRAFFIC BARRIER TERMINAL, TYPE 1 SPECIAL (TANGENT)

GUARDRAIL REMOVAL

GUARDRAIL MARKERS, TYPE B

TERMINAL MARKER - DIRECT APPLIED

BRIDGE APPROACH PAVEMENT 

CONNECTOR (FLEXIBLE)

PAVEMENT REMOVAL

 

 

 
STATION

YIELD  (LB/SY)

SURFACEBINDERBINDER SURFACE

THICKNESS (IN)

* END OF WINGWALL STATION

 

QUANTITY

PAVEMENT GROOVING

 

 

 

TEMPORARY DITCH CHECKS

LOCATION OFFSET

QUANTITY SCHEDULES
6

 

 

 

 

 

 

 

 

 
LOCATION

EARTHWORK BALANCE

WASTE(+) OR

SHORTAGE(-)

EMBANKMENT

(CY)

STRUCTURE EXCAVATION

(FROM BRIDGE PLANS)

BULK EXCAVATION

BEHIND EX ABUTMENTS

FURNISHED EXCAVATION = EMBANKMENT - (EXCAVATION x 0.75)

                    

STAGE 1

 

 

 

 

 

 

 

 

 
LOCATION

EARTHWORK BALANCE

WASTE(+) OR

SHORTAGE(-)

EMBANKMENT

(CY)

STRUCTURE EXCAVATION

(FROM BRIDGE PLANS)

BULK EXCAVATION

BEHIND EX ABUTMENTS

STAGE 2

TOTAL (STAGE 1)

TOTAL (STAGE 2)

TOTAL (STAGES 1 & 2)

LT STA 687+35.85 TO STA 687+98.35

RT STA 689+71.55 TO STA 690+34.05

62.50 LF 

62.50 LF 

RT STA 687+75.25 TO STA 688+18.40        1 EACH

LT STA 687+98.35 TO STA 688+41.50        1 EACH

RT STA 689+28.40 TO STA 689+71.55        1 EACH

LT STA 689+51.50 TO STA 689+94.65        1 EACH

1 EACH

1 EACH 

LT STA 689+28.00 TO STA 691+23.00

RT STA 687+82.00 TO STA 688+42.00     71 LF (CURVE)

    121 LF LT STA 687+44.00 TO STA 688+65.00         

    121 LF 

    195 LF 

RT STA 689+06.00 TO STA 690+27.00

RT STA 687+46.84 TO STA 690+83.18    7 EACH

LT STA 686+85.63 TO STA 691+33.37    8 EACH

   1 EACH

   1 EACH

RT STA 690+83.35

LT STA 686+85.63 

58’ RT

57’ RT

45’ LT

63’ LT

1

1

1

1

STA 688+00.00 TO STA 688+30.00 104 SQ YD

104 SQ YDSTA 689+40.00 TO STA 689+70.00

STA 687+94.00 TO STA 688+54.00 184 SQ YD

184 SQ YDSTA 689+16.00 TO STA 689+76.00

STA 687+94.00 TO STA 688+00.00  22.45 SQ YD

 22.45 SQ YDSTA 689+70.00 TO STA 689+76.00

STA 688+00.00 TO STA 688+30.00

STA 689+40.00 TO STA 689+70.00

 112.23 SQ YD

 112.23 SQ YD

STA 686+00 TO 688+30

STA 689+40 TO 691+00 8 6

165

29

546 -226

-23

575

STA 686+00 TO 688+30

STA 689+40 TO 691+30   

15

27

11

20

165

26

-67

+178

78

-6

679 +180

TOTAL 4

RT STA 687+55.29 TO STA 687+75.25

LT STA 691+00.90 TO STA 691+35.37 48.00 LF

43.75 LF

STA 687+00 TO STA 687+94

STA 689+76 TO STA 689+82.25

STA 689+82.25 TO STA 691+00

1 1/2 "

1 1/2 "

1 1/2 "

1" TO 1 1/4 " 112 - 140

168

168

168

220 +165

114 86 +86

655 577

+165

+86-

-

86

220

114262

917

282

859

-

-

427 320

+2

104

EARTHWORK BALANCE

106.25 LF LT STA 689+94.65 TO STA 691+00.90

LENGTH

FOOT

WIDTH

FOOT

AREA

SQ YD

HMA SURFACE REMOVAL - BUTT JOINT

30

30

32

32

214

5

10

10

5

32 18

36

36

18

107
 

107

STA. 687+00 TO STA. 687+05

STA. 688+00 TO STA. 687+90

STA. 689+70 TO STA. 689+80

STA. 690+95 TO STA. 691+00

108

LOCATION
 

STA. 687+00 TO STA. 687+30

STA. 690+70 TO STA. 691+00
 

TOTAL

LENGTH

FOOT

WIDTH

FOOT

AREA

SQ YD
LOCATION

 

 

TOTAL

TEMPORARY RAMP

32

32

32

[SHRINKAGE FACTOR = 25%]

HOT-MIX ASPHALT SURFACE & LEVELING BINDER COURSE YIELD

STEEL PLATE BEAM GUARDRAIL (SHORT RADIUS)

*

*

*

*

EARTH

EXCAVATION

(CY)

EARTH

EXCAVATION

(CY)

STRUCTURE

EXCAVATION

STRUCTURE

EXCAVATION

EXCAVATION ADJUSTED

FOR SHRINKAGE

EXCAVATION ADJUSTED

FOR SHRINKAGE

114

114

228

PAVEMENT MARKING SCHEDULE

LOCATION

PVMT MARKING

REMOVAL

SHORT TERM PVMT

MARKING LINE - 4"

LENGTH

(FOOT)

YELLOW

SKIP DASH &

NO PASSING

(SQ. FT.)

WHITE

(FOOT)

YELLOW

(FOOT)

TOTAL

YELLOW

SKIP DASH &

NO PASSING

(FOOT)

PAINT PVMT MARKING

LINE - 4"

148.0

SOLID

WHITE

(SQ. FT.)

SOLID

WHITE

(FOOT)

149.0

450.0

450.0

184.0

900.0297.0

147.0

61.00

61.00

0

STA 688+10.00

STA 688+74.00

STA 688+94.00

STA 689+47.00

 

QUANTITYLOCATION

TOTAL

BASE COURSE OPTION

 

 

64 SQ YD

51 SQ YD

45 SQ YD

45 SQ YD

205 SQ YD

BRIDGE APPROACH PAVEMENT

(SPECIAL)/PROTECTIVE COAT

QUANTITY

LEVELING

BINDER

HMA SURFACE

COURSE

23 T

2 T

28 T

2 T

TOTAL 2 T

STA. 689+46.54 TO STA. 691+00.00 LT

STA. 689+65.85 TO STA. 691+00.00 RT

STA. 686+50.00 TO STA. 688+43.76 LT

STA. 686+50.00 TO STA. 687+83.85 RT

53 T

STA 685+15.00 TO 692+50.00

STA RT 686+50.00 TO 691+00.00

STA LT 686+50.00 TO 691+00.00

147.0 184.0

1 EACH

1 EACH 

LT STA 686+85.85 TO STA 687+35.85

RT STA 690+34.05 TO STA 690+84.05 

TRAFFIC BARRIER TERMINAL, TYPE 2 RT STA 687+55.29

LT STA 691+35.37

SECTION COUNTY

ILLINOIS FED. AID PROJECTFED. ROAD DIST. NO. 5

 836     

TOTAL

SHEETS

SHEET

NO.RTE.
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ILLINOIS ROUTE 49 OVER LITTLE VERMILION RIVER        118BR-2       CHAMPAIGN 

CONTRACT NO. 70600


