EROSION CONTROL | TEMPORARY TEMPORARY INLET PERIMETER SEEDING
SCHEDULE | EROSION DITCH CHECKS AND EROSION CLASS 2 - — —— - = §
CONTROL PIPE BARRIFR (SPECIAL) CULVERT SCHEDULE PIPE CULVERTS, PIPE CULVERTS, PIPE CULVERTS, METAL METAL
SEEDING PROTECTION CLASS D, CLASS D, CLASS D, END END
LOCATION LB EACH EACH FOOT ACRE TYPE II 157 TYPE II 18" TYPE II 30" SECTIONS SECTIONS
SW QUADRANT 21 630 0.21 18" 30"
SE QUADRANT 23 597 0.23 STATION FOOT FOOT FoOT EACH EACH
NW QUADRANT 33 669 0.33 224+426.70 RT (PE) 40.0
NE QUADRANT 27 683 0.27 225+62.89 RT (SIDE ROAD) 54.0 2
223+25.0 RT 1 226.22.58 + MAILBOX TURNOUT LT (PE) 34.0 2
224+09.7 RT 231+20.00 RT (FE) 65.0 2
225+00.0 LT & RT 2 232+65.00 LT (FE) 37.0 2
225+36.98 RT
226+08.8 LT TOTAL 40.0 88.0 102.0 4 4
227+00.0 LT & RT 2
231+51.7 RT
232+83.6 LT
ENGINEER DISCRETION 4
TOTAL 104 9 2579 1.04
RAMP SCHEDULE | TEMPORARY NOTES
| RAMP R
| ENTRANCE SCHEDULE WIDTH LENGTH RADII INCIDENTAL | AGGREGATE | AGGREGATE
HMA SURFACE BASE COURSE
TATION TO  STATION SQ YD SURFACING COURSE, TYPE B 6”
221+00.00 221+08.04 LT 10.7 STAGE 1T CONST. TYPE B
221+00.00 221+08.04 RT 10.7 STAGE 11 CONST. TYPE STATION L1 Lz | TON TON TON
227+96.20 228+02.00 LT 1.6 STAGE 1 CONST. FE 221+49.71 LT 24 20’
227+96.20 228+02.00 RT 11.6 STAGE 11 CONST. MBT 224+15.78 (MAILBOX TURNOUT) RT 7.4 14.0
229+32.00 229+439.83 LT 15.7 STAGE 1 CONST PE 224+26.710 RT 12 25.82" | 16.10" 25" 9.7 1.6 18.3
229+32.00 229+39.83 RT 15.7 STAGE 11 CONST. FE 225+62.89 RT 16°  |41.30"|12.07° 30 23.5
234+93.26 235+00.00 LT 9.0 STAGE 1 CONST PE 226.22.58 + MAILBOX TURNOUT LT 12’ 29.93 | 11.43’ 30’ 10.2 21.3 19.4
234+93.26 235+00.00 RT 9.0 STAGE II CONST. FE 231+20.00 RT 15 [20.22'|47.85' | 20’ 32.7
FE 232+65,00 LT 15 |20.35'|37.65' 20" 26.9
TOTAL 94.0
TOTAL 27.3 112.0 51.7
PAVEMENT MARKING SHORT TERM TEMPORARY TEMPORARY PAINT PAINT WORK ZONE RAISED RAISED
SCHEDULE PAVEMENT PAVEMENT PAVEMENT PAVEMENT PAVEMENT PAVEMENT REFLECTIVE REFLECTIVE
MARKING MARKING-LINE 4’| MARKING-LINE 4 MARKING-LINE 4 | MARKING-LINE 4” MARKING PAVEMENT MARKER PAVEMENT
(YELLOW -~ SKIP) (WHITE-SOLID) (YELLOW - SKIP) (WHITE-SOLID) REMOVAL MARKER (BRIDGE)
STATION TO STATION FOOT FooT FOOT FOQT FOOT SQ FT EACH EACH
221+00 228+02 CL 10
221+00 235+00 CL 128 350 350 85.2
221+00 235+00 LT & RT 2744 2744 1030.3 (¢ INCLUDED FOR WORK ZONE PVT MARK.)
221+00 235+00 RT 112 74.6
228402 229+32 CL 2
229432 235+00 CL 7
388+44 389+37 CL
TOTAL 480% 350 2744 350 2744 1190.1 17 2
*ASSUME TWO (2) LIFTS OF HMA BINDER & SURFACE FOR TOTAL QUANTITY
FILE NeME = USER NAME = SUSER$ DESIGNED - REVISED - FR'?EF., SECTION COUNTY STHoETEATLS S?{%E.T
DRAWN REVISED STATE OF ILLINOIS SCHEDULE OF QUANTITIES 322 24BR-1 FAYETTE 57 8
PLOT SCALE = 20.0828 '/ IN. CHECKED - REVISED DEPARTMENT OF TRANSPORTATION CONTRACT NO. 94770
PLOT DATE = 8/26/2008 DATE - REVISED - SCALE: NTS SHEET NO. OF SHEETS] STA. TO STA. FED. ROAD DIST. NO. [ILLINOIS[FED. ALD PROJECT




