
 
October 27, 2025 
 
 
 
SUBJECT:  FAP Route 693 (IL 9/US 150) 
  Project NHPP-20DB(729) 
  Section (4)RS1,(109)RS3 
  McLean County 
  Contract No. 70F19 
  Item No. 38, November 7, 2025 Letting 
  Addendum B 
 
 
 
NOTICE TO PROSPECTIVE BIDDERS: 
 
 
Attached is an addendum to the plans or proposal.  This addendum involves 
revised and/or added material. 
 

1. Revised the Schedule of Prices. 
2. Revised page i of the Table of Contents to the Special Provisions. 
3. Revised page 10 of the Special Provisions. 
4. Revised sheet 12 of the Plans. 

 
 

 
Prime contractors must utilize the enclosed material when preparing their bid 
and must include any changes to the Schedule of Prices in their bid. 
 
 
Very truly yours, 
 

 
 

Jack A. Elston, P.E. 
Bureau Chief, Design and Environment 
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STATUS OF UTILITIES 
The following utilities are involved in this project. The utility companies have provided the estimated  
dates.  
 
 

Name & 
Address of 
Utility:   

 

*Ameren IL (electric)  
Douglas Palmer 
DPalmer3@ameren.com 
501 E. Lafayette St. 
Bloomington, IL 61701 
(309) 823-9227  
(447) 287-8274 
 

Type & 
Location:  
 

Multiple power poles and light poles in conflict with ADA curb ramp, sidewalk, and 
pavement removal in the project area. Below are the stations for the poles with conflict 
to sidewalk: 

mailto:DPalmer3@ameren.com
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