

SCHEDULE OF QUANTITIES

66600105

FURNISHING AND ERECTING RIGHT-OF-WAY-MARKERS

63200310

GUARDRAIL REMOVAL

LOCATION	TO	FOOT
STA 316+47	TO 319+37	290
STA 317+08	TO 319+97	289
STA 373+74	TO 375+08	134
STA 373+73	TO 375+08	135
STA 375+56	TO 380+28	472
STA 375+55	TO 380+28	471
STA 382+06	TO 385+09	303
STA 382+68	TO 385+71	303
STA 461+90	TO 464+89	299
STA 465+27	TO 468+50	323
STA 478+19	TO 481+43	324
STA 477+47	TO 480+52	305
STA 491+36	TO 493+70	234

TOTAL 3882

63500105

DELINEATORS

LOCATION	EACH	COMMENTS
STA 318+25	LT & RT	2
STA 339+15	LT & RT	2
STA 373+21.16	RT	1
STA 373+83.16	LT	1
STA 376+80.45	RT	1
STA 377+42.38	LT	1
STA 393+64	LT & RT	2
STA 397+17	LT & RT	2
STA 466+50	LT & RT	2
STA 479+36	LT & RT	2
STA 492+30	LT & RT	2

TOTAL 18

LOCATION	EACH	COMMENTS
STA 317+00	50' RT	1
STA 317+50	50' LT	1
STA 317+75	60' RT	1
STA 318+00	110' RT	1
STA 318+00	120' LT	1
STA 318+50	110' RT	1
STA 318+50	120' LT	1
STA 319+00	85' RT	1
STA 319+00	100' LT	1
STA 320+00	110' LT	1
STA 321+00	110' LT	1
STA 321+00	110' RT	1
STA 322+00	75' LT	1
STA 322+00	110' RT	1
STA 323+00	95' RT	1
STA 324+00	65' LT	1
STA 324+00	70' RT	1
STA 326+20.79	60' RT	1
STA 326+20.79	65' LT	1
STA 337+00	50' LT	1
STA 338+00	60' LT	1
STA 338+00	50' RT	1
STA 338+50	90' LT	1
STA 339+00	75' RT	1
STA 339+25	90' LT	1
STA 339+50	75' RT	1
STA 340+00	50' LT	1
STA 340+50	50' RT	1
STA 375+13.89	75' LT	1
STA 378+00	75' LT	1
STA 379+50	50' LT	1
STA 379+61.92	75' RT	1
STA 381+00	65' RT	1
STA 382+00	65' RT	1
STA 383+00	60' RT	1
STA 386+00	60' RT	1
STA 387+00	50' RT	1
STA 392+00	50' LT	1
STA 393+00	65' LT	1
STA 393+61.90	70' RT	1
STA 394+00	65' LT	1
STA 395+00	70' RT	1
STA 395+00	50' LT	1
STA 396+00	80' RT	1
STA 396+00	50' LT	1
STA 396+25	80' LT	1
STA 396+50	80' RT	1
STA 397+00	70' RT	1
STA 398+00	70' RT	1
STA 398+62.10	75' LT	1
STA 398+50	50' RT	1
STA 461+00	60' RT	1
STA 461+94.49	50' LT	1
STA 462+50	65' LT	1
STA 463+50	135' RT	1
STA 464+00	140' RT	1
STA 465+00	75' LT	1
STA 466+00	125' RT	1
STA 466+00	86.84' LT	1
STA 467+61.15	100' RT	1
STA 469+60.53	99.12' RT	1
STA 472+00	105' RT	1
STA 474+00	100' RT	1
STA 476+00	100' RT	1
STA 478+00	90' RT	1
STA 478+00	50' LT	1
STA 479+00	85' RT	1
STA 479+00	75' LT	1
STA 479+25	100' LT	1
STA 479+75	85' RT	1
STA 479+75	100' LT	1
STA 480+50	50' RT	1
STA 481+25	90' LT	1
STA 482+00	50' LT	1
STA 480+50	48.03' LT	1
STA 491+75	105' LT	1
STA 492+50	65' LT	1
STA 494+00	47.10' LT	1

TOTAL 78

FILE NAME : C:\pwork\pwork\cushmanb\16169166\0248809-shit-schedule.dgn	USER NAME : hoganonjd	DESIGNED -	REVISED -	STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION	SCHEDULE OF QUANTITIES	F.A.S. RTE. 226	SECTION 3T & 3BR-1	COUNTY HENRY	TOTAL SHEETS 210	SHEET NO. 1B		
PLOT SCALE : 1/8" = 1'-0"	DRAWN -	CHECKED -	REVISED -			SCALE:	SHEET NO. OF SHEETS	STA. TO STA.	ILLINOIS FED. AID PROJECT CONTRACT NO. 64F25			
PLOT DATE : Wed Oct 24 11:43:24 2012	DATE -	REVISED -	REVISED -									