PROP. CURVE IL47P12_04
PI STA. = 6133+48.75
Δ = 2° 38′ 29″ (RT)
D = 0° 42′ 58″
R = 8,000.00′
T = 184.44′
L = 368.81′
E = 2.13′
P.C. STA. = 6131+64.31
P.T. STA. = 6135+33.12

PROP. CURVE IL47P12_05
PI STA. = 6137+17.56
Δ = 2° 38′ 29″ (LT)
D = 0° 42′ 58″
R = 8,000.00′
T = 184.44′
L = 368.81′
E = 2.13′
P.C. STA. = 6135+33.12
P.T. STA. = 6139+01.94

STA. 6132+00
STA. 6147+00
MATCH LINE
MATCH LINE
LIMITS OF CONSTRUCTION
PR B-6.24 CURB AND GUTTER
PRC Sta 6135+33.12
PR ROW LINE
PR PCC SHLD
PR ℄
PT Sta 6139+01.94
PI Sta 6133+48.75
EX ROW LINE
CURVE: IL47P12_04
6135+00
CURVE: IL47P12_05
PI Sta 6137+17.56
6140+00
SOUTHBOUND IL. RTE. 47
NORTHBOUND IL. RTE. 47
BIT SHLD
GRASS FE
AGG SHLD
EX ℄
EX ROW LINE
WETLAND SITE NO. 7
EX WETLAND
EX WETLAND
WETLAND SITE NO. 8
LIMITS OF CONSTRUCTION
PR B-6.24 CURB AND GUTTER
PR TOPSOIL PLACEMENT, 4″ (EARTH MEDIAN)
TEMPORARY FENCE STA 6137+00, 86.5′ RT TO STA 6141+00, 83.8′ RT
STA 6138+24.25 16.00′ RT
℄ +40.1
24′
STA 6141+76.53 16.00′ LT
STA 6141+76.53 4.00′ RT
PR PCC SHLD
STA 6142+06.70 9.66′ LT
PR CONCRETE MEDIAN, TYPE SB (SPECIAL)
STA 6142+00.69 9.27′ LT
R=75′
REPORTED FIELD TILE
PR CONCRETE MEDIAN SURFACE, 4″
STA 6142+06.70 2.34′ LT
STA 6142+00.69 1.67′ LT
STA 6143+11.48 2.34′ RT
STA 6143+11.48 9.66′ RT
STA 6143+17.49 9.27′ RT
STA 6143+17.49 1.67′ RT
STA 6143+41.66 4.00′ LT
STA 6143+41.66 16.00′ RT
℄ +59.1
℄ +89.2
VENT PIPE
R=4′
R=75′
TPED GV
TPED HH
15″ CMP
AGG PE
STA 6144+97.7
PIPE CULVERT, CLASS D, TYPE 1, 15″x46′ W/ END SECTIONS, 2-EACH (STD 542401)
USFL 579.30 STA 6145+17, 71.3′ RT
DSFL 578.68 STA 6144+71, 72.4′ RT
PR CONCRETE MEDIAN SURFACE, 4″
℄ +97.4
STA 6145+00
STA 6146+10.62 16.00′ RT
PR B-6.12 CURB AND GUTTER
LIMITS OF CONSTRUCTION
TEMPORARY FENCE STA 6142+12, 80′ LT TO STA 6144+51, 80′ LT (GAP AT ENTRANCES)
HANGARS
HANGARS
HANGARS
BM "151
BM "151:
USGS BRASS DISK
ON NW HANGAR
200.2′ RT, STA 6145+24.3
ELEV. 586.33

PROFILE
EXISTING PROFILE GROUND LINE
PROPOSED PROFILE GRADE LINE
135.00′ V.C.
VPI STA. 6135+00.00
ELEVATION 574.05
+32.50 EL. 573.85
+67.50 EL. 574.64
+00 DT LT EL 569.30
DT LT +0.20%
+00 DT LT EL 569.90
+0.30%
+0.87%
DT RT +0.50%
+00 DT RT EL 569.90
DT RT +0.50%
+00 DT RT EL 570.40
DT RT +0.90%
DT RT +1.30%
+00 DT RT EL 571.30
+00 DT RT EL 572.60
DT RT +1.50%
+00 DT LT EL 580.00
DT LT 2.90%
DT LT +2.28%
+50 DT LT EL 578.55
+50 DT RT EL 578.60
+00 DT RT EL 575.60
DT RT +2.00%
DT RT +1.27%
+97.34 DT LT EL 579.63
DT RT +1.50%
DT LT +0.80%
+00 DT RT EL 580.50
+00 DT RT EL 582.00

| | | |