BIT. PARKING LO

MARINE BANK

N
CONC | \
3 OVERHANG 1 \\\
e e e \ g N
=3 /( N\ N\
— i /A m NN
———————————Za=——————— fq) PROPOSED TEMPORARY PAVEMENT / ﬁ Iy NN
o . TN il MARKING - LINE 5" (WHITE) /H// ;‘m i N 0”%4
‘ W i ‘“ Il \\L’—'gzzzzzzzzzzzzzia‘i\ \s\\
W N o M \\H I - \§
= -
TTTTTTe g I e 5° Q\\
Q e ‘ - = Hf ****** {1\ o
LO DIRECTION INDICATOR BARRICADES — ------ ‘T ————————————— ‘l 77777 Qo ---- - /. \\\ N < PROPOSED TEMPORARY PAVEMENT
B AT 20" CENTERS Y N © Va o AN MARKING - LINE 57 (DOUBLE YELLOW)
STA. 6+612 TO STA. 64680 A V4 AN
I Y. Y T S = N __
ot % - = Y - S = .
° \
< el = - — Sz — — R —_— e — _— STA. 6+797.612 ( DIRKSEN PKWY.) =
6+641.4 6+700.0 6+730.7 \
; 0.14m LT 50 T.14m LT\ £4700 Coom TT/RT 64750 STA. 1+000.000 (RIDGE AVE, )
— e =LA S e AL R - — = il - 0 -
— 64700.0 Cesor /oA E
— 3.67m RT S.67m AT > / R -
T 6+730.7
O o 3.67m RT $ $
— o s b s 3 e ———————— b ) S e ———————=— e e S
= \ N NI
\ o o - \\ \\ \X\§>\
N \\ \\ \\\ﬂ \\E\\ ©
PROPOSED TEMPORARY PAVEMENT \ ~. NV
PROPOSED TEMPORARY PAVEMENT — 2
MARKING - LINE 57 (YELLOW) MARKING = LINE 57 (WHLTE)
NOTES:
REFER TO HIGHWAY STANDARD 701602 FOR THE PLACEMENT
OF TRAFFIC CONTROL SIGNING DURING CONSTRUCTION. FOR SOUTHBOUND
TRAFFIC DURING STAGE 2B CONSTRUCTION, ADD EXTRA ARROW BOARD Z
NORTH OF RIDGE AVE. AT "RIGHT LANE CLOSED AHEAD" SIGN LOCATION. - DESIGNATES WORK ZONE AREA
DURING STAGE 1 CONSTRUCTION
THE CONTRACTOR SHALL MAINTAIN ALL TEMPORARY PAVEMENT MARKINGS
THROUGHOUT THE CONSTRUCTION STAGES OF THIS PROJECT. O» -DRUM BARRICADE
ACCESS TO ALL BUSINESS AND RESIDENTIAL PROPERTIES SHALL BE
PRESERVED DURING ALL STAGES OF PROPOSED CONSTRUCTION WITH T - VERTICAL BARRICADE
APPROPRIATE SIGNAGE FOR BUSINESS ENTRANCES POSTED. () - DRECTION INDICATOR
PROPOSED LEFT AND RIGHT SIDE BIKE LANES SHALL BE STRIPED BARRICADE
DURING THE PLACEMENT OF PERMANENT PAVEMENT MARKING £ -TYPE| OR Il BARRICADE
(NORTH GRAND AVENUE TO RIDGE AVENUE).
REFER TO THE SPECIAL PROVISIONS AND HIGHWAY STANDARDS BLR 21, 22 - TYPE Ill BARRICADE
FOR SIDE ROAD CLOSURE DURING ALL STAGES OF CONSTRUCTION. _STOP SIGN, TEMPORARY
ONLY ALTERNATING SIDEROAD CLOSURES ARE ALLOWED DURING
ALL STAGES OF CONSTRUCTION FOR TRAFFIC CONTROL. - ARROW BOARD
EXISTING PAVEMENT MARKINGS THAT CONFLICT WITH WORK ZONE
TRAFFIC CONTROL SHALL BE REMOVED BY WATER BLASTING / VACUUM
RECOVERY AND PAYED FOR AT THE UNIT PRICE PER SQUARE FOOT / SQUARE
METER FOR "PAVEMENT MARKING REMOVAL" (SECTION 783, STANDARD SPECIFICATIONS).
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