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Designer Note:  Check with Programming (John Fentem) prior to including this special 
provision.  Intended to be used with traffic counter installations District wide/various routes.  
Also include 873.00d and 886.00d.  Include CADD Standard 836002-D4. 
 
 

TERMINAL FACILITY 
 
Effective March 21, 1994 Revised January 1, 2007 
 
This item shall consist of furnishing and installing a loop terminal facility at the location indicated 
on the plans, or as directed by the Engineer. 
 
The terminal facility shall be provided and wired as shown on the plans.  The metal moisture-
proof mounting box shall have a keyed entry and shall be mounted on a 4" x 6" x 6' (102 mm x 
152 mm x 1.83 m) or 4" x 4" x 6' (102 mm x 102 mm x 1.83 mm) treated wood post (as directed 
by the Engineer) meeting the requirements of Section 1007 of the Standard Specifications.  The 
treated wood post shall be installed at the location indicated on the plans or as directed by the 
Engineer.  The P.V.C. conduit will be of the same type used in P.V.C. Conduit in Trench. 
 
The #18 multi-pair twisted shielded wire loop leads shall be placed in the box to provide slack 
as necessary to connect to the terminal strip.  The two lead wires from each loop shall be 
connected to their respective terminals on the terminal strip. 
 
The metal moisture-proof mounting box shall be fastened to the treated wood post through at 
least two lugs with 1-1/2" (38 mm) #8 round head wood screws.  The metal moisture-proof 
mounting box shall be attached with a reducing adapter to the vertical section of P.V.C. conduit.  
The P.V.C. conduit shall be held in place against the treated wood post with a clamp located 
approximately 9" (229 mm) above the ground line. 
 
Care should be taken during the backfilling of the trench to not put excessive pressure on the 
conduit and cause a separation of conduit and reducing adapter. 
 
This work will be paid for at the contract unit price Each for TERMINAL FACILITY, which price 
shall be payment in full for all necessary labor, equipment, backfilling, disposal of surplus 
materials, and furnishing all materials for completion of the facility. 
 
 


