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NOTICE TO BIDDERS 

 
 

1. TIME AND PLACE OF OPENING BIDS.  Electronic bids are to be submitted to the electronic bidding system 
(iCX-Integrated Contractors Exchange).  All bids must be submitted to the iCX system prior to 10:00 a.m. 
November 8, 2019 prevailing time at which time the bids will be publicly opened from the iCX SecureVault. 

 
2. DESCRIPTION OF WORK.  The proposed improvement is identified and advertised for bids in the 

Invitation for Bids as: 
 

  Contract No. 62J58 
  Various Counties 
  Section 2019-084-I 
  Various Routes 
  District 1 Construction Funds 
  
 Sweeping various expressway and arterial highways throughout District 1. 
 
 
3. INSTRUCTIONS TO BIDDERS.  (a)  This Notice, the invitation for bids, proposal and letter of award shall, 

together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road 
and Bridge Construction, become part of the contract.  Bidders are cautioned to read and examine carefully 
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to 
submission of a bid. 

 

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the 
bidder to make various certifications as a part of the proposal and contract.  By execution and submission 
of the proposal, the bidder makes the certification contained therein.  A false or fraudulent certification 
shall, in addition to all other remedies provided by law, be a breach of contract and may result in 
termination of the contract. 

 

 
4. AWARD CRITERIA AND REJECTION OF BIDS.  This contract will be awarded to the lowest responsive  

and responsible bidder considering conformity with the terms and conditions established by the Department 
in the rules, Invitation for Bids and contract documents.  The issuance of plans and proposal forms for bidding 
based upon a prequalification rating shall not be the sole determinant of responsibility.  The Department 
reserves the right to determine responsibility at the time of award, to reject any or all proposals, to readvertise 
the proposed improvement, and to waive technicalities. 

 
 

       By Order of the 
       Illinois Department of Transportation 
 

       Omer Osman,  
 Acting Secretary 
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STATE OF ILLINOIS 
______________________ 

 
SPECIAL PROVISIONS 

 
 

The following Special Provisions supplement the "Standard Specifications for Road and Bridge 
Construction," adopted April 1, 2016 , the latest edition of the "Manual on Uniform Traffic Control 
Devices for Streets and Highways," and the "Manual of Test Procedures for Materials" in effect 
on the date of invitation for bids, and the Supplemental Specifications and Recurring Special 
Provisions indicated on the Check Sheet included herein which apply to and govern the 
construction of  Various Routes, Section: 2019-084-I, Various Counties, Contract No. 62J58 and 
in case of conflict with any part or parts of said Specifications, the said Special Provisions shall 
take precedence and shall govern. 
 

 
Various Routes 

Section 2019-084-I 
Various Counties 

Contract No. 62J58 
 
 

LOCATION OF PROJECT 

This work is located on various State maintained expressway and arterial routes located within 
the counties of Cook, DuPage, Kane, Lake, McHenry and Will. 
 
 

DESCRIPTION OF PROJECT 

The work to be completed under this contract is divided into five (5) categories: 
 
I. EXPRESSWAY CLEANING – MARCH 1nd, 2020 to November 20, 2020 
II. ARTERIAL CLEANING - MARCH 1nd, 2020 to November 20, 2020 
III. SUPPLEMENTAL SWEEPING – January 1, 2020 to December 31, 2020 
IV. SIGN CLEANING - January 1, 2020 to December 31, 2020 
V. SUPPLEMENTAL LITTER PICKING - January 1nd, 2020 to December 31, 2020 
 
 
The work to be done under Expressway Cleaning, Arterial Cleaning, Supplemental Sweeping 
Sign Cleaning and Supplemental Litter Picking shall consist of the pickup, removal and 
satisfactory disposal of limbs, sticks, leaves, sand, stones, dirt, weeds, debris, deceased animal 
carcasses, refuse, Litter and any other rubbish which has accumulated on the highway areas 
hereinafter described as the areas to be cleaned.  After each cleaning cycle all areas must 
present an appearance which is completely satisfactory to the Engineer.  Adequate equipment 
and hand labor is to be provided to accomplish the work to the satisfaction of the Engineer. 
 
Specific provisions for the five (5) categories of work will be described in subsequent pages of 
these Special Provisions. 
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TERM OF CONTRACT 
 
The term of this contract shall be from January 1, 2020 to December 31, 2020. 
 
PROSECUTION OF THE WORK 
 
The Engineer will issue a work order to the Contractor prior to the Contractor proceeding with 
any work on this Contract. Terms of Contract are specified in these Special Provisions. 
 
The contractor shall understand before bidding that the plan schedule of starting and completion 
dates may be revised due to the Department’s operational needs. There is no guaranteed 
minimum or maximum of any Pay Item Work. 
 
 
INTERPRETATION OF QUANTITIES 
 
The quantities shown in the Summary of Quantities are approximate to perform the cleaning work 
that may occur during the Term of Contract. 
 
The quantities in the Summary of Quantities may be increased, decreased or deleted. 
Adjustments in contract unit prices will not be made due to an increase, decrease or deletion of 
items. 
 
CONTRACT COMPLETION DATE 
 
The Contractor shall schedule his/her operations in order to complete all work and open all 
roadways to traffic on or before December 31, 2020. 
 
The Provisions of Article 108.09 of the Standard Specification shall apply to the contract 
completion date. 
 
 
INTERIM COMPLETION DATE (VIA CALENDAR DAYS) 
 
The Contractor shall complete each Expressway Cleaning Cycles on or before the completion 
date as stated in the Work Order which will be based upon 30 calendar days regardless of over 
lapping cycles. 
 
The Contractor shall complete each Arterial Cleaning Cycles on or before the completion date as 
stated in the Work Order which will be based upon 120 calendar days regardless of over lapping 
cycles. 
 
The Contractor shall complete each Supplemental Sweeping Work Order on or before the 
completion date as stated in the Work Order which will be based upon 2 calendar days regardless 
of over lapping work orders. 
 
The Contractor shall complete each Supplemental Litter Picking Work Order on or before the 
completion date as stated in the Work Order which will be based upon 14 calendar days 
regardless of over lapping work orders. 
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The completion date will be determined by the issuance date of the work Order adding the 
specified number of calendar days to the date the Work Order has been issued, unless a delayed 
start is granted by the Engineer.  Failure to complete the Expressway Cleaning Cycles, Arterial 
Cleaning Cycles, Supplemental sweeping or Supplemental Litter Picking in the required calendar 
days will result in Liquidated damages as stated in Failure to Complete Work on Time section.   
 
 
FAILURE TO COMPLETE THE WORK ON TIME 
 
Should the Contractor fail to complete the work on or before the completion date as specified in 
the Special Provision for “Interim Completion Date (via Calendar days) ”, or within such extended 
time as may have been allowed by the Department, the Contractor shall be liable to the 
Department in the amount of $10,000.00, not as a penalty but as liquidated damages, for each 
calendar day or a portion thereof of overrun in the contract time or such extended time as may 
have been allowed. 
 
In fixing the damages as set out herein, the desire is to establish a certain mode of calculation for 
the work since the Department’s actual loss, in the event of delay, cannot be predetermined, 
would be difficult of ascertainment, and a matter of argument and unprofitable litigation.  This said 
mode is an equitable rule for measurement of the Department’s actual loss and fairly takes into 
account the loss of use of the roadway if the project is delayed in completion.  The Department 
shall not be required to provide any actual loss in order to recover these liquidated damages 
provided herein, as said damages are very difficult to ascertain.  Furthermore, no provision of this 
clause shall be construed as a penalty, as such is not the intention of the parties. 
 
A calendar day is every day shown on the calendar and starts at 12:00 midnight and ends at the 
following 12:00 midnight, twenty-four hours later. 
 
 
LITTER PICKING 
 
Location 
 
This work is located on various State maintained arterial and expressway routes located within 
the counties of Cook, DuPage, Kane, Lake and Will.  
 
Description 
 
The work to be completed under this contract consists of Litter Picking the right of ways using 
either a manual or mechanical method to remove garbage and debris from the non-stabilized 
surfaces (grass area) within fifteen (15) feet adjacent to the State-owned roadways.  
 
  
2. PERFORMANCE OF WORK: 
 

A. Work Direction:  Cleaning equipment and workers will move in the same direction as 
traffic. 
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B. Damage to State Property:  The Contractor must perform the work in a manner that will 

not disturb or damage State Property. Curbs, guardrails, fences, railings, light poles, 
delineators, semi-permanent cones and barricades, signs, un-stabilized areas and the 
like must not be damaged or disturbed.  If State property is damaged or disturbed, the 
cost of repairs or replacement will be borne by the Contractor. 

 
C. Traffic Obstruction:  Should the operations of the Contractor be performed in a manner 

that causes traffic to congest to a degree which is unsatisfactory to the Engineer, the 
Contractor will, at the discretion of the Engineer, cease work until the Engineer decides 
work can resume without undue traffic congestion. 

 
D. Disposal of Waste:  Removal and disposal of all waste and deceased animal carcasses 

collected during the prosecution of this work will be the responsibility of the Contractor 
and will be disposed of by the Contractor at his expense.  If animal carcasses are 
deemed to be in excess in size, it is the contractor’s responsibility to contact the Engineer 
for proper removal.  All applicable laws and ordinances related to the hauling, handling 
and disposition of such material shall be complied with by the Contractor.  This applies 
especially to spillage, covered loads in trucks and legal dumping depots such as a 
commercial land fill operation. 

 
E. Solid Waste Management Site:  The Contractor will not be allowed to use any State right-

of-way or any existing Department solid waste management site as part of this contract. 
The Contractor may procure an Illinois Environmental Protection Agency, Bureau of 
Land permit to develop and operate a private solid waste management site to transfer 
non-hazardous waste generated from litter picking.  The cost of developing and 
operating a private solid waste management site shall be considered as included in the 
contract unit prices bid for the work, and no additional compensation will be allowed. 
 

F. Items to be Litter Picked:  The items required for Litter Picking includes but not limited 
to:  

• Debris, animal carcass, dead bushes, broken branches, limbs, discarded fruits 
and vegetables. 

•  Paper and cardboard including containers and boxes. Plastic including 
container, boxes bags and bottles.  Glass and broken glass, including bottles 
and the result of breakages of vehicle glass.  Wood including containers, 
boxes and construction debris. 

• Scrap metal of all sorts 

• Pallets and furniture 

• Vehicle parts, tires, rims, including all vehicle parts from accidents, breakdowns 
or car fires. 

• Fabrics including clothing, rags, curtains and carpet. 

• Rubble including concrete, plaster, bricks, blocks and other building and 
landscaping waste and materials, and any other discarded objects deposited 
on the highway Right of Way. 

• “small items” shall mean items of the size of cigarette ends, drink can ring pulls 
and similar size or smaller shall not be included in the Litter Picking unless 
instructed by the Engineer. 
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3. EQUIPMENT AND LABOR:  The Contractor is hereby informed and shall understand that 

sufficient equipment and Labor force shall be provided and maintained so that the various 
litter picking work orders are satisfactorily completed within the allotted time and that work 
orders are started in close conformance with the Issued Date of Work Order shown on the 
submitted work order. 
 
Laboring and Litter Picking will not be paid for as a separate item, but the cost shall be 
considered as included in the contract unit prices for the cleaning cycles involved and no 
additional compensation will be allowed. 

 
The Contractor, taking into consideration lost work days due to weather, will be expected to 
provide the necessary number of labors to satisfactorily complete the Litter picking Work 
Order on time. The Contractor shall provide adequate and sufficient supervision, equipment 
and labor to ensure a satisfactory, safe completion of all work to meet the cleaning 
schedules as specified in the Work Order. 

 
Labor, material and equipment will remain on State right-of-way only for such time as is 
necessary to successfully prosecute the cleaning work required by the contract.  
Maintenance or over-night parking of equipment will not be permitted on State right-of-way. 

 
in accordance with the plan sheets District One details for typical application of traffic control 
devices for highway and sign cleaning operations. 

 
All vehicles are to be equipped with high intensity amber strobes. Strobes, headlights and 
flashers shall be displayed at all times.  When work shall be performed in accordance with 
the plan sheets District One details for typical application of traffic control devices for 
highway cleaning operations and off-road operations. 

 
All personnel working under this contract will be required to wear an approved flagger vest 
when not in a vehicle. 
 
 

Supplement Litter Picking Work Order 
 
No work shall be performed by the contractor without the issuance of a work order authorizing the 
work.  Work orders may be issued for this contract from January 1 to December 31 of the Term 
of Contract.  A work order will show the type of work, date issued to the contractor, work order 
number, location, limits, quantity and completion date (not to exceed fourteen (14) calendar days).  
 
Work orders will be issued with a maximum of fourteen (14) calendar working days to complete 
the given location and limits to the satisfaction of the Engineer.  A work order quantity request will 
not exceed 50 miles for completion for the fourteen (14) calendar working day period. The 
Engineer will limit the number of work orders issued during any time frame and not exceed three 
(3) work orders over the fourteen (14) calendar day period.    
 
4. BASIS OF PAYMENT:  Supplemental Litter Picking will be paid for at the contract unit price 

per MILE for SUPPLEMENTAL LITTER PICKING and at the contract unit price per MILE for 
SUPPLEMENTAL LITTER PICKING. 
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5. QUANTITIES:  The quantities of Supplemental Litter Picking specified in this contract are 

estimated amounts and are intended as approximations to be used for bidding purposes 
only.  The contractor shall understand before bidding that all individual estimated lane miles 
shown for each Expressway and Arterial will stand as shown regardless of whether the 
mileage is low or high.  No additional mileage compensation will be allowed.  It shall be 
understood that the unit prices of this contract will prevail throughout the period of this 
contract. 

GENERAL REQUIREMENTS 
 
1. WORK AUTHORIZATION AND APPROVAL: The Engineer will verbally instruct the contractor 
on the type and the location of work to be performed (Expressway Cleaning, Arterial Cleaning, 
Supplemental Sweeping, Supplemental Litter Picking and Sign Cleaning). The Contractor shall 
contact the Engineer by telephone no later than 6:30 AM each workday (excluding Saturdays, 
Sundays, and holidays observed by the Illinois Department of Transportation), to coordinate and 
obtain approval for daily work. The Contractor shall not revise the sequence of daily planned work 
without the Engineer's approval. 
 
No Daily Contractor Work Requests / Scheduling shall be authorized or approved to start 
when it is determined by the Engineer that weather conditions will be unfavorable. 
Approval of all Daily Contractor Work Schedule Requests shall be solely determined by 
the Engineer and or Project Supervisor.  
 
The Contractor shall contact the Engineer by telephone on a weekday (Monday through Friday 
excluding holidays observed by the Illinois Department of Transportation) at least 72 hours in 
advance of work on Saturdays, Sundays or holidays (including holidays observed by the Illinois 
Department of Transportation). Verbal work authorization instructions will be followed by written 
confirmation.  
 
Because sweeping operations need water to work effectively, sweeping will NOT be allowed when 
temperatures or wind chill factors are forecasted by the departments certified consulting 
meteorologists to be and or drop below freezing. TEMPERATURE MUST BE ABOVE THIRTY 
TWO (32) DEGREES FARENHEIT. All shoulders and curb lines must be free of any existing 
snow and or ice. Dry sweeping shall be allowed only if it is considered an emergency, immediate 
hazard, or any work as designated by the Department that requires first priority corrective action. 
 
The Contractor shall repeat work that is not satisfactory. If after inspection the Engineer 
determines the work is to be repeated, the Engineer will verbally instruct the Contractor on the 
type and the location of the work to be repeated by the later of the following: 11:30 AM of the 3rd 
day (excluding Saturdays, Sundays, and holidays observed by the Illinois Department of 
Transportation) following the day the work was performed or 55 hours after receipt of the 
completed Report of Contractor’s Daily Work.  
 
After satisfactory completion of the work, the Contractor will be furnished a written document of 
acceptance. Written authorization and/or acceptance of work will be made on forms established 
for this purpose. Samples of these forms are part of these Special Provisions. 
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If a section of roadway scheduled to be cleaned cannot be completed due to unforeseen highway 
operational reasons; including, but not limited to, areas of roadway under construction during the 
period of the contract and emergency conditions resulting in closures or restrictions for safety 
purposes, that portion(s) of a cleaning cycle shall be deleted from the contract. The section of 
roadway deleted may be returned to the contract, at the direction of the Engineer, when highway 
operational reasons no longer require the section of roadway to be deleted. When a section of 
roadway is returned to the contract the work will be paid at the same percentage of the cycle that 
was deleted and no additional compensation will be allowed. The Contractor shall indicate all 
sections of roadway deleted from the cleaning cycle, including mileage and the reason for 
deletion, on the Report of Contractor’s Daily Work. 
 
2. PERFORMANCE OF WORK: 
 

G. Work Direction:  Cleaning equipment and workers will move in the same direction as 
traffic. 

 
H. Damage to State Property:  The Contractor must perform the work in a manner that will 

not disturb or damage State Property. Curbs, guardrails, fences, railings, light poles, 
delineators, semi-permanent cones and barricades, signs and the like must not be 
damaged or disturbed.  If State property is damaged or disturbed, the cost of repairs or 
replacement will be borne by the Contractor. 

 
I. Inconvenience:  The Contractor will prosecute the work in a manner that will minimize 

the inconvenience to the motoring public.  The Contractor shall create neither air 
pollution with dust nor hazardous conditions with water on the pavement. 

 
J. Traffic Obstruction:  Should the operations of the Contractor be performed in a manner 

that causes traffic to congest to a degree which is unsatisfactory to the Engineer, the 
Contractor will, at the discretion of the Engineer, cease work until the Engineer decides 
work can resume without undue traffic congestion. 

 
K. Disposal of Waste:  Removal and disposal of all waste and deceased animal carcasses 

collected during the prosecution of this work will be the responsibility of the Contractor 
and will be disposed of by the Contractor at his expense.  If the deceased animal 
carcasses are of nominal size the contractor shall contact the Engineer and request that 
it be disposed of in another approved manor.  All applicable laws and ordinances related 
to the hauling, handling and disposition of such material shall be complied with by the 
Contractor.  This applies especially to spillage, covered loads in trucks and legal dumping 
depots such as a commercial land fill operation. 

 
L. Flushing:  Flushing shall not be done without receiving written approval from the 

Engineer.  If approved, care shall be taken to prevent flushing waste into traffic or 
creating a hazard to traffic in areas being flushed. Flushing shall not be used for cleaning 
under and behind guardrail. Waste shall not be flushed outside of the area to be cleaned.  
All water Truck should have down facing nozzles as to not move debris outside of the 
cleaning area. 
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M. Solid Waste Management Site:  The Contractor will not be allowed to use any State right-

of-way or any existing Department solid waste management site as part of this contract. 
The Contractor may procure an Illinois Environmental Protection Agency, Bureau of 
Land permit to develop and operate a private solid waste management site to transfer 
non-hazardous waste generated from street sweeping.  The cost of developing and 
operating a private solid waste management site shall be considered as included in the 
contract unit prices bid for the work, and no additional compensation will be allowed. 

 
H. Sweeper Speed Limit:  At no time shall the sweeping unit and any related vehicles in         

the sweeping train exceed 15 miles per hour in speed while performing any work. 
     

3. EQUIPMENT AND LABOR:  The Contractor is hereby informed and shall understand that 
sufficient equipment and labor force shall be provided and maintained so that the various 
cleaning cycles and work orders are satisfactorily completed within the allotted time and that 
cleaning cycles are started in close conformance with the Schedule of Starting Dates shown 
in the special provisions and plans regardless of overlapping. 

 
The Contractor, taking into consideration lost work days due to weather, will be expected to 
provide the necessary number of sweeping units and labor force to satisfactorily complete 
the Full Expressway Cleaning Cycle, the Full Arterial Cleaning Cycle, Supplemental 
sweeping, Supplemental Litter Picking, Sign Cleaning and other cleaning cycles on time. 
The Contractor shall provide adequate and sufficient supervision, equipment and labor to 
ensure a satisfactory, safe completion of all work to meet the cleaning schedules as shown 
in the plans. 

 
Due to heavy accumulation of dirt and rubbish during the winter months, the First Full 
Expressway Cleaning Cycle, the First Full Arterial Cleaning Cycle, Supplemental Litter 
Picking and Supplemental Sweeping will require a concentrated effort of equipment and 
manpower to satisfactorily complete the work on time.  Multiple cleanings of the same areas 
may be required before obtaining satisfactory results and acceptance by the Engineer. 

 
Personnel shall be made available, with hand tools, to clean areas not accessible to 
sweeping units, such as on top of raised medians, aggregate/ stone shoulders regardless 
of width 15’ of non-stabilized surfaces (grass area), under and 15 feet behind all guardrail 
regardless of surface type, drainage swales, roadway runoffs, sidewalk; also to loosen 
tightly compacted dirt in curb lines. Hand work will also be required for the removal of all 
rubbish, debris and litter including but not limited to sand, rocks, gravel, concrete, wood, 
limbs, leaves, weeds, garbage and animal carcasses from all surfaces on expressways and 
arterials. 

 
Labor, material and equipment will remain on State right-of-way only for such time as is 
necessary to successfully prosecute the cleaning work required by the contract.  
Maintenance or over-night parking of equipment will not be permitted on State right-of-way. 

 
The Contractor shall furnish a total of fifteen (15) two-way mobile communication devices 
meeting the approval of the Engineer as a means of expediting and maintaining 
communication with the Engineers.  The Contractor shall install and maintain two-way 
mobile communication devices in State and Consultant vehicles designated by the 
Engineer.  The communication devices shall be operated on the same frequency as the 
Contractor's supervisor's vehicles. 
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The communication devices shall remain in the State and Consultant vehicles until 
completion of the contract.  The contractor shall remove and re-install the communication 
devices and plug all holes with approved material when the State changes vehicles.  The 
Contractor shall also plug all holes at final removal of the communication devices at the end 
of the contract.  The cost of this work shall be considered included in the cost of the contract. 

 
Follow vehicles are to be equipped with a truck mounted impact attenuator at all times per 
cleaning train basis, in accordance with the plan sheets District One details for typical 
application of traffic control devices for highway and sign cleaning operations. 
 
All vehicles are to be equipped with working two-way radios at all times when work is 
performed. 

 
All vehicles are to be equipped with high intensity amber strobes. Strobes, headlights and 
flashers shall be displayed at all times when work is performed. 

 
All personnel working under this contract will be required to wear an approved flagger vest 
when not in a vehicle. 

 
4. DRAINAGE SWALES AND STRUCTURES:  Particular care shall be taken to prevent dirt 

and rubbish from being pushed into roadway drainage structures.  All bridges located within 
the specified limits of the Expressways and Arterials that have drainage structures 
(scuppers, inlets, floor drains etc.) shall be cleaned by utilizing vacuum type sweepers or 
other approved equipment and methods that will prevent dirt and rubbish from being 
deposited into the drainage structures.  All drainage structures, frames and lids and swales 
shall be cleaned within the 15 feet of the stabilized surface regardless of water and/or 
material in the structure. Material removed from these areas must be removed from the site 
and not disposed of in an unsatisfactory manner. The cost of removal of any such waste 
shall be the responsibility of the Contractor.  This work shall be included in the price of the 
Full Cleaning Cycles. 

 
5. EXTRA WORK:  If the Contractor is required by the Engineer to perform cleaning work other 

than that delineated in these Special Provisions, payment for such work will be in accordance 
with Article 109.04 of the Standard Specifications. 

 
6. NIGHT CLEANING:  Night cleaning of certain areas of expressways is required as part of 

this contract.  Limits of night cleaning are included in these Special Provisions under 
Expressway Cleaning Specifications - Limits of Cleaning - Night Cleaning Only. 

 
Night cleaning of other areas of expressway and arterials are not permitted. 
 
Limits of night cleaning may be reduced or increased by the Engineer due to unforeseen 
highway operational reasons; including, but not limited to emergency conditions resulting in 
restrictions for safety purposes. 
 
Night cleaning is defined as cleaning performed between the hours of 9:00 PM and 5:00 AM. 

 
7. METHOD OF MEASUREMENT: The satisfactory completion of a Full Expressway Cleaning 

Cycle, Full Arterial Cleaning Cycle, Supplemental Sweeping, Supplemental Litter Picking 
and the Sign Cleaning will be the standard measurement for payment. 
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It shall be the Contractor's responsibility to notify the Engineer when each cycle and/ or work 
order is completed on any designated routes. 

 
If a cleaning cycle cannot be completed due to unforeseen highway operational reasons; 
including, but not limited to, areas of roadway under construction during the period of the 
contract and emergency conditions resulting in closures or restrictions for safety purposes, 
payment will be made for the percentage of the cycle completed and will be calculated by 
shoulder and curb mileage basis. The Contractor will not be compensated for parts of cycles 
that are not complete.  The Engineer shall determine to what extent work is not completed. 
Any work that cannot be completed shall be stated by the contractor on the report of 
contractor’s daily work.  The contractor shall include limits, mileage and reasons. 

 
       Supplemental Sweeping will be measured for payment in miles of expressway shoulder 

cleaned and in miles of arterial gutters cleaned (curb miles) rounded down to the tenth of a 
mile.  A standard automobile odometer shall be used by the Engineer to make the 
measurements.  Supplemental sweeping not authorized in writing by the Engineer will not 
be measured for payment. 

 
It shall be the Contractor's responsibility to notify the Engineer when supplemental sweeping 
is completed on any authorized sweeping routes. 

 
 Supplemental Litter Picking will be measured for payment in miles of expressway shoulder 
cleaned and in miles of arterial gutters cleaned (curb miles) rounded down to the tenth of a 
mile.  A standard automobile odometer shall be used by the Engineer to make the 
measurements.  Supplemental Litter Picking not authorized in writing by the Engineer will 
not be measured for payment. 

 
It shall be the Contractor's responsibility to notify the Engineer when supplemental litter 
picking is completed on any authorized routes. 
 
 

8. BASIS OF PAYMENT:  Expressway cleaning will be paid for at the contract unit price per 
each for FULL EXPRESSWAY CLEANING CYCLE and at the contract unit price per each 
for FULL ARTERIAL CLEANING CYCLE.  

 
Supplemental sweeping will be paid for at the contract unit price per mile for 
SUPPLEMENTAL SWEEPING.   
 
Sign cleaning shall be paid for at the contract unit price per each for SIGN CLEANING. 
 
Supplemental Litter Picking will be paid for at the contract unit price per mile for 
SUPPLEMENTAL LITTER PICKING. 
 
Night cleaning will not be paid for as a separate item, but the cost shall be considered as 
included in the contract unit prices for the cleaning cycles involved and no additional 
compensation will be allowed. 
 
Laboring and Litter Picking will not be paid for as a separate item, but the cost shall be 
considered as included in the contract unit prices for the cleaning cycles involved and no 
additional compensation will be allowed. 
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9. QUANTITIES:  The quantities of cleaning cycles and curb miles specified in this contract are 

estimated amounts and are intended as approximations to be used for bidding purposes 
only.  The contractor shall understand before bidding that all individual estimated shoulder 
and curb mile limits shown for each expressway will stand as shown regardless of whether 
the mileage is low or high.  No additional mileage compensation will be allowed.  It shall be 
understood that the unit prices of this contract will prevail throughout the period of this 
contract. 

 
10. CONTRACT BOND:  The successful bidder, at the time of execution of the contract shall 

deposit with the Department in accordance with the Standard Specifications for Road and 
Bridge Construction, a surety bond in the amount of five hundred thousand dollars 
($500,000).  The form of the bond shall be that furnished by the Department, and the surety 
shall be acceptable to the Department. 

 
 
TRAFFIC CONTROL PLAN 
Effective:  September 30, 1985 
Revised:  January 1, 2007 
 
Traffic Control shall be according to the applicable sections of the Standard Specifications, the 
Supplemental Specifications, the "Illinois Manual on Uniform Traffic Control Devices for Streets 
and Highways", any special details and Highway Standards contained in the plans, and the 
Special Provisions contained herein. 
 
Special attention is called to Article 107.09 of the Standard Specifications and the following 
Highway Standards, Details, Quality Standard for Work Zone Traffic Control Devices, Recurring 
Special Provisions and Special Provisions contained herein, relating to traffic control. 
 
The Contractor shall contact the District One Bureau of Traffic at least 72 hours in advance of 
beginning work. 
 
STANDARDS: 701001, 701006, 701011, 701301, 701311, 701400, 701401, 701411,
 701426, 701427, 701428 and 701901 
 
DETAILS: Single Lane Weave and Multi Lane Weave (TC-09) 
 Traffic Control Details for Freeway Shoulder Closures and Partial Ramp Closures 
 (TC-17) 
 
 
SPECIAL PROVISIONS: Keeping Expressways Open to Traffic 
 Failure to Open Traffic Lanes to Traffic 
 Traffic Control and Protection (Expressways) 
 Keeping Arterials Open to Traffic (Lane Closures Only) 
 Speed Display Trailer (D-1) 
 Nighttime Work Zone Lighting (D-1) 
 Public Convenience and Safety (D-1) 
 Lights on Barricades (BDE) 
 Traffic Control Devices – Cones (BDE) 
 Traffic Spotters (BDE) 
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PUBLIC CONVENIENCE AND SAFETY (DIST 1) 
Effective: May 1, 2012 
Revised: July 15, 2012 
 
Add the following to the end of the fourth paragraph of Article 107.09: 
 

“If the holiday is on a Saturday or Sunday, and is legally observed on a Friday or Monday, 
the length of Holiday Period for Monday or Friday shall apply.” 

 

Add the following sentence after the Holiday Period table in the fourth paragraph of Article 107.09: 
 

“The Length of Holiday Period for Thanksgiving shall be from 5:00 AM the Wednesday 
prior to 11:59 PM the Sunday After” 

 
Delete the fifth paragraph of Article 107.09 of the Standard Specifications: 
 

“On weekends, excluding holidays, roadways with Average Daily Traffic of 25,000 or 
greater, all lanes shall be open to traffic from 3:00 P.M. Friday to midnight Sunday except 
where structure construction or major rehabilitation makes it impractical.” 

 
 
NIGHTTIME WORK ZONE LIGHTING (DISTRICT ONE) 
Effective:  November 1, 2008 
Revised:  June 15, 2010 
 
Description.  This work shall consist of furnishing, installing, maintaining, moving, and removing 
lighting for nighttime work zones.  Nighttime shall be defined as occurring shortly before sunset 
until after sunrise. 
 
Materials.  The lighting shall consist of mobile and/or stationary lighting systems as required 
herein for the specific type of construction.  Mobile lighting systems shall consist of luminaires 
attached to construction equipment or moveable carts.  Stationary lighting systems shall consist 
of roadway luminaires mounted on temporary poles or trailer mounted light towers at fixed 
locations.  Some lighting systems, such as balloon lights, may be adapted to both mobile and 
stationary applications. 
 
Equipment.  The Contractor shall furnish an illuminance meter for use by the Engineer.  The meter 
shall have a digital display calibrated to NIST standards, shall be cosine and color corrected, and 
shall have an accuracy of ± five percent.  The sensor shall have a level indicator to ensure 
measurements are taken in a horizontal plane. 
 

CONSTRUCTION REQUIREMENTS 
 
General.  At the preconstruction conference, the Contractor shall submit the type(s) of lighting 
system to be used and the locations of all devices. 
 
Before nighttime construction may begin, the lighting system shall be demonstrated as being 
operational. 
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Nighttime Flagging.  The requirements for nighttime flagging shall be according to Article 701.13 
of the Standard Specifications and the glare control requirements contained herein. 
 
Lighting System Design.  The lighting system shall be designed to meet the following. 
 

(a) Lighting Levels.  The lighting system shall provide a minimum of 5 foot candles (54 lux) 
throughout the work area.  For mobile operations, the work area shall be defined as 25 ft 
(9 m) in front of and behind moving equipment.  For stationary operations, the work area 
shall be defined as the entire area where work is being performed. 
 
Lighting levels will be measured with an illuminance meter.  Readings will be taken in a 
horizontal plane 3 ft (1 m) above the pavement or ground surface. 
 

(b) Glare Control.  The lighting system shall be designed and operated so as to avoid glare 
that interferes with traffic, workers, or inspection personnel.  Lighting systems with flood, 
spot, or stadium type luminaires shall be aimed downward at the work and rotated outward 
no greater than 30 degrees from nadir (straight down).  Balloon lights shall be positioned 
at least 12 ft (3.6 m) above the roadway. 
 
As a large component of glare, the headlights of construction vehicles and equipment shall 
not be operated within the work zone except as allowed for specific construction 
operations.  Headlights shall never be used when facing oncoming traffic. 
 

(c) Light Trespass.  The lighting system shall be designed to effectively light the work area 
without spilling over to adjoining property.  When, in the opinion of the Engineer, the 
lighting is disturbing adjoining property, the Contractor shall modify the lighting 
arrangement or add hardware to shield the light trespass. 
 

Construction Operations.  The lighting design required above shall be provided at any location 
where construction equipment is operating, or workers are present on foot.  When multiple 
operations are being carried on simultaneously, lighting shall be provided at each separate work 
area. 
 
The lighting requirements for specific construction operations shall be as follows. 
 

(a) Installation or Removal of Work Zone Traffic Control.  The required lighting level shall be 
provided at each truck and piece of equipment used during the installation or removal of 
work zone traffic control.  Headlights may be operated in the work zone. 
 

(b) Guardrail, Fence and High-Tension Cable Barrier Median Repair.  The required lighting 
level shall be provided by mounting a minimum of one balloon light to each piece of mobile 
construction equipment used in the work zone.  This would include all machines but not 
include trucks used to transport materials and personnel or other vehicles that are 
continuously moving in and out of the work zone.  The headlights of construction 
equipment shall not be operated within the work zone. 
 

(c) Pavement Marking and Raised Reflective Pavement Marker Removal/Installation.  The 
striping truck and the attenuator/arrow board trucks may by operated by headlights alone; 
however, additional lighting may be necessary for the operator of the striping truck to 
perform the work. 
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For raised reflective pavement marker removal and installation and other pavement 
marking operations where workers are on foot, the required lighting level shall be provided 
at each truck and piece of equipment. 
 

(d) Sweeping.  The required lighting level shall be mounted on the sweeping train vehicles 
during the sweeping operations.  Headlights may be operated in the work zone. 
 

(e) Layout, Testing, and Inspection.  The required lighting level shall be provided for each 
active area of construction layout, material testing, and inspection.  The work area shall 
be defined as 15 ft (7.6 m) in front and back of the individual(s) performing the tasks. 
 

Nighttime Work Zone Lighting will not be paid for as a separate item, but the cost shall be 
considered as included in the contract unit prices for the construction items involved, and no 
additional compensation will be allowed. 
 
 
KEEPING THE EXPRESSWAYS OPEN TO TRAFFIC 
 

1. GENERAL 
 
The Contractor shall not park any equipment or vehicles unnecessarily on the shoulder.  
Whenever work is in progress adjacent to the traveled way, the Contractor shall provide 
necessary traffic control signs to warn the public and protect the work site as required herein or 
as provided in the Standards.  The Contractor shall remove all equipment from the shoulder and 
median after working hours every day of the week.  Also, the contractor's personnel shall be 
prohibited from crossing the roadway and all pedestrian movements on the Freeway will be 
limited to barricaded areas. 
 
The Contractor shall request and gain approval from the Illinois Department of Transportation’s 
Expressway Traffic Operations Engineer (847-705-4151 or 4155) twenty-four (24) hours in 
advance of all daily lane, ramp and shoulder closures and seventy-two (72) hours in advance of 
all permanent closures on all Freeways and/or Expressways in District One. 
All lane and shoulder closures shall be immediately removed during all adverse weather 
conditions without exception, including but not limited to Rain, Wet road surface (spray from 
tires), Mist, Drizzle, Sleet, Snow, Fog and any other circumstance determined unsafe by the 
Engineer. The contractor shall implement this contract requirement immediately without 
waiting for department instructions.  
 
Because sweeping operations need water to work effectively, sweeping will NOT be allowed when 
temperatures or wind chill factors are forecasted by the departments certified consulting 
meteorologists to be and or drop below freezing. TEMPERATURE MUST BE ABOVE THIRTY-
TWO (32) DEGREES FARENHEIT. All shoulders and curb lines must be free of any existing 
snow and or ice. Dry sweeping shall be allowed only if it is considered an emergency, immediate 
hazard, or any work as designated by the Department that requires first priority corrective action. 
 
Additional lane and shoulder closure hour restrictions may have to be imposed to facilitate the 
flow of traffic to and from major sporting events and/or other events.  Major construction projects 
may also require additional restrictions on some expressways. 
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All lane closure signs shall not be erected any earlier than one-half (1/2) hour before the starting 
hours listed below. Also, these signs should be taken down within one-half (1/2) hour after the 
closure is removed. 
 
The Contractor will be required to cooperate with all other contractors when erecting lane 
closures on the expressway.  All lane closures within one (1) mile of each other in one direction 
of the expressway shall be on the same side of the pavement and any lane closure within a half 
(1/2) mile of each other should be connected.  The maximum length of any lane closure on the 
project and combined with any adjacent projects shall be five (5) miles.  Gaps between 
successive permanent lane closures shall be no less than two (2) miles in length. 
 

Private vehicles shall not be parked in the work zone.  Contractor’s equipment and/or vehicles 
shall not be parked on the shoulders or in the median during non-working hours.  The parking of 
equipment and/or vehicles on State right-of-way will only be permitted at the locations approved 
by the Engineer. 
 
NO work shall be allowed Day or Night on the following dates unless it is considered an 
emergency, immediate hazard or any work as designated by the Department that requires first 
priority corrective action: 
 
2020: April 10 – April 13   Easter Holiday 
 May 22 – May 26   Memorial Day Holiday 
 July 2 – July 6    Independence Day Holiday 
 September 4 – September 8  Labor Day Holiday 
 November 23 – December 1              Thanksgiving Holiday 
 December 23 – January 1/2021 Christmas/New Year’s Holiday 
 
 
 

2. EXPRESSWAY NIGHT CLEANING 
 
One lane closures, shoulder closures and partial ramp closures shall only be permitted 
between 9:00 PM and 5:00 AM on the following expressways: 
 

1. Kennedy (I-90/94 & I-190), Entire Limits Except Ramps 
2. Eisenhower (I-290), Austin Blvd. to IL-83 Left Hand Side only. 
3. Dan Ryan (I-90/94), Entire Limits Except Ramps and Right Hand Side (Express & 

Locals) From Cottage Grove Ave to 31st St. 
4. Bishop Ford (I-94), Cottage Grove Ave. to 171st St. northbound and southbound left 

hand side only.* 
5. I-57, Halsted St to Dan Ryan (I-94), northbound and southbound, left hand side only. 
6. I-55, I-355 to I&M Canal, left side only 
7. I-80, US 30 to Will-Kendall County Line. 

*One lane closures in 2 lane sections will be allowed between 11:00 PM and 5:00 AM. 
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The Contractor is required to erect stationary left lane closures in order to sweep the following 
locations: 

1. Kennedy (I-90/94), I-290 to East River Rd. 
2. Eisenhower (I-290), Austin Blvd. to IL 83* 
3. Bishop Ford (I-94), Cottage Grove Ave. to 171st St. northbound and southbound left 

hand side only 
4. Dan Ryan (I-90/94), a.) I-290 to 31st St.; 

            b.) Express Lanes 31st St. to 67th St. 
5. I-80, US 30 to Will-Kendall County Line except ramps and right shoulder 
6. I-55, I-355 to I&M Canal 

 
*One lane closures in 2 lane sections will be allowed between 11:00 PM and 5:00 AM 

 
 
The maximum length of all stationary left lane closures shall be 5 miles. Truck Mounted Attenuator 
Follow Vehicle Protection shall be provided for any personnel working inside the stationary left 
lane closure. 
 

3. EXPRESSWAY DAY CLEANING 
 
Shoulder and partial ramp closures shall only be permitted between 9:00 AM and 3:00 PM and 
between 7:00 PM and 5:00 AM on Monday through Friday. One lane closures shall only be 
permitted between 9:00 AM and 1:00 PM for all outbound traffic and 10:00 AM and 2:00PM for all 
inbound traffic on Monday through Friday, and between 5:00 AM and 2:30 PM on Saturday and 
Sunday on the following expressways: 
 

1. Edens (I-94 & US 41), Montrose Ave. to 700 Lineal feet north of IL 137 
2. I-290 Extension/IL 53, IL 83 to Lake-Cook Rd. I-355, Army Trail Blvd to I-290, all ramps 

to IL 390. 
3. Stevenson Entire Limits 
4. I-55, Entire Limits right side only. 
5. I-57, Entire Limits, except Halsted St. to Dan Ryan northbound and southbound left hand 

side only. 
6. Bishop Ford (I-94 & IL 394), Entire Limits except northbound and southbound left hand 

side from Cottage Grove Ave. to 171st St. 
7. Kingery (I-80/94), IL 394 to State Line 
8. I-80, I-294 to Will – Kendall County Line right side and ramps only. 
9. Eisenhower (I-290), Wells to Austin in its entirety, Austin to IL-83 right hand side and all 

ramps, the collector-distributor system and ramps at the U.S 12/20/45 (Mannheim Rd.) 
interchange and westbound to Roosevelt road on its extension. 

10. Dan Ryan (I-90/I-94), Cottage Grove Ave to 31st St. right hand side, Express & Locals, 
and all ramps except slip ramps between express & local lanes & any ramps too narrow 
to allow traffic to pass sweeping crew.  At No time will the sweeping train be allowed to 
block any lane during the daytime. 

11. Kennedy (I-90/I-94), All Ramps, unless ramps are too narrow to let traffic pass sweeping 
crew.  At No time will the sweeping train be allowed to block any lane during the 
daytime. 
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FAILURE TO OPEN TRAFFIC LANES TO TRAFFIC 
Effective: March 22, 1996 
Revised: February 9, 2005 

 
Should the Contractor fail to completely open and keep open all the traffic lanes to traffic in 
accordance with the limitations specified under the Special Provisions for "Keeping the 
Expressway Open to Traffic", the Contractor shall be liable to the Department for the amount of: 
 

One lane or ramp blocked = $    2000/15 minutes 
 

Not as a penalty but as liquidated and ascertained damages for each and every 15 minute interval 
or a portion thereof that a lane is blocked outside the allowable time limitations.  Such damages 
may be deducted by the Department from any monies due the Contractor.  These damages shall 
apply during the contract time and during any extensions of the contract time. 
 

 

TRAFFIC CONTROL AND PROTECTION (EXPRESSWAYS)(MAINTENANCE) 
Effective:  March 8, 1996 
Revised:  January 1, 2018 
 
Description.  This work shall include furnishing, installing, maintaining, replacing, relocating, and 
removing all traffic control devices used for the purpose of regulating, warning, or directing traffic.  
Traffic control and protection shall be provided as called for in the plans, applicable Highway 
Standards, District One Expressway details, Standards and Supplemental Specifications, these 
Special Provisions, or as directed by the Engineer.  
 
General.  The governing factor in the execution and staging of work for this project is to provide 
the motoring public with the safest possible travel conditions on the expressway through the 
construction zone.  The Contractor shall arrange his operations to keep the closing of lanes and/or 
ramps to a minimum. 
 
The Contractor shall be responsible for the proper location, installation, and arrangement of all 
traffic control devices.  Special attention shall be given to existing warning signs and overhead 
guide signs during all construction operations.  Warning signs and existing guide signs with down 
arrows shall be kept consistent with the barricade placement at all times.  The Contractor shall 
immediately remove, completely cover, or turn from the motorist's view all signs which are 
inconsistent with lane assignment patterns. 
 
The Contractor shall coordinate all traffic control work on this project with adjoining or overlapping 
projects, including barricade placement necessary to provide a uniform traffic detour pattern.  
When directed by the Engineer, the Contractor shall remove all traffic control devices that were 
furnished, installed, or maintained by him under this contract, and such devices shall remain the 
property of the Contractor.  All traffic control devices shall remain in place until specific 
authorization for relocation or removal is received from the Engineer. 
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Additional requirements for traffic control devices shall be as follows. 
 

(a) Traffic Control Setup and Removal.  The setting and removal of barricades for the taper 
portion of a lane closure shall be done under the protection of a vehicle with a truck/trailer 
mounted attenuator and arrow board per State Standard 701428 and Section 701 of the 
Standard Specifications.  Failure to meet this requirement will be subject to a Traffic 
Control Deficiency.  The deficiency will be calculated as outlined in Article 105.03 of the 
Standard Specifications.  Truck/trailer mounted attenuators shall comply with Article 
1106.02(g) or shall meet the requirements of NCHRP 350 Test Level 3 with vehicles used 
in accordance with manufacturer’s recommendations and requirements. 

 
(b) Sign Requirements 

 
(1) Sign Maintenance.  Prior to the beginning of construction operations, the Contractor 

will be provided a sign log of all existing signs within the limits of the construction zone.  
The Contractor is responsible for verifying the accuracy of the sign log.  Throughout 
the duration of this project, all existing traffic signs shall be maintained by the 
Contractor.  All provisions of Article 107.25 of the Standard Specifications shall apply 
except the third paragraph shall be revised to read:  "The Contractor shall maintain, 
furnish, and replace at his own expense, any traffic sign or post which has been 
damaged or lost by the Contractor or a third party.   

 
(2) Work Zone Speed Limit Signs.  Work zone speed limit signs shall be installed as 

required in Article 701.14(b) and as shown in the plans and Highway Standards.  
Based upon the exiting posted speed limit, work zone speed limits shall be established 
and signed as follows. 

 
a. Existing Speed Limit of 55mph or higher.  The initial work zone speed limit 

assembly located approximately 4200’ before the closure, and shall be 55mph as 
shown in 701400.  Additional work zone 45mph assemblies shall be used as 
required according to Article 701.14(b) and as shown in the Highway Standards 
and plans.  WORK ZONE SPEED LIMIT 55 PHOTO ENFORCED assemblies may 
be omitted when this assembly would normally be placed within 1500 feet of the 
END WORK ZONE SPEED LIMIT sign. If existing speed limit is over 65mph then 
additional signage should be installed per 701400. 

 
b. Existing Speed Limit of 45mph.  The advance 55mph work zone speed limit 

assembly shown in 701400 shall be replaced with a 45mph assembly.  Additional 
work zone 45mph assemblies shall be used as required according to Article 
701.14(b) and as shown in the Highway Standards and plans.  WORK ZONE 
SPEED LIMIT 55 PHOTO ENFORCED assemblies shall be eliminated in all cases.  
END WORK ZONE SPEED LIMIT signs are required. 

 
(3) Exit Signs.  The exit gore signs as shown in Standard 701411 shall be a minimum size 

of 48 inch by 48 inch with 12-inch capital letters and a 20-inch arrow.  EXIT OPEN 
AHEAD signs shown in Standard 701411 shall be a minimum size of 48 inch by 48 
inch with 8-inch capital letters. 
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(4) Uneven Lanes Signs.  The Contractor shall furnish and erect “UNEVEN LANES” signs 

(W8-11) on both sides of the expressway, at any time when the elevation difference 
between adjacent lanes open to traffic equals or exceeds one inch.  Signs shall be 
placed 500’ in advance of the drop-off, within 500’ of every entrance, and a minimum 
of every mile. 

 
(c) Drums/Barricades.  Check barricades shall be placed in work areas perpendicular to traffic 

every 1000', one per lane and per shoulder, to prevent motorists from using work areas 
as a traveled way.  Check barricades shall also be placed in advance of each open patch, 
or excavation, or any other hazard in the work area, the first at the edge of the open traffic 
lane and the second centered in the closed lane.  Check barricades, either Type I or II, or 
drums shall be equipped with a flashing light. 

 
To provide sufficient lane widths (10' minimum) for traffic and also working room, the 
Contractor shall furnish and install vertical barricades, in lieu of Type II or drums, along 
the cold milling and asphalt paving operations.  The vertical barricades shall be placed at 
the same spacing as the drums. 
 

(d) Vertical Barricades.  Vertical barricades shall not be used in lane closure tapers, lane 
shifts, exit ramp gores, or staged construction projects lasting more than 12 hours.  Also, 
vertical barricades shall not be used as patch barricades or check barricades.  Special 
attention shall be given, and ballast provided per manufacture’s specification, to maintain 
the vertical barricades in an upright position and in proper alignment. 

(e) Temporary Concrete Barrier Wall.  Prismatic barrier wall reflectors shall be installed on 
both the face of the wall next to traffic, and the top of sections of the temporary concrete 
barrier wall as shown in Standard 704001.  The color of these reflectors shall match the 
color of the edgelines (yellow on the left and crystal or white on the right).  If the base of 
the temporary concrete barrier wall is 12 inches or less from the travel lane, then the lower 
slope of the wall shall also have a 6-inch-wide temporary pavement marking edgeline 
(yellow on the left and white on the right). 

(f)  Full Expressway Closures.  Full Expressway Closures will only be permitted for a maximum 
of 15 minutes during the allowable hours listed in the Keeping the Expressway Open to 
Traffic Special Provision.  During Full Expressway Closures, the Contractor will be 
required to close off all lanes except one, using Freeway Standard Closures.  The 
Contractor will be required to provide one changeable message sign to be placed at the 
direction of the Engineer.  The sign shall display a message as directed by the Engineer.  
A Maintenance of Traffic Plan shall be submitted to the District One Expressway Traffic 
Control Supervisor 14 days in advance of the planned work; including all stage changes.  
The Maintenance of Traffic Plan shall include, but not be limited to: lane and ramp 
closures, existing geometrics, and equipment and material location.  The District One 
Expressway Traffic Control Supervisor (847-705-4151) shall be contacted at least 3 
working days in advance of the proposed road closure and will coordinate the closure 
operation with police forces. 
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Method of Measurement.   
 
Traffic Control and Protection will not be measured for payment. 
 
All work for furnishing, installing, maintaining, replacing, relocating, and removing traffic control 
devices required in the plans and these Special Provisions shall be included in the contract unit 
prices for the construction item involved. Traffic control and protection required under Standards 
701101, 701400, 701401, 701402, 701406, 701411, 701416, 701426, 701428, 701446, 701901 
and District details TC-8, TC-9, TC-17, TC-18 and TC-25 will be included with this item. 
 
Basis of Payment. 

 
(a) Traffic Control and Protection will not be paid for as separate items, but the costs shall be 

considered as included in the contract unit prices for the construction items involved, and 
no additional compensation will be allowed. 

 
(b) Work or revisions in the phasing of construction or maintenance operations may require 

traffic control to be installed in accordance with a Standard other than those included in 
the plans.  In such cases, the Standards will be made available to the Contractor at least 
one week in advance of the change in traffic control.  Payment for traffic control required 
by these added Standards will be according to Article 109.04.  Revisions or modifications 
to increase the traffic control protection shown in the contract shall be submitted by the 
Contractor for approval by the Engineer.  A reduction of the traffic control shown in the 
contract will not be allowed. 

 
 
 
EXPRESSWAY CLEANING 
 
1. LOCATION: Full cleaning cycles shall be performed on the following expressways: 
 

EISENHOWER EXPRESSWAY 

EDENS EXPRESSWAY 

DAN RYAN EXPRESSWAY 

BISHOP FORD/KINGERY EXPRESSWAY 

KENNEDY EXPRESSWAY 

STEVENSON EXPRESSWAY 

I 290 EXTENSION 

I 55 EXPRESSWAY 

I 57 EXPRESSWAY 

I 80 EXPRESSWAY 
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The areas of work on each expressway are all parts of the expressway. Areas to be cleaned are 
those with various surfaces and will include various surfaces under guardrail, ramps, curbs, 
gutters, medians (striped, raised, corrugated, barrier), gores, stabilized shoulders, wheel guards, 
bridge decks, bridge medians, bridge sidewalks, walkways underneath bridges and traveled lanes 
and un-stabilized grass as required. Rubbish and Litter shall be removed from all surface areas 
within fifteen (15) feet of all roadways. Located in the plans are typical cross sections of the 
expressways showing, in general, the areas which are to be cleaned.  All cleaning shall be 
considered incidental to the Full Cleaning Cycle. 
 
2. LIMITS OF CLEANING:  The limits of each expressway to be cleaned with the Full Cleaning 
Cycle, of the expressway specified, shall include all entrance and exit ramps up to the nearest 
intersection and all accident investigation sites and are specified as follows: 
 
Day Cleaning Only: 
 
Bishop Ford/Kingery Expressway 
Interstate 94 from Cottage Grove Avenue to the Indiana State line excluding northbound and 
southbound left hand side from Cottage Grove Avenue to 171st St., Illinois 394 from Interstate 94 
to Goodenow Rd., the entire Stony Island Avenue - 103rd Street Interchange. Interstate 80 from 
Interstate 94 to Interstate 294 and all accident investigation sites. 
 
Stevenson Expressway 
Interstate 55 (Stevenson Expressway) from Lake Shore Dr. to the Cook – DuPage County Line 
(County Line Rd.), including First Avenue, from 43rd Street to Archer Avenue, the ramps to and 
from Joliet Rd  from Interstate 55 to Wolf Rd, the ramps from northbound Interstate 55 to 
northbound Interstate 294 Tollway and from southbound Interstate 294 Tollway to northbound 
Interstate 55 (Limits of cleaning on these ramps are from Interstate 55 to the first painted gore 
south of the bridge over Joliet Rd), and all accident investigation sites, excluding the entire 
Stevenson – Dan Ryan Interchange. 
 
Eisenhower Expressway 
Interstate 290 and its appurtenances from Wells St. to Austin Blvd. in its entirety, from Austin Blvd. 
to IL-83 right hand side and all ramps, the eastbound collector-distributor lane and ramps at the 
U.S. 12/20/45 (Mannheim Rd.) interchange and westbound to Roosevelt Rd. on its extension. 
 
I-290 Extension 
I-290 extension from Illinois 83 to Interstate 90 Jane Addams Tollway, Illinois 53 from Interstate 
90 Jane Addams Tollway to Lake Cook Road including I-355 from I-290 to Army Trail Road, All 
Ramps onto IL 390. 
 
I-55 Expressway 
Interstate 55 from Cook - DuPage county line (County Line Rd.) to Will – Grundy county line (Reed 
Rd.) in its entirety, including all ramps and the entire I-55 - I-80 interchange, all accident 
investigation sites, Blodgett Rd. from Kelly Rd. to West Frontage Rd., Arsenal Rd. from the East 
Frontage Rd. to Elwood International Port Rd. (Baseline Rd.), and the West Frontage Rd. 
Connector from Arsenal Rd. to the southbound entrance ramp. 
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I-57 Expressway 
Interstate 57 from Halsted Street to The Will-Kankakee County Line, in its entirety including the 
entire I-57 – I-80 Interchange and all accident investigation sites, and from Interstate 57 to 
Interstate 94 Day Ryan right hand side only. 
 
I-80 Expressway 
Interstate 80 from Interstate 294 Tri-State Tollway/Interstate I-294 to Briggs St. and from Wheeler 
Ave. to the Will – Kendall county line in its entirety, including the ramp from eastbound Interstate 
80 to northbound Interstate 294 and from southbound Interstate 294 to westbound Interstate 80. 
 
Kennedy Expressway 
All Ramps on Interstate 90/94 from Ogden Ave to Interstate 90/94 Junction at Edens Expressway, 
Interstate 90 from Interstate 90/94 Junction at Edens Expressway to Interstate 90/190 Junction, 
and Interstate 190 from Interstate 90/190 Junction to the East Limits of O’Hare International 
Airport (Bessie Coleman Rd) unless ramps are too narrow to allow traffic to pass sweeping crew. 
 
Dan Ryan Expressway 
Interstate 94 from Cottage Grove Ave to 31st St right hand side of both local and express lanes 
and all ramps except slip ramps between local and express lanes and any ramps too narrow to 
allow traffic to pass sweeping crew. 
 
Edens Expressway 
Interstate 94 from Montrose to Dundee Road and US 41 from Dundee Road to 700 lineal feet 
north of Illinois 137, including two ramps at Clavey Road, two ramps at West Park Avenue, four 
ramps at Deerpath Road and the entire US 41/Deerfield Road interchange. Also included is Tower 
Road from Edens Expressway to Forestway Drive. 
 
Night Cleaning Only: 
 
Eisenhower Expressway 
Interstate 290 from Austin Blvd. to IL-83 left hand side only.  
 
Kennedy Expressway 
Interstate 90/94 from Interstate 290 to Interstate 90/94 junction at Edens Expressway, Interstate 
90 from Interstate 90/94 junction at Edens Expressway to Interstate 90/190, Interstate 190 from 
Interstate 90/190 junction to the east limits of O'Hare International Airport (Bessie Coleman Rd.), 
Interstate 90 from the Interstate 90/190 junction to the tollway turnaround, all ramps from the Jane 
Byrne Circle Interchange at the Eisenhower Expressway to Lake St, the Ohio Street Feeder from 
Orleans Street to Interstate 90/94, all accident investigation sites, and any ramps unable to be 
swept during the day, if applicable. 
 
Dan Ryan Expressway 
Interstate 94 from Interstate 290 to Cottage Grove Avenue, except the right hand side of local and 
express lanes and all ramps from Cottage Grove Ave to 31st St., including all ramps from the Jane 
Byrne Circle Interchange at the Eisenhower Expressway to 31st St, all slip ramps between local 
and express lanes, and also Interstate 57 from Interstate 94 to Halsted Street left hand side only, 
the Franklin Street connector from 22nd Street to Interstate 94, and all accident investigation sites. 
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Bishop Ford Expressway 
Interstate 94 from Cottage Grove Ave. to 171st St. northbound and southbound left hand side only. 
 
I-80 Expressway 
Interstate 80 from Briggs St. to Wheeler Ave. except ramps and right shoulder. 
 
 
3. DEFINITIONS: 
 
 A. Full Expressway Cleaning Cycle:  Complete cleaning of all contract areas within the 

limits of all the expressways specified herein, including debris, rubbish and litter picking 
which has accumulated over the seasons, shall be considered a Full Expressway 
Cleaning Cycle.  Mechanical and/or hand sweeping will be required to remove debris 
and litter that has accumulated. 

 
4. SCHEDULE OF CLEANING:  The Full Expressway Cleaning Cycle shall be completed on 

or before 30 calendar days regardless of overlap.  Full Expressway Cleaning Cycles shall 
start in close conformity with the schedule of starting dates shown below: 

 
 Expressway Cycle #1  March 1, 2020 
 Expressway Cycle #2  April 1, 2020 
 Expressway Cycle #3  May 1, 2020 
 Expressway Cycle #4  June 1, 2020 
 Expressway Cycle #5  July 1, 2020 
 Expressway Cycle #6  August 1, 2020 
 Expressway Cycle #7  September 1, 2020 
 Expressway Cycle #8  October 1, 2020 
  
 
 
5. SEQUENCE OF WORK:  The Contractor shall submit at the preconstruction meeting, a 

sequence of work (by expressway) for the Full Expressway Cleaning Cycle.  The sequence 
of work shall be approved by the Engineer prior to commencing operations.  It is required 
that the Full Expressway Cleaning Cycle be completed to the satisfaction of the Engineer.  
The Contractor may be required to alter the sequence of work at any time throughout the 
duration of the contract upon instruction from the Engineer. 
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6. CLEANING CYCLE ADJUSTMENT BASIS: 
 

The total shoulder and curb miles for a complete Full Expressway Cleaning Cycle and is 
estimated to be approximately 1478.5 miles and is the basis to be used in computations 
when a cleaning cycle cannot be completed due to unforeseen highway operational 
reasons. 
 

The total shoulder and curb miles for each individual Expressway Cleaning Cycle is estimated 
as follows: 

• Eisenhower Expressway approximately 128.8 miles 

• Edens Expressway approximately 135.6 miles 

• Dan Ryan Expressway approximately 102.6 miles 

• Bishop Ford/Kingery Expressway approximately 161.4 miles 

• Kennedy Expressway approximately 120.8 miles 

• Stevenson Expressway approximately 120.2 miles 

• I-290 Extension approximately 129.4 miles 

• I-55 Expressway approximately 240.4 miles 

• I-57 Expressway approximately 179.4 miles 

• I-80 Expressway approximately 159.9 miles 

 
 
SPEED DISPLAY TRAILER (D1) 
 
Effective:  April 1, 2015 
Revised:  January 1, 2017 
 
Revise the third paragraph of Article 701.11 of the Standard Specifications to read: 
 
 “When not being utilized to inform and direct traffic, sign trailers, speed display trailers, 
arrow boards, and portable changeable message boards shall be treated as nonoperating 
equipment.” 
 
Add the following to Article 701.15 of the Standard Specifications: 
 

“ (m)  Speed Display Trailer.  A speed display trailer is used to enhance safety of the traveling 
public and workers in work zones by alerting drivers of their speed, thus deterring them 
from driving above the posted work zone speed limit.” 
 
Whenever the speed display trailer is not in use, it shall be considered non-operating 
equipment and shall be stored according to Article 701.11.” 
 

Add the following to Article 701.20 of the Standard Specifications: 
 

“ (k)  “Speed Display Trailer will NOT be paid for by separate pay item, but its costs shall be 
included in the contract unit price of the various traffic control pay items. 
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Add the following to Article 1106.02 of the Standard Specifications: 
 

“ (o) Speed Display Trailer.  The speed display trailer shall consist of a LED speed indicator 
display with self-contained, one-direction radar mounted on an orange see-through trailer.  
The height of the display and radar shall be such that it will function and be visible when 
located behind concrete barrier. 
 
The speed measurement shall be by radar and provide a minimum detection distance of 
1000 ft (300 m).  The radar shall have an accuracy of ±1 mile per hour. 
 
The speed indicator display shall face approaching traffic and shall have a sign legend of 
“YOUR SPEED” immediately above or below the speed display.  The digital speed display 
shall show two digits (00 to 99) in mph.  The color of the changeable message legend 
shall be a yellow legend on a black background.  The minimum height of the numerals 
shall be 18 in. (450 mm), and the nominal legibility distance shall be at least 750 ft (250 m). 
 
The speed indicator display shall be equipped with a violation alert that flashes the 
displayed detected speed when the posted limit is exceeded.  The speed indicator shall 
have a maximum speed cutoff.  On roadway facilities with a normal posted speed limit 
greater than or equal to 45 mph, the detected speeds of vehicles traveling more than 
25mph over the work zone speed limit shall not be displayed.  On facilities with normal 
posted speed limit of less than 45 mph, the detected speeds of vehicles traveling more 
than 15 mph over the work zone speed limit shall not be displayed.  On any roadway 
facility if detected speeds are less than 25 mph, speed shall not be displayed.  The display 
shall include automatic dimming for nighttime operation. 
 
The speed indicator measurement and display functions shall be equipped with the power 
supply capable of providing 24 hours of uninterrupted service.” 

 
 
 
KEEPING THE ARTERIALS OPEN TO TRAFFIC 
 
1. GENERAL 
 
The Contractor shall not park any equipment or vehicles unnecessarily on the shoulder.  
Whenever work is in progress adjacent to the traveled way, the Contractor shall provide 
necessary traffic control signs to warn the public and protect the work site as required herein or 
as provided in the Standards.  The Contractor shall remove all equipment from the shoulder and 
median after working hours every day of the week.  Also, the contractor's personnel shall be 
prohibited from crossing the roadway and all pedestrian movements on the Freeway will be 
limited to barricaded areas. The Contractor shall request and gain approval from the Illinois 
Department of Transportation’s Arterial Traffic Operations Engineer (847-705-4170) twenty-four 
(24) hours in advance of all lane, ramp and shoulder closures and seventy-two (72) hours in 
advance of all permanent closures on all Arterials in District One. 
 
All lane and shoulder closures shall be immediately removed during all adverse weather 
conditions without exception, including but not limited to Rain, Wet road surface (spray from 
tires), Mist, Drizzle, Sleet, Snow, Fog and any other circumstance determined unsafe by the 
Engineer. The contractor shall implement this contract requirement immediately without 
waiting for department instructions.  
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Because sweeping operations need water to work effectively, sweeping will NOT be allowed when 
temperatures or wind chill factors are forecasted by the departments certified consulting 
meteorologists to be and or drop below freezing. TEMPERATURE MUST BE ABOVE THIRTY 
TWO (32) DEGREES FARENHEIT. All shoulders and curb lines must be free of any existing 
snow and or ice. Dry sweeping shall be allowed only if it is considered an emergency, immediate 
hazard, or any work as designated by the Department that requires first priority corrective action. 
 
Additional lane and shoulder closure hour restrictions may have to be imposed to facilitate the 
flow of traffic to and from major sporting events and/or other events.  Major construction projects 
may also require additional restrictions on some expressways. 
 
All lane closure signs shall not be erected any earlier than one-half (1/2) hour before the starting 
hours listed below. Also, these signs should be taken down within one-half (1/2) hour after the 
closure is removed. 
 
Private vehicles shall not be parked in the work zone.  Contractor’s equipment and/or vehicles 
shall not be parked on the shoulders or in the median during non-working hours.  The parking of 
equipment and/or vehicles on State right-of-way will only be permitted at the locations approved 
by the Engineer. 
 
No dumping will be allowed within state roadways or municipal side streets. Locations for 
dumping will be the contractor’s responsibility. Unless approved in writing by the engineer.  
 
NO work will be allowed Day or Night on the following dates unless it is considered an emergency, 
immediate hazard or any work as designated by the Department that requires first priority 
corrective action: 
 
2020: April 10 – April 13   Easter Holiday 
 May 22 – May 26   Memorial Day Holiday 
 July 2 – July 6    Independence Day Holiday 
 September 4 – September 8  Labor Day Holiday 
 November 23 – December 1              Thanksgiving Holiday 
 December 23 – January 1/2021 Christmas/New Year’s Holiday 
 
 
2. ARTERIAL CLEANING 
 
One lane closures and shoulder closures shall NOT be permitted between 6:00 AM to 9:00 AM 
and 4:00 PM to 6:00 PM on Arterial Highways, unless as otherwise approved by the Engineer. 
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ARTERIAL HIGHWAY CLEANING 
      
1. LOCATION AND LIMITS OF CLEANING:  The limits of each arterial to be cleaned with the 

Full Arterial Cleaning Cycles shall be the portions of the arterials as specified in these special 
provisions (Arterial Highways to be cleaned) and as indicated in the plans. Areas to be 
cleaned are those with various surfaces, including but not limited to; under guardrail and (15) 
feet behind the guardrail or to the State right-of-way whichever is shorter, 15’ beyond paved 
surfaces (grass areas), islands (including thermoplastic striped and painted), turn bays, 
ramps, roadway crossovers, medians regardless of surface type (striped, raised, corrugated, 
barrier, painted and turf), curbs, gutters, gores (including thermoplastic striped and painted), 
stabilized shoulders, aggregate shoulders regardless of width, wheel guards, bridge decks, 
bridge medians, bridge sidewalks, walkways underneath bridges and traveled lanes as 
required including all ramps, all intersections  and all interchanges.  Corrugated medians 
shall require hand laboring. Sidewalks that are on or underneath bridges are to be cleaned 
under the terms of this contract. 

 
The Contractor's attention is called to the fact that the limits shown do not necessarily reflect 
continuous cleaning operations.  Those portions with guardrail (under and for a width of 15 
feet behind regardless of surface type), paved shoulders, aggregate shoulders (regardless 
of width), medians, islands, including painted and striped, or curb and gutter are to be 
cleaned as evidenced by the entire route limits.  These are numbered by Team Section and 
are shown on the location maps in the plans. 

 
2. DEFINITIONS: 
 
 A. Full Arterial Cleaning Cycle:  Complete cleaning of all contract areas within the limits of 

all the arterial highways specified herein, including debris, rubbish and litter which has 
accumulated over the seasons, shall be considered a Full Arterial Cleaning Cycle.  
Mechanical and/or hand sweeping will be required to remove debris, rubbish and litter 
that has accumulated. 

 
3. SCHEDULE OF CLEANING:  The Full Arterial Cleaning Cycle shall be completed on or 

before the 120 calendar days regardless of overlap.  Full Arterial Cleaning Cycles shall start 
in close conformity with the schedule of starting dates shown below: 

 
  Arterial Cycle #1   March 1, 2020 
  Arterial Cycle #2   July 16, 2020 
 
 
4. SEQUENCE OF WORK:  The Contractor shall submit at the preconstruction meeting, a 

sequence of work for the Full Arterial Cleaning Cycle.  The sequence of work shall be 
approved by the Engineer prior to commencing operations.  It is required that the Full Arterial 
Cleaning Cycle be completed to the satisfaction of the Engineer. The Contractor may be 
required to alter the sequence of work at any time throughout the duration of the contract 
upon instruction from the Engineer. 
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5. PARKING:  It will be the Contractor’s responsibility to ascertain ALL parking locations for 

each cleaning cycle. Parking is permitted along various routes at various times within certain 
municipalities. A listing of parking locations is included in the special provisions beginning 
on page number 46. Municipalities may add and or eliminate locations throughout the term 
of this contract. The contractor will be required to provide “No Parking” signs at least 24 
hours in advance of sweeping work to prohibit parking as needed during each cleaning 
period. Temporary no parking signs shall be minimum size of 17” X 22” with lettering not less 
than one inch in height, setting forth the day or days and hours parking is prohibited. 
Temporary no parking signs shall be constructed form materials that will resist tearing and 
weather. Temporary no parking signs shall be placed at a height not less than five (5) feet 
from the existing ground height to the bottom of the sign and facing the direction of traffic. 
The temporary no parking signs shall be approved by the Engineer prior to use. The 
contractor shall solicit no parking enforcement assistance from the municipalities. The 
contractor shall submit documentation to the Engineer verifying the solicitation of the no 
parking enforcement from the municipalities for each cleaning cycle. The contractor shall 
remove the temporary “No Parking” signs promptly after completing sweeping operations. 
Furnishing, installing and removing temporary “No Parking” signs will not be paid for as 
separate items, but the costs shall be considered as included in the contract unit price for 
the cleaning cycle involved, and no additional compensation will be allowed. 

 
6. METHOD OF MEASUREMENT: The Full Arterial Cleaning Cycle pay item shall be 

measured for payment in concrete curb miles. The length of concrete curb miles paid for 
shall include the cleaning of all location limits and areas of debris as described in LOCATION 
AND LIMITS OF CLEANING and no additional compensation will be allowed. 

 
7. CLEANING CYCLE ADJUSTMENT BASIS:  The total curb miles for a complete Full Arterial 

Cleaning Cycle is estimated to be approximately 2,976.2 concrete curb miles and is the basis 
to be used in computations when a cleaning cycle cannot be completed due to unforeseen 
highway operational reasons. 
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ARTERIAL HIGHWAYS TO BE CLEANED 
 

WOODSTOCK TEAM SECTION CLEANING LOCATIONS 
 

KEY 
LOC. 

ROUTE 

  

LIMITS 
EST. 

CURB 
MILES 

W1 IL-47 

 

Wisconsin State Line (State Line Rd.) to             
Main St/Dundee Rd (Huntley) 

16.8 

W2 IL-120  US-12 to US-14 28.1 

W3 IL-31  US-12 to IL-62 29.6 

W4 US-14  Main St (Crystal Lake) to IL-22  17.6 

W5 US-12 

 

Lake County Line (State Park Rd.) to Wisconsin 
State Line 

3.0 

W6 IL-176  Roberts Rd (Island Lake) to Eric St (Crystal 
Lake) 

2.5 

W7 IL-176  Walkup Ave (Crystal Lake) to IL-23 2.8 

W8 US-14 

 

Dole Drive (Crystal Lake) to Wisconsin State 
Line (State Line Rd.) 

34.0 

W9 US-20 

 

Getty Rd (Hampshire) to Boone County Line 
(County Line Rd.) 

2.6 

W10 IL-23  US-14 to DeKalb County Line (Poplar Rd) 3.7 

W11 IL-173 

 

Boone County Line (County Line Rd) to Fox 
River (Converse Rd.)  

3.6 

  

 

  

  

 
Total Woodstock Curb Miles 144.3 
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ARTERIAL HIGHWAYS TO BE CLEANED 
 

GRAYSLAKE TEAM SECTION CLEANING LOCATIONS 
 

KEY 
LOC. 

ROUTE 

  

LIMITS 
EST. 

CURB 
MILES 

G1 US-14 
 

Lake Cook Rd to IL-22 (including All crossovers and 
turn lanes) 

4.6 

G2 IL-22 
 

US-14 to IL-21 26.3 

G3 IL-83 
 

Lake Cook Rd to IL-60  25.4 

G4 IL-132 
 

IL-59 to US-45 9.5 

G5 IL-134                  
(Big Hollow Rd) 

 
US-12 to IL-120 5.2 

G6 US-12 

 

McHenry County Line (State Park Rd) to Lake Cook 
Rd (inclucing all ramps, crossovers & turn lanes) 

19.0 

G7 IL-53 

 

US-12 to IL-83 including:                                                
Surrey Lane from Long Grove Rd. to end of roadway 

3.0 

G8 IL-59 
 

IL-176 to US-14 5.4 

G9 US-45 
 

IL-21 to Wisconsin State Line (128th St/North Ave) 40.7 

G10 IL-120 
 

US-12 to Old Mill Rd 5.9 

G11 IL-137 
 

IL-83 to IL-21 3.6 

G12 Peterson Rd 
 

US-45 to IL-137 (including all ramps) 0.9 

G13 IL-176 
 

Butterfield Rd to Roberts Rd 6.2 

G14 Old Northwest 
Hwy          
(Frontage Rd) 

 
US-14 to Cumnor Ave. 0.1 

G15 IL-60 
 

IL-120 to IL-21 12.7 

G16 IL-173 

 

Mill Creek Rd to west abutment bridge over Fox River 
(Converse Rd.) 

6.4 

G17 Midlothian Rd 
 

McHenry Rd to IL-176 1.7 

G18 Lake Cook Rd 
 

Quentin Rd to US-14 0.5 

G19 IL-83 
 

IL-60 to Wisconsin State Line  (128th St) including:                      
Ivanhoe Rd. from IL-120 to IL-137                         
Schnack Rd. from IL-60 to IL-176 

15.8 

G20 IL-59 
 

US-12 to IL-173 2.5 

G21 Lake Cook Rd 
 

 New Hart Rd to Asbury 0.2 

  
 

  

  
 

Total Grayslake Curb Miles 195.6 
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ARTERIAL HIGHWAYS TO BE CLEANED 

 
GURNEE TEAM SECTION CLEANING LOCATIONS 
 

KEY 
LOC. 

ROUTE 

  

LIMITS 
EST. 

CURB 
MILES 

GU1 Old Skokie Rd 
 

Wisconsin State Line (128th St) to US-41 0.1 

GU2 IL-137                    
(Amstutz 
Expy) 

 
S. Genesee Rd to Wadsworth Rd 13.2 

GU3 US-41 

 

I-94 to IL-22 including:                                               
N. Frontage Rd. from Washington St. to end of road         
S. Frontage Rd. from Washington St. to 400 FT south 

39.6 

GU4 IL-173 
 

Mill Creek Rd to Lewis Rd 2.5 

GU5 IL-131 
 

Wisconsin State Line (Russell Rd) to IL-176 18.9 

GU6 Wadsworth Rd 
 

Sheridan Rd. to C.N.W. Railroad 0.2 

GU7 IL-132 
 

US-45 to IL-131 16.7 

GU8 IL-21 
 

Holister Dr. to Wolf Rd. 15.4 

GU9 Sheridan Rd 
 

22nd St (ML King Jr Dr) to Lake Bluff City Limit 2.8 

GU10 IL-137 
 

IL-21 to Sheridan Rd including:                                                                 
IL-137 from Martin Luther King Dr. to IL-137                               
All ramps 

23.3 

GU11 Washington St 
 

US-41 to East Abutment of C.N.W. Railroad 0.8 

GU12 IL-176 
 

Des Plaines River to Sheridan Rd. including:                      
East and West Frontage Rds. At US-41 

6.7 

GU13 IL-120 
 

Mill Rd. to IL-131 including:                                                 
All ramps and interchanges                                       
Frontage Rd. at Knight Ave. (East of US-41 on North 
side of IL-120) 

6.4 

GU14 IL-43 
 

N. Village of Deerfield Limit to N/B US-41                             
(Including ramps @ Illinois 120) 

28.5 

GU15 IL-60 
 

IL-21 to US-41 11.2 

GU16 IL-22 
 

US-45/IL-21 to US-41 including:                                   
Ramp to IL-22 from N/B US-41 

18.2 

GU17 Russell Rd 
 

Frontage Rd (E/O I-94) to Old Skokie Rd 1.4 

GU18 
Old Half Day 
Rd.  

IL-22 to IL-21 Spur 0.4 

GU19 IL-21 
 

Adler Dr to US-41 including:                                      
Frontage Rd. (Riverside Dr / Des Plaines Ct) at IL-120 

20.7 

  
 

Total Gurnee Curb Miles 227.0 
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ARTERIAL HIGHWAYS TO BE CLEANED 
 

ST. CHARLES TEAM SECTION CLEANING LOCATIONS 
 

KEY 
LOC. 

ROUTE 

  

LIMITS 
EST. 

CURB 
MILES 

SC1 IL-72 
 

IL-25 to Dekalb County Line including Frontage Rd. 
from Timothy Ct. to IL-25 

8.9 

SC2 IL-38 
 

Dekalb County Line (County Line Rd) to West St 4.2 

SC3 IL-58 
 

IL-59 to Hiawatha Rd 1.3 

SC4 IL-59 
 

IL-64 to IL-58 35.6 

SC5 IL-19 
 

Shales Pkwy to Barrington Rd 7.2 

SC6 IL-64 
 

13th Ave to IL-59 12.9 

SC7 IL-68 

 

IL-62 to IL-72 including the following Frontage Rds.:             
#1 West of IL-25 to IL-25.                                                      
#2 IL-25 to Vista Lane 

4.9 

SC8 McLean Blvd 
 

Spring St. to IL-31 1.8 

SC9 IL-47 
 

Main St (Huntley) to E/B US-30 (end of divided road) 19.4 

SC10 IL-31 
 

IL-62 to Davis/ W. River Rd. (S/O I-90) 15.0 

SC11 IL-25 
 

IL-62 to IL-72 including Frontage Rd. form Park St. to 
end of Frontage Rd. 

10.8 

SC12 US-30 
 

Dekalb County Line to IL-47 2.3 

SC13 US-20 
 

Getty Rd to Weld Rd 1.7 

SC14 IL-62 
 

IL-31 to IL-68 9.6 

SC15 IL-25 
 

Hammond Ave to Johnor Ave 7.0 

SC16 Galena Blvd 
 

IL-47 to Canterbury Rd 1.6 

SC17 IL-25 
 

Laurel St to Zengele Ave 2.4 

SC18 IL-56 
 

IL-25 to IL-31 1.0 

SC19 IL-56 
 

Ronald Reagan Toll (I-88) to IL-47 0.4 

SC20 IL-31 
 

Elgin City Limit to CNW RR Bridge Overpass 4.5 

SC21 IL-31 
 

S/O Midway Dr. to Sullivan Rd. Including:                
W. Frontage Rd. from IL-31 to start of curve to west (just 
S/O I-88) 

7.0 

SC22 IL-64 
 

DeKalb County Line (County Line Rd) to Randall Rd. 3.0 

  
 

  

  
 

Total St Charles Curb Miles 162.5 
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ARTERIAL HIGHWAYS TO BE CLEANED 
 

ARLINGTON HEIGHTS TEAM SECTION CLEANING LOCATIONS 

KEY 
LOC. ROUTE   LIMITS 

EST. 
CURB 
MILES 

AH1 IL-62  Wolf Rd to Barrington Rd. 38.9 

AH2 Oakton St  IL-72 to IL-83 1.8 

AH3 IL-72 
 

Wolf Rd to IL-25 Inclucing:  Midway Ct. from IL-72 
to end of roadway. 

34.5 

AH4 IL-58  Wolf Rd Circle to Barrington Rd. 44.1 

AH5 Palatine Rd  Roselle Rd to IL-62.                                    0.3 

AH6 IL-25  Lake Cook Rd. to Doe Rd. 8.1 

AH7 Barrington Rd  IL-59 to IL-62 0.5 

AH8 US-12  IL-83 to Lake Cook Rd 14.6 

AH9 Hicks Rd  US-12 to IL-68 1.8 

AH10 IL-68   IL-83 to IL-59 15.6 

AH11 IL-59  Hillside to IL-62 1.0 

AH12 
Plum Grove/ 
Meacham Rd 

 
IL-62 to Aldridge 1.6 

AH13 IL-83                   
(Busse Rd) 

 
IL-58 to Devon Ave 10.2 

AH14 Arlington Hts. 
Rd 

 
IL-72 to Palatine Rd 14.5 

AH15 
Central Rd  Kirchoff Rd to Arthur St 2.2 

AH16 Elmhurst Rd  IL-58 to Devon Ave 8.4 

AH17 Wolf Rd  IL-72 to IL-58 6.0 

AH18 Hicks Rd  Kirchoff Rd to Euclid Ave 0.4 

AH19 
Old Higgins 
Rd 

 Elmhurst Rd to End of Road 0.2 

AH20 US-14  Wilke Rd. to Waterman St 6.0 

 

Palatine Rd 

 

IL-83 to IL-53.                                                                                    
Including the following IL-53 Frontage Roads:                              
1. East Frontage Rd. from Kennicott Ave. to US-12.                     
2. West Frontage Rd. from Anderson Dr. to US-12.                      
3. Anderson Dr. from west Frontage Rd. to East Frontage Rd.                                                                                           
4. East and West Frontage Rds. from IL-68 to US-12. 

22.0 

   Total Arlington Heights Curb Miles 232.7 
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ARTERIAL HIGHWAYS TO BE CLEANED 
 

NORTHBROOK TEAM SECTION CLEANING LOCATIONS 

KEY 
LOC. ROUTE   LIMITS 

EST. 
CURB 
MILES 

NB1 Lake Cook Rd. 
 

Green Bay Rd. to Sheridan Rd. 0.2 

NB2 IL-83 
 

Lake Cook Rd to US-12 12.4 

NB3 Old McHenry Rd 
 

IL-83 to IL-68 & over Bluff Creek 0.9 

NB4 Lee St. 
 

US-12 to Jefferson including section of Elk Blvd 
between S. River Rd. and Lee St. 

0.8 

NB5 Wolf Rd 
 

IL-21 to Manchester 1.2 

NB6 Milwauke Ave 
 

IL-43 to Howard 0.2 

NB7 W. Lake St. 
 

Greenwood Ave. to Pfingsten Rd. 0.8 

NB8 IL-68 
 

Forestway Dr to IL-83 17.7 

NB9 Forest Way Dr. 
 

IL-68 to Tower  0.1 

NB10 Tower Rd 
 

West Edens Frontage Rd. to Winnetka City Limits 
east of Forestway Dr. 

0.9 

NB11 Palatine Rd 
 

IL-43 to IL-83 (including frontage Rds and ramps) 36.4 

NB12 Willow Rd 
 

IL-43 to Forestway Dr 7.8 

NB13 Old Willow Rd 
 

Willow Rd South to Raven Way 1.0 

NB14 Pflngsten Rd 
 

Willow Rd to West Lake St 2.6 

NB15 US-12 
 

Elk Blvd to IL-83 8.1 

NB16 Kensington Rd / 
Foundry Rd 

 
IL-83 to Des Plaines River 1.6 

NB17 
Wolf Rd 

 
Euclid Ave to Marquardt 1.6 

NB18 River Rd 
 

IL-21 to Oakton Ave 11.7 

NB19 Milwaukee Ave 
 

Golf Rd to Lake Cook Rd 22.0 

NB20 Greenwood Ave 
 

West Lake St. to IL-58 3.5 

NB21 Glenview Rd. 
 

US-41 to Ridge Rd. including:                                             
Crawford from Glenview Rd. to Old Glenview Rd. 

1.3 

NB22 IL-43                                  
(Waukegan Rd) 

 
Walnut Circle to Golf Rd 14.1 

NB23 Skokie Rd 
 

Devon Ave to Illinois Rd 15.3 

NB24 Green Bay Rd 
 

Village Limit to 16th St 1.0 
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NB25 Ridge Ave 
 

Winnetka Rd to Gross Point Rd 1.6 

NB26 IL-58 (Golf Rd) 
 

Wolf Rd to Leland Ave. 25.3 

NB27 Crawford Ave 
 

Central Ave to Golf Rd 2.8 

NB28 Hibbard Rd 
 

Winnetka Rd to Skokie Rd 0.8 

NB29 Lake 
 

Bridge at Edens 0.4 

NB30 Ballard St 
 

Greenwood Ave to US-12 1.5 

NB31 Dempster St 
 

River Rd to Greenwood 5.8 

NB32 Oakton St 
 

Greenwood Ave to Des Plaines River Rd 4.1 

NB33 Church St 
 

Gross Point Rd to McCormick Rd 3.8 

NB34 Niles Center Rd 
 

Main St to Church Rd 2.2 

NB35 Lincoln Ave 
 

Devon Ave to Linder Ave 10.8 

NB36 McCormick Rd 
 

Golf Rd to Devon Ave including:  Oakton St. from 
McCormick Rd. to east end of the North Shore Channel 

7.6 

NB37 IL-43                       
(Harlem Ave) 

 
Devon Ave to Touhy Ave 2.0 

NB38 US-14                         
(Cadwell Ave) 

 
Devon Ave to Oakton St 4.2 

NB39 Lehigh Ave 
 

Devon Ave to Touhy Ave 1.3 

NB40 Lehigh Ave 
 

Mulford St to Howard St 0.3 

NB41 Howard St 
 

Gross Point Rd to Lehigh Rd 0.7 

NB42 Gross Point Rd 
 

Howard St to Oakton St 1.2 

NB43 Touhy Ave 
 

East end of the North Shore Channel (east of 
McCormick) to Central Ave 

7.6 

NB44 Carpenter Rd 
 

Devon Ave to Lincoln Ave 4.0 

NB45 Devon Ave 
 

Harlem Ave to Canfield Ave 1.6 

NB46 Devon Ave 
 

McCormick to IL-43 12.4 

NB47 Crawford Ave 
 

Devon Ave to Lincoln Ave 0.8 

NB48 Dearlove Rd 
 

Milwaukee Ave to Central Rd 0.9 

NB49 Central Rd 
 

Wolf Rd to Huber Lane 2.3 

NB50 Gross Point Rd 
 

Church Rd to Crawford 2.2 

  
 

 
 

  
 Total Northbrook Curb Miles 271.4 
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ARTERIAL HIGHWAYS TO BE CLEANED 
 

OAKBROOK TEAM SECTION CLEANING LOCATIONS 
 

KEY 
LOC. 

ROUTE 

  

LIMITS 
EST. 

CURB 
MILES 

OB1 IL-19  Rohlwing Rd to Cook County Line 14.1 

OB2 US-20  Bloomingdale Rd. to York Rd 26.4 

OB3 Highland Ave 
 

IL-38 to 20th St 3.2 

OB4 IL-53                 
(Rohlwing Rd) 

 
US-20 to IL-56 13.7 

OB5 
IL-64                    
(North Ave) 

 Berteau Ave to Main St (Glendale Heights) 24.1 

OB6 IL-38                     
(Roosevelt 
Rd) 

 
Harrison St to IL-53  
(including Monterey Frontage Rd.) 

18.0 

OB7 
North 
Frontage Rd. 

 IL-56 to Salt Creek 0.6 

OB8 York Rd 

 

Elmhurst City Limit to 50 FT north of IL-38 
westbound off ramp for northbound York Rd 

1.4 

OB9 IL-56                       
(Butterfield 
Rd) 

 

DuPage/Cook County Line to IL-53 including 
Downers Frontage Rd. from Downers Dr. to 0.3 
mile south east 

19.5 

OB10 22nd St 

 

DuPage /Cook County Line to IL-56 13.2 

OB11 IL-83 

 

Devon Ave to Bluff Rd  
(including all ramps and West Frontage Rd. 
located north of IL-64 from IL-83 to Forest 
Preserve driveway which is Fay Ave and all 
marked connecting roads between IL-83 and IL-
19) 

46.3 

OB12 US-34 
 

Cook/Dupage County Line (W/O I-294) to 
Belmont Ave 

13.6 

 

 

 

  

  

 

  

  

 
Total Oakbrook Curb Miles 194.1 
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ARTERIAL HIGHWAYS TO BE CLEANED 
 

NORTHSIDE TEAM SECTION CLEANING LOCATIONS 
 

KEY 
LOC. 

ROUTE 

  

LIMITS 
EST. 

CURB 
MILES 

NS1 Mannheim Rd 
 

Lake St to Oakton Ave 25.3 

NS2 Des Plaines 
River Rd 

 
Oakton St to Touhy Ave  2.0 

NS3 Canfield Rd 
 

Foster Ave to Devon Ave 3.0 

NS4 Devon Ave 
 

Dee Rd to Des Plaines River Rd 0.6 

NS5 Avondale Ave 
 

Bryn Mawr Ave to Oshkosh Ave 4.0 

NS6 IL-72 
 

Austin Ave to Wolf Rd 18.8 

NS7 Talcott Ave 
 

Touhy to east abutment of bridge over Des 
Plaines River Rd 

2.5 

NS8 
Northwest 
Hwy  

Oshkosh to Foster Ave 6.2 

NS9 
Cumberland 
Ave  

Belmont Ave to Higgins Rd 10.4 

NS10 Lawrence Ave 
 

Harlem Ave to Mannheim Rd 7.9 

NS11 Gunnison St 
 

Harlem Ave to Austin Ave 3.0 

NS12 IL-19 
 

Pulaski Rd to Cook/DuPage County Line 17.9 

NS13 Nagel-
Narragansett 
Ave. 

 
Avondale Ave to IL-64 10.4 

NS14 25th Ave 
 

US-20 (Lake St) to Grand Ave 5.6 

NS15 Belmont Ave 
 

Harlem Ave to 25th St 5.2 

NS16 Addison St 
 

Harlem Ave to Cumberland Ave 3.0 

NS17 Forest Preserve 
Dr/Montrose 

 

Belmont Ave to Narraganset Ave 7.0 

NS18 Wolf Rd 
 

Winters Dr. to Franklin Ave 1.4 

NS19 Grand Ave 
 

Mannhiem Rd to County Line Rd 3.6 

NS20 IL-50            
(Cicero Ave) 

 

IL-64 to Devon Ave 12.2 

NS21 5th Ave  Winston Dr. to IL-64 1.2 
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NS22 1st Ave 
 

End of divided highway to Chicago Ave 3.0 

NS23 IL-64                   
(North Ave) 

 
Harlem Ave to Berteau  Including:                                 
N. Frontage Rd. from Naples Dr to 5th Ave. 

22.8 

NS24 Chicago Ave 
 

Lake St to 1st Ave 2.0 

NS25 US-20                              
(Lake St) 

 
9th Ave to I-290 8.2 

NS26 IL-43                   
(Harlem Ave) 

 
IL-64 to Devon Ave 13.0 

NS27 US-14 
 

Cicero Ave to Devon Ave 2.4 

NS28 Central Ave 
 

Devon Ave to Elston Ave 1.6 

NS29 Touhy Ave 
 

IL-72 to Talcott Ave 4.0 

NS30 
Bryn Mawr 
Ave  

Central Ave to IL-72 5.0 

NS31 Austin Ave 
 

IL-19 to Gunniston St 2.2 

NS32 Oak Park Ave 
 

IL-19 to Forest Preserve Rd 0.8 

NS33 Foster Ave 
 

Harlem Ave to Pulaski Rd 8.2 

NS34 Fullerton Ave 
 

Mannheim Rd to 25th Ave 0.1 

NS35 Thatcher Ave 
 

Bloomingdale Ave to IL-64 0.4 

NS36 Talcott Ave 
 

Canfield Ave to IL-43 1.8 

NS37 New Taft Rd 
 

IL-19 to 697 FT southwest of IL-19 0.2 

NS38 25th Ave 
 

Belmont Ave to Addison St 0.7 

NS39 Addison St 
 

Cicero Ave to Natoma Ave 4.6 

NS40 Grand Ave 
 

Elm St to 80th Ave & 74th Ave to Harlem Ave 3.0 

NS41 Des Plaines 
River Rd 

 
Foster Ave to 5th Ave 5.8 

NS42 Talcott Ave  Gregory St (Kenndey S. Frontage Rd.) to IL-72 0.2 

  

 

  

  

 
Total Northside Curb Miles 241.2 
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ARTERIAL HIGHWAYS TO BE CLEANED 
 

NAPERVILLE TEAM SECTION CLEANING LOCATIONS 
 

KEY 
LOC. 

ROUTE 

  

LIMITS 
EST. 

CURB 
MILES 

NA1 IL-64 
 

Main St (Glen Ellyn Rd) to IL-59 23.7 

NA2 IL-38 
 

Kirk Rd to IL-53 26.4 

NA3 IL-59 
 

IL-64 to 143rd St                                               (including 
the IL-59/IL-38 interchange) 

67.1 

NA4 Gary's Mill Rd 
 

IL-38 to IL-59 0.3 

NA5 IL-31 
 

Grey St to Fox Valley Sanitary District Treatment 
Plant 

3.6 

NA6 IL-25 
 

Hazel Ave to Kendall County Line (Riverbend Rd) 0.7 

NA7 IL-53  
 

IL-56 to Will County Line 21.2 

NA8 Hill St 
 

US-34 to Montgomery Rd 1.1 

NA9 IL-56 
 

IL-53 to IL-25 21.2 

NA10 US-34  Divided Pavement SW of US-30 to Belmont Rd. 44.7 

NA11 US-30 
 

US-34 to 143rd St 0.5 

NA12 US-30 
 

IL-47 to US-34  14.8 

  

 

  

  

 
Total Naperville Curb Miles 225.3 
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ARTERIAL HIGHWAYS TO BE CLEANED 
 

HILLSIDE TEAM SECTION CLEANING LOCATIONS 
 

KEY 
LOC. 

ROUTE 

  

LIMITS 
EST. 

CURB 
MILES 

H1 St. Charles Rd 
 

West Abutment of I-290 to Speechley Blvd 2.8 

H2 Taft Ave 
 

Butterfield Rd to St. Charles Rd 2.0 

H3 Butterfield Rd 
 

US-45 (Mannheim Rd) to DuPage County Line 
(Cadwell Ave) 

3.0 

H4 IL-38                         
(Roosevelt 
Rd)   

 
Harrison St to IL-171 including both Frontage 
Rds. East of Mannheim Rd. 

9.8 

H5 Harrison St 
 

Wolf Rd to Roosevelt Rd 0.5 

H6 Wolf Rd 
 

22nd St to Harrison St 3.8 

H7 22nd St 
 

Harlem Ave to DuPage County Line Including:  
All Frontage Rds At Gardner Rd and 25th Ave. 

17.2 

H8 31st St 
 

17th Ave to DuPage County Line 7.4 

H9 Mannheim Rd 
 

US-34 to Lake St. (US-20) 15.0 

H10 25th Ave  I-290 to 26th St  4.1 

H11 17th Ave 
 

Harvard Ave to 31st St 4.4 

H12 1st Ave 
 

Chicago Ave to 43rd St. (including Frontage and 
Cut-Off Rds) 

12.1 

H13 Forest Ave./ 
Ridgewood 
Ave. 

 
Golf Rd. Groveland Ave 0.7 

H14 IL-50                      
(Cicero Ave)         

 
IL-64 to 87th St Including:                                
Cicero-Ogden interchange. 

29.5 

H15 IL-38                      
(Roosevelt 
Rd)     

 
Lombard Ave. to IL-50 3.4 

H16 22nd St 
 

Lombard Ave to Cicero Ave  6.8 

H17 26th St 
 

Lombard Ave. to BRC Railroad 4.4 

H18 US-34                         
(Ogden Ave)         

 

BRC Railroad to Lombard Ave 4.8 

H19 31st St & 
Frontage Rds 

 

Cicero Ave to Kostner Ave 2.0 

H20 US-34                     
(Ogden Ave)          

 

Gilbert Ave to DuPage County Line 3.0 

H21 US-34                    
(Ogden Ave) 

 

Custer Ave to Harlem Ave 4.2 
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H22 39th St 
 

Cicero Ave to IL-43 7.6 

H23 1st Ave 
 

44th St to Joliet Rd 2.2 

H24 Joliet Rd 
 

55th St to Harlem Ave 6.2 

H25 47th St 
 

East Ave to Harlem Ave 6.4 

H26 East Ave 
 

47th St to Joliet Rd 3.0 

H27 55th St 
 

DuPage County Line (County Line Rd) to Joliet 
Rd 

6.2 

H28 Willow 
Springs Rd 

 
53rd Place (LaGrange City Limits) to Archer Ave 5.0 

H29 US-45 
 

Plainfield Rd to 87th St 12.2 

H30 Joliet Rd 
 

Wolf Rd to East Ave. 4.4 

H31 IL-171                 
(Archer Ave)        

 
Harlem Ave to Willow Springs Rd  Including:                          
Archer Ave & 79th St interchange                                           
Frontage Rd. S/O 63rd St. 

13.4 

H32 Center Ave 
 

55th st to Stepp St 0.2 

H33 IL-43                      
(Harlem Ave) 

 
US-34 to 87th St Including:                                     63rd 
St. Cut-Off and 65th St. Cut-Off 

16.3 

H34 63rd St 
 

IL-171 to IL-43  1.8 

H35 47th St 
 

IL-50 to Central Ave 2.0 

H36 Central Ave 
 

47th St to 63rd St 4.0 

H37 79th St 
 

Archer Ave/IL-171 to Cicero Ave 12.0 

H38 State Rd 
 

79th St to Cicero Ave 2.2 

  

 

  

  

 
Total Hillside Curb Miles 246.0 
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ARTERIAL HIGHWAYS TO BE CLEANED 
 

JOLIET TEAM SECTION CLEANING LOCATIONS 
 

KEY 
LOC. 

ROUTE 

  

LIMITS 
EST. 

CURB 
MILES 

J1 IL-53  
 

Old Chicago Dr to Ruby St 30.3 

J2 US-30                         
(Plainfield Rd) 

 
IL-59 to Black Rd 17.7 

J3 Theodore St 
 

Larkin Ave to IL-53 4.0 

J4 IL-7                         
(Larkin Ave.) 

 
US-6 to US-30 8.6 

J5 US-52                 
(Jefferson St.) 

 
Larkin Ave to Kendall County Line (County Line 
Rd.)  Including:                                                           
Channahon St. from Dante Ct. to SW Frontage Rd. (I-
55 Frontage Rd.) 

11.6 

J6 IL-171 
 

E.J.&E. Railroad to State St 10.1 

J7 US-6 
 

Henderson Ave to Wolf Rd  5.1 

J8 IL-7 
 

IL-53 to Wolf Rd 7.9 

J9 IL-59 
 

143rd St to I-55 26.7 

J10 143rd St 
 

US-30 to IL-59 2.2 

J11 IL-126 
 

Kendall County Line to I-55 2.1 

J12 Stateville Rd 
 

IL-53 to Prison Loop Dr. 1.2 

J13 Joliet Rd 
 

IL-53 to I-55 4.0 

J14 New Ave 
 

Lemont Rd/State St to IL-171 1.6 

J15 US-6 
 

Grundy County Line to McDonough St. 11.2 

  
 

  

  

 

  

  

 
Total Joliet Curb Miles 144.3 
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ARTERIAL HIGHWAYS TO BE CLEANED 
 

ALSIP TEAM SECTION CLEANING LOCATIONS 
 

KEY 
LOC. 

ROUTE 

  

LIMITS 
EST. 

CURB 
MILES 

A1 IL-83 
 

Bluff Rd to 127th St (including all bridges and 
intersections) 

7.3 

A2 95th St 
 

IL-43 intersection to IL-171 8.2 

A3 IL-7 
 

Ridgeland Ave to 143rd St (including all ramps 
and intersections) 

10.4 

A4 143rd St 
 

Will County Line (Will Cook Rd) to Southwest 
Highway 

3.3 

A5 Pulaski Rd 
 

87th St to 127th St 11.4 

A6 Kedzie Ave 
 

127th St to 115th St & 131st St to 135th St 4.4 

A7 127th St 
 

Kedzie Ave to IL-43 8.8 

A8 IL-43                      
(Harlem Ave) 

 
87th St to US-30 
(including all ramps and intersections) 

47.6 

A9 IL-50                      
(Cicero Ave) 

 
111th St to 159th St 14.7 

A10 111th St 
 

US-45 to Central Ave 9.5 

A11 135th St 
 

IL-50 to IL-43 2.2 

A12 104th Ave 
(Flavan Rd) 

 
107th St to IL-171 0.2 

A13 IL-171 
 

Willow Springs Rd to IL-83 
(including all ramps and intersections) 

1.0 

A14 115th St 
 

Rockwell St to Pulaski Rd & IL-50 to Keeler Ave 4.2 

A15 
Southwest 
Hwy  

Duffy Rd to 87th St 0.5 

A16 US-45 
 

87th St to 179th St 
(including all ramps and intersections) 

46.4 

A17 US-6               
(159th St.) 

 
IL-7 to IL-50 
(including all ramps and intersections) 

17.8 

A18 143rd St 
 

IL-43 (Harlem Ave) to Justamere Rd 2.0 

A19 123rd St 
 

IL-7 to IL-43 1.8 

A20 Chicago Joliet 
Rd/Main St. 

 
IL-171 to N/O McCarthy (Including Bell Rd from 
IL-83 to Main St) 

0.6 

A21 Wolf Rd 
 

143rd St to 187th St 1.5 

A22 Kean Ave 
 

95th St to 111th St (including cut off road at 107th) 0.2 
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A23 107th St 
 

Kean Ave to IL-171 1.2 

A24 
Justamere 
Rd.  

143rd St to 147th St 0.2 

A25 147th St 
 

IL-50 to Justamere Rd 1.1 

A26 131st St 
 

IL-43 to IL-7 0.7 

A27 123rd St 
 

IL-171 to IL-7 2.6 

A28 Oak Park Ave 
 

183rd St to IL-43 0.6 

A29 Kean Ave 
 

119th St. to IL-83 0.1 

A30 Archer Ave 
 

IL-83 (111th St) to State St 2.1 

A31 119th St 
 

US-45 to IL-83 0.1 

  

 

  

  

 
Total Alsip Curb Miles 212.7 
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ARTERIAL HIGHWAYS TO BE CLEANED 
 

HARVEY TEAM SECTION CLEANING LOCATIONS 

KEY 
LOC. 

ROUTE 

  

LIMITS 
EST. 

CURB 
MILES 

HY1 139th St 
 

Bridge over Railroad west of Western Ave/Dixie 
Hwy 

0.4 

HY2 Dixie Hwy 
 

139th St to 167th St 6.3 

HY3 Ashland Ave/ 
Wood St 

 
Vermont St to 161st St  4.2 

HY4 Halsted St 
 

127th St to 15th St 30.3 

HY5 Indiana Ave 
 

138th St to 147th St 3.1 

HY6 Michigan City 
Rd 

 
138th St to 154th St 5.0 

HY7 Dolton Ave 
(142nd St) 

 
Indiana Ave to I-94 4.4 

HY8 147th St 
 

IL-50 to Torrence Ave 20.8 

HY9 Burnham Ave 
 

Brainard Ave to Dyer St (including all ramps) 15.4 

HY10 Torrence Ave 
 

0.2 mile N/O 136th St to Steger Rd 18.4 

HY11 Dixie Hwy 
 

IL-1 to 187th St 2.5 

HY12 Indiana Ave 
(State St) 

 
US-6 to Armory Dr 1.8 

HY13 
Wentworth 
Ave  

167th St to 177th St 1.8 

HY14 183rd St 
 

Cicero Ave to Ridgeland Ave 0.6 

HY15 IL-50                    
(Cicero Ave) 

 
159th St to Steger Rd (County Line) 20.3 

HY16 Broadway Ave 

 

Joe Orr Rd to Cul-De-Sac End 0.1 

HY17 Crawford Ave 
 

159th St to Cook County Line 10.1 

HY18 Park Ave 
 

IL-1 to 167th St 5.3 

HY19 IL-1 (Cut Off)  
 

Halsted St to Riegle Rd 0.8 

HY20 Glenwood Rd 
 

IL-1 to Holbrook Rd 0.4 

HY21 Dyer Rd 
 

Gleenwood-Lansing Rd to US-30 2.8 

HY22 Riegel Rd 
 

Holbrook Rd to US-30 2.8 

HY23 IL-1                      
(Chicago Rd) 

 
US-30 to Steger Rd 5.4 

HY24 Joe Orr Rd 
 

Ashland Ave to State St 5.0 
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HY25 US-30 
 

Harlem Ave to Indiana State Line 37.0 

HY26 Brainard Ave 
 

Burnham Ave to Indiana State Line 0.1 

HY27 159th St 
 

Cicero Ave to Torrence Ave 23.9 

HY28 Rexford Dr/ 
Claire Blvd 

 
I-294 to Crawford Ave 0.2 

HY29 Loomis Ave 
 

150th St to Thornton Rd 0.8 

HY30 Thornton Rd 
 

Ashland Ave to 147th St 0.2 

HY31 Dixie Hwy 
 

171st St to 175th St 1.0 

HY32 Cottage Grove 
Ave 

 
147th St to 154th St 1.0 

HY33 Williams St/ 
Vincennes St 

 
Main St to Armory Dr 2.6 

HY34 154th St 
 

I-94 to Michigan City Rd 0.4 

HY35 Wood Ave 
 

Dixie Highway to 171st St. 1.2 

HY36 Thornton - 
Lansing Rd 

 
Torrence Ave to IL-1 1.8 

HY37 Eleanor St 
 

Williams St/Vincennes Rd to S. Park Ave/Chicago 
Rd 

0.6 

HY38 South Park 
Ave/ Chicago 
Rd 

 
Eleanor St to Lincoln Ave. 9.4 

HY39 East End Ave 
 

25th St to 30th St 1.0 

HY40 State St 
 

Steger Rd to Sauk Trail 0.3 

HY41 
Governors 
Hwy  

Heather Rd to US-30 1.8 

HY42 186th St 
 

Wentworth Ave to Torrence Ave 1.8 

HY43 Sauk Trail 
 

Torrence Ave to US-30 0.8 

HY44 26th St. 
 

Western Ave. to East End Ave. 0.5 

HY45 Western Ave 
 

Steger Rd to 183rd St 8.3 

  
 

  

  

 
Total Harvey Curb Miles 262.7 
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ARTERIAL HIGHWAYS TO BE CLEANED 
 

NEW LENOX TEAM SECTION CLEANING LOCATIONS 
 

KEY 
LOC. 

ROUTE 

  

LIMITS 
EST. 

CURB 
MILES 

NL1 
Washington 
St  

Briggs St to US-30 0.8 

NL2 IL-53 
 

5th St to Grundy County Line (Kankakee St) 6.8 

NL3 Richards St 
 

5th St to US-52 1.9 

NL4 US-30 
 

Page St to IL-43 43.1 

NL5 Meadow Ave 
 

Rockdale City Limit to DeKalb St 4.0 

NL6 US-45 
 

179th St to Kankakee County Line (W County 
Line Rd) 

19.6 

NL7 IL-50 
 

Steger Rd to Kankakee County Line (W County 
Line Rd) 

6.0 

NL8 IL-1 
 

Steger Rd to Kankakee County Line (County Line 
Rd) 

10.6 

NL9 Coal City Rd 
 

IL-53 to Division St 1.4 

NL10 IL-102 
 

IL-53 to Kankakee County Line (Warner Bridge 
Rd) 

1.2 

NL11 
Governors 
Hwy  

Cook County Line to IL-50 0.9 

NL12 US-52 
 

IL-53 to US-45  4.9 

NL13 IL-129 
 

Grundy County Line (Kankakee St) to I-55 0.3 

NL14 IL-113 
 

Coal City Rd to Kankakee County Line 
(Limestone Rd) 

2.3 

NL15 South 
Chicago Rd 

 
IL-102 to North End of "S" Curve 0.1 

NL16 Manhattan/ 
Monee Rd 

 
US-52 to Center St 0.6 

NL17 Draper Ave. 
 

Belle Ave. to south bridge abutment (north of 
Stein Ave) 

0.1 

 

 

 

  

 

 

 

  

  

 

  

  

 
Total New Lenox Curb Miles 104.6 
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ARTERIAL HIGHWAYS TO BE CLEANED 
 

RODENBURG TEAM SECTION CLEANING LOCATIONS 
 

KEY 
LOC. 

ROUTE 

  

LIMITS 
EST. 

CURB 
MILES 

R1 IL-62 
 

IL-68 to Barrington Rd 7.6 

R2 IL-59  IL-62 to IL-58 9.0 

R3 IL-25 
 

IL-72 to Brandt St 5.9 

R4 IL-72  IL-25 to Barrington Rd 6.8 

R5 Barrington Rd 
 

IL-62 to US-20 19.9 

R6 IL-58 
 

IL-59 to Barrington Rd 2.0 

R7 Larkin Ave 
 

US-20 to Airlite Rd 0.3 

R8 US-20  
 

Weld Rd to Bloomingdale Rd including all ramps 36.9 

R9 Villa St 
 

US-20 to Peck Rd 0.1 

R10 Bluff City Rd 
 

US-20 to Gifford Rd 0.1 

R11 IL-19 
 

Barrington Rd to Rohlwing Rd 11.0 

R12 Rohlwing Rd 

 

Biesterfield Rd (including the full intersection) to US-20 
E. Service Rd (S/O Thorndale Ave) from IL-53 to parking lot. 
Norwood Ave from IL-53 to start of road bend to west 

8.8 

R13 
Biesterfield 
Rd  

Rohlwing Rd to Martha St 2.0 

R14 Martha St 
 

Biesterfield Rd to rear access gate of the Bridge 
Maintenance Yard 

0.4 

  
 

  

  
 

  

  
 

  

  
 

  

  
 

  

  
 

  

  
 

  

  
 

  

  
 

  

  
 

  

  
 

  

  
 

  

  
 

  

  
 Total Rodenburg Curb Miles 110.8 
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SUPPLEMENTAL SWEEPING 
 
1. LOCATION AND LIMITS OF CLEANING:  The intent of this work is to provide additional 

cleaning of the gutters of existing curb and gutter and stabilized surfaces during the term of 
this contract. The intent of this work is also to provide cleaning of the gutters and stabilized 
surfaces of additional curb and gutter and stabilized surfaces constructed during the term of 
this contract which is not specified for cleaning in these Special Provisions. Supplemental 
Sweeping shall not be limited to the various expressways and arterial routes within the limits 
of specified in these Special Provisions but shall include all expressways and arterial routes 
located within District One. 

 
 The work to be done under Supplemental Sweeping shall consist of the pickup, removal and 

satisfactory disposal of all sand, stones, debris, refuse, dead animal carcasses, grease, oil, 
and other rubbish, which has accumulated on the highways and right of ways do to 
unforeseen events that are not in sequence with the regularly scheduled cleaning categories 
of this contract. 

 
2. DEFINITION: 
 
 Supplemental Sweeping is work that is required to correct a condition which is an immediate 

hazard to the public or any work as designated by the Department that requires first priority 
corrective action.  The contractor shall be available on a 7 day a week, 24-hour –a- day basis 
to accomplish this work.  The Contractor shall have sufficient resources at the location 
specified by the Engineer within two (2) hours of notification or within a time specified by the 
Engineer to accomplish the work. The location of work shall be as determined by the Engineer 
and may be required at any time. 

 
 The use of this item shall not in any way mitigate any liquidation damages associated with 

noncompliance to the First Full Expressway Cleaning Cycle or First Full Arterial Cleaning 
Cycle  guarantee working days specified, or any other cleaning cycles. 

 
3. PARKING:  Parking is permitted along various routes within certain municipalities.  It will 
 be the Contractor’s responsibility to ascertain these locations and to provide no parking 
 signs as may be required to prohibit parking during the cleaning period.  Enforcement 
 assistance shall be solicited from the municipalities by the Contractor.  The temporary no 
 parking signs shall be approved by the Engineer prior to use.  The Contractor shall remove 
 the temporary no parking signs promptly after completing sweeping operations.  
 Furnishing, installing and removing temporary no parking signs will not be paid for as 
 separate items, but the costs shall be considered as included in the contract unit price 
 for the cleaning cycle involved, and no additional compensation will be allowed. 
  



Various Routes 
Section 2019-084-I 

Various Counties 
Contract No. 62J58 

 

 50

 

SIGN CLEANING 
 
1. LOCATION AND LIMITS OF CLEANING: The intent of this work is to provide the cleaning of 

signs, on an as needed basis, as determined by the Engineer of various expressway and 
arterial routes during the full term of this contract January 1, 2016 to December 31, 2016. 
Sign cleaning shall not be limited to the expressway and arterial routes within the limits 
specified in these Special Provisions but shall include all expressways and arterial routes 
located in District One. 

 
2. DESCRIPTION OF WORK:  This work consists of the removal of all dirt, oil, grease, tar, 

stickers or any other foreign substance from the faces and backs of Expressway Partnership 
Recognition Signs, Guide, Regulatory and Warning Signs. Overhead, cantilever and signs 
with external illumination shall be omitted. 

 
3. SCOPE OF WORK:  The work involved consists of cleaning signs by high pressure detergent 

water or detergent water and brush method, all with environmentally safe detergent suitable 
to completely clean signs without any damage and to the satisfaction of the Engineer. 

 
The Contractor is hereby notified and shall understand that signs damaged or destroyed by 
the Contractor's operations shall be replaced at the Contractor's expense. 

 
Any trees, shrubs and seeded areas on or adjacent to the work should be protected from 
damage by the Contractor’s operations in a manner satisfactory to the Engineer. The 
Contractor shall be responsible for the damage or destruction of property of any character 
resulting from neglect, misconduct, or omission in the execution or non-execution of work, or 
caused by defective work or the use of unsatisfactory materials. Such responsibilities shall 
not be released until the work has been completed and accepted according to the 
requirements of the Special Provisions. 
 
Damage to any property, public or private, shall be repaired by the Contractor to a condition 
equivalent to its original conditions at no expense to the Department. 

 
4. METHOD OF MEASUREMENT: 

Signs to be cleaned vary in size and individual signs mounted in groups are considered 
separate signs. 
 

5. BASIS OF PAYMENT: 
 All work associated with Sign Cleaning will be paid for at the contract unit price per each 

regardless of size or shape for SIGN CLEANING. 
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“NO PARKING” SIGN POSTINGS FOR ARTERIAL STREET SWEEPING 
 

Team Section Route                  From            To  Municipality  

Alsip (A14) 115th St E/B Pulaski St Homan Ave Chicago 

Alsip (A14) 115th St W/B Rockwell St W/O Fairfield Ave Chicago 

Alsip (A14) 115th St W/B Hamlin St W/O Kedzie Ave Merrionette Park 

Arlington 

Hts. 
(AH21) US-14 (W/B) Waterman Ave Dryden Pl Arlington Hts 

Arlington 

Hts. 
(AH21) US-14 (W/B) Evergreen Ave Miner St Arlington Hts 

Arlington 

Hts. 
(AH21) US-14 (W/B) Yale Ave Chicago Ave Arlington Hts 

Grayslake (G5) IL-134 E/B Goodnow Blvd Cedar Lake Rd Round Lake 

Grayslake (G9) US-45 N/B Hawley St IL-176 Mundelein 

Grayslake (G9) US-45 S/B IL-176 Hawley St Mundelein 

Grayslake (G17) Midlothain Rd N/B Glenview Ave Division St Mundelein 

Grayslake (G19) IL-83 N/B Lake St Orchard St Antioch 

Grayslake (G19) IL-83 S/B Orchard St Lake St Antioch 

Harvey (HY4) Halsted St N/B 129th St 127th St Chicago 

Harvey (HY4) Halsted St S/B 127th St 129th St Chicago 

Harvey (HY4) Halsted St S/B 7th Pl  Rte 1 Cut-off 
Chicago 

Heights 

Harvey (HY4) Halsted St N/B Rte 1 Cut-off 7th Pl  
Chicago 

Heights 

Harvey (HY4) Halsted St S/B 11th St Isa Ave 
Chicago 

Heights 

Harvey (HY4) Halsted St N/B Isa Ave 11th St 
Chicago 

Heights 

Harvey (HY5) Indiana Ave N/B 140th St 138th St Dolton 

Harvey (HY5) Indiana Ave S/B 138th St 140th St Dolton 

Harvey (HY5) Indiana Ave N/B 146th St 142nd St Dolton 

Harvey (HY5) Indiana Ave S/B 142nd St 146th St Dolton 

Harvey (HY6) Lincoln Ave N/B Grant St 138th St Dolton 

Harvey (HY6) Lincoln Ave S/B 138th St Grant St Dolton 

Harvey (HY6) Lincoln Ave N/B Woodlawn Ave Sanderson Ave Dolton 
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“No Parking” Sign Postings for Arterial Street Sweeping 
 

Team Section Route                  From            To  Municipality  

Harvey (HY6) Lincoln Ave S/B Sanderson Ave Woodlawn Ave Dolton 

Harvey (HY29) Loomis Ave N/B 148th St 146th St Harvey 

Harvey (HY29) Loomis Ave S/B 146th St 148th St Harvey 

Harvey (HY38) Chicago Rd N/B Park Ln Lincoln Ave Dolton 

Harvey (HY38) Chicago Rd S/B Lincoln Ave Park Ln Dolton 

Harvey (HY38) S. Park Ave N/B 161st Pl 160th Pl South Holland 

Harvey (HY38) S. Park Ave S/B 160th Pl 161st Pl South Holland 

Hillside (H1) St Charles Rd E/B Lee Blvd Speechley Blvd Berkley 

Hillside (H1) St Charles Rd W/B Speechley Blvd Lee Blvd Berkley 

Hillside (H1) St Charles Rd W/B Sunnyside Dr Ashbel Ave Berkley 

Hillside (H2) Taft Ave N/B IL-56 St Charles Rd Hillside 

Hillside (H2) Taft Ave S/B St Charles Rd IL 56 Hillside 

Hillside (H3) Butterfield Rd E/B Howard Ave Wolf Rd Hillside 

Hillside (H3) Butterfield Rd W/B Wolf Rd Howard Ave Hillside 

Hillside (H4) IL-38 E/B Highridge Pkwy Haase Ave Westchester 

Hillside (H4) IL-38 E/B Portsmouth Ave Bristol Ave Broadview 

Hillside (H4) IL-38 E/B 23rd Ave 18th Ave Broadview 

Hillside (H4) IL-38 E/B 16th Ave 10th Ave Broadview 

Hillside (H4) IL-38 W/B 10th Ave 16th Ave Broadview 
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“No Parking” Sign Postings for Arterial Street Sweeping 
 

Team Section Route    From           To   Municipality  

Hillside (H4) IL-38 W/B 18th Ave 23rd Ave Broadview 

Hillside (H4) IL-38 W/B Bristol Ave Portsmouth Ave Broadview 

Hillside (H11) 17th Ave N/B Salt Creek 22nd St Broadview 

Hillside (H11) 17th Ave N/B 16th St Harvard Ave Broadview 

Hillside (H11) 17th Ave S/B Harvard Ave 16th St Broadview 

Hillside (H11) 17th St S/B 22nd St Salt Creek Broadview 

Hillside (H13) Forest Ave W/B IL-171 Golf Rd Brookfield 

Hillside (H14) Cicero Ave N/B RR N/O 22nd St Roosevelt Rd Cicero 

Hillside (H14) Cicero Ave S/B Roosevelt Rd RR N/O 22nd St Cicero 

Hillside (H15) IL-38 E/B Lombard Ave Central Ave Cicero 

Hillside (H15) IL-38 E/B Laramie Ave Cicero Ave Cicero 

Hillside (H15) IL-38 W/B Cicero Ave Laramie Ave Cicero 

Hillside (H15) IL-38 W/B Central Ave Lombard Ave Cicero 

Hillside (H16) 22nd St E/B (H16) 22nd St E/B Cicero Ave Cicero 

Hillside (H16) 22nd St W/B (H16) 22nd St W/B Lombard Ave Cicero 

Hillside (H17) 26th St E/B Lombard Ave 53rd Ave Cicero 

Hillside (H17) 26th St W/B 51st Ave Lombard Ave Cicero 

Hillside (H22) 39th St W/B Central Ave 61st Ave Cicero 

Hillside (H22) 39th St E/B Clinton Ave Ridgeland Ave Stickney 

Hillside (H22) 39th St W/B Ridgeland Ave Wisconsin Ave Berwyn 

Hillside (H23) 1st Ave S/B 44th Pl 47th St Lyons 

Hillside (H31) IL-171 N/B 63rd St 60th Pl Summit 

Hillside (H31) IL-171 S/B 60th St 63rd St Summit 

Hillside (H33) IL-43 N/B  45th St 41st St Forest View 

Hillside (H34) 63rd St E/B Archer Ave 3rd Ave Summit 

Hillside (H34) 63rd St W/B 3rd Ave Archer Ave Summit 

Hillside (H35) 47th St E/B Laramie Ave Lacrosse Ave Chicago 

Hillside (H35) 47th St W/B Lacrosse Ave Laramie Ave Chicago 

Joliet (J6) IL-171 N/B 12th St 8th St Lockport 

Joliet (J6) IL-171 S/B 8th St 11th St Lockport 

Joliet (J8) IL-7 E/B IL-171 Hamilton St Lockport 

Joliet (J8) IL-7 W/B Hamilton St IL-171 Lockport 

Joliet (J11) IL-126 W/B Arnold St Lockport St Plainfield 
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“No Parking” Sign Postings for Arterial Street Sweeping 
 

Team Section Route    From           To   Municipality 

Naperville (NA4) Garys Mill Rd W/B Appletree Ln Windsor Ct West Chicago 

New Lenox (NL8) IL-1 N/B Division St North St Crete 

New Lenox (NL8) IL-1 S/B North St Division St Crete 

New Lenox (NL10) IL-102 E/B IL-53 Jefferson St Wilmington 

New Lenox (NL12) US-52 E/B Railroad St 2nd St Manhattan 

New Lenox (NL12) US-52 W/B 2nd St Railroad St Manhattan 

New Lenox (NL14) IL-113 E/B Lincoln St IL-129 Braidwood 

New Lenox (NL14) IL-113 W/B IL-129 Center St Braidwood 

Northbrook (NB9) Forest Way Dr. (S/B) IL-68 Willow Tree Ln Glencoe 

Northbrook (NB22) IL-43 (S/B) Harrison St Colfax Ave Glenview 

Northbrook (NB22) IL-43 (S/B) Dewes St Linneman St Glenview 

Northbrook (NB22) IL-43 (N/B) Glenview Rd McLean Ct Glenview 

Northbrook (NB22) IL-43 (S/B) Lake Ave Glenview Rd Glenview 

Northbrook (NB23) Skokie Rd (S/B) Jarvis Ave Jarlath Ave Skokie 

Northbrook (NB23) Skokie Rd (N/B) Niles Center Rd Church St Skokie 

Northbrook (NB23) Skokie Rd (S/B) Church St. Niles Center Rd Skokie 

Northbrook (NB24) Greenbay Rd (S/B) Village Limit 16th St Kenilworth 

Northbrook (NB24) Greenbay Rd (N/B) 16th St Village Limit Kenilworth 

Northbrook (NB25) Ridge Rd (S/B) Lake St Wilmette Ave Wilmette 

Northbrook (NB25) Ridge Rd (N/B) Wilmette Ave Lake St Wilmette 

Northbrook 
(NB26) IL-58 (E/B) 

E/O Washington 

St Ozanam Ave Morton Grove  

Northbrook (NB33) Church St (E/B) Niles Center Rd Keystone Ave Skokie 

Northbrook (NB33) Church St (W/B) Keystone Ave Niles Center Rd Skokie 

Northbrook (NB33) Church St (E/B) Central Park Ave Lincolnwood D Evanston 

Northbrook (NB33) Church St (W/B) Lincolnwood Dr Central Park Ave Evanston 

Northbrook (NB34) Niles Center Rd (S/B) Church St Skokie Blvd Skokie 
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“No Parking” Sign Postings for Arterial Street Sweeping 
 

Team Section Route    From           To   Municipality  

Northbrook (NB34) Niles Center Rd (N/B) Skokie Blvd Church St Skokie 

Northbrook (NB34) Niles Center Rd (S/B) Dempster St Conrad St Skokie 

Northbrook (NB35) Lincoln Ave (N/B) Carpenter Rd Cleveland St Skokie 

Northbrook (NB35) Lincoln Ave (S/B) Laramie Ave Carpenter Rd Skokie 

Northbrook (NB35) Lincoln Ave (S/B) Jarvis Ave Pratt Ave Lincolnwood 

Northbrook (NB35) Lincoln Ave (N/B) Pratt Ave Jarvis Ave Lincolnwood 

Northbrook (NB35) Lincoln Ave (S/B) Crawford Ave Devon Ave Lincolnwood 

Northbrook (NB35) Lincoln Ave (N/B) Devon Ave Harding Ave Lincolnwood 

Northbrook (NB38) Caldwell Ave (W/B) Devon Ave Algonquin Ave Chicago 

Northbrook (NB39) Lehigh Ave (S/B) Algonquin Ave Devon Ave Chicago 

Northbrook (NB39) Lehigh Ave (N/B) Devon Ave Algonquin Ave Chicago 

Northbrook (NB43) Touhy Ave (E/B) Kildare Ave Keystone Ave Lincolnwood 

Northbrook (NB43) Touhy Ave (W/B) Keystone Ave Kildare Ave Lincolnwood 

Northbrook (NB43) Touhy Ave (E/B) East Prairie Rd Ridgeway Ave Lincolnwood 

Northbrook (NB43) Touhy Ave (W/B) Hamlin Ave East Prairie Rd Lincolnwood 

Northbrook (NB44) Carpenter Rd (N/B) Devon Ave Tahoma Ave Chicago 

Northbrook (NB44) Carpenter Rd (S/B) Tahoma Ave Devon Ave Chicago 

Northbrook (NB44) Carpenter Rd (N/B) Tahoma Ave Hiawatha Ave Chicago 

Northbrook (NB44) Carpenter Rd (S/B) Hiawatha Ave Tahoma Ave Chicago 

Northbrook (NB45) Devon Ave (W/B) Avondale Ave Canfield Rd Chicago 

Northbrook (NB45) Devon Ave (E/B) Canfield Rd Avondale Ave Chicago 

Northbrook (NB46) Devon Ave (W/B) Christiana Ave St. Louis Ave Lincolnwood 

Northbrook (NB46) Devon Ave (E/B) St. Louis Ave Christiana Ave Lincolnwood 

Northbrook (NB46) Devon Ave (W/B) Spokane Ave Caldwell Ave Chicago 

Northbrook (NB46) Devon Ave (E/B) Kinzua Ave Spokane Ave Chicago 

Northbrook (NB46) Devon Ave (W/B) 
W/O Chicago 

River 
Harlem Ave Chicago 

Northbrook (NB46) Devon Ave (E/B) Harlem Ave Milwaukee Ave Chicago 
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“No Parking” Sign Postings for Arterial Street Sweeping 
 

Team Section Route    From           To   Municipality  

Northbrook (NB50) Gross Point Rd (N/B) Kenton Ave Kolmar Ave Skokie 

Northside (NS1) Mannheim Rd (S/B) Soffel Ave N/O US-20 Stone Park 

Northside (NS1) Mannheim Rd (N/B) S/O LeMoyne Ave IL-64 Stone Park 

Northside (NS3) Canfield Ave (N/B) Foster Ave Serbian Dr Chicago 

Northside (NS3) Canfield Ave (S/B) Serbian Dr Foster Ave Chicago 

Northside (NS3) Canfield Ave (N/B) Ardmore Ave Devon Ave Chicago 

Northside (NS3) Canfield Ave (S/B) Devon Ave Ardmore Ave Chicago 

Northside (NS5) Avondale Ave (E/B) IL-43 Bryn Mawr Chicago 

Northside (NS5) Avondale Ave (W/B) Bryn Mawr IL-43 Chicago 

Northside (NS5) Avondale Ave (W/B) Palatine Ave Oshkosh Ave Chicago 

Northside (NS5) Avondale Ave (E/B) Oshkosh Ave Palatine Ave Chicago 

Northside (NS6) IL-72 (W/B) Oriole Ave Crescent Ave Chicago 

Northside (NS6) IL-72 (E/B) Melvina Ave Austin Ave Chicago 

Northside (NS6) IL-72 (W/B) McVicker Ave Melvina Ave Chicago 

Northside (NS6) IL-72 (E/B) Nagle Ave Normandy Ave Chicago 

Northside (NS6) IL-72 (W/B) Normandy Ave Nagle Ave Chicago 

Northside (NS6) IL-72 (W/B) Newcastle Ave IL-43 Chicago 

Northside (NS6) IL-72 (E/B) IL-43 Newcastle Ave Chicago 

Northside (NS8) Northwest Hwy (E/B) Oshkosh Ave Olympia Ave Chicago 

Northside (NS8) Northwest Hwy (W/B) Olympia Ave Oshkosh Ave Chicago 

Northside (NS8) Northwest Hwy (E/B) Olympia Ave Devon Ave Chicago 

Northside (NS8) Northwest Hwy (W/B) Devon Ave Olympia Ave Chicago 

Northside (NS8) Northwest Hwy (E/B) IL-43 Parkside Ave Chicago 

Northside (NS8) Northwest Hwy (W/B) Parkside Ave IL-43 Chicago 

Northside (NS9) Cumberland Ave (N/B) Addison St Berteau Ave Chicago 

Northside (NS10) Lawrence Ave (W/B) Oconto Ave Olcott Ave Harwood Hts 

Northside (NS10) Lawrence Ave (E/B) Olcott Ave Oconto Ave Harwood Hts 

Northside (NS11) Gunnison St (W/B) Austin Ave Nagle Ave Chicago 

Northside (NS11) Gunnison St (E/B) Nagle Ave Austin Ave Chicago 
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“No Parking” Sign Postings for Arterial Street Sweeping 
 

Team Section Route    From           To   Municipality 

Northside (NS12) IL-19 (W/B) Pulaski Ave Natchez Ave Chicago 

Northside (NS12) IL-19 (E/B) IL-43 Pulaski Ave Chicago 

Northside (NS12) IL-19 (W/B) 
Forest Preserve 

Dr 
Ozanam Ave Chicago 

Northside (NS12) IL-19 (E/B) Ozanam Ave 
Forest Preserve 

Dr 
Chicago 

Northside (NS12) IL-19 (E/B) Pontiac Ave Page Ave Chicago 

Northside (NS12) IL-19 (W/B) Pioneer Ave Pontiac Ave Chicago 

Northside (NS13) Nagle Ave (N/B) Bryn Mawr Ave Avondale Ave Chicago 

Northside (NS13) Nagle Ave (S/B) Gregory St Gunnison St Chicago 

Northside (NS13) Nagle Ave (N/B) Gunnison St Catalpa Ave Chicago 

Northside (NS13) Narragansett Ave (N/B) Nagle Ave Wrightwood Ave Chicago 

Northside (NS13) Narragansett Ave (S/B) Diversey Ave Addison St Chicago 

Northside (NS13) Narragansett Ave (S/B) Grand Ave IL-64 Chicago 

Northside (NS13) Narragansett Ave (N/B) IL-64 Grand Ave Chicago 

Northside (NS15) Belmont Ave (W/B) IL-43 Pacific Ave Chicago 

Northside (NS15) Belmont Ave (E/B) Pacific Ave IL-43 Chicago 

Northside (NS16) Addison St (W/B) IL-43 Cumberland Ave Chicago 

Northside (NS16) Addison St (E/B) Cumberland Ave IL-43 Chicago 

Northside (NS17) Forest Preserve Dr (W/B) Nagle Ave Montrose Ave Chicago 

Northside (NS20) IL-50 (N/B) Wabansia Ave St. Paul Ave Chicago 

Northside (NS20) IL-50 (N/B) Armitage Ave Patterson Ave Chicago 

Northside (NS20) IL-50 (N/B) Belle Plaine Ave Montrose Ave Chicago 

Northside (NS20) IL-50 (N/B) Forest Glen Ave Devon Ave Chicago 

Northside (NS20) IL-50 (S/B) Devon Ave Peterson Ave Chicago 

Northside (NS20) IL-50 (S/B) Catalpa Ave Foster Ave Chicago 

Northside (NS-20) IL-50 (S/B) Pensacola Ave Grace St Chicago 

Northside (NS20) IL-50 (S/B) Patterson Ave Cortland Ave Chicago 

Northside (NS23) IL-64 (W/B) 72nd Ct Thatcher Ave Elmwood Park 

Northside (NS24) Chicago Ave (E/B) 17th Ave 11th Ave Melrose Park 

Northside (NS24) Chicago Ave (W/B) 13th Ave 17th Ave Melrose Park 

 

 

 

 

 

 

 

 



Various Routes 
Section 2019-084-I 

Various Counties 
Contract No. 62J58 

 

 58

 “No Parking” Sign Postings for Arterial Street Sweeping 
 

Team Section Route    From           To   Municipality 

Northside (NS25) US-20 (E/B) 24th Ave 9th Ave Melrose Park 

Northside (NS25) US-20 (W/B) 9th Ave 24th Ave Melrose Park 

Northside (NS26) IL-43 (S/B) Fullerton Ave Cortland Ave Elmwood Park 

Northside (NS26) IL-43 (N/B) Wabansia Ave Medill Ave Elmwood Park 

Northside (NS26) IL-43 (N/B) Altgeld St Byron St Chicago 

Northside (NS26) IL-43 (S/B) Diversey Ave Altgeld St Elmwood Park 

Northside (NS26) IL-43 (S/B) Byron St George St Chicago 

Northside (NS26) IL-43 (N/B) Argyle St Rascher Ave Chicago 

Northside (NS30) Bryn Mawr Ave (W/B) Central Ave Oleander Ave Chicago 

Northside (NS30) Bryn Mawr Ave (E/B) Northwest Hwy Central Ave Chicago 

Northside (NS31) Austin Ave (N/B) IL-19 Eastwood Ave Chicago 

Northside (NS31) Austin Ave (S/B) Eastwood Ave IL-19 Chicago 

Northside (NS33) Foster Ave (E/B) IL-43 Menard Ave Chicago 

Northside (NS33) Foster Ave (W/B) Menard Ave IL-43 Chicago 

Northside (NS33) Foster Ave (E/B) Lovejoy Ave Leclaire Ave Chicago 

Northside (NS33) Foster Ave (W/B) Leclaire Ave Lovejoy Ave Chicago 

Northside (NS34) Fullerton Ave (W/B) Atlantic Ave Ruby St Franklin Park 

Northside (NS34) Fullerton Ave (W/B) George St Mannheim Rd Franklin Park 

Northside (NS34) Fullerton Ave (E/B) Mannheim Rd George St Franklin Park 

Northside (NS36) Talcott Ave (E/B) Canfield Ave Oriole Ave Chicago 

Northside (NS36) Talcott Ave (W/B) Oriole Ave Canfield Ave Chicago 

Northside (NS36) Talcott Ave (W/B) IL-43 Oketo Ave Chicago 

Northside (NS38) 25th Ave (S/B) Addison Ave King Ave Franklin Park 

Northside (NS38) 25th Ave (N/B) Britta Ave Addison Ave Franklin Park 

Northside (NS39) Addison St (W/B) IL-50 Central Ave Chicago 

Northside (NS39) Addison St (E/B) Central Ave IL-50 Chicago 

Northside (NS39) Addison St (W/B) Major Ave Oak Park Ave Chicago 

Northside (NS39) Addison St (E/B) Oak Park Ave Major Ave Chicago 

Northside (NS40) Grand Ave (E/B) Marwood St RR Tracks River Grove 

Northside (NS40) Grand Ave (W/B) RR Tracks Marwood St River Grove 
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 “No Parking” Sign Postings for Arterial Street Sweeping 
 

Team Section Route    From           To   Municipality 

Northside (NS40) Grand Ave (E/B) 73rd Ave IL-43 Elmwood Park 

Northside (NS40) Grand Ave (W/B) IL-43 73rd Ave Elmwood Park 

Northside 
(NS41) Des Plaines River Rd 

(S/B) 
Eastwood Ave River Rd Schiller Park 

Northside 
(NS41) Des Plaines River Rd 

(S/B) 
Franklin Ave Chestnut Ave River Grove 

St Charles (SC9) IL 47 N/B RR Shannon St Elburn 

St Charles (SC9) IL 47 S/B Shannon St RR Elburn 

St Charles (SC18) IL 56 E/B IL-31 Grant St Aurora 

St Charles (SC18) IL 56 W/B Grant St IL-31 Aurora 

Woodstock (W1) IL-47 S/B Bigelow Ave McKinely Ave Hebron 

Woodstock (W1) IL-47 N/B 3rd St IL-173 Hebron 

Woodstock (W2) IL-120 E/B Court St Riverside Dr McHenry 

Woodstock (W2) IL-120 W/B Riverside Dr Court St McHenry 

Woodstock (W2) IL-120 W/B Millstream Dr E/O IL-31 (South) McHenry 

Woodstock (W2) IL-120 W/B Madison St Clay St Woodstock 

Woodstock (W2) IL-120 E/B Clay St Madison St Woodstock 

Woodstock (W2) IL-120 W/B Main St Throop St Woodstock 

Woodstock (W3) IL-31 S/B Main St S/O John St McHenry 

Woodstock (W4) US-14 W/B Algonquin Rd Opatrny Dr 
Fox River 

Grove 

Woodstock (W4) US-14 W/B Main St W/O Main St Cary 

Woodstock (W5) US-12 E/B Liberty St George St Richmond 

Woodstock (W5) US-12 W/B George St Liberty St Richmond 

Woodstock (W10) IL-23 S/B Municipal Dr US-20 Marengo 

Woodstock (W10) IL-23 N/B US-20 Municipal Dr Marengo 
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Cleaning ---____________(Year) 

 
 

Expressway & Arterial Cleaning 
WORK ORDER 

 
 

 This is an authorization to clean.  
    

 Initial       Expressway 

    
 Full Cycle       Arterial 

    
 Inner City       Signs 

    

 Remarks:       

       

       

       

 
Date of Work Order:       

 
Number of Production Report and/or Work Order:       

 
Cycle to be completed by:       

 
Authorized by:       

 

 
  

  

 For the Engineer Date 

 

1-White copy, R.E. 
1-Yellow copy, Contractor 
1-Pink copy, Yard Engineer 
1-Gold copy, Office 
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COMPENSABLE DELAY COSTS (BDE) 
Effective:  June 2, 2017 Revised:  April 1, 2019 
 
Revise Article 107.40(b) of the Standard Specifications to read: 
 

“ (b) Compensation.  Compensation will not be allowed for delays, inconveniences, or damages 
sustained by the Contractor from conflicts with facilities not meeting the above definition; 
or if a conflict with a utility in an unanticipated location does not cause a shutdown of the 
work or a documentable reduction in the rate of progress exceeding the limits set herein.  
The provisions of Article 104.03 notwithstanding, compensation for delays caused by a 
utility in an unanticipated location will be paid according to the provisions of this Article 
governing minor and major delays or reduced rate of production which are defined as 
follows. 
 
(1) Minor Delay.  A minor delay occurs when the work in conflict with the utility in an 

unanticipated location is completely stopped for more than two hours, but not to 
exceed two weeks. 
 

(2) Major Delay.  A major delay occurs when the work in conflict with the utility in an 
unanticipated location is completely stopped for more than two weeks. 
 

(3) Reduced Rate of Production Delay.  A reduced rate of production delay occurs when 
the rate of production on the work in conflict with the utility in an unanticipated location 
decreases by more than 25 percent and lasts longer than seven calendar days.” 

 
Revise Article 107.40(c) of the Standard Specifications to read: 
 

“ (c) Payment.  Payment for Minor, Major, and Reduced Rate of Production Delays will be made 
as follows. 
 
(1) Minor Delay.  Labor idled which cannot be used on other work will be paid for according 

to Article 109.04(b)(1) and (2) for the time between start of the delay and the minimum 
remaining hours in the work shift required by the prevailing practice in the area. 
 
Equipment idled which cannot be used on other work, and which is authorized to 
standby on the project site by the Engineer, will be paid for according to 
Article 109.04(b)(4). 
 

(2) Major Delay.  Labor will be the same as for a minor delay. 
 
Equipment will be the same as for a minor delay, except Contractor-owned equipment 
will be limited to two weeks plus the cost of move-out to either the Contractor’s yard or 
another job and the cost to re-mobilize, whichever is less.  Rental equipment may be 
paid for longer than two weeks provided the Contractor presents adequate support to 
the Department (including lease agreement) to show retaining equipment on the job is 
the most economical course to follow and in the public interest. 
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(3) Reduced Rate of Production Delay.  The Contractor will be compensated for the 

reduced productivity for labor and equipment time in excess of the 25 percent threshold 
for that portion of the delay in excess of seven calendar days.  Determination of 
compensation will be in accordance with Article 104.02, except labor and material 
additives will not be permitted. 
 

Payment for escalated material costs, escalated labor costs, extended project overhead, 
and extended traffic control will be determined according to Article 109.13.” 

 
Revise Article 108.04(b) of the Standard Specifications to read: 
 

“ (b) No working day will be charged under the following conditions. 
 
(1) When adverse weather prevents work on the controlling item. 

 
(2) When job conditions due to recent weather prevent work on the controlling item. 

 
(3) When conduct or lack of conduct by the Department or its consultants, representatives, 

officers, agents, or employees; delay by the Department in making the site available; 
or delay in furnishing any items required to be furnished to the Contractor by the 
Department prevents work on the controlling item. 

 
(4) When delays caused by utility or railroad adjustments prevent work on the controlling 

item. 
 

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure 
critical materials prevent work on the controlling item, as long as these delays are not 
due to any fault of the Contractor. 

 
(6) When any condition over which the Contractor has no control prevents work on the 

controlling item.” 
 
Revise Article 109.09(f) of the Standard Specifications to read: 

 
“ (f) Basis of Payment.  After resolution of a claim in favor of the Contractor, any adjustment in 

time required for the work will be made according to Section 108.  Any adjustment in the 
costs to be paid will be made for direct labor, direct materials, direct equipment, direct 
jobsite overhead, direct offsite overhead, and other direct costs allowed by the resolution.  
Adjustments in costs will not be made for interest charges, loss of anticipated profit, 
undocumented loss of efficiency, home office overhead and unabsorbed overhead other 
than as allowed by Article 109.13, lost opportunity, preparation of claim expenses and 
other consequential indirect costs regardless of method of calculation. 
 
The above Basis of Payment is an essential element of the contract and the claim cost 
recovery of the Contractor shall be so limited.” 

 
 
  



Various Routes 
Section 2019-084-I 

Various Counties 
Contract No. 62J58 

 

 63

Add the following to Section 109 of the Standard Specifications. 
 

“ 109.13 Payment for Contract Delay.  Compensation for escalated material costs, escalated 
labor costs, extended project overhead, and extended traffic control will be allowed when such 
costs result from a delay meeting the criteria in the following table. 

 

Contract Type Cause of Delay Length of Delay 

Working Days 
Article 108.04(b)(3) or 
Article 108.04(b)(4) 

No working days have been charged for two 
consecutive weeks. 

Completion 
Date 

Article 108.08(b)(1) or 
Article 108.08(b)(7) 

The Contractor has been granted a minimum two 
week extension of contract time, according to 
Article 108.08. 

 
Payment for each of the various costs will be according to the following. 
 
(a) Escalated Material and/or Labor Costs.  When the delay causes work, which would have 

otherwise been completed, to be done after material and/or labor costs have increased, 
such increases will be paid.  Payment for escalated material costs will be limited to the 
increased costs substantiated by documentation furnished by the Contractor.  Payment 
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2), 
except the 35 percent and 10 percent additives will not be permitted. 

 
(b) Extended Project Overhead.  For the duration of the delay, payment for extended project 

overhead will be paid as follows. 
 
(1) Direct Jobsite and Offsite Overhead.  Payment for documented direct jobsite overhead 

and documented direct offsite overhead, including onsite supervisory and 
administrative personnel, will be allowed according to the following table. 
 

Original Contract 
Amount 

Supervisory and Administrative 
Personnel 

Up to $5,000,000 One Project Superintendent 

Over $   5,000,000 -  
up to $25,000,000 

One Project Manager, 
One Project Superintendent or 
Engineer, and 
One Clerk 

Over $25,000,000 -  
up to $50,000,000 

One Project Manager, 
One Project Superintendent, 
One Engineer, and 
One Clerk 

Over $50,000,000 

One Project Manager, 
Two Project Superintendents, 
One Engineer, and 
One Clerk 

 
(2) Home Office and Unabsorbed Overhead.  Payment for home office and unabsorbed 

overhead will be calculated as 8 percent of the total delay cost. 
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(c) Extended Traffic Control.  Traffic control required for an extended period of time due to the 
delay will be paid for according to Article 109.04.   
 
When an extended traffic control adjustment is paid under this provision, an adjusted unit 
price as provided for in Article 701.20(a) for increase or decrease in the value of work by 
more than ten percent will not be paid. 
 

Upon payment for a contract delay under this provision, the Contractor shall assign 
subrogation rights to the Department for the Department’s efforts of recovery from any other party 
for monies paid by the Department as a result of any claim under this provision.  The Contractor 
shall fully cooperate with the Department in its efforts to recover from another party any money 
paid to the Contractor for delay damages under this provision.” 
 
 
CONSTRUCTION AIR QUALITY – DIESEL RETROFIT (BDE) 
Effective:  June 1, 2010 Revised:  November 1, 2014 
 
The reduction of emissions of particulate matter (PM) for off-road equipment shall be 
accomplished by installing retrofit emission control devices.  The term “equipment” refers to diesel 
fuel powered devices rated at 50 hp and above, to be used on the jobsite in excess of seven 
calendar days over the course of the construction period on the jobsite (including rental 
equipment). 
 
Contractor and subcontractor diesel powered off-road equipment assigned to the contract shall 
be retrofitted using the phased in approach shown below.  Equipment that is of a model year older 
than the year given for that equipment’s respective horsepower range shall be retrofitted: 
 

Effective Dates Horsepower Range Model Year 

   

June 1, 2010 1/ 600-749 2002 

 750 and up 2006 

   

June 1, 2011 2/ 100-299 2003 

 300-599 2001 

 600-749 2002 

 750 and up 2006 

   

June 1, 2012 2/ 50-99 2004 

 100-299 2003 

 300-599 2001 

 600-749 2002 

 750 and up 2006 

1/ Effective dates apply to Contractor diesel powered off-road equipment assigned to the 
contract. 

2/ Effective dates apply to Contractor and subcontractor diesel powered off-road equipment 
assigned to the contract. 
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The retrofit emission control devices shall achieve a minimum PM emission reduction of 50 
percent and shall be: 
 

a) Included on the U.S. Environmental Protection Agency (USEPA) Verified Retrofit 
Technology List (http://www.epa.gov/cleandiesel/verification/verif-list.htm),  
or verified by the California Air Resources Board (CARB) 
(http://www.arb.ca.gov/diesel/verdev/vt/cvt.htm); or 

 
b) Retrofitted with a non-verified diesel retrofit emission control device if verified retrofit 

emission control devices are not available for equipment proposed to be used on the 
project, and if the Contractor has obtained a performance certification from the retrofit 
device manufacturer that the emission control device provides a minimum PM emission 
reduction of 50 percent. 

 
Note: Large cranes (Crawler mounted cranes) which are responsible for critical lift operations are 
exempt from installing retrofit emission control devices if such devices adversely affect equipment 
operation. 
 
Diesel powered off-road equipment with engine ratings of 50 hp and above, which are unable to 
be retrofitted with verified emission control devices or if performance certifications are not 
available which will achieve a minimum 50 percent PM reduction, may be granted a waiver by the 
Department if documentation is provided showing good faith efforts were made by the Contractor 
to retrofit the equipment. 
 
Construction shall not proceed until the Contractor submits a certified list of the diesel powered 
off-road equipment that will be used, and as necessary, retrofitted with emission control devices.  
The list(s) shall include (1) the equipment number, type, make, Contractor/rental company name; 
and (2) the emission control devices make, model, USEPA or CARB verification number, or 
performance certification from the retrofit device manufacturer.  Equipment reported as fitted with 
emissions control devices shall be made available to the Engineer for visual inspection of the 
device installation, prior to being used on the jobsite. 
 
The Contractor shall submit an updated list of retrofitted off-road construction equipment as 
retrofitted equipment changes or comes on to the jobsite.  The addition or deletion of any diesel 
powered equipment shall be included on the updated list. 
 
If any diesel powered off-road equipment is found to be in non-compliance with any portion of this 
special provision, the Engineer will issue the Contractor a diesel retrofit deficiency deduction. 
 
Any costs associated with retrofitting any diesel powered off-road equipment with emission control 
devices shall be considered as included in the contract unit prices bid for the various items of 
work involved and no additional compensation will be allowed.  The Contractor's compliance with 
this notice and any associated regulations shall not be grounds for a claim. 
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DIESEL RETROFIT DEFICIENCY DEDUCTION 
 
When the Engineer determines that a diesel retrofit deficiency exists, a daily monetary deduction 
will be imposed for each calendar day or fraction thereof the deficiency continues to exist.  The 
calendar day(s) will begin when the time period for correction is exceeded and end with the 
Engineer's written acceptance of the correction.  The daily monetary deduction will be $1,000.00 
for each deficiency identified. 
 
The deficiency will be based on lack of diesel retrofit emissions control. 
 
If a Contractor accumulates three diesel retrofit deficiency deductions for the same piece of 
equipment in a contract period, the Contractor will be shutdown until the deficiency is corrected.  
Such a shutdown will not be grounds for any extension of the contract time, waiver of penalties, 
or be grounds for any claim. 
 
 
DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) 
Effective:  September 1, 2000 Revised:  March 2, 2019 
 
FEDERAL OBLIGATION.  The Department of Transportation, as a recipient of federal financial 
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination in 
the award and administration of contracts.  Consequently, the federal regulatory provisions of 
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business 
enterprises.  For the purposes of this Special Provision, a disadvantaged business enterprise 
(DBE) means a business certified by the Department in accordance with the requirements of 
49 CFR Part 26 and listed in the Illinois Unified Certification Program (IL UCP) DBE Directory. 
 
STATE OBLIGATION.  This Special Provision will also be used by the Department to satisfy the 
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities 
Act, 30 ILCS 575.  When this Special Provision is used to satisfy state law requirements on 
100 percent state-funded contracts, the federal government has no involvement in such contracts 
(not a federal-aid contract) and no responsibility to oversee the implementation of this Special 
Provision by the Department on those contracts.  DBE participation on 100 percent state-funded 
contracts will not be credited toward fulfilling the Department’s annual overall DBE goal required 
by the US Department of Transportation to comply with the federal DBE program requirements. 
 
CONTRACTOR ASSURANCE.  The Contractor makes the following assurance and agrees to 
include the assurance in each subcontract the Contractor signs with a subcontractor. 
 

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race, 
color, national origin, or sex in the performance of this contract.  The Contractor shall carry 
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts 
funded in whole or in part with federal or state funds.  Failure by the Contractor to carry out 
these requirements is a material breach of this contract, which may result in the termination 
of this contract or such other remedy as the recipient deems appropriate, which may include, 
but is not limited to: 

  



Various Routes 
Section 2019-084-I 

Various Counties 
Contract No. 62J58 

 

 67

 
(a) Withholding progress payments; 

 
(b) Assessing sanctions; 

 
(c) Liquidated damages; and/or 

 
(d) Disqualifying the Contractor from future bidding as non-responsible. 

 
OVERALL GOAL SET FOR THE DEPARTMENT.  As a requirement of compliance with 49 CFR 
Part 26, the Department has set an overall goal for DBE participation in its federally assisted 
contracts.  That goal applies to all federal-aid funds the Department will expend in its federally 
assisted contracts for the subject reporting fiscal year.  The Department is required to make a 
good faith effort to achieve the overall goal.  The dollar amount paid to all approved DBE 
companies performing work called for in this contract is eligible to be credited toward fulfillment 
of the Department’s overall goal. 
 
CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR.  This contract includes a 
specific DBE utilization goal established by the Department.  The goal has been included because 
the Department has determined the work of this contract has subcontracting opportunities that 
may be suitable for performance by DBE companies.  The determination is based on an 
assessment of the type of work, the location of the work, and the availability of DBE companies 
to do a part of the work.  The assessment indicates, in the absence of unlawful discrimination and 
in an arena of fair and open competition, DBE companies can be expected to perform 0.00% of 
the work.  This percentage is set as the DBE participation goal for this contract.  Consequently, 
in addition to the other award criteria established for this contract, the Department will only award 
this contract to a bidder who makes a good faith effort to meet this goal of DBE participation in 
the performance of the work.  A bidder makes a good faith effort for award consideration if either 
of the following is done in accordance with the procedures set for in this Special Provision: 
 

(a) The bidder documents enough DBE participation has been obtained to meet the goal or, 
 

(b) The bidder documents a good faith effort has been made to meet the goal, even though 
the effort did not succeed in obtaining enough DBE participation to meet the goal. 
 

DBE LOCATOR REFERENCES.  Bidders shall consult the IL UCP DBE Directory as a reference 
source for DBE-certified companies.  In addition, the Department maintains a letting and item 
specific DBE locator information system whereby DBE companies can register their interest in 
providing quotes on particular bid items advertised for letting.  Information concerning DBE 
companies willing to quote work for particular contracts may be obtained by contacting the 
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by 
visiting the Department’s website at: 
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index. 
 
BIDDING PROCEDURES.  Compliance with this Special Provision is a material bidding 
requirement and failure of the bidder to comply will render the bid not responsive. 
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The bidder shall submit a DBE Utilization Plan (form SBE 2026), and a DBE Participation 
Statement (form SBE 2025) for each DBE company proposed for the performance of work to 
achieve the contract goal, with the bid.  If the Utilization Plan indicates the contract goal will not 
be met, documentation of good faith efforts shall also be submitted.  The documentation of good 
faith efforts must include copies of each DBE and non-DBE subcontractor quote submitted to the 
bidder when a non-DBE subcontractor is selected over a DBE for work on the contract.  The 
required forms and documentation must be submitted as a single .pdf file using the “Integrated 
Contractor Exchange (iCX)” application within the Department’s “EBids System”. 
 
The Department will not accept a Utilization Plan if it does not meet the bidding procedures set 
forth herein and the bid will be declared not responsive.  In the event the bid is declared not 
responsive, the Department may elect to cause the forfeiture of the penal sum of the bidder’s 
proposal guaranty and may deny authorization to bid the project if re-advertised for bids.   
 
GOOD FAITH EFFORT PROCEDURES.  The contract will not be awarded until the Utilization 
Plan is approved.  All information submitted by the bidder must be complete, accurate and 
adequately document enough DBE participation has been obtained or document the good faith 
efforts of the bidder, in the event enough DBE participation has not been obtained, before the 
Department will commit to the performance of the contract by the bidder.  The Utilization Plan will 
be approved by the Department if the Utilization Plan documents sufficient commercially useful 
DBE work to meet the contract goal or the bidder submits sufficient documentation of a good faith 
effort to meet the contract goal pursuant to 49 CFR Part 26, Appendix A.  This means the bidder 
must show that all necessary and reasonable steps were taken to achieve the contract goal.  
Necessary and reasonable steps are those which, by their scope, intensity and appropriateness 
to the objective, could reasonably be expected to obtain sufficient DBE participation, even if they 
were not successful.  The Department will consider the quality, quantity, and intensity of the kinds 
of efforts the bidder has made.  Mere pro forma efforts, in other words efforts done as a matter of 
form, are not good faith efforts; rather, the bidder is expected to have taken genuine efforts that 
would be reasonably expected of a bidder actively and aggressively trying to obtain DBE 
participation sufficient to meet the contract goal. 
 

(a) The following is a list of types of action that the Department will consider as part of the 
evaluation of the bidder’s good faith efforts to obtain participation.  These listed factors are 
not intended to be a mandatory checklist and are not intended to be exhaustive.  Other 
factors or efforts brought to the attention of the Department may be relevant in appropriate 
cases and will be considered by the Department. 
 
(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising and/or written notices) the interest of all certified DBE 
companies that have the capability to perform the work of the contract.  The bidder 
must solicit this interest within sufficient time to allow the DBE companies to respond 
to the solicitation.  The bidder must determine with certainty if the DBE companies are 
interested by taking appropriate steps to follow up initial solicitations. 
 

(2) Selecting portions of the work to be performed by DBE companies in order to increase 
the likelihood that the DBE goals will be achieved.  This includes, where appropriate, 
breaking out contract work items into economically feasible units to facilitate DBE 
participation, even when the Contractor might otherwise prefer to perform these work 
items with its own forces. 
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(3) Providing interested DBE companies with adequate information about the plans, 

specifications, and requirements of the contract in a timely manner to assist them in 
responding to a solicitation. 
 

(4) a. Negotiating in good faith with interested DBE companies.  It is the bidder’s 
responsibility to make a portion of the work available to DBE subcontractors and 
suppliers and to select those portions of the work or material needs consistent with 
the available DBE subcontractors and suppliers, so as to facilitate DBE 
participation.  Evidence of such negotiation includes the names, addresses, and 
telephone numbers of DBE companies that were considered; a description of the 
information provided regarding the plans and specifications for the work selected 
for subcontracting; and evidence as to why additional agreements could not be 
reached for DBE companies to perform the work. 
 

b. A bidder using good business judgment would consider a number of factors in 
negotiating with subcontractors, including DBE subcontractors, and would take a 
firm’s price and capabilities as well as contract goals into consideration.  However, 
the fact that there may be some additional costs involved in finding and using DBE 
companies is not in itself sufficient reason for a bidder’s failure to meet the contract 
DBE goal, as long as such costs are reasonable.  Also the ability or desire of a 
bidder to perform the work of a contract with its own organization does not relieve 
the bidder of the responsibility to make good faith efforts.  Bidders are not, 
however, required to accept higher quotes from DBE companies if the price 
difference is excessive or unreasonable.  In accordance with the above Bidding 
Procedures, the documentation of good faith efforts must include copies of each 
DBE and non-DBE subcontractor quote submitted to the bidder when a non-DBE 
subcontractor was selected over a DBE for work on the contract. 
 

(5) Not rejecting DBE companies as being unqualified without sound reasons based on a 
thorough investigation of their capabilities.  The bidder’s standing within its industry, 
membership in specific groups, organizations, or associations and political or social 
affiliations (for example union vs. non-union employee status) are not legitimate 
causes for the rejection or non-solicitation of bids in the bidder’s efforts to meet the 
project goal. 
 

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of credit, 
or insurance as required by the recipient or Contractor. 
 

(7) Making efforts to assist interested DBE companies in obtaining necessary equipment, 
supplies, materials, or related assistance or services. 
 

(8) Effectively using the services of available minority/women community organizations; 
minority/women contractors’ groups; local, state, and federal minority/women business 
assistance offices; and other organizations as allowed on a case-by-case basis to 
provide assistance in the recruitment and placement of DBE companies. 
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(b) If the Department determines the bidder has made a good faith effort to secure the work 
commitment of DBE companies to meet the contract goal, the Department will award the 
contract provided it is otherwise eligible for award.  If the Department determines the 
bidder has failed to meet the requirements of this Special Provision or that a good faith 
effort has not been made, the Department will notify the responsible company official 
designated in the Utilization Plan that the bid is not responsive.  The notification will also 
include a statement of reasons for the adverse determination.  If the Utilization Plan is not 
approved because it is deficient as a technical matter, unless waived by the Department, 
the bidder will be notified and will be allowed no more than a five calendar day period to 
cure the deficiency. 
 

(c) The bidder may request administrative reconsideration of an adverse determination by 
emailing the Department at “DOT.DBE.UP@illinois.gov” within the five calendar days after 
the receipt of the notification of the determination.  The determination shall become final 
if a request is not made on or before the fifth calendar day.  A request may provide 
additional written documentation or argument concerning the issues raised in the 
determination statement of reasons, provided the documentation and arguments address 
efforts made prior to submitting the bid.  The request will be reviewed by the Department’s 
Reconsideration Officer.  The Reconsideration Officer will extend an opportunity to the 
bidder to meet in person to consider all issues of documentation and whether the bidder 
made a good faith effort to meet the goal.  After the review by the Reconsideration Officer, 
the bidder will be sent a written decision within ten working days after receipt of the request 
for reconsideration, explaining the basis for finding that the bidder did or did not meet the 
goal or make adequate good faith efforts to do so.  A final decision by the Reconsideration 
Officer that a good faith effort was made shall approve the Utilization Plan submitted by 
the bidder and shall clear the contract for award.  A final decision that a good faith effort 
was not made shall render the bid not responsive. 
 

CALCULATING DBE PARTICIPATION.  The Utilization Plan values represent work anticipated 
to be performed and paid for upon satisfactory completion.  The Department is only able to count 
toward the achievement of the overall goal and the contract goal the value of payments made for 
the work actually performed by DBE companies.  In addition, a DBE must perform a commercially 
useful function on the contract to be counted.  A commercially useful function is generally 
performed when the DBE is responsible for the work and is carrying out its responsibilities by 
actually performing, managing, and supervising the work involved.  The Department and 
Contractor are governed by the provisions of 49 CFR Part 26.55(c) on questions of commercially 
useful functions as it affects the work.  Specific counting guidelines are provided in 49 CFR Part 
26.55, the provisions of which govern over the summary contained herein. 
 

(a) DBE as the Contractor:  100 percent goal credit for that portion of the work performed by 
the DBE’s own forces, including the cost of materials and supplies.  Work that a DBE 
subcontracts to a non-DBE does not count toward the DBE goals. 
 

(b) DBE as a joint venture Contractor:  100 percent goal credit for that portion of the total 
dollar value of the contract equal to the distinct, clearly defined portion of the work 
performed by the DBE’s own forces. 
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(c) DBE as a subcontractor:  100 percent goal credit for the work of the subcontract performed 

by the DBE’s own forces, including the cost of materials and supplies, excluding the 
purchase of materials and supplies or the lease of equipment by the DBE subcontractor 
from the Contractor or its affiliates.  Work that a DBE subcontractor in turn subcontracts 
to a non-DBE does not count toward the DBE goal. 
 

(d) DBE as a trucker:  100 percent goal credit for trucking participation provided the DBE is 
responsible for the management and supervision of the entire trucking operation for which 
it is responsible.  At least one truck owned, operated, licensed, and insured by the DBE 
must be used on the contract.  Credit will be given for the following: 
 
(1) The DBE may lease trucks from another DBE firm, including an owner-operator who 

is certified as a DBE.  The DBE who leases trucks from another DBE receives credit 
for the total value of the transportation services the lessee DBE provides on the 
contract. 
 

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-
operator.  The DBE who leases trucks from a non-DBE is entitled to credit only for the 
fee or commission is receives as a result of the lease arrangement. 
 

(e) DBE as a material supplier: 
 
(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE 

regular dealer. 
 

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE 
manufacturer. 
 

(3) 100 percent credit for the value of reasonable fees and commissions for the 
procurement of materials and supplies if not a DBE regular dealer or DBE 
manufacturer. 
 

CONTRACT COMPLIANCE.  Compliance with this Special Provision is an essential part of the 
contract.  The Department is prohibited by federal regulations from crediting the participation of a 
DBE included in the Utilization Plan toward either the contract goal or the Department’s overall 
goal until the amount to be applied toward the goals has been paid to the DBE.  The following 
administrative procedures and remedies govern the compliance by the Contractor with the 
contractual obligations established by the Utilization Plan.  After approval of the Utilization Plan 
and award of the contract, the Utilization Plan and individual DBE Participation Statements 
become part of the contract.  If the Contractor did not succeed in obtaining enough DBE 
participation to achieve the advertised contract goal, and the Utilization Plan was approved and 
contract awarded based upon a determination of good faith, the total dollar value of DBE work 
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall 
become the amended contract goal.  All work indicated for performance by an approved DBE 
shall be performed, managed, and supervised by the DBE executing the DBE Participation 
Commitment Statement. 
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(a) NO AMENDMENT.  No amendment to the Utilization Plan may be made without prior 

written approval from the Department’s Bureau of Small Business Enterprises.  All 
requests for amendment to the Utilization Plan shall be emailed to the Department at 
DOT.DBE.UP@illinois.gov. 
 

(b) CHANGES TO WORK.  Any deviation from the DBE condition-of-award or contract plans, 
specifications, or special provisions must be approved, in writing, by the Department as 
provided elsewhere in the Contract.  The Contractor shall notify affected DBEs in writing 
of any changes in the scope of work which result in a reduction in the dollar amount 
condition-of-award to the contract.  Where the revision includes work committed to a new 
DBE subcontractor, not previously involved in the project, then a Request for Approval of 
Subcontractor, Department form BC 260A or AER 260A, must be signed and submitted.  
If the commitment of work is in the form of additional tasks assigned to an existing 
subcontract, a new Request for Approval of Subcontractor will not be required.  However, 
the Contractor must document efforts to assure the existing DBE subcontractor is capable 
of performing the additional work and has agreed in writing to the change. 
 

(c) SUBCONTRACT.  The Contractor must provide copies of DBE subcontracts to the 
Department upon request.  Subcontractors shall ensure that all lower tier subcontracts or 
agreements with DBEs to supply labor or materials be performed in accordance with this 
Special Provision. 
 

(d) ALTERNATIVE WORK METHODS.  In addition to the above requirements for reductions 
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals.  Where the contract allows alternate work methods 
which serve to delete or create underruns in condition of award DBE work, and the 
Contractor selects that alternate method or, where the Contractor proposes a substitute 
work method or material that serves to diminish or delete work committed to a DBE and 
replace it with other work, then the Contractor must demonstrate one of the following: 
 
(1) The replacement work will be performed by the same DBE (as long as the DBE is 

certified in the respective item of work) in a modification of the condition of award; or 
 

(2) The DBE is aware its work will be deleted or will experience underruns and has agreed 
in writing to the change.  If this occurs, the Contractor shall substitute other work of 
equivalent value to a certified DBE or provide documentation of good faith efforts to 
do so; or 
 

(3) The DBE is not capable of performing the replacement work or has declined to perform 
the work at a reasonable competitive price.  If this occurs, the Contractor shall 
substitute other work of equivalent value to a certified DBE or provide documentation 
of good faith efforts to do so. 
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(e) TERMINATION AND REPLACEMENT PROCEDURES.  The Contractor shall not 
terminate or replace a DBE listed on the approved Utilization Plan, or perform with other 
forces work designated for a listed DBE except as provided in this Special Provision.  The 
Contractor shall utilize the specific DBEs listed to perform the work and supply the 
materials for which each is listed unless the Contractor obtains the Department’s written 
consent as provided in subsection (a) of this part.  Unless Department consent is provided 
for termination of a DBE subcontractor, the Contractor shall not be entitled to any payment 
for work or material unless it is performed or supplied by the DBE in the Utilization Plan. 
 
As stated above, the Contractor shall not terminate or replace a DBE subcontractor listed 
in the approved Utilization Plan without prior written consent.  This includes, but is not 
limited to, instances in which the Contractor seeks to perform work originally designated 
for a DBE subcontractor with its own forces or those of an affiliate, a non-DBE firm, or with 
another DBE firm.  Written consent will be granted only if the Bureau of Small Business 
Enterprises agrees, for reasons stated in its concurrence document, that the Contractor 
has good cause to terminate or replace the DBE firm.  Before transmitting to the Bureau 
of Small Business Enterprises any request to terminate and/or substitute a DBE 
subcontractor, the Contractor shall give notice in writing to the DBE subcontractor, with a 
copy to the Bureau, of its intent to request to terminate and/or substitute, and the reason 
for the request.  The Contractor shall give the DBE five days to respond to the Contractor’s 
notice.  The DBE so notified shall advise the Bureau and the Contractor of the reasons, if 
any, why it objects to the proposed termination of its subcontract and why the Bureau 
should not approve the Contractor’s action.  If required in a particular case as a matter of 
public necessity, the Bureau may provide a response period shorter than five days. 
 
For purposes of this paragraph, good cause includes the following circumstances: 
 
(1) The listed DBE subcontractor fails or refuses to execute a written contract; 

 
(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in 

a way consistent with normal industry standards.  Provided, however, that good cause 
does not exist if the failure or refusal of the DBE subcontractor to perform its work on 
the subcontract results from the bad faith or discriminatory action of the Contractor; 
 

(3) The listed DBE subcontractor fails or refuses to meet the Contractor’s reasonable, 
nondiscriminatory bond requirements; 
 

(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit 
unworthiness; 
 

(5) The listed DBE subcontractor is ineligible to work on public works projects because of 
suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200 or 
applicable state law. 
 

(6) The Contractor has determined the listed DBE subcontractor is not a responsible 
contractor; 
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(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides 
written notice to the Contractor of its withdrawal; 
 

(8) The listed DBE is ineligible to receive DBE credit for the type of work required; 
 

(9) A DBE owner dies or becomes disabled with the result that the listed DBE 
subcontractor is unable to complete its work on the contract; 
 

(10) Other documented good cause that compels the termination of the DBE subcontractor.  
Provided, that good cause does not exist if the Contractor seeks to terminate a DBE it 
relied upon to obtain the contract so that the Contractor can self-perform the work for 
which the DBE contractor was engaged or so that the Contractor can substitute 
another DBE or non-DBE contractor after contract award. 
 
When a DBE is terminated or fails to complete its work on the Contract for any reason, 
the Contractor shall make a good faith effort to find another DBE to substitute for the 
original DBE to perform at least the same amount of work under the contract as the 
terminated DBE to the extent needed to meet the established Contract goal.  The good 
faith efforts shall be documented by the Contractor.  If the Department requests 
documentation under this provision, the Contractor shall submit the documentation 
within seven days, which may be extended for an additional seven days if necessary 
at the request of the Contractor.  The Department will provide a written determination 
to the Contractor stating whether or not good faith efforts have been demonstrated. 

 
(f) FINAL PAYMENT.  After the performance of the final item of work or delivery of material 

by a DBE and final payment therefore to the DBE by the Contractor, but not later than 
30 calendar days after payment has been made by the Department to the Contractor for 
such work or material, the Contractor shall submit a DBE Payment Agreement on 
Department form SBE 2115 to the Resident Engineer.  If full and final payment has not 
been made to the DBE, the DBE Payment Agreement shall indicate whether a 
disagreement as to the payment required exists between the Contractor and the DBE or 
if the Contractor believes the work has not been satisfactorily completed.  If the Contractor 
does not have the full amount of work indicated in the Utilization Plan performed by the 
DBE companies indicated in the Utilization Plan and after good faith efforts are reviewed, 
the Department may deduct from contract payments to the Contractor the amount of the 
goal not achieved as liquidated and ascertained damages.  The Contractor may request 
an administrative reconsideration of any amount deducted as damages pursuant to 
subsection (h) of this part. 
 

(g) ENFORCEMENT.  The Department reserves the right to withhold payment to the 
Contractor to enforce the provisions of this Special Provision.  Final payment shall not be 
made on the contract until such time as the Contractor submits sufficient documentation 
demonstrating achievement of the goal in accordance with this Special Provision or after 
liquidated damages have been determined and collected. 
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(h) RECONSIDERATION.  Notwithstanding any other provision of the contract, including but 
not limited to Article 109.09 of the Standard Specifications, the Contractor may request 
administrative reconsideration of a decision to deduct the amount of the goal not achieved 
as liquidated damages.  A request to reconsider shall be delivered to the Contract 
Compliance Section and shall be handled and considered in the same manner as set forth 
in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, except a final 
decision that a good faith effort was not made during contract performance to achieve the 
goal agreed to in the Utilization Plan shall be the final administrative decision of the 
Department.  The result of the reconsideration process is not administratively appealable 
to the U.S. Department of Transportation. 

 
 
DISPOSAL FEES (BDE) 
Effective:  November 1, 2018 
 
Replace Articles 109.04(b)(5) – 109.04(b)(8) of the Standard Specifications with the following: 
 

“ (5) Disposal Fees.  When the extra work performed includes paying for disposal fees at a 
clean construction and demolition debris facility, an uncontaminated soil fill operation or a 
landfill, the Contractor shall receive, as administrative costs, an amount equal to five 
percent of the first $10,000 and one percent of any amount over $10,000 of the total 
approved costs of such fees. 
 

(6) Miscellaneous.  No additional allowance will be made for general superintendence, the 
use of small tools, or other costs for which no specific allowance is herein provided. 
 

(7) Statements.  No payment will be made for work performed on a force account basis until 
the Contractor has furnished the Engineer with itemized statements of the cost of such 
force account work.  Statements shall be accompanied and supported by invoices for all 
materials used and transportation charges.  However, if materials used on the force 
account work are not specifically purchased for such work but are taken from the 
Contractor’s stock, then in lieu of the invoices, the Contractor shall furnish an affidavit 
certifying that such materials were taken from his/her stock, that the quantity claimed was 
actually used, and that the price and transportation claimed represent the actual cost to 
the Contractor. 
 
Itemized statements at the cost of force account work shall be detailed as follows. 
 
a. Name, classification, date, daily hours, total hours, rate, and extension for each laborer 

and foreman.  Payrolls shall be submitted to substantiate actual wages paid if so 
requested by the Engineer. 
 

b. Designation, dates, daily hours, total hours, rental rate, and extension for each unit of 
machinery and equipment. 
 

c. Quantities of materials, prices and extensions. 
 

d. Transportation of materials. 
 

e. Cost of property damage, liability and workmen’s compensation insurance premiums, 
unemployment insurance contributions, and social security tax. 
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(8) Work Performed by an Approved Subcontractor.  When extra work is performed by an 

approved subcontractor, the Contractor shall receive, as administrative costs, an amount 
equal to five percent of the total approved costs of such work with the minimum payment 
being $100. 
 

(9) All statements of the cost of force account work shall be furnished to the Engineer not later 
than 60 days after receipt of the Central Bureau of Construction form “Extra Work Daily 
Report”.  If the statement is not received within the specified time frame, all demands for 
payment for the extra work are waived and the Department is released from any and all 
such demands.  It is the responsibility of the Contractor to ensure that all statements are 
received within the specified time regardless of the manner or method of delivery.” 

 
 
EQUIPMENT PARKING AND STORAGE (BDE) 
Effective:  November 1, 2017 
 
Replace the first paragraph of Article 701.11 of the Standard Specifications with the following. 
 

“ 701.11 Equipment Parking and Storage.  During working hours, all vehicles and/or 
nonoperating equipment which are parked, two hours or less, shall be parked at least 8 ft (2.5 m) 
from the open traffic lane.  For other periods of time during working and for all nonworking hours, 
all vehicles, materials, and equipment shall be parked or stored as follows. 

 
(a) When the project has adequate right-of-way, vehicles, materials, and equipment shall be 

located a minimum of 30 ft (9 m) from the pavement. 
 
(b) When adequate right-of-way does not exist, vehicles, materials, and equipment shall be 

located a minimum of 15 ft (4.5 m) from the edge of any pavement open to traffic. 
 
(c) Behind temporary concrete barrier, vehicles, materials, and equipment shall be located a 

minimum of 24 in. (600 mm) behind free standing barrier or a minimum of 6 in. (150 mm) 
behind barrier that is either pinned or restrained according to Article 704.04.  The 24 in. or 
6 in. measurement shall be from the base of the non-traffic side of the barrier. 

 
(d) Behind other man-made or natural barriers meeting the approval of the Engineer.” 
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LIGHTS ON BARRICADES (BDE) 
Effective:  January 1, 2018 
 
Revise Article 701.16 of the Standard Specifications to read: 
 

“ 701.16 Lights.  Lights shall be used on devices as required in the plans, the traffic control 
plan, and the following table. 

 

Circumstance Lights Required 

Daylight operations None 

First two warning signs on each approach to the work involving a nighttime 
lane closure and “ROUGH GROOVED SURFACE” (W8-I107) signs 

Flashing mono-directional lights 

Devices delineating isolated obstacles, excavations, or hazards at night  
(Does not apply to patching) 

Flashing bi-directional lights 

Devices delineating obstacles, excavations, or hazards exceeding  
100 ft (30 m) in length at night  
(Does not apply to widening) 

Steady burn bi-directional lights 

Channelizing devices for nighttime lane closures on two-lane roads None 

Channelizing devices for nighttime lane closures on multi-lane roads None 

Channelizing devices for nighttime lane closures on multi-lane roads 
separating opposing directions of traffic 

None 

Channelizing devices for nighttime along lane shifts on multilane roads Steady burn mono-directional lights 

Channelizing devices for night time along lane shifts on two lane roads Steady burn bi-directional lights 

Devices in nighttime lane closure tapers on Standards 701316 and 701321 Steady burn bi-directional lights 

Devices in nighttime lane closure tapers Steady burn mono-directional lights 

Devices delineating a widening trench None 

Devices delineating patches at night on roadways with an ADT less than 
25,000 

None 

Devices delineating patches at night on roadways with an ADT of 25,000 or 
more 

None 

 
Batteries for the lights shall be replaced on a group basis at such times as may be specified 

by the Engineer.” 
 
Delete the fourth sentence of the first paragraph of Article 701.17(c)(2) of the Standard 
Specifications. 
 
Revise the first paragraph of Article 603.07 of the Standard Specifications to read: 
 

“ 603.07 Protection Under Traffic.  After the casting has been adjusted and Class SI concrete 
has been placed, the work shall be protected by a barricade for at least 72 hours.” 
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PAYMENTS TO SUBCONTRACTORS (BDE) 
Effective:  November 2, 2017 
 
Add the following to the end of the fourth paragraph of Article 109.11 of the Standard 
Specifications: 
 

“ If reasonable cause is asserted, written notice shall be provided to the applicable 
subcontractor and/or material supplier and the Engineer within five days of the Contractor 
receiving payment.  The written notice shall identify the contract number, the subcontract or 
material purchase agreement, a detailed reason for refusal, the value of payment being withheld, 
and the specific remedial actions required of the subcontractor and/or material supplier so that 
payment can be made.” 
 
 
PROGRESS PAYMENTS (BDE) 
Effective:  November 2, 2013 
 
Revise Article 109.07(a) of the Standard Specifications to read: 
 

“(a) Progress Payments.  At least once each month, the Engineer will make a written estimate 
of the quantity of work performed in accordance with the contract, and the value thereof 
at the contract unit prices.  The amount of the estimate approved as due for payment will 
be vouchered by the Department and presented to the State Comptroller for payment.  No 
amount less than $1000.00 will be approved for payment other than the final payment. 
 
Progress payments may be reduced by liens filed pursuant to Section 23(c) of the 
Mechanics’ Lien Act, 770 ILCS 60/23(c). 
 
If a Contractor or subcontractor has defaulted on a loan issued under the Department’s 
Disadvantaged Business Revolving Loan Program (20 ILCS 2705/2705-610), progress 
payments may be reduced pursuant to the terms of that loan agreement.  In such cases, 
the amount of the estimate related to the work performed by the Contractor or 
subcontractor, in default of the loan agreement, will be offset, in whole or in part, and 
vouchered by the Department to the Working Capital Revolving Fund or designated 
escrow account.  Payment for the work shall be considered as issued and received by the 
Contractor or subcontractor on the date of the offset voucher.  Further, the amount of the 
offset voucher shall be a credit against the Department’s obligation to pay the Contractor, 
the Contractor’s obligation to pay the subcontractor, and the Contractor’s or 
subcontractor’s total loan indebtedness to the Department.  The offset shall continue until 
such time as the entire loan indebtedness is satisfied.  The Department will notify the 
Contractor and Fund Control Agent in a timely manner of such offset.  The Contractor or 
subcontractor shall not be entitled to additional payment in consideration of the offset. 
 
The failure to perform any requirement, obligation, or term of the contract by the Contractor 
shall be reason for withholding any progress payments until the Department determines 
that compliance has been achieved.” 
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REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES (BDE) 
Effective:  January 1, 2019 
 
Revise Section 669 of the Standard Specifications to read: 
 

“SECTION 669.  REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES 
 

669.01 Description.  This work shall consist of the transportation and proper disposal of 
contaminated soil and groundwater.  This work shall also consist of the removal, transportation, 
and proper disposal of underground storage tanks (UST), their content and associated 
underground piping to the point where the piping is above the ground, including determining the 
content types and estimated quantities. 

 
669.02 Equipment.  The Contractor shall notify the Engineer of the delivery of all excavation, 

storage, and transportation equipment to a work area location.  The equipment shall comply with 
OSHA and American Petroleum Institute (API) guidelines and shall be furnished in a clean 
condition.  Clean condition means the equipment does not contain any residual material classified 
as a non-special waste, non-hazardous special waste, or hazardous waste.  Residual materials 
include, but are not limited to, petroleum products, chemical products, sludges, or any other 
material present in or on equipment. 

 
Before beginning any associated soil or groundwater management activity, the Contractor 

shall provide the Engineer with the opportunity to visually inspect and approve the equipment.  If 
the equipment contains any contaminated residual material, decontamination shall be performed 
on the equipment as appropriate to the regulated substance and degree of contamination present 
according to OSHA and API guidelines.  All cleaning fluids used shall be treated as the 
contaminant unless laboratory testing proves otherwise. 

 
669.03 Pre-construction Submittals.  Prior to beginning this work, or working in areas with 

regulated substances, the Contractor shall submit a Regulated Substance Pre-Construction Plan 
(RSPCP) to the Engineer for review and approval using form BDE 2730.  The form shall be signed 
by an Illinois licensed Professional Engineer or Professional Geologist. 

 
As part of the RSPCP, the qualifications of Contractor(s) or firm(s) performing the following 

work shall be listed. 
 
(a) On-Site Monitoring.  Qualification for on-site monitoring of regulated substance work and 

on-site monitoring of UST removal requires either pre-qualification in Hazardous Waste 
by the Department or demonstration of acceptable project experience in remediation and 
special waste operations for contaminated sites in accordance with applicable Federal, 
State, or local regulatory requirements. 
 
Qualification for each individual performing on-site monitoring requires a minimum of one-
year of experience in similar activities as those required for the project. 
 

(b) Underground Storage Tank.  Qualification for underground storage tank (UST) work 
requires licensing and certification with the Office of the State Fire Marshall (OSFM) and 
possession of all permits required to perform the work.  A copy of the permit shall be 
provided to the Engineer prior to tank removal. 
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The qualified Contractor(s) or firm(s) shall also document it does not have any current or 

former ties with any of the properties contained within, adjoining, or potentially affecting the work. 
 
The Engineer will require up to 30 calendar days for review of the RSPCP.  The review may 

involve rejection or revision and resubmittal; in which case, an additional 30 days will be required 
for each subsequent review.  Work shall not commence until the RSPCP has been approved by 
the Engineer.  After approval, the RSPCP shall be revised as necessary to reflect changed 
conditions in the field. 
 

CONSTRUCTION REQUIREMENTS 
 

669.04 Contaminated Soil and/or Groundwater Monitoring.  Prior to beginning 
excavation, the Contractor shall mark the limits of removal for approval by the Engineer.  Once 
excavation begins, the work and work area involving regulated substances shall be monitored by 
qualified personnel.  The qualified personnel shall be on-site continuously during excavation and 
loading of material containing regulated substances.  The qualified personnel shall be equipped 
with either a photoionization detector (PID) (minimum 10.6eV lamp), or a flame ionization detector 
(FID), and other equipment, as appropriate, to monitor for potential contaminants associated with 
volatile organic compounds (VOCs) or semi-volatile organic compounds (SVOCs).    The PID or 
FID meter shall be calibrated on-site and background level readings taken and recorded daily, 
and as field and weather conditions change.  Any field screen reading on the PID or FID in excess 
of background levels indicates the potential presence of contaminated material requiring handling 
as a non-special waste, special waste, or hazardous waste.  PID or FID readings may be used 
as the basis of increasing the limits of removal with the approval of the Engineer but shall in no 
case be used to decrease the limits. 

 
The qualified personnel shall document field activities using form BDE 2732 (Regulated 

Substances Monitoring Daily Record) including the name(s) of personnel conducting the 
monitoring, weather conditions, PID or FID calibration records, a list of equipment used on-site, a 
narrative of activities completed, photo log sheets, manifests and landfill tickets, monitoring 
results, how regulated substances were managed and other pertinent information. 

 
Samples will be collected in accordance with the RSPCP.  Samples shall be analyzed for the 

contaminants of concern (COCs), including pH, based on the property's land use history, the 
encountered abnormality and/or the parameters listed in the maximum allowable concentration 
(MAC) for chemical constituents in uncontaminated soil established pursuant to Subpart F of 
35 Ill. Adm. Code 1100.605.  The analytical results shall serve to document the level of 
contamination. 

 
Samples shall be grab samples (not combined with other locations).  The samples shall be 

taken with decontaminated or disposable instruments.  The samples shall be placed in sealed 
containers and transported in an insulated container to the laboratory.  The container shall 
maintain a temperature of 39 °F (4 °C).  All samples shall be clearly labeled.  The labels shall 
indicate the sample number, date sampled, collection location and depth, and any other relevant 
observations. 
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The laboratory shall use analytical methods which are able to meet the lowest appropriate 

practical quantitation limits (PQL) or estimated quantitation limit (EQL) specified in "Test Methods 
for Evaluating Solid Wastes, Physical/Chemical Methods", EPA Publication  
No. SW-846; "Methods for the Determination of Organic Compounds in Drinking Water", EPA, 
EMSL, EPA-600/4-88/039; and “Methods for the Determination of Organic Compounds in 
Drinking Water, Supplement III”, EPA 600/R-95/131, August 1995.  For parameters where the 
specified cleanup objective is below the acceptable detection limit (ADL), the ADL shall serve as 
the cleanup objective.  For other parameters the ADL shall be equal to or below the specified 
cleanup objective. 

 
669.05 Contaminated Soil and/or Groundwater Management and Disposal.  The 

management and disposal of contaminated soil and/or groundwater shall be according to the 
following: 

 
(a) Soil Analytical Results Exceed Most Stringent MAC.  When the soil analytical results 

indicate that detected levels exceed the most stringent maximum allowable concentration 
(MAC) for chemical constituents in uncontaminated soil established pursuant to Subpart 
F of 35 Illinois Administrative Code 1100.605, the soil shall be managed as follows: 
 
(1) When analytical results indicate inorganic chemical constituents exceed the most 

stringent MAC but they are still considered within area background levels by the 
Engineer, the excavated soil can be utilized within the construction limits as fill, when 
suitable.  If the soils cannot be utilized within the construction limits, they shall be 
managed and disposed of off-site as a non-special waste, special waste, or hazardous 
waste as applicable. 
 

(2) When analytical results indicate chemical constituents exceed the most stringent MAC 
but do not exceed the MAC for a Metropolitan Statistical Area (MSA) County, the 
excavated soil can be utilized within the construction limits as fill, when suitable, or 
managed and disposed of off-site as “uncontaminated soil” at a clean construction and 
demolition debris (CCDD) facility or an uncontaminated soil fill operation (USFO) 
within an MSA County provided the pH of the soil is within the range of 6.25 - 9.0, 
inclusive. 
 

(3) When analytical results indicate chemical constituents exceed the most stringent MAC 
but do not exceed the MAC for an MSA County excluding Chicago, or the MAC within 
the Chicago corporate limits, the excavated soil can be utilized within the construction 
limits as fill, when suitable, or managed and disposed of off-site as “uncontaminated 
soil” at a CCDD facility or an USFO within an MSA County excluding Chicago or within 
the Chicago corporate limits provided the pH of the soil is within the range of 6.25 - 
9.0, inclusive. 
 

(4) When analytical results indicate chemical constituents exceed the most stringent MAC 
but do not exceed the MAC for an MSA County excluding Chicago, the excavated soil 
can be utilized within the construction limits as fill, when suitable, or managed and 
disposed of off-site as “uncontaminated soil” at a CCDD facility or an USFO within an 
MSA County excluding Chicago provided the pH of the soil is within the range of 6.25 
- 9.0, inclusive. 
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(5) When the Engineer determines soil cannot be managed according to Articles 

669.05(a)(1) through (a)(4) above, the soil shall be managed and disposed of off-site 
as a non-special waste, special waste, or hazardous waste as applicable. 
 

(b) Soil Analytical Results Do Not Exceed Most Stringent MAC.  When the soil analytical 
results indicate that detected levels do not exceed the most stringent MAC, the excavated 
soil can be utilized within the construction limits or managed and disposed off-site as 
“uncontaminated soil” according to Article 202.03.  However, the excavated soil cannot be 
taken to a CCDD facility or an USFO for any of the following reasons. 
 
(1) The pH of the soil is less than 6.25 or greater than 9.0. 

 
(2) The soil exhibited PID or FID readings in excess of background levels. 

 
(c) Soil Analytical Results Exceed Most Stringent MAC but Do Not Exceed Tiered Approach 

to Corrective Action Objectives (TACO) Residential.  When the soil analytical results 
indicate that detected levels exceed the most stringent MAC but do not exceed TACO Tier 
1 Soil Remediation Objectives for Residential Properties pursuant to 35 IAC 742 Appendix 
B Table A, the excavated soil can be utilized within the right-of-way or managed and 
disposed off-site as “uncontaminated soil” according to Article 202.03.  However, the 
excavated soil cannot be taken to a CCDD facility or an USFO. 
 

(d) Groundwater.  When groundwater analytical results indicate the detected levels are above 
Appendix B, Table E of 35 Illinois Administrative Code 742, the most stringent Tier 1 
Groundwater Remediation Objectives for Groundwater Component of the Groundwater 
Ingestion Route for Class 1 groundwater, the groundwater shall be managed off-site as a 
special waste.  The groundwater shall be containerized and trucked to an off-site treatment 
facility or may be discharged to a sanitary sewer or combined sewer when permitted by 
the local sewer authority.  Groundwater discharged to a sewer shall be pre-treated to 
remove particulates and measured with a calibrated flow meter to comply with applicable 
discharge limits.  A copy of the permit shall be provided to the Engineer prior to discharging 
groundwater to the sewer. 
 
All groundwater encountered within trenches may be managed within the trench and 
allowed to infiltrate back into the ground.  If the groundwater cannot be managed within 
the trench it must be removed as a special or hazardous waste.  The Contractor is 
prohibited from managing groundwater within the trench by discharging it through any 
existing or new storm sewer.  The Contractor shall install backfill plugs within the area of 
groundwater contamination. 
 
One backfill plug shall be placed down gradient to the area of groundwater contamination.  
Backfill plugs shall be installed at intervals not to exceed 50 ft (15 m).  Backfill plugs are 
to be 4 ft (1.2 m) long, measured parallel to the trench, full trench width and depth.  Backfill 
plugs shall not have any fine aggregate bedding or backfill, but shall be entirely cohesive 
soil or any class of concrete.  The Contractor shall provide test data that the material has 
a permeability of less than 10-7 cm/sec according to ASTM D 5084, Method A or per 
another test method approved by the Engineer. 
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The Contractor shall use due care when transferring contaminated material from the area of 
origin to the transporter.  Should releases of contaminated material to the environment occur (i.e., 
spillage onto the ground, etc.), the Contractor shall clean-up spilled material and place in the 
appropriate storage containers as previously specified.  Clean-up shall include, but not be limited 
to, sampling beneath the material staging area to determine complete removal of the spilled 
material. 

 
The Contractor shall be responsible for transporting and disposing all material classified as a 

non-special waste, special waste, or hazardous waste from the job site to an appropriately 
permitted landfill facility.  The transporter and the vehicles used for transportation shall comply 
with all federal, state, and local rules and regulations governing the transportation of non-special 
waste, special waste, or hazardous waste. 

 
All equipment used by the Contractor to haul contaminated material to the landfill facility shall 

be lined with a 6 mil (150 micron) polyethylene liner and securely covered during transportation.  
The Contractor shall obtain all documentation including any permits and/or licenses required to 
transport the contaminated material to the disposal facility. 

 
The Contractor shall provide engineered barriers, when required, and shall include materials 

sufficient to completely line excavation surfaces, including sloped surfaces, bottoms, and sidewall 
faces, within the areas designated for protection. 

 
The Engineer shall coordinate with the Contractor on the completion of all documentation.  

The Contractor shall make all arrangements for collection and analysis of landfill acceptance 
testing.  The Contractor shall coordinate for waste disposal approval with the disposal facility.  
After the Contractor completes these activities and upon receipt of authorization from the 
Engineer, the Contractor shall initiate the disposal process. 

 
The Contractor shall provide the Engineer with all transport-related documentation within two 

days of transport or receipt of said document(s).  The Engineer shall maintain the file for all such 
documentation. For management of special or hazardous waste, the Contractor shall provide the 
Engineer with documentation the Contractor (or subcontractor, if a subcontractor is used for 
transportation) is operating with a valid Illinois special waste transporter permit at least two weeks 
before transporting the first load of contaminated material. 

 
The Contractor shall schedule and arrange the transport and disposal of each load of 

contaminated material produced.  The Contractor shall make all transport and disposal 
arrangements so no contaminated material remains within the project area at the close of 
business each day.  Exceptions to this specification require prior approval from the Engineer 
within 24 hours of close of business.  The Contractor shall be responsible for all other pre-
disposal/transport preparations necessary daily to accomplish management activities. 

 
Any waste generated as a special or hazardous waste from a non-fixed facility shall be 

manifested off-site using the Department's county generator number.  An authorized 
representative of the Department shall sign all manifests for the disposal of the contaminated 
material and confirm the Contractor's transported volume.  Any waste generated as a  
non-special waste may be managed off-site without a manifest, a special waste transporter, or a 
generator number. 
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The Contractor shall select a landfill mandated by definition of the contaminant within the State 
of Illinois.  The Department will review and approve or reject the facility proposed by the Contractor 
to use as a landfill.  The Contractor shall verify whether the selected disposal facility is compliant 
with those applicable standards as mandated by definition of the contaminant and whether the 
disposal facility is presently, has previously been, or has never been, on the United States 
Environmental Protection Agency (U.S. EPA) National Priorities List or the Resource 
Conservation and Recovery Act (RCRA) List of Violating Facilities.  The Contractor shall be 
responsible for coordinating permits with the IEPA. The use of a Contractor selected landfill shall 
in no manner delay the construction schedule or alter the Contractor's responsibilities as set forth. 

 
669.06 Non-Special Waste Certification.  An authorized representative of the Department 

shall sign and date all non-special waste certifications. The Contractor shall be responsible for 
providing the Engineer with the required information that will allow the Engineer to certify the 
waste is not a special waste. 

 
(a) Definition. A waste is considered a non-special waste as long as it is not: 

 
(1) a potentially infectious medical waste; 

 
(2) a hazardous waste as defined in 35 IAC 721; 

 
(3) an industrial process waste or pollution control waste that contains liquids, as 

determined using the paint filter test set forth in subdivision (3)(A) of subsection (m) of 
35 IAC 811.107; 
 

(4) a regulated asbestos-containing waste material, as defined under the National 
Emission Standards for Hazardous Air Pollutants in 40 CFR 61.141; 
 

(5) a material containing polychlorinated biphenyls (PCB's) regulated pursuant to 40 CFR 
Part 761; 
 

(6) a material subject to the waste analysis and recordkeeping requirements of  
35 IAC 728.107 under land disposal restrictions of 35 IAC 728; 
 

(7) a waste material generated by processing recyclable metals by shredding and 
required to be managed as a special waste under Section 22.29 of the Environmental 
Protection Act; or 
 

(8) an empty portable device or container in which a special or hazardous waste has been 
stored, transported, treated, disposed of, or otherwise handled. 
 

(b) Certification Information.  All information used to determine the waste is not a special 
waste shall be attached to the certification.  The information shall include but not be limited 
to: 
 
(1) the means by which the generator has determined the waste is not a hazardous waste; 

 
(2) the means by which the generator has determined the waste is not a liquid; 
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(3) if the waste undergoes testing, the analytic results obtained from testing, signed and 

dated by the person responsible for completing the analysis; 
 

(4) if the waste does not undergo testing, an explanation as to why no testing is needed; 
 

(5) a description of the process generating the waste; and 
 

(6) relevant material safety data sheets. 
 

669.07 Temporary Staging.  The Contractor shall excavate and dispose of all waste material 
as mandated by the contaminants without temporary staging.  If circumstances require temporary 
staging, he/she shall request in writing, approval from the Engineer. 

 
When approved, the Contractor shall prepare a secure location within the project area capable 

of housing containerized waste materials.  The Contractor shall contain all waste material in leak-
proof storage containers such as lined roll-off boxes or 55 gal (208 L) drums, or stored in bulk 
fashion on storage pads.  The design and construction of such storage pad(s) for bulk materials 
shall be subject to approval by the Engineer.  The Contractor shall place the staged storage 
containers on an all-weather gravel-packed, asphalt, or concrete surface.  The Contractor shall 
maintain a clearance both above and beside the storage units to provide maneuverability during 
loading and unloading.  The Contractor shall provide any assistance or equipment requested by 
the Engineer for authorized personnel to inspect and/or sample contents of each storage 
container.  All containers and their contents shall remain intact and undisturbed by unauthorized 
persons until the manner of disposal is determined.  The Contractor shall keep the storage 
containers covered, except when access is requested by authorized personnel of the Department.  
The Engineer shall authorize any additional material added to the contents of any storage 
container before being filled. 

 
The Contractor shall ensure the staging area is enclosed (by a fence or other structure) to 

ensure direct access to the area is restricted, and he/she shall procure and place all required 
regulatory identification signs applicable to an area containing the waste material.  The Contractor 
shall be responsible for all activities associated with the storage containers including, but not 
limited to, the procurement, transport, and labeling of the containers.  The Contractor shall clearly 
mark all containers in permanent marker or paint with the date of waste generation, location and/or 
area of waste generation, and type of waste (e.g., decontamination water, contaminated clothing, 
etc.).  The Contractor shall place these identifying markings on an exterior side surface of the 
container.  The Contractor shall separately containerize each contaminated medium, i.e. 
contaminated clothing is placed in a separate container from decontamination water. Containers 
used to store liquids shall not be filled in excess of 80 percent of the rated capacity.  The 
Contractor shall not use a storage container if visual inspection of the container reveals the 
presence of free liquids or other substances that could classify the material as a hazardous waste 
in the container. 

 
The Department will not be responsible for any additional costs incurred, if mismanagement 

of the staging area, storage containers, or their contents by the Contractor results in excess cost 
expenditure for disposal or other material management requirements. 

 
669.08 Underground Storage Tank Removal.  For the purposes of this section, an 

underground storage tank (UST) includes the underground storage tank, piping, electrical 
controls, pump island, vent pipes and appurtenances.   
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Prior to removing an UST, the Engineer shall determine whether the Department is considered 

an "owner" or "operator" of the UST as defined by the UST regulations (41 Ill. Adm. Code Part 
176).  Ownership of the UST refers to the Department's owning title to the UST during storage, 
use or dispensing of regulated substances.  The Department may be considered an "operator" of 
the UST if it has control of, or has responsibility for, the daily operation of the UST.  The 
Department may however voluntarily undertake actions to remove an UST from the ground 
without being deemed an "operator" of the UST. 

 
In the event the Department is deemed not to be the "owner" or "operator" of the UST, the 

OSFM removal permit shall reflect who was the past "owner" or "operator" of the UST.  If the 
"owner" or "operator" cannot be determined from past UST registration documents from OSFM, 
then the OSFM removal permit will state the "owner" or "operator" of the UST is the Department.  
The Department’s Office of Chief Counsel (OCC) will review all UST removal permits prior to 
submitting any removal permit to the OSFM.  If the Department is not the “owner” or “operator” of 
the UST then it will not register the UST or pay any registration fee. 

 
The Contractor shall be responsible for obtaining all permits required for removing the UST, 

notification to the OSFM, using an OSFM certified tank contractor, removal and disposal of the 
UST and its contents, and preparation and submittal of the OSFM Site Assessment Report in 
accordance with 41 Ill. Adm. Code Part 176.330. 

 
The Contractor shall contact the Engineer and the OSFM's office at least 72 hours prior to 

removal to confirm the OSFM inspector's presence during the UST removal.  Removal, transport, 
and disposal of the UST shall be according to the applicable portions of the latest revision of the 
"American Petroleum Institute (API) Recommended Practice 1604". 

 
The Contractor shall collect and analyze tank content (sludge) for disposal purposes.  The 

Contractor shall remove as much of the regulated substance from the UST system as necessary 
to prevent further release into the environment.  All contents within the tank shall be removed, 
transported and disposed of, or recycled. The tank shall be removed and rendered empty 
according to IEPA definition. 

 
The Contractor shall collect soil samples from the bottom and sidewalls of the excavated area 

in accordance with 35 Ill. Adm. Code Part 734.210(h) after the required backfill has been removed 
during the initial response action, to determine the level of contamination remaining in the ground, 
regardless if a release is confirmed or not by the OSFM on-site inspector.  

 
In the event the UST is designated a leaking underground storage tank (LUST) by the OSFM’s 

inspector, or confirmation by analytical results, the Contractor shall notify the Engineer and the 
DESU.  Upon confirmation of a release of contaminants from the UST and notifications to the 
Engineer and DESU, the Contractor shall report the release to the Illinois Emergency 
Management Agency (IEMA) (e.g., by telephone or electronic mail) and provide them with 
whatever information is available (“owner” or “operator” shall be stated as the past registered 
“owner” or “operator”, or the IDOT District in which the UST is located and the DESU Manager); 
  



Various Routes 
Section 2019-084-I 

Various Counties 
Contract No. 62J58 

 

 87

 
The Contractor shall perform the following initial response actions if a release is indicated by 

the OSFM inspector: 
 
(a) Take immediate action to prevent any further release of the regulated substance to the 

environment, which may include removing, at the Engineer’s discretion, and disposing of 
up to 4 ft (1.2 m) of the contaminated material, as measured from the outside dimension 
of the tank 
 

(b) Identify and mitigate fire, explosion and vapor hazards; 
 

(c) Visually inspect any above ground releases or exposed below ground releases and 
prevent further migration of the released substance into surrounding soils and 
groundwater; and 
 

(d) Continue to monitor and mitigate any additional fire and safety hazards posed by vapors 
and free product that have migrated from the UST excavation zone and entered into 
subsurface structures (such as sewers or basements). 
 

The UST excavation shall be backfilled according to applicable portions of Sections 205, 208, 
and 550 with a material that will compact and develop stability.  The material shall be approved 
prior to placement.  All uncontaminated concrete and soil removed during tank extraction may be 
used to backfill the excavation, at the discretion of the Engineer. 

 
After backfilling the excavation, the site shall be graded and cleaned. 
 
669.09 Regulated Substance Final Construction Report.  Not later than 90 days after 

completing this work, the Contractor shall submit a Regulated Substance Final Construction 
Report (RSFCR) to the Engineer using form BDE 2733 and required attachments.  The form shall 
be signed by an Illinois licensed Professional Engineer or Professional Geologist. 

 
669.10 Method of Measurement.  Non-special waste, special waste, and hazardous waste 

soil will be measured for payment according to Article 202.07(b) when performing earth 
excavation, Article 502.12(b) when excavating for structures, or by computing the volume of the 
trench using the maximum trench width permitted and the actual depth of the trench. 

 
Groundwater containerized and transported off-site for management, storage, and disposal 

will be measured for payment in gallons (liters).  
 
Backfill plugs will be measured in cubic yards (cubic meters) in place, except the quantity for 

which payment will be made shall not exceed the volume of the trench, as computed by using the 
maximum width of trench permitted by the Specifications and the actual depth of the trench, with 
a deduction for the volume of the pipe. 

 
Engineered Barriers will be measured for payment in square yards (square meters). 

  



Various Routes 
Section 2019-084-I 

Various Counties 
Contract No. 62J58 

 

 88

 
669.11 Basis of Payment.  The work of preparing, submitting and administering a Regulated 

Substances Pre-Construction Plan will be paid for at the contract lump sum price for REGULATED 
SUBSTANCES PRE-CONSTRUCTION PLAN.   

 
On-site monitoring of regulated substances, including completion of form BDE 2732 for each 

day of work, will be paid for at the contract unit price per calendar day, or faction thereof, for  
ON-SITE MONITORING OF REGULATED SUBSTANCES. 

 
The installation of engineered barriers will be paid for at the contract unit price per square 

yard (square meter) for ENGINEERED BARRIER. 
 
The work of removing a UST, soil excavation, soil and content sampling, and the excavated 

soil, UST content, and UST disposal will be paid for at the contract unit price per each for 
UNDERGROUND STORAGE TANK REMOVAL. 

 
The transportation and disposal of soil and other materials from an excavation determined to 

be contaminated will be paid for at the contract unit price per cubic yard (cubic meter) for  
NON-SPECIAL WASTE DISPOSAL, SPECIAL WASTE DISPOSAL, or HAZARDOUS WASTE 
DISPOSAL. 

 
The transportation and disposal of groundwater from an excavation determined to be 

contaminated will be paid for at the contract unit price per gallon (liter) for SPECIAL WASTE 
GROUNDWATER DISPOSAL or HAZARDOUS WASTE GROUNDWATER DISPOSAL.  When 
groundwater is discharged to a sanitary or combined sewer by permit, the cost will be paid for 
according to Article 109.05. 

 
Backfill plugs will be paid for at the contract unit price per cubic yard (cubic meter) for 

BACKFILL PLUGS. 
 
Payment for temporary staging, if required, will be paid for according to Article 109.04. 
 
Payment for accumulated stormwater removal and disposal will be according to 

Article 109.04.  Payment will only be allowed if appropriate stormwater and erosion control 
methods were used. 

 
Payment for decontamination, labor, material, and equipment for monitoring areas beyond the 

specified areas, with the Engineer's prior written approval, will be according to Article 109.04. 
 
The sampling and testing associated with this work will be paid for as follows. 
 
(a) BETX Soil/Groundwater Analysis.  When the contaminants of concern are gasoline only, 

soil or groundwater samples shall be analyzed for benzene, ethylbenzene, toluene, and 
xylenes (BETX).  The analysis will be paid for at the contract unit price per each for BETX 
SOIL ANALYSIS and/or BETX GROUNDWATER ANALYSIS using EPA Method 8021B. 
 

(b) BETX-PNAS Soil/Groundwater Analysis.  When the contaminants of concern are middle 
distillate and heavy ends, soil or groundwater samples shall be analyzed for BETX and 
polynuclear aromatics (PNAS).  The analysis will be paid for at the contract unit price per 
each for BETX-PNAS SOIL ANALYSIS and/or BETX-PNAS GROUNDWATER 
ANALYSIS using EPA Method 8021B for BETX and EPA Method 8310 for PNAs. 
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(c) Priority Pollutants Soil Analysis.  When the contaminants of concern are used oils, soil 

samples shall be analyzed for priority pollutant VOCs, priority pollutants SVOCs, and 
priority pollutants metals.  The analysis will be paid for at the contract unit price per each 
for PRIORITY POLLUTANTS SOIL ANALYSIS using EPA Method 8260B for VOCs, EPA 
Method 8270C for SVOCs, and using an ICP instrument and EPA Methods 6010B and 
7471A for metals. 
 

(d) Priority Pollutant Groundwater Analysis.  When the contaminants of concern are used oils, 
non-petroleum material, or unknowns, groundwater samples shall be analyzed for priority 
pollutant VOCs, priority pollutants SVOCs, and priority pollutants metals.  The analysis will 
be paid for at the contract unit price per each for PRIORITY POLLUTANTS 
GROUNDWATER ANALYSIS using EPA Method 8260B for VOCs, EPA Method 8270C 
for SVOCs, and EPA Methods 6010B and 7470A for metals.  
 

(e) Target Compound List (TCL) Soil Analysis.  When the contaminants of concern are 
unknowns or non-petroleum material, soil samples shall be analyzed for priority pollutant 
VOCs, priority pollutants SVOCS, priority pollutants metals, pesticides, and Resource 
Conservation and Recovery Act (RCRA) metals by the toxicity characteristic leaching 
procedure (TCLP).  The analysis will be paid for at the contract unit price per each for TCL 
SOIL ANALYSIS using EPA Method 8260B for VOCs, EPA Method 8270C for SVOCs, 
EPA Method 8081 for pesticides, and ICP instrument and EPA Methods 6010B, 7471A, 
1311 (extraction), 6010B, and 7470A for metals.  
 

(f) Soil Disposal Analysis.  When the waste material for disposal requires sampling for 
disposal acceptance, the samples shall be analyzed for TCLP VOCs, SVOCs, RCRA 
metals, pH, ignitability, and paint filter test.  The analysis will be paid for at the contract 
unit price per each for SOIL DISPOSAL ANALYSIS using EPA Methods 1311 (extraction), 
8260B for VOCs, 8270C for SVOCs, 6010B and 7470A for RCRA metals, 9045C for pH, 
1030 for ignitability, and 9095A for paint filter.  
 

The work of preparing, submitting and administering a Regulated Substances Final 
Construction Report will be paid for at the contract lump sum price REGULATED SUBSTANCES 
FINAL CONSTRUCTION REPORT.” 
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SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE) 
Effective:  April 2, 2018 
 
Add the following to Section 109 of the Standard Specifications. 
 

“ 109.14 Subcontractor and Disadvantaged Business Enterprise Payment Reporting.  
The Contractor shall report all payments made to the following parties: 

 
(a) first tier subcontractors; 

 
(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit; 

 
(c) material suppliers or trucking firms that are part of the Contractor’s submitted DBE 

utilization plan. 
 
The report shall be made through the Department’s on-line subcontractor payment reporting 

system within 21 days of making the payment.” 
 
 
SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) 
Effective:  November 2, 2017 Revised:  April 1, 2019 
 
Replace the second paragraph of Article 109.12 of the Standard Specifications with the following: 
 

“ This mobilization payment shall be made at least seven days prior to the subcontractor starting 
work.  The amount paid shall be at the following percentage of the amount of the subcontract 
reported on form BC 260A submitted for the approval of the subcontractor’s work. 

 

Value of Subcontract Reported on Form BC 260A Mobilization Percentage 

Less than $10,000 25% 
$10,000 to less than $20,000 20% 
$20,000 to less than $40,000 18% 
$40,000 to less than $60,000 16% 
$60,000 to less than $80,000 14% 
$80,000 to less than $100,000 12% 

$100,000 to less than $250,000 10% 
$250,000 to less than $500,000 9% 

$500,000 to $750,000 8% 
Over $750,000 7%” 
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TRAFFIC CONTROL DEVICES - CONES (BDE) 
Effective:  January 1, 2019 
 
Revise Article 701.15(a) of the Standard Specifications to read: 
 

“ (a) Cones.  Cones are used to channelize traffic.  Cones used to channelize traffic at night 
shall be reflectorized; however, cones shall not be used in nighttime lane closure tapers 
or nighttime lane shifts.” 
 

Revise Article 1106.02(b) of the Standard Specifications to read: 
 

“ (b) Cones.  Cones shall be predominantly orange.  Cones used at night that are 28 to 36 in. 
(700 to 900 mm) in height shall have two white circumferential stripes.  If non-reflective 
spaces are left between the stripes, the spaces shall be no more than 2 in. (50mm) in 
width.  Cones used at night that are taller than 36 in. (900 mm) shall have a minimum of 
two white and two fluorescent orange alternating, circumferential stripes with the top stripe 
being fluorescent orange.  If non-reflective spaces are left between the stripes, the spaces 
shall be no more than 3 in. (75 mm) in width. 
 
The minimum weights for the various cone heights shall be 4 lb for 18 in. (2 kg for 450 mm), 
7 lb for 28 in. (3 kg for 700 mm), and 10 lb for 36 in. (5 kg for 900 mm) with a minimum of 
60 percent of the total weight in the base.  Cones taller than 36 in. shall be weighted per 
the manufacturer’s specifications such that they are not moved by wind or passing traffic.” 

 
 
TRAFFIC SPOTTERS (BDE) 
Effective:  January 1, 2019 
 
Revise Article 701.13 of the Standard Specifications to read: 
 

“ 701.13 Flaggers and Spotters.  Flaggers shall be certified by an agency approved by the 
Department.  While on the job site, each flagger shall have in his/her possession a current driver’s 
license and a current flagger certification I.D. card.  For non-drivers, the Illinois Identification Card 
issued by the Secretary of State will meet the requirement for a current driver’s license.  This 
certification requirement may be waived by the Engineer for emergency situations that arise due 
to actions beyond the Contractor's control where flagging is needed to maintain safe traffic control 
on a temporary basis.  Spotters are defined as certified flaggers that provide support to workers 
by monitoring traffic. 

 
Flaggers and spotters shall be stationed to the satisfaction of the Engineer and be equipped 

with a fluorescent orange, fluorescent yellow/green, or a combination of fluorescent orange and 
fluorescent yellow/green vest meeting the requirements of ANSI/ISEA 107-2004 or ANSI/ISEA 
107-2010 for Conspicuity Class 2 garments.  Flaggers shall be equipped with a stop/slow traffic 
control sign.  Spotters shall be equipped with a loud warning device.  The warning sound shall be 
identifiable by workers so they can take evasive action when necessary.  Other types of garments 
may be substituted for the vest as long as the garments have a manufacturer’s tag identifying 
them as meeting the ANSI Class 2 requirement.  The longitudinal placement of the flagger may 
be increased up to 100 ft (30 m) from that shown on the plans to improve the visibility of the 
flagger.  Flaggers shall not encroach on the open lane of traffic unless traffic has been stopped.  
Spotters shall not encroach on the open lane of traffic, nor interact with or control the flow of traffic. 
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For nighttime flagging, flaggers shall be illuminated by an overhead light source providing a 

minimum vertical illuminance of 10 fc (108 lux) measured 1 ft (300 mm) out from the flagger’s 
chest.  The bottom of any luminaire shall be a minimum of 10 ft (3 m) above the pavement.  
Luminaire(s) shall be shielded to minimize glare to approaching traffic and trespass light to 
adjoining properties.  Nighttime flaggers shall be equipped with fluorescent orange or fluorescent 
orange and fluorescent yellow/green apparel meeting the requirements of ANSI/ISEA 107-2004 
or ANSI/ISEA 107-2010 for Conspicuity Class 3 garments. 

 
Flaggers and spotters shall be provided per the traffic control plan and as follows. 
 
(a) Two-Lane Highways.  Two flaggers will be required for each separate operation where 

two-way traffic is maintained over one lane of pavement.  Work operations controlled by 
flaggers shall be no more than 1 mile (1600 m) in length.  Flaggers shall be in sight of 
each other or in direct communication at all times.  Direct communication shall be obtained 
by using portable two-way radios or walkie-talkies. 
 
The Engineer will determine when a side road or entrance shall be closed to traffic.  A 
flagger will be required at each side road or entrance remaining open to traffic within the 
operation where two-way traffic is maintained on one lane of pavement.  The flagger shall 
be positioned as shown on the plans or as directed by the Engineer. 
 

(b) Multi-Lane Highways.  At all times where traffic is restricted to less than the normal number 
of lanes on a multilane pavement with a posted speed limit greater than 40 mph and the 
workers are present, but not separated from the traffic by physical barriers, a flagger or 
spotter shall be furnished as shown on the plans.  Flaggers shall warn and direct traffic.  
Spotters shall monitor traffic conditions and warn workers of errant approaching vehicles 
or other hazardous conditions as they occur.  One flagger will be required for each 
separate activity of an operation that requires frequent encroachment in a lane open to 
traffic.  One spotter will be required for each separate activity with workers near the edge 
of the open lane or with their backs facing traffic. 
 

Flaggers will not be required when no work is being performed, unless there is a lane closure 
on two-lane, two-way pavement.” 
 
 
WEEKLY DBE TRUCKING REPORTS (BDE) 
Effective:  June 2, 2012 Revised:  April 2, 2015 
 
The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks 
hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors) 
that are used for DBE goal credit.   
 
The report shall be submitted to the Engineer on Department form “SBE 723” within ten business 
days following the reporting period.  The reporting period shall be Monday through Sunday for 
each week reportable trucking activities occur.   
 
Any costs associated with providing weekly DBE trucking reports shall be considered as included 
in the contract unit prices bid for the various items of work involved and no additional 
compensation will be allowed. 
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REVISIONS TO THE ILLINOIS PREVAILING WAGE RATES 
 

 
The Prevailing rates of wages are included in the Contract proposals which are 

subject to Check Sheet #5 of the Supplemental Specifications and Recurring 

Special Provisions.  The rates have been ascertained and certified by the 

Illinois Department of Labor for the locality in which the work is to be performed 

and for each craft or type of work or mechanic needed to execute the work of 

the Contract.  As required by Prevailing Wage Act (820 ILCS 130/0.01, et seq.) 

and Check Sheet #5 of the Contract, not less than the rates of wages 

ascertained by the Illinois Department of Labor and as revised during the 

performance of a Contract shall be paid to all laborers, workers and mechanics 

performing work under the Contract.  Post the scale of wages in a prominent 

and easily accessible place at the site of work. 

 

If the Illinois Department of Labor revises the prevailing rates of wages to be 

paid as listed in the specification of rates, the contractor shall post the revised 

rates of wages and shall pay not less than the revised rates of wages.  Current 

wage rate information shall be obtained by visiting the Illinois Department of 

Labor web site at http://www.state.il.us/agency/idol/ or by calling 312-793-

2814.  It is the responsibility of the contractor to review the rates applicable to 

the work of the contract at regular intervals in order to insure the timely payment 

of current rates.  Provision of this information to the contractor by means of the 

Illinois Department of Labor web site satisfies the notification of revisions by 

the Department to the contractor pursuant to the Act, and the contractor agrees 

that no additional notice is required.  The contractor shall notify each of its 

subcontractors of the revised rates of wages. 

 


