
 
October 23, 2019 
 
 
 
SUBJECT:  FAP Route 821 (IL 15) 
  Project STP-X1M3(255) 
  Section 12B-2 
  Jefferson County 
  Contract No. 78458 
  Item No. 52, November 8, 2019 Letting 
  Addendum A 

 
 
 

NOTICE TO PROSPECTIVE BIDDERS: 
 
 
Attached is an addendum to the plans or proposal.  This addendum involves 
revised and/or added material. 
 

1. Revised page 4 of the Special Provisions 
 
 

 
Prime contractors must utilize the enclosed material when preparing their bid 
and must include any changes to the Schedule of Prices in their bid.  
 
 
Very truly yours, 
 

 
 

Jack A. Elston, P.E. 
Bureau Chief, Design and Environment 
 

 
 
 
CWR/cr 



FAP Route 821 (IL 15) 
Project STP-X1M3(255) 

Section 12B-2 
Jefferson County 

Contract No. 78458 
 

4 

Frontier Communications 
208 West Union St. 
Marion, IL 62959 
ATTN: Rick Shaw 
Tel: (618) 997-0253 
Cell: (618) 997-0257 
Email: rick.shaw@ftr.com 

TELEPHONE/ 
FIBER OPTIC 

THROUGHOUT BEFORE OR DURING 
CONSTRUCTION 

Tri County Electric Co-Op. 
P.O. Box 369 
Mt. Vernon, IL. 62864 
ATTN: Danny Hopfinger 
Tel: (618) 244-5151 ext. 238 
Email: dhopfinger@tricountycoop.com 

ELECTRIC THROUGHOUT ALL POLES TO BE LEFT 
IN PLACE. POLE AT 

STATION 962+80 TO 
ONLY HAVE MAX OF 2’ 
GRADE EXCAVATION 

NEAR POLE 

Charter Communications, Inc. 
5111 Terrace NE. 
Mt. Vernon, IL 62864 
ATTN: Cedric Gillespie 
Tel: (314) 393-2970 
Email: cedric.gillespie@charter.com 

CABLE T.V. THROUGHOUT ATTACHED TO POWER 
POLES 

Clearwave Communications 
2 North Vine Street Floor #2  
Harrisburg, IL 62946 
ATTN: Roth Clayton 
Tel: (618) 294-8078 
Cell: (618) 841-2600 
Email: rclayton@corp.clearwave.com 

FIBER OPTIC THROUGHOUT BEFORE OR DURING 
CONSTRUCTION 

 
 

The above represents the best information the Department has available and 
is only included for the convenience of the bidder.  The applicable provisions 
of Section 102 and Articles 105.07, 107.20, 107.37, 107.38, 107.39, 107.40, 
and 108.02 shall apply. 
 
Above utility relocation information reflected as of 10/15/2019.  Once the 
proposed right of way is clear and final plans are available, a notice will be sent 
to the utility companies instructing them to begin relocation of utilities in conflict 
with the project. 
 

Additional utility information may be obtained by calling the "Joint Utility Location Information for 
Excavators" phone number, 800-892-0123. This project is located in Section 35, Township 2S, 
Range 1E, on the 3rd Principal Median in Casner Township. 
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