11-08-2024 LETTING ITEM 021

 \circ

0

 \bigcirc

STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION

D-91-219-24


FOR INDEX OF SHEETS, SEE SHEET NO. 2

PROPOSED HIGHWAY PLANS

FAI ROUTE 90/ FAI ROUTE 190/ FAI ROUTE 94:
I-90 / I-190 / I-94 (KENNEDY EXPWY)
W. OF US 12/45 (MANNHEIM RD) TO CONGRESS PKWY
SECTION: 2024-982-I
EXPRESSWAY HIGHWAY CLEANING
(LITTER/ DEBRIS REMOVAL)
COOK COUNTY

C-91-283-24

LOCATION MAPS - SEE INDEX OF SHEETS



FULL SIZE PLANS HAVE BEEN PREPARED USING STANDARD ENGINEERING SCALES. REDUCED SIZED PLANS WILL NOT CONFORM TO STANDARD SCALES. IN MAKING MEASUREMENTS ON REDUCED PLANS, THE ABOVE SCALES MAY BE USED.

J.U.L.I.E.
JOINT UTILITY LOCATION INFORMATION FOR EXCAVATION
1-800-892-0123
OR 811

PROJECT ENGINEER: OSCAR OLIVEROS (847) 705-4548 PROJECT MANAGER: JACEK EJMONT (847) 705-4641

CONTRACT NO. 62X03

GROSS LENGTH = 174,240 FT. = 33.0 MILE NET LENGTH = 174,240 FT. = 33.0 MILE STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION

SUBMITTED

22 24

REGIONAL ENGINEER

October 4, 2024

ENGINEER OF DESIGN AND ENVIRONMENT
October 4, 2024

DIRECTOR OF HIGHWAYS PROJECT IMPLEMENTATION

13

LOCATION OF SECTION INDICATED THUS: -

PRINTED BY THE AUTHORITY OF THE STATE OF ILLINOIS

INDEX OF SHEETS

SHEET NO. DESCRIPTION

- 1 TITLE SHEET
- 2 INDEX OF SHEETS AND STATE STANDARDS
- GENERAL NOTES, SUMMARY OF QUANTITIES, & TYPICAL EXPRESSWAY CROSS-SECTIONS
- 4 I-90/94/190 (KENNEDY EXPWY) EXPRESSWAY CLEANING MAP
- TRAFFIC CONTROL DETAILS FOR FREEWAY SHOULDER CLOSURES AND PARTIAL RAMP CLOSURES (TC-17)

STATE STANDARDS

STANDARD NO. DESCRIPTION


701106-02 OFF-ROAD OPERATION MULTILANE, MORE THAN 15' AWAY

701426-09 LANE CLOSURE, MULTILANE, INTERMITTENT OR MOVING OPER., FOR SPEEDS > 45 MPH


701901-09 TRAFFIC CONTROL DEVICES

	USER NAME = jacek.ejmont	DESIGNED -	REVISED -	
ij		DRAWN -	REVISED -	
	PLOT SCALE = \$SCALE\$	CHECKED -	REVISED -	
	PLOT DATE = 8/20/2024	DATE -	REVISED -	


STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION




TYPICAL EXPRESSWAY CROSS-SECTION NO. 1




TYPICAL EXPRESSWAY CROSS-SECTION NO. 2



TYPICAL EXPRESSWAY CROSS-SECTION NO. 3



TYPICAL EXPRESSWAY CROSS-SECTION NO. 4



TYPICAL EXPRESSWAY CROSS-SECTION NO. 5

NOTES:

- 1. SCHEDULE MAY VARY AS DIRECTED BY THE ENGINEER.
- 2. NO DAILY CONTRACTOR WORK REQUESTS/SCHEDULING SHALL BE AUTHORIZED OR APPROVED TO START WHEN IT IS DETERMINED BY THE ENGINEER THAT WEATHER CONDITIONS WILL BE UNFAVORABLE. APPROVAL OF DAILY CONTRACTOR WORK SCHEDULE REQUEST SHALL BE SOLELY DETERMINED BY THE ENGINEER.
- 3. ALL SHOULDER CLOSURES SHALL BE IMMEDIATELY REMOVED DURING ALL ADVERSE WEATHER CONDITIONS WITHOUT EXCEPTION, INCLUDING BUT NOT LIMITED TO RAIN, WET ROAD SURFACE (SPRAY FROM TIRES), MIST, DRIZZLE, SLEET, SNOW, FOG AND ANY OTHER CIRCUMSTANCE DETERMINIED UNSAFE BY THE ENGINEER. THE CONTRACTOR SHALL IMPLEMENT THIS CONTRACT REQUIREMENT IMMEDIATELY WITHOUT WAITING FOR DEPARTMENT'S INSTRUCTION.
- 4. NO WORK WILL BE ALLOWED ON THE FOLLOWING LEGAL HOLIDAYS UNLESS IT IS CONSIDERED AN EMERGENCY, IMMEDIATE HAZARD OR ANY WORK AS DESIGNATED BY THE DEPARTMENT THAT REQUIRES FIRST PRIORITY CORRECTIVE ACTION:

EASTER HOLIDAY
MEMORIAL DAY HOLIDAY
INDEPENDENCE DAY HOLIDAY
LABOR DAY HOLIDAY
THANKSGIVING HOLIDAY
CHRISTMAS HOLIDAY
NEW YEARS HOLIDAY

SUMMARY OF QUANTITIES

			URBAN	100 % STATE 0044
CODE NO.	ІТЕМ	UNIT	TOTAL QUANTITIES	EXPRESSWAY
X0326643	LITTER PICKING	MILE	398.6	398.6

USER NAME = jacek.ejmont	DESIGNED -	REVISED -
	DRAWN -	REVISED -
PLOT SCALE = \$SCALE\$	CHECKED -	REVISED -
PLOT DATE = 8/20/2024	DATE -	REVISED _

