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NOTICE TO BIDDERS 

 
 

1. TIME AND PLACE OF OPENING BIDS.   Electronic bids are to be submitted to the electronic bidding system 
(iCX-Integrated Contractors Exchange).  All bids must be submitted to the iCX system prior to 12:00 p.m.  
November 8, 2024 at which time the bids will be publicly opened from the iCX SecureVault. 

 
2. DESCRIPTION OF WORK.  The proposed improvement is identified and advertised for bids in the 

Invitation for Bids as: 
 
   Contract No. 61K54 
   COOK County 
   Section 17-00034-05-BT           
   Project 0REL-643 () 
   Route DES PLAINES RIVER TRAIL 
   District 1 Construction Funds 

 
 Constrution of a shared-use path from the north side of Irvign Park Road to Lawrence Avenue in the 
City of Chicago and Schiller Park. 
 
3. INSTRUCTIONS TO BIDDERS.  (a)  This Notice, the invitation for bids, proposal and letter of award shall, 

together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road 
and Bridge Construction, become part of the contract.  Bidders are cautioned to read and examine carefully 
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to 
submission of a bid. 

 

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the 
bidder to make various certifications as a part of the proposal and contract.  By execution and submission 
of the proposal, the bidder makes the certification contained therein.  A false or fraudulent certification 
shall, in addition to all other remedies provided by law, be a breach of contract and may result in 
termination of the contract. 

 

4. AWARD CRITERIA AND REJECTION OF BIDS.  This contract will be awarded to the lowest responsive 
and responsible bidder considering conformity with the terms and conditions established by the Department 
in the rules, Invitation for Bids and contract documents.  The issuance of plans and proposal forms for bidding 
based upon a prequalification rating shall not be the sole determinant of responsibility.  The Department 
reserves the right to determine responsibility at the time of award, to reject any or all proposals, to re-advertise 
the proposed improvement, and to waive technicalities. 

 
 
 

       By Order of the 
       Illinois Department of Transportation 
 

       Omer Osman,  
 Secretary 
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BDE SPECIAL PROVISIONS 
 

The following special provisions indicated by an “X” are applicable to this contract.  An * indicates a new or 
revised special provision for the letting. 
 

File 
Name 

Pg.  Special Provision Title Effective Revised 

 80099       Accessible Pedestrian Signals (APS) April 1, 2003 Jan. 1, 2022 
_ 80274 114  Aggregate Subgrade Improvement April 1, 2012 April 1, 2022 
 80192       Automated Flagger Assistance Device Jan. 1, 2008 April 1, 2023 
 80173       Bituminous Materials Cost Adjustments Nov. 2, 2006 Aug. 1, 2017 
 80426       Bituminous Surface Treatment with Fog Seal Jan. 1, 2020 Jan. 1, 2022 
 80241       Bridge Demolition Debris July 1, 2009   

5053I       Building Removal Sept. 1, 1990 Aug. 1, 2022  
5026I       Building Removal with Asbestos Abatement Sept. 1, 1990 Aug. 1, 2022 

 80449 117  Cement, Type IL Aug. 1, 2023  
 80384 118  Compensable Delay Costs June 2, 2017 April 1, 2019 
 80198       Completion Date (via calendar days) April 1, 2008  
 80199       Completion Date (via calendar days) Plus Working Days April 1, 2008  
 80453       Concrete Sealer Nov. 1, 2023  
 80261 122  Construction Air Quality – Diesel Retrofit June 1, 2010 Nov. 1, 2014 
 80434       Corrugated Plastic Pipe (Culvert and Storm Sewer) Jan. 1, 2021  
 80029 125  Disadvantaged Business Enterprise Participation Sept. 1, 2000 Mar. 2, 2019 
 80229       Fuel Cost Adjustment April 1, 2009 Aug. 1, 2017 
 80452       Full Lane Sealant Waterproofing System Nov. 1, 2023  
 80447       Grading and Shaping Ditches Jan 1, 2023  
 80433       Green Preformed Thermoplastic Pavement Markings Jan. 1, 2021 Jan. 1, 2022 
 80443       High Tension Cable Median Barrier Removal April 1, 2022  
 80456 135  Hot-Mix Asphalt Jan. 1, 2024  
 80446       Hot-Mix Asphalt – Longitudinal Joint Sealant Nov. 1, 2022 Aug. 1, 2023 
 80438       Illinois Works Apprenticeship Initiative – State Funded Contracts June 2, 2021 April 2, 2024 
 80045       Material Transfer Device June 15, 1999 Jan. 1, 2022 
 80450       Mechanically Stabilized Earth Retaining Walls Aug. 1, 2023  
 80441 136  Performance Graded Asphalt Binder Jan 1, 2023  
 80451 141  Portland Cement Concrete Aug. 1, 2023  
 80459       Preformed Plastic Pavement Marking June 2, 2024  
 3426I       Railroad Protective Liability Insurance Dec. 1, 1986 Jan. 1, 2022 
 80455 142  Removal and Disposal of Regulated Substances Jan. 1, 2024 April 1, 2024 
 80445 144  Seeding Nov. 1, 2022  
 80457       Short Term and Temporary Pavement Markings April 1, 2024 April 2, 2024 
 80448 150  Source of Supply and Quality Requirements Jan. 2, 2023  
 80340       Speed Display Trailer April 2, 2014 Jan. 1, 2022 
 80127       Steel Cost Adjustment April 2, 2014 Jan. 1, 2022 
 80397 151  Subcontractor and DBE Payment Reporting  April 2, 2018  
 80391 152  Subcontractor Mobilization Payments  Nov. 2, 2017 April 1, 2019 
 80437 154  Submission of Payroll Records April 1, 2021 Nov. 2, 2023 
 80435       Surface Testing of Pavements – IRI Jan. 1, 2021          Jan. 1, 2023 
 80410       Traffic Spotters Jan. 1, 2019  
 20338 155  Training Special Provisions Oct. 15, 1975 Sept. 2, 2021 
 80429       Ultra-Thin Bonded Wearing Course April 1, 2020 Jan. 1, 2022 
 80439 158  Vehicle and Equipment Warning Lights Nov. 1, 2021 Nov. 1, 2022 
 80458       Waterproofing Membrane System Aug. 1, 2024  
 80302 159  Weekly DBE Trucking Reports June 2, 2012 Nov. 1, 2021 
 80454       Wood Sign Support Nov. 1, 2023  
 80427 160  Work Zone Traffic Control Devices Mar. 2, 2020  
 80071 162  Working Days Jan. 1, 2002  
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STATE OF ILLINOIS 

SPECIAL PROVISIONS 

 
The following Special Provisions supplement the specifications listed in the table below which 
apply to and govern the proposed improvement designated as Section 17-00034-05-BT, Contract 
Number 61K54 and in case of conflict with any part or parts of said specifications, the said 
Special Provisions shall take precedence and govern. 
 

SPECIFICATION ADOPTED/DATED 
Standard Specifications for Road and Bridge Construction 
 

January 1, 2022 
 

Manual on Uniform Traffic Control Devices for Streets and Highways 
 

2009 Edition with Revisions 
1 and 2 

Illinois Manual on Uniform Traffic Control Devices for Streets and 
Highways" (ILMUTCD) 

Current Edition 
 

Supplemental Specifications and Recurring Special Provisions 
(indicated on the Check Sheet included herein) 

January 1, 2024 
 

Manual of Test Procedure of Materials 
 

Current 

Standard Specifications for Water & Sewer Main Construction in 
Illinois 

8th Edition, 2020 

 

LOCATION OF IMPROVEMENT 

Segment 4 of the Des Plaines River Trail is located in the City of Chicago and the Village of 
Schiller Park, Cook County.  The improvement on the Des Plaines River Trail begins on the 
north side of Irving Park Road and ends just south of Lawrence Avenue. The total gross and 
net length is 5,749 feet (1.09 miles). 

DESCRIPTION OF IMPROVEMENT 

The work consists of the construction of an aggregate shared-use path, precast concrete 
boardwalk, portland cement concrete sidewalk, earth excavation, portland cement concrete 
curb, seeding, sodding, topsoil, landscaping, as well as all incidental and collateral work 
necessary to complete the project as shown on the plans and as described herein.   
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AVAILABLE REPORTS 

 

☐  No project specific reports were prepared. 

 
When applicable, the following checked reports and record information is available for 
Bidders’ reference upon request: 
 

 ☐  Record structural plans 

 

 ☒  Preliminary Site Investigation (IDOT PSI) 

 

 ☒  Preliminary Environmental Site Assessment (IDOT PESA) 

 

 ☒  Preliminary Site Investigation (PSI) – Local  

 

 ☒  Preliminary Environmental Site Assessment (PESA) – Local  

 

 ☒  Soils/Geotechnical Report 

 

 ☒  Boring Logs 

 

 ☐  Pavement Cores 

 

 ☐  Location Drainage Study (LDS) 

 

 ☐  Hydraulic Report 

 

 ☐  Noise Analysis 

 

 ☒  Other:  Local PIP Evaluation Report/LPC 663 Testing 

FPDCC Tree Protection and Preservation Manual 
FPDCC Tree Mitigation Plan 

 
Those seeking these reports should request access from: 
 
Mark B. Thomas, PE 
Christopher B. Burke Engineering, Ltd. 
9575 W. Higgins Road, Suite 600 
Rosemont, IL 60018 
(847) 823-0500 
mthomas@cbbel.com 
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CONSTRUCTION STAGING THROUGH THE FOREST PRESERVE 

 

The Contractor shall Stage construction of the path through the Forest Preserve as defined 
in the EROSION CONTROL STAGING DETAIL sheet in the plans.  Perimeter erosion barrier 
will be installed per plan and vehicles, equipment, or materials shall not be allowed outside 
of the work zone defined by the perimeter erosion barrier.  The Contractor shall inform all 
crews daily of this requirement. 
 
In Stage 3, the perimeter erosion barrier can be removed after temporary seeding and 
temporary erosion control blanket has been installed.  
 
The final topsoil will be placed in Stage 4 using the aggregate base course placed in Stage 2 
as a working platform.  The final aggregate surface will be constructed after the final topsoil 
has been placed.  Vehicles, equipment, or materials shall not be allowed beyond the final 
limits of construction. Should the Contractor violate this requirement as determined by the 
Forest Preserve District of Cook County (FPDCC) with evidence of vehicles, equipment, or 
materials having been outside of the final construction limits, the Contractor shall be liable for 
an immediate monetary deduction per art 105.03a with a base value of $1,000, which will be 
valued at one calendar day of “Intrusion into Protected Resource” multiplied by a Gravity 
Adjustment Factor. 
 
Areas that could be used by the Contractor as turnaround locations must be approved by the 
FPDCC representative before any disturbance beyond the proposed perimeter erosion 
barrier can commence.  If the Contractor desires to utilize these areas, the ground beyond 
the limits of the proposed perimeter erosion barrier will be protected by geotextile fabric 
covered by 4” of mulch and a timber mat cabled together.  The turnaround area will be 
surrounded by perimeter erosion barrier, and high visibility temporary fence.  Once work is 
completed, all items identified here will be removed and the area will be seeded.  This work 
will not be paid for separately but will be included in the cost of the adjacent path pay items. 
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CITY OF CHICAGO PERMITS AND LICENSES 

Coordination with City of Chicago Departments will be necessary for permits and licenses 
and as stated below. 
 
OBTAINING PERMITS AND ASSOCIATED FEES 
A. Contractor Obtains Permits 
The Contractor must obtain all permits wherever the Work under this Contract requires 
them, including from the City of Chicago or other public authorities. You must furnish 
triplicate copies of the permits to the City of Chicago before the Work covered by them is 
started. NO WORK IS ALLOWED TO PROCEED BEFORE SUCH PERMITS ARE 
OBTAINED. 
 
B. Contractor Pays Permit Fees 
The special use of, or removal, alteration or replacement of certain City-owned facilities and 
appurtenances such as traffic signals signs, lighting, parking meters, trees, sewers, 
hydrants, bridges and viaducts which are required for the Contractor to perform the Work 
are subject to all applicable Municipal Ordinances. It is the Contractor’s responsibility to 
obtain all the necessary permits and pay the associated fees. Cost associated with these 
permits are included in the cost of the work being performed. The Contractor must furnish 
copies of the permits to the City of Chicago before the Work covered is started. Information 
with regard to the above may be obtained by contacting the appropriate City of Chicago 
Departments. 
 
COORDINATION WITH OTHER CITY OF CHICAGO DEPARTMENTS 
A. Water System Work and Usage (if necessary) 
If water from a City hydrant is necessary for the execution of the Work, you must obtain a 
hydrant permit from the City’s Department of Water Management. You must obtain a permit 
from that department also for any construction, repair or adjustment of any water main, 
branch or service connection. Requests for permits must be made at the Department of 
Water Management, City Hall, 121 North LaSalle Street, Room 906, Chicago, Illinois 60602; 
312/744-7060. 
 
B. Sewer System Work (if necessary) 
A licensed drainlayer must obtain a Chicago Sewer Permit for the drainage work on the 
project.  A licensed drainlayer is person possessing a current sewer and drain license 
issued by the Department of Water Management. Requests for permits must be 
made at the Department of Water Management (Sewers and Drains), 333 S. State Street, 
Room 410, Chicago, IL 60604-3971; 312/747-8117. 
Project plans must be submitted to the Department of Water Management (Sewers and 
Drains) sufficiently in advance for examination and review. Plans meeting the department’s 
requirements must be submitted with the application for permit at least four days before the 
issuance of permit. When applying for a permit, you must submit three sets of plans that 
show all new underground sewer Work inside and around the project with a clear site or 
location plan together with the estimate of quantities for sewer sizes and sewer structures to 
be installed. 
A copy of the permit must be on the Work site before the start of construction. Failure to 
obtain a permit before the start of construction will result in a penalty and could result in the 
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revocation of the drainlayer's license. 
 
You must arrange for sewer inspections at least 48 hours before the start of Work. 
Inspections may be requested by calling (312)744-7501 for Plumbing Inspections and (312) 
747-7892 for Mason Inspections. 
 
C. Office of Underground Utility Coordination 
The project must be submitted by the Contractor to the Office of Underground Coordination 
(OUC) and Deep Excavation to acquire a permit. Project plans must be submitted to the 
Office of Underground Coordination sufficiently in advance for examination and review. It is 
the Contractor’s responsibility to obtain the necessary permits from OUC and pay the 
associated fees. 
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KEEPING ARTERIAL ROADWAYS OPEN TO TRAFFIC (LANE CLOSURES ONLY) 

Effective: January 22, 2003 
Revised:  August 10, 2017 
 
The Contractor shall provide the necessary traffic control devices to warn the public and to 
delineate the work zone as required in these Special Provisions, the Standard 
Specifications, the State Standards, and the District Details. 
 
Arterial lane closures shall be in accordance with the Standard Specifications, Highway 
Standards, District Details, and the direction of the Engineer.  The Contractor shall request 
and gain approval from the Engineer seventy–two (72) hours in advance of all long-term (24 
hrs. or longer) lane closures.   
 
Arterial lane closures not shown in the staging plans will not be permitted during peak 
traffic volume hours. 
 
Peak traffic volume hours are defined as weekdays (Monday through Friday) from  
6:00 AM to 8:30 AM and 4:30 PM to 6:00 PM. 
 
Private vehicles shall not be parked in the work zone.  Contractor’s equipment and/or 
vehicles shall not be parked on the shoulders or in the median during non-working hours.  
The parking of equipment and/or vehicles on State right-of-way will only be permitted at 
locations approved by the Engineer in accordance with Articles 701.08 and 701.11 of the 
Standard Specifications. 

 
Should the Contractor fail to completely open and keep open all the traffic lanes to traffic in 
accordance with the limitations specified above, the Contractor shall be liable to the 
Department for the amount of: 
 

One lane or ramp blocked = $1,000  
 

Two lanes blocked = $2,500  
 

Not as a penalty but as liquidated and ascertained damages for each and every 15 minute 
interval or a portion thereof that a lane is blocked outside the allowable time limitations.  
Such damages may be deducted by the Department from any monies due the Contractor.  
These damages shall apply during the contract time and during any extensions of the 
contract time. 
  



Des Plaines River Trail Segment 4 Reconstruction 
Forest Preserve District of Cook County 

Contract No. 61K54 
Section No. 17-00034-05-BT 

Cook County 

7 
 

PUBLIC CONVENIENCE AND SAFETY (D1) 

 
Effective: May 1, 2012 
Revised: July 15, 2012 
 
Add the following to the end of the fourth paragraph of Article 107.09: 
 

“If the holiday is on a Saturday or Sunday, and is legally observed on a Friday or 
Monday, the length of Holiday Period for Monday or Friday shall apply.” 

 

Add the following sentence after the Holiday Period table in the fourth paragraph of Article 
107.09: 
 

“The Length of Holiday Period for Thanksgiving shall be from 5:00 AM the 
Wednesday prior to 11:59 PM the Sunday After” 

 
Delete the fifth paragraph of Article 107.09 of the Standard Specifications: 
 

“On weekends, excluding holidays, roadways with Average Daily Traffic of 25,000 or 
greater, all lanes shall be open to traffic from 3:00 P.M. Friday to midnight Sunday 
except where structure construction or major rehabilitation makes it impractical.” 
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TRAFFIC CONTROL PLAN (D1) 

Effective:  September 30, 1985 
Revised:  January 1, 2007 
 
Traffic Control shall be according to the applicable sections of the Standard Specifications, 
the Supplemental Specifications, the "Illinois Manual on Uniform Traffic Control Devices for 
Streets and Highways", any special details and Highway Standards contained in the plans, 
and the Special Provisions contained herein. 
 
Special attention is called to Article 107.09 of the Standard Specifications and the following 
Highway Standards, Details, Quality Standard for Work Zone Traffic Control Devices, 
Recurring Special Provisions and Special Provisions contained herein, relating to traffic 
control. 
 
The Contractor shall contact the District One Bureau of Traffic at least 72 hours in advance 
of beginning work. 
 
STANDARDS: 701101-05, 701426-09, 701427-05, 701606-10, 701701-10, 701801-06, 
701901-09 
 
DETAILS:  
NONE 
 
 
SPECIAL PROVISIONS:  
KEEPING ARTERIAL ROADWAYS OPEN TO TRAFFIC (LANE CLOSURES ONLY) 
PUBLIC CONVENIENCE AND SAFETY (D1) 
WORK ZONE TRAFFIC CONTROL DEVICES (BDE) 
VEHICLE AND EQUIPMENT WARNING LIGHTS (BDE) 
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TRAFFIC CONTROL AND PROTECTION (SPECIAL) 

 
Traffic control shall be as specified in these detailed specifications for traffic control and 
protection, as shown and described in the plans, per applicable IDOT standards and details, per 
the MUTCD, and as directed by the Engineer. 
 
When traffic is to be directed over a detour route, the Contractor shall furnish, erect, maintain 
and remove all applicable traffic control devices along the detour route in accordance with the 
plans. The cost of this work shall be included in the cost of TRAFFIC CONTROL AND 
PROTECTION (SPECIAL). 
 
At the Pre-Construction Meeting, the Contractor shall furnish the name, and a 24-hour phone 
number of the individual in his direct employ, who is responsible for the installation and 
maintenance of the traffic control for the project. In accordance with Art 108.01, if a 
Subcontractor is to provide this aspect of the work, consent of the Engineer is required. This 
shall not relieve the Contractor of the foregoing requirement for an individual in his direct employ 
to superintend the implementation and maintenance of the traffic control. 
 
The Contractor shall furnish, install, maintain, relocate, and remove all traffic cones, signs, 
barricades, warning lights and other devices that are to be used for the purpose of controlling 
traffic. The Contractor shall furnish certified flaggers upon request of the Engineer or when 
required for safe operations. The Contractor is responsible to ensure that all barricades, 
warning signs, lights and other devices installed for traffic control are in place and operating 24 
hours Each calendar day this Contract is in effect. As a minimum, all areas of work shall be 
protected each night by Type II barricades at maximum 50-foot centers equipped with working 
flashing lights. Type III barricades shall be placed at all project limits. 
 
Method of Measurement.  Measurement will be pro-rated. The Engineer shall evaluate the 
amount of current contract pay items completed and approved for payment and divide them by 
the total current approved contract amount. This percentage of the contract LUMP SUM price 
for Traffic Control and Protection shall be eligible for payment. 
 
Basis of Payment.  This work will be paid for at the contract Lump Sum price for TRAFFIC 
CONTROL AND PROTECTION (SPECIAL) which shall include all work as herein specified. 
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STATUS OF UTILITIES (D-1) 

Effective:  June 1, 2016 
Revised:  January 1, 2020 
 
Utility companies and/or municipal owners located within the construction limits of this project 
have provided the following information regarding their facilities and the proposed 
improvements.  The tables below contain a description of specific conflicts to be resolved 
and/or facilities which will require some action on the part of the Department’s contractor to 
proceed with work.  Each table entry includes an identification of the action necessary and, if 
applicable, the estimated duration required for the resolution. 
 
UTILITIES TO BE ADJUSTED 
 
Conflicts noted below have been identified by following the suggested staging plan included 
in the contract.  The company has been notified of all conflicts and will be required to obtain 
the necessary permits to complete their work; in some instances, resolution will be a function 
of the construction staging.  The responsible agency must relocate, or complete new 
installations as noted below; this work has been deemed necessary to be complete for the 
Department’s contractor to then work in the stage under which the item has been listed. 
 
 
No conflicts to be resolved.   
 
The following contact information is what was used during the preparation of the plans as 
provided by the owner of the facility.  
 

Agency/Company 
Responsible to 

Resolve Conflict 

Name of 
contact 

Phone E-mail address 

AT&T Jamel McGinnis  g11629@att.com 

ComEd Lisa Argast 630-576-7094 Lisa.argast@exeloncorp.com 

MWRD Joseph 
Schuessler 

312-751-3236 Joseph.Schuessler@mwrd.org 

Nicor Chip Parrott 630-388-3319 gasmaps@southernco.com 

 
 
 
UTILITIES TO BE WATCHED AND PROTECTED 
 
The areas of concern noted below have been identified by following the suggested staging 
plan included for the contract.  The information provided is not a comprehensive list of all 
remaining utilities, but those which during coordination were identified as ones which might 
require the Department’s contractor to take into consideration when making the determination 
of the means and methods that would be required to construct the proposed improvement.  
In some instances, the contractor will be responsible to notify the owner in advance of the 
work to take place so necessary staffing on the owner’s part can be secured.   

mailto:g11629@att.com
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LOCATION TYPE DESCRIPTION OWNER 

446+10 to 
446+20 

Combined 
Sewer 

The contractor is alerted that there is a 72” diameter 
combined sewer crossing the path.  Contractor to work 

with MWRD to locate all MWRD facilities prior to 
proceeding with construction activities and shall be 
responsible for protecting MWRD facilities from all 

construction operations, vibrations, and heavy 
equipment.           

MWRD 

10+25 to 
11+00 

Manholes 

The contractor is alerted that there are several 
manholes adjacent to the path.  Contractor to work with 
MWRD to locate all MWRD facilities prior to proceeding 
with construction activities and shall be responsible for 

protecting MWRD facilities from all construction 
operations, vibrations, and heavy equipment.           

MWRD 

 
 
The following contact information is what was used during the preparation of the plans as 
provided by the owner of the facility.  
 

Agency/Company 
Responsible to 

Resolve Conflict 

Name of 
contact 

Phone E-mail address 

AT&T Jamel McGinnis  g11629@att.com 

ComEd Lisa Argast 630-576-7094 Lisa.argast@exeloncorp.com 

MWRD Paul Sobanski 708-588-4080  

Nicor Chip Parrott 630-388-3319 gasmaps@southernco.com 

 
 
The above represents the best information available to the Department and is included for 
the convenience of the bidder.  The days required for conflict resolution should be considered 
in the bid as this information has also been factored into the timeline identified for the project 
when setting the completion date. The applicable portions of the Standard Specifications for 
Road and Bridge Construction shall apply.   
 
Estimated duration of time provided above for the first conflicts identified will begin on the 
date of the executed contract regardless of the status of the utility relocations.  The 
responsible agencies will be working toward resolving subsequent conflicts in conjunction 
with contractor activities in the number of days noted.  
 
The estimated relocation duration must be part of the progress schedule submitted by the 
contractor.  A utility kickoff meeting will be scheduled between the Department, the 
Department’s contractor and the utility companies when necessary.  The Department’s 
contractor is responsible for contacting J.U.L.I.E. prior to all excavation work. 
 

  

mailto:g11629@att.com
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TOPSOIL FURNISH AND PLACE, SPECIAL 

 
Description. This work shall consist of furnishing and placing engineered topsoil. The 
engineered topsoil shall consist of 40% sand, 30% topsoil and 30% compost. The topsoil 
and compost component of the soil shall be in accordance with Section 1081.05 of the 
Standard Specifications. The sand component shall be clean sand complying with Section 
1003 of the Standard Specifications meeting FA-1 gradation. The sand, compost and topsoil 
must be thoroughly blended prior to placement. 
 
General. This work shall be completed in accordance with Section 211 of the Standard 
Specifications. 
 
Basis of Payment. This work shall be paid for at the contract unit price per cubic yard for 
TOPSOIL FURNISH AND PLACE, SPECIAL. 
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STORM SEWER, DUCTILE IRON 

 
Description. This work consists of constructing ductile iron storm sewer. 
 
General. The installation requirements shall be according to the latest edition of the 
Standard Specifications for Water and Sewer Main Construction in Illinois, and the 
applicable portions of Section 550 of the Standard Specifications. 
 
Materials. The ductile iron pipe shall meet the requirements of ANSI A 21.51 (AWWA 
C151). The class or thickness design shall be according to ANSI A 21.50 (AWWA C150). 
The ductile iron pipe shall be seal coated and/or cement lined according to ANSI A 21.4 
(AWWA C104). The ductile iron pipe shall have mechanical or rubber (slip seal or push on) 
joints. 
 
Basis of Payment: This work will be paid for at the contract unit price per foot for STORM 
SEWERS, DUCTILE IRON, of the diameter shown in the plans. 
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REMOVE EXISTING FLARED END SECTION 

 
Description. This work shall consist of removing and disposing of flared end sections.  
Flared end sections shall be disposed according to Article 202.03 of the Standard 
Specifications. 
 
Method of Measurement. This work shall be measured per each end section. 
 
Basis of Payment. This work shall be paid for at the contract unit price per each for 
REMOVE EXISTING FLARED END SECTION. 
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ABANDON EXISTING CULVERT 

 
Description. This work shall consist of the abandonment and plugging of existing culverts 
at the locations specified in the plans or as directed by the Engineer.  
 
General. The openings of culvert to be abandoned shall be plugged at both ends with at 
least 2 feet of Class SI concrete conforming to Section 1020 of the Standard Specifications 
or non-shrink mortar.   
 
Method of Measurement. This work shall be measured per each culvert. 
 
Basis of Payment. This work shall be paid for at the contract unit price per each for 
ABANDON EXISTING CULVERT. 
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AGGREGATE SURFACE COURSE, TYPE B 3” (SPECIAL) 

 
General:  This work shall consist of all materials, tools, equipment, and labor necessary to 
provide a trail surface, suitable for multiple uses.  This work shall consist of surfacing new 
trails or refurbishing the surfaces of existing trails that may be damaged during the course 
of construction, by furnishing, placing, shaping, and compacting limestone screenings, 
conforming to the applicable Articles of Section 402 of the Illinois Department of 
Transportation Standard Specifications for Road and Bridge Construction.  Exceptions are 
that the additions of moisture at the point of production of the aggregate surface may be 
required to obtain maximum density of the aggregate surface.  This shall be at the direction 
of the Owner’s Project Representative.  The Limestone Trail Screenings shall be compacted 
as required by the Owner’s Project Representative.  No extra payment shall be due the 
Contractor for complying with the aforementioned requirements.  
 
Materials:  The crushed limestone screenings shall conform to IDOT gradation FA-21 and 
meet requirements of section 1003 of the Standard Specifications.  
 
Construction Requirements:  Before the aggregate surface is placed on the trail, any ruts, 
caked earth, or other undesirable surface matter will be removed with the blade of a motor 
grader.  Before the aggregate surface is deposited on the prepared trail, it shall contain 
sufficient moisture to provide satisfactory compaction.  The aggregate surface shall be 
placed with a spreading and finishing machine meeting the requirements of Section 
1102.03. The aggregate surface shall be compacted with a roller to the specified thickness, 
to the satisfaction of the Owner’s Project Representative.  If the moisture content of the 
material is not such as to permit satisfactory compaction, water shall be added in such a 
quantity so that satisfactory compaction can be obtained.  If any subgrade material is 
worked into the surface aggregate during the finishing operation, all granular material within 
the affected areas shall be removed and replaced with new aggregate.  The limestone 
screenings shall be placed to the depth and design grade shown on the Plans and sloped at 
a cross slope meeting ADA requirements and providing positive drainage.  
 
Method of Measurement and Payment: This work shall be measured for payment in 
square yards and paid for at the contract unit price per SQUARE YARDS for AGGREGATE 
SURFACE COURSE, TYPE B 3” (SPECIAL), for material satisfactorily installed and 
accepted, which price shall include trail preparation and furnishing, placing, shaping and 
compacting the aggregate surface.  Water required to be added for compaction will not be 
measured for payment but shall be considered included in the cost of the item of work being 
constructed.  In the case that additional repair is needed for the trail base, AGGREGATE 
BASE COURSE, TYPE B shall be paid for separately. 
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REMOVE AND REINSTALL PARKING BLOCKS 

 
Description. This work shall include all materials, equipment, and labor necessary to 
remove, temporarily relocate, and reinstall precast concrete parking blocks. Any blocks that 
are damaged by the contractor as part of the temporary relocation shall be replaced with 
new parking blocks at no cost to the owner.  The reinstalled location of the parking blocks 
shall be approved by the Engineer. 
 
Each parking block shall be held in place with a minimum of two (2) No. 6 reinforcing bars 
driven through holes in the block a minimum of 24 in. below the top of pavement. The 
drilling of the holes and the furnishing and installing of the reinforcing bars shall be 
considered incidental to this work.   
 
Method of Measurement. This work shall be measured per each parking block. 
 
Basis of Payment. This work shall be paid for at the contract unit price per each for 
REMOVE AND REINSTALL PARKING BLOCKS. 
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RUSTIC RAIL FENCE 

 
Description. Rustic Rail Fence shall consist of two parallel timber rails supported on 
wooden 
posts installed where shown on the plans or as directed by the Engineer. 
 
Materials. All materials used in the work shall conform to the requirements for the class of 
material named. The Engineer reserves the right of approval of the manufacturer and type 
of wood post and rail fence through shop drawing submittals in accordance with 105.04 of 
the Standard Specifications. 
 
Specific reference is made to the following: 
 
Lumber and Timber--------------------------------------------------Section 507 
Wood Preservatives--------------------------------------------------Subsection 1007 
Miscellaneous Metals------------------------------------------------Subsection 1006 
 
Sawed Posts shall be from one of the following species: 
 
Pacific Coast Douglas Fir 
Western Larch 
Eastern Hemlock 
Red (Norway) Pine 
White Pine 
Jack Pine 
Southern Yellow Pine 
Oak 
Ponderosa Pine 
 
The fence shall conform to the dimensions shown on the plans. Posts shall be installed into 
the ground by direct burial. The fence shall consist of two rails, each 10' long, connected to 
the posts by means of galvanized deck screws. The dimensions are subject to the 
tolerances as approved by the Engineer. The posts need not be surfaced. All posts shall 
have a minimum stress grade rating of 1200fb. 
 
Rails furnished for timber split rail fence shall be sawed rails and shall be from one of the 
following species: 
 
Pacific Coast Douglas Fir 
Southern Yellow Pine 
Western Larch 
Red (Norway) Pine 
White Pine 
Oak 
 
Sawed rails shall be furnished treated unless otherwise required on the plans. Sawed rails 
shall be furnished unsurfaced on all four sides. 
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Preservative treatment shall be in accordance with Article 1007.12 for fence posts and 
woodguardrail lumber. 
 
All screws, bolts, nuts, and miscellaneous hardware furnished for the work shall be in 
accordance with the design and dimensions shown on the plans. Bolts shall be threaded 
sufficiently to permit secure fastening and shall be supplied with the necessary washers. 
 
Unless otherwise specified, all bolts, nuts, washers, gutter spikes, and other hardware shall 
be furnished galvanized. 
 
Construction Requirements. All work shall be constructed in accordance with the 
approved shop drawing details. Holes for posts shall be dug at the required location and 
depth, and the bottom of the holes shall be compacted to provide a stable foundation. A 
tolerance of plus or minus three inches will be permitted in depth of post holes provided the 
length of the post is adequate to obtain the required elevation of the finished top. The posts 
shall be set plumb and with the front faces in a straight line or to conform to such curves as 
shown on the plans or as directed by the Engineer. The bridge end of the fence shall be 
placed at each end of the bridge to provide a transition between the fence and the bridge. 
The first section of fence shall then taper back to a minimum 2' clear offset from the edge of 
the path. The placed posts shall be backfilled with approved material placed in layers and 
compacted in such a manner as to avoid disturbing the position or alignment of the post. 
 
After the post has been set, the finished elevation of the top and bottom rails shall be 
determined and the post cut off and trimmed as shown on the plans. The cut surfaces of 
treated posts shall be treated with two brush applications of the same type of preservative 
used in the original treatment. Holes shall be bored in the set posts to support the rails at 
the required elevation and grade. The rails shall be bolted to the posts, or fastened with 
gutter spikes, with round headed bolts, with the head at the rail face. The threaded ends of 
all bolts shall be burred. Where the bolt extends one inch or more through the nut, it shall be 
cut off at ½ inch from the nut before burring. 
 
Method of Measurement. Rustic rail fence shall be measured between new posts and 
shall be measured per foot. 
 
Basis of Payment. This work shall be paid for at the contract unit price per foot for RUSTIC 
RAIL FENCE. 
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SAFETY FENCE 

 
Description. This work shall consist of constructing a SAFETY FENCE in accordance with 
applicable portions of Sections 507 and 641, as detailed in the plans, as directed by the 
Engineer, and as specified herein. 
 
Materials.  The posts and rails shall comply with the requirements of Section 1007 for No. 1 
Dense SR 1550 F for southern pine or No. 1 Dense 1400 F for Douglas fir.  All lumber shall 
be sound and free from excessive splitting or deterioration.  Dimensions shown on the plans 
are surfaced (S4S) lumber.  All wood shall be pressure treated in accordance with Section 
1007.12   
 
Hardware shall include all necessary fasteners and appurtenances for construction of the 
fence and shall be according to Article 1006.17. 
 
Construction Requirements.  Wood fence construction shall conform to the applicable 
portions of Sections 507 and 641.  The backfill for the posts shall be CA 6, CA 10, or CA 12 
aggregate according to Article 1004.01.  Backfill shall be thoroughly compacted, meeting the 
approval of the Engineer. 
 
Method of Measurement.  The safety fence will be measured for payment along the top of the 
fence from center to center of end posts. 
 
Basis of Payment.  This work will be measured and paid for at the contract unit price per linear 
foot for SAFETY FENCE, which price shall be payment in full for all material, labor and any 
other items required to complete the work. 
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BICYCLE RACKS  

 
Description. This item consists of furnishing and installing a 3-bike wave bicycle rack.  
 
General. The bike rack shall be made to hold 3 bikes and shall have a minimum 10” open 
space between hoops.  The height of the rack shall be 36” The rack frame shall be fabricated 
from 2-3/8” O.D. 10 gauge galvanized pipe. The rack shall be powder coated black in color. The 
rack shall be bolted to the concrete pad with concrete expansion anchor bolts as directed by the 
manufacturer. Surfacing mount plates shall be a minimum of 6” in diameter and fabricated from 
¼” thick steel. Catalog cuts of the bicycle rack shall be provided to the Forest Preserve for 
approval prior to ordering materials.  
 
 

Basis of Payment. This work will be paid for at the contract unit price per each for 
BICYCLE RACKS. 
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PARK BENCHES 

 
Description. This item consists of furnishing and installing a 72” long black steel frame bench 
with recycled slats.  
 
General. The bench shall be 72” wide with arms. The bench shall be bolted to the concrete pad 
with concrete expansion anchor bolts as directed by the manufacturer. Surfacing mount plates 
shall be a minimum of 9” long and 3.5” wide and fabricated from ¼” thick steel. The bench frame 
and mounting plates shall be fabricated from steel and shall be powder coated black in color. 
The slats shall be recycled plastic lumber cedar in color. Catalog cuts of the park benches shall 
be provided to the Forest Preserve for approval prior to ordering materials.  The bench must 
comply with applicable PROWAG or Illinois Accessibility Code requirements.    
 
 

Basis of Payment. This work will be paid for at the contract unit price per each for 
PARK BENCHES. 

  



Des Plaines River Trail Segment 4 Reconstruction 
Forest Preserve District of Cook County 

Contract No. 61K54 
Section No. 17-00034-05-BT 

Cook County 

23 
 

SUBBASE GRANULAR MATERIAL, TYPE B 6” 

 
Description. This work shall consist of constructing a subbase granular material.   
 
Materials. Material shall satisfy the requirements of Section 1004 of the Standard 
Specifications.  Gradation number CA 1 shall be used.  
 
Finishing and Maintenance of Subbase Granular Material. The subbase granular material 
shall be finished to the lines, grades, and cross sections shown on the plans, or as directed 
by the Engineer.  The subbase aggregate material shall be maintained in a smooth and 
compacted condition. 
 
Method of Measurement. This work will be measured for payment according to Article 
311.08. 
 
Basis of Payment. This work will be paid for at the contract unit price per square yard for 
SUBBASE GRANULAR MATERIAL, TYPE B 6”. 

 
Add the following to Section 1004 of the Standard Specifications: 
 
1004.07 Coarse Aggregate for Subbase Granular Material, Type B 6”.  The aggregate 
shall be according to Article 1004.01 and the following. 

(a) Description.  The coarse aggregate shall be crushed gravel, crushed stone, or crushed 
concrete.  

(b) Quality.  The coarse aggregate shall consist of sound durable particles reasonably 
free of deleterious materials.  Non-mechanically blended RAP may be allowed up to a 
maximum of 5.0 percent. 
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SUBBASE GRANULAR MATERIAL, TYPE B 

 
Description. This work shall consist of constructing a subbase granular material.   
 
Materials. Material shall satisfy the requirements of Section 1004 of the Standard 
Specifications.  Gradation number CA 1 shall be used.  
 
Finishing and Maintenance of Subbase Granular Material. The subbase granular material 
shall be finished to the lines, grades, and cross sections shown on the plans, or as directed 
by the Engineer.  The subbase aggregate material shall be maintained in a smooth and 
compacted condition.  Each lift of material shall not exceed 8” thick when placed in loose 
condition.   
 
Method of Measurement. This work will be measured for payment according to Article 
311.08. 
 
Basis of Payment. This work will be paid for at the contract unit price per cubic yard for 
SUBBASE GRANULAR MATERIAL, TYPE B. 

 
Add the following to Section 1004 of the Standard Specifications: 
 
1004.07 Coarse Aggregate for Subbase Granular Material, Type B”.  The aggregate 
shall be according to Article 1004.01 and the following. 

(a) Description.  The coarse aggregate shall be crushed gravel, crushed stone, or crushed 
concrete.  

(b) Quality.  The coarse aggregate shall consist of sound durable particles reasonably 
free of deleterious materials.  Non-mechanically blended RAP may be allowed up to a 
maximum of 5.0 percent. 
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TIMBER RETAINING WALL 

 
Description. Timber retaining wall shall consist of pressure treated 6x6 lumber to be placed 
on existing sloped ground to hold back riprap where shown on the plans or as directed by 
the Engineer. 
 
Construction Requirements. The top of the wall shall be located a minimum distance of 3 
feet from the edge of the proposed trail. No excavation is permitted at the location of the 
wall. The 6x6 lumber is to be placed on the existing grade.   Aggregate can be placed as 
needed to be able to achieve a level surface on the bottom lumber, with filter fabric placed 
below the aggregate.  The ties will need to be cut as needed so that no void greater than 2 
inches is present between the wood and the existing ground. However, the minimum length 
of any 6x6 shall be 3 feet. Subsequent 6x6’s shall be placed on top of the previously laid 
wood and shall extend beyond the wood as needed so that no void greater than 2 inches is 
present under the wood. Each piece of wood shall be offset from the wood below by 1 inch. 
Steel nails shall be placed 4 inches into the wood below the current lumber being placed. 
Nails shall be placed at 2 feet on center with a minimum of 2 nails in each piece of wood. 
Subsequent 6x6’s shall continue to be placed until the top piece of wood is approximately 4 
to 6 inches below the top of the proposed trail. Once all 6x6’s have been placed, 1 inch 
diameter steel rods shall be placed at 2 feet on center across the full length of the wall. The 
steel rods shall be driven a minimum of 5 feet into the existing ground with the top of the rod 
being flush with the top of the wall.  
 
Once the wall has been completed, riprap shall be carefully placed behind the wall to avoid 
any damage to the wall. 
 
All nails and rods shall be furnished galvanized. 
 
Method of Measurement. Timber retaining wall shall be measured in square feet and shall 
be measured based on the area of 6x6 lumber on the outside of the wall. 
 
Basis of Payment. This work shall be paid for at the contract unit price per square foot for 
TIMBER RETAINING WALL.  The FILTER FABRIC AND STONE RIPRAP used in the 
construction of the wall will be paid for separately.   
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TREE ROOT PRESERVATION 

 
Description. This work shall consist of performing supersonic air excavation, examination 
and selective pruning of root structure, furnishing and placing CA-7, furnishing and placing 
root aeration matting, and furnishing and placing turf nails. 
 
Work shall be performed by a qualified contractor who has three (3) years of experience 
performing supersonic air excavation and installing root aeration matting. 
 
All Engineered Barrier work must be done under the direction of a certified arborist with three 
(3) years of experience with tree root protection projects. 
 

Materials. CA-7 A sample with an indicated source must be supplied to the Engineer for 
approval prior to its installation. This material shall conform to the standards established in 
Article 1004.01 of the Standard Specifications, except that the word “limestone” shall be 
deleted from the first sentence of the (4) Crushed Stone paragraph of Article 1004.01.  The 
use of limestone based coarse aggregates will not be allowed. 
 

Root Aeration Matting (Geocomposite 70-2)  
Shall meet the following American Society for Testing and Materials (ASTM) referenced 
standards; 
 

PROPERTY TEST METHODS UNITS VALUE QUALIFIER TEST FREQUENCY 

Resin      

• Density ASTM D 1505 g/cm3 0.94 MAV lot 

• Melt Flow Index ASTM D 1238 g/10min 1.0 MAX lot 

Geonet Core      

• Thickness ASTM D 5199 mil 200 ±10% 50,000 sf 

• Carbon Black ASTM D 4218 % 2-3 range 50,000 sf 

• Tensile Strength - MD ASTM D 4595 Lb/ft (kN/m) 40 ±10% 50,000 sf 

Geotextile      

• U.V. Resistance (500 
hrs) 

ASTM D 4335 % 70  Per formula 

• Serviceability Class AASHTO M-288  Class 2   

• Grab Tensile ASTM D 4632 lbs (N) 160 
(712) 

MARV 100,000 sf 

• Grab Elongation ASTM D 4632 % 50 MARV 100,000 sf 

• Tear Strength ASTM D 4533 lbs (N) 60 
(267) 

MARV 100,000 sf 

• Puncture Resistance ASTM D 4833 lbs (N) 90 
(400) 

MARV 100,000 sf 

• AOS ASTM D 4751 US Sieve 
(mm) 

70 
(0.212) 

Max ARV 500,000 sf 

• Permittivity ASTM D 4491 Sec 1.1 MARV 500,000 sf 

Geocomposite      

• Peel Adhesion - MD ASTM D7005 lb/in (g/in) 1 MAV 100,000 sf 

 
Hydraulic Behavior of Geocomposite 

Gradient Load ASTM D 4716 m2/sec 10,000 psf MAV 200,000 sf 

0.1   2*10   
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Execution. 

Supersonic Air Tool (SSAT) Excavation:  Shall be performed under the supervision of a 
certified arborist.  The arborist shall inspect the exposed roots and determine and direct which 
roots should be pruned. 

Roots must not be exposed for longer than 6 hours.  Contractor is responsible for preventing 
roots from desiccating.   
 
Placing CA-7 below Root Aeration Mat:  Hand place CA-7 between exposed roots.  Fill in 
all voids and hand tamp.   
 
Installation of Geocomposite (Root Aeration Matting):   Install root aeration matting as 
indicated on the details. Extend root aeration matting beyond edges of paved areas and 
aggregate shoulders to allow for venting.   
 

1. Material Placement 
 

A. The geocomposite roll should be installed in the direction of the slope and in 
the intended direction of path unless otherwise specified by the ENGINEER. 

B. In the presence of wind, the geocomposite shall be weighted down with 
sandbags or the equivalent.  Such sandbags shall be used during placement 
and remain until replaced with cover material. 

C. When applying fill material, no equipment can drive directly across the 
geocomposite.  

D. The specified fill material shall be placed and spread utilizing vehicles with a 
low ground pressure. 

E. The cover material shall be placed in the geocomposite in a manner that 
prevents damage to the geocomposite.  Placement of the cover material shall 
proceed immediately following the placement and inspection of the 
geocomposite. 

 
1. Seams and Placement 

 
A. Each component of the geocomposite will be secured or seamed to the like  
B. component at overlaps. 
C. Geonet Components 

i. Adjacent edges of the geonet along the length of the geocomposite roll 
shall be placed with the edges of each geonet butted against each other. 

ii. The overlaps shall be joined by tying the geonet structure with cable ties. 
iii. These ties shall be spaced every 5 feet along the roll length. 
iv. Adjoining geocomposite rolls (end to end) across the roll width should be 

shingled down in the direction of the slope, with the geonet portion of the 
top overlapping the geonet portion of the bottom geocomposite a minimum 
of 12 inches across the roll width. 
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v. The geonet core portion should be tied every 6 inches or as specified by 
the ENGINEER. 

vi. Anchor the geocomposite in place using 12-inch turf nails with 1-1/2” 
washers placed on 3’ centers, staggered.  

 
1. Repair 

 
A. Prior to covering the deployed geocomposite, each roll shall be inspected for 

damage resulting from construction. 
B. Any rips, tears, or damaged areas on the deployed geocomposite shall be 

removed and patched.  The patch shall be secured to the original geonet by 
tying every 6 inches with the approved tying devices.  If the area to be repaired 
is more than 50 percent of the width of the panel, the damaged area shall be 
cut out and the two portions of the geonet shall be cut out and the two portions 
of the geonet shall be joined. 

 

Clearing Area and Disposal of Surplus Material.  Upon completion of the work, all areas 
shall be cleared of equipment, debris, and excess material. Surplus or waste material 
resulting from construction operations shall be disposed of according to Article 202.03 of the 
Standard Specifications.  
 
Measurement and Payment.  This work shall be paid for at the contract price per square 
yard for TREE ROOT PRESERVATION. 
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TREE ROOT PRUNING (SPECIAL) 

 

This work shall consist of pruning the tree roots in accordance with Section 201 of the 
Standard Specifications, with the following modifications: 

Description.  If construction is to occur within the tree protection zone as defined by the 
FPDCC Tree Protection and Preservation Manual (TPMM), root pruning will be required. All 
pruning shall be performed by a professional arborist.  

Schedule and Layout. When possible, root pruning shall occur in the dormant season.  
Pruning of Oaks in the growing season is prohibited.  Any pruning during the growing 
season shall require the cut surfaces to be painted with latex paint to prevent the spread of 
disease. Trees that are indicated for root pruning shall be irrigated prior to, during, and after 
root pruning.  The Contractor shall layout the locations of Root Pruning and receive Forest 
Preserve approval prior to beginning any root pruning operations.  The cost of laying out the 
root pruning locations shall be included in the cost of Tree Root Pruning (Special).       

Inspection. The site shall be inspected for visible aboveground hazards prior to beginning 
any root management procedure. The location of utilities and other obstructions both below 
and above ground shall be considered prior to root management operations. Utilities and 
other obstructions include but are not limited to: gas; electric; communications; sewer; 
drainage; and, irrigation. Conditions identified that would affect the operation, or are outside 
of, the scope of work should be reported to the project engineer.  

Practices. Root pruning using an approved mechanical root pruning saw or air excavator 
with a handsaw or chainsaw shall be performed prior to digging where noted on the plans or 
directed by the Engineer. Whenever roots of plant material to remain are exposed during 
construction, the damaged root ends are to be removed by cutting them off cleanly with a 
handsaw, reciprocating saw or chainsaw.  Pruning shall be done in the presence of the 
Engineer.  

Roots should be cut with equipment that minimizes cracking the wood and tearing the bark. 
Root pruning tools shall be selected to meet the objective while minimizing damage to the 
plant. Wounds to the tree should not be covered, except to manage desiccation or pests. 
Cuts should result in a smooth surface whenever possible. When treating injured roots, only 
loose or damaged tissue should be removed. 

Heavy equipment should be located outside the root cut line or remain on existing pavement 
or on a soil-protecting surface. 

Temporary staging areas for excavated soil should be located at a safe distance on the side 
of the trench furthest from the trunk. 

Process.  Within the tree protection zone remove any sod, coarse woody debris or fresh 
mulch away from the root collar area. Select tools to avoid root and trunk damage. Repeat 
until trunk and flare are clear, out to the root collar, where buttress roots divide.  Use smaller 
hand tools, vacuum, or compressed water or air, to complete the excavation for the area that 
is to be root pruned.  

For root cuts on only one side of a tree, the root cut distance shall be no less three times the 
diameter at breast height.  
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Roots should be exposed using minimally damaging excavation method prior to pruning. The 
final cut should result in a flat surface with adjacent bark firmly attached.   

Exposed fine roots (2mm or less) that due to the construction activities will remain exposed 
for periods longer than 24 hours shall be covered with burlap and repeatedly sprayed with 
water until the landscape restoration occurs. 

When the construction process permits and within 24 hours that root pruning operation occurs 
backfill the root pruning trench with material excavated from the trench or loose screened 
topsoil and top with 3-4” shredded hardwood bark mulch.  

Pruning shall be done in the presence of the Engineer and in such a manner as to preserve 
the natural growth habit of each plant.  

Fertilizing and watering after root pruning shall be as follows.  

(1) Fertilizer Nutrients. Fertilizer nutrients shall be applied within 48 hours after root damage 
occurs. A three (3) month slow-release fertilizer with a 1:1:1 ratio shall be applied at the 
rate of 5 lb (2 kg) of nutrients per 1000 sq ft (90 sq m).  
 

Application shall be accomplished by placing dry fertilizer in holes in the soil. The holes 
shall be 8 to 12 in. (200 to 300 mm) deep and spaced 2 ft (600 mm) apart in an area 
beginning 30 in. (750 mm) from the base of the plant. Holes shall be punched with a punch 
bar, dug with a spade, drilled with an auger, or any other method approved by the 
Engineer. Approximately 0.02 lb (10 g) of fertilizer nutrients shall be placed in each hole 
[250 holes/1000 sq ft (250 holes/90 sq m)].  

 

If the Engineer determines that the hole method of fertilizer placement is not practical or 
desirable, an approved method of uniform surface application will be allowed.  

 

(2) Supplemental Watering. If there has been less than 0.5” of total rainfall within the two 
weeks prior to root pruning, supplemental water shall be applied within 48 hours of any 
root damage. The water shall be applied at the rate of 2 gal/sq yd (9 L/sq m) of surface 
area within the root zone of plant material having sustained damage to the root zone. 
Subsequent weekly waterings shall be applied if deemed necessary by the Engineer. 

The area within the tree protection zone shall be covered with a 2” layer of shredded 
hardwood bark mulch.  This material will remain place until landscape restoration occurs. 

 

Measurement and Payment.  This work will be paid for at the contract unit price per lineal 
foot for TREE ROOT PRUNING (SPECIAL) which price shall be payment in full for all labor, 
material, and equipment necessary for the supply, and installation of the planting soil and all 
incidental work and materials herein specified.  
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TREE REMOVAL AND PRUNING 

 

All tree pruning and tree removal of trees 3” or greater in diameter at breast height shall take 
place prior to April 1st.  No tree removal or pruning may take place between April 1st and 
September 30th. Time is of the essence to the contract.  The Contactor shall mobilize his 
forces to complete the tree clearing prior to the deadline. Failure to remove the trees prior to 
the deadline resulting in delays to the project will subject the Contractor to the provisions of 
Section 108.09 of the Standard Specifications, including liquidated damages.      

 

 

 

 

 

UNAUTHORIZED TREE REMOVAL 

 

The Contractor shall only remove trees approved by the representative from the Forest 
Preserve District of Cook County (FPDCC).  
 
Should the Contractor remove or damage any tree without the prior approval of FPDCC, the 
Contractor shall be liable to the FPDCC as defined in the FPDCC Tree Mitigation Plan, not 
as a penalty but as liquidated and ascertained damages.  Such damages may be deducted 
by the Department from any monies due the Contractor and paid to the Forest Preserve 
District of Cook County.  These damages shall apply during the contract time and during any 
extensions of the contract time. 
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CLEARNING AND GRUBBING 

 
Description.  This work shall consist of the removal and disposal of all above ground obstructions, 
including downed trees, debris, trash, etc.  Saplings, bushes, grass, weeds and other vegetation shall 
be cut flush with the existing ground and disposed of.     

 
Disposal of Materials.  Material shall be disposed of according to Article 202.03 of the Standard 
Specifications. 
 
Basis of Payment.  This work will be paid for at the contract unit price per square yard for CLEARING 
AND GRUBBING.   
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DEBRIS REMOVAL 

 
Description: This work shall consist of the relocation or removal of downed trees along the 
proposed trail alignment and/or within the Contractor’s work zone. The trees may either be 
moved off to the side away from the proposed path or removed from the site and disposed 
of. If the Contractor elects to move the trees to the side care must be taken to avoid 
damaging surrounding trees and vegetation. No soil ruts shall be created from the 
movement process. The downed trees may need to be cut into smaller pieces prior to 
relocation. Cut or moved material shall be dispersed in a natural looking manner more than 
15’ from the proposed trail edge. No piling of the logs shall be allowed. It is the Contractors 
responsibility to verify the scope of downed tree clearing through a site visit prior to bidding 
on the project.  
 
Basis of Payment: This item will be paid for at the contract lump sum price for DEBRIS 
REMOVAL which price shall be payment in full for all services, materials, labor and other 
items to complete the Work. 
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WASHOUT BASIN 

 
Description.  This item shall consist of constructing and maintaining a washout basin for 
concrete trucks and other construction vehicles.  
 
Requirements. The work shall include general maintenance and removal of all construction 
debris. 
 
Basis of Payment.  This item will be paid for at the contract unit price per lump sum for 
WASHOUT BASIN. 
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PERIMETER EROSION BARRIER, SPECIAL 

 
Description.  This work shall be constructed in accordance with Section 280 of the Standard 
Specifications except where noted below.   
 
The PERIMETER EROSION BARRIER, SPECIAL shall be a tubular sediment control 
device used for perimeter control of sediment.  The device shall have a minimum diameter 
of 12” and be of sufficient weight that no trenching, staking or other ground disturbance is 
required to install or maintain the device.  If allowed by the manufacturer, the device may 
also be installed using sand bags (or equivalent) to anchor the device. 
 
Prior to ordering materials, the Contractor shall submit product information and proposed 
installation method to the Engineer for approval.       
 
The device containment material shall be polyethylene, high density polyethylene, or 
polypropylene.  The device shall be filled with material as specified by the manufacturer.   
 
The tubular device shall be properly maintained and shall be removed by the Contractor at 
the time of final restoration, unless removal is directed by Engineer. All perimeter erosion 
barrier, special materials, including the containment material and fill material shall be legally 
disposed of at a location off-site. 
 
Basis of Payment.  This item will be paid for at the contract unit price per foot for 
PERIMETER EROSION BARRIER, SPECIAL.  The price shall be payment in full for all 
labor and material necessary to complete the work described above. 
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STABILIZED CONSTRUCTION ENTRANCE 

 
Description.  This work consists of the construction and maintenance of an aggregate 
stabilized construction entrance for accessing the construction zone.  The entrances shall be 
placed at locations as shown on the plans or as directed by the Engineer. 
 
Construction Requirements.  Stabilized construction entrances shall consist of 12 inches 
of CA-1 Aggregate placed over filter fabric.  The filter fabric shall be included with this pay 
item. The aggregate shall be crushed stone or crushed gravel. 
 
All surface water flowing or diverted toward the construction entrance shall be piped across 
the entrance.  Pipe used for this will not be paid for, but shall be included in the work.  The 
stabilized construction entrance will have positive drainage away from the roadway. 
 
Maintenance shall consist of placing additional aggregate of the same type and gradation as 
the base aggregate.  Additional aggregate will not be paid for, but shall be included in the 
work. 
 
After the stabilized construction entrances have served their purpose, the suitable aggregate 
shall be removed, and, at the direction and approval of the Engineer, utilized for embankment 
construction or otherwise disposed of as specified in Article 202.03 of the Standard 
Specifications. 
 
Method of Measurement.  Stabilized construction entrances will be measured for payment 
in place and the area computed in square yards. 
 
Basis of Payment.  This work will be paid for at the contract unit price per square yard for 
STABILIZED CONSTRUCTION ENTRANCE. 
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EROSION CONTROL BLANKET, SPECIAL 

 
This Detailed Specification revises Section 251 of the Standard Specifications to eliminate the 
use of Excelsior Blanket for Erosion Control Blanket. This work shall consist of furnishing, 
transporting, and placing 100% biodegradable erosion control blanket over seeded areas as 
detailed on the plans, according to Section 251 except as modified herein. 
 
Delete Article 1081.10(1) Excelsior Blanket. 
 
Delete the first paragraph of Article 1081.10(b) Knitted Straw Mat and substitute the following: 
 
“Knitted Straw Mat. Knitted straw mat shall be a machine-produced mat of 100% clean, weed 
free agricultural straw. The blanket shall be of consistent thickness with the straw evenly 
distributed over the entire area of the blanket. The blanket shall be covered on the top side with 
a 100% biodegradable woven natural organic fiber netting. No plastic netting will be allowed. 
The top netting shall consist of machine directional strands formed from two intertwined yarns 
with cross directional strands interwoven through the twisted machine strands to form an 
approximate 0.50 x 1.0 inch (1.27 x 2.54 cm) mesh. The blanket shall be sewn together on 1.50 
inch (3.81 cm) center with degradable thread. The blanket shall be manufactured with a colored 
thread stitched along both outer edges (approximately 2-5 inches (5-12.5 cm) from the edge) as 
an overlap guide for adjacent mats. 
 
Short-term photodegradable erosion control blanket will not be allowed. 
 
Delete Article 1081.10(d) Wire Staples. Wire staples will not be allowed. 
 
No plastic stakes, including biodegradable plastic, will be allowed.” 
 
Add the following to Article 1081.10(e) Wood Stakes: 
 
“Wood stakes shall be untreated and biodegradable within 9 to 12 months.” 
 
Method of Measurement. This work will be measured for payment in square yards. 
 
Basis of Payment. This work will be paid for at the contract unit price per square yard for 
EROSION CONTROL BLANKET (SPECIAL). 
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TEMPORARY EROSION CONTROL BLANKET 

 
This Detailed Specification revises Section 251 of the Standard Specifications to eliminate the 
use of Excelsior Blanket for Erosion Control Blanket. This work shall consist of temporarily 
installing 100% biodegradable temporary erosion control blanket over areas that are to be 
reworked during a later construction phase, according to Sections 280 and 251 except as 
modified herein. 
 
Delete Article 1081.10(1) Excelsior Blanket. 
 
Delete the first paragraph of Article 1081.10(b) Knitted Straw Mat and substitute the following: 
 
“Knitted Straw Mat. Knitted straw mat shall be a machine-produced mat of 100% clean, weed 
free agricultural straw. The blanket shall be of consistent thickness with the straw evenly 
distributed over the entire area of the blanket. The blanket shall be covered on the top side with 
a 100% biodegradable woven natural organic fiber netting. No plastic netting will be allowed. 
The top netting shall consist of machine directional strands formed from two intertwined yarns 
with cross directional strands interwoven through the twisted machine strands to form an 
approximate 0.50 x 1.0 inch (1.27 x 2.54 cm) mesh. The blanket shall be sewn together on 1.50 
inch (3.81 cm) center with degradable thread. The blanket shall be manufactured with a colored 
thread stitched along both outer edges (approximately 2-5 inches (5-12.5 cm) from the edge) as 
an overlap guide for adjacent mats. 
 
Short-term photodegradable erosion control blanket will not be allowed. 
 
Delete Article 1081.10(d) Wire Staples. Wire staples will not be allowed. 
 
No plastic stakes, including biodegradable plastic, will be allowed.” 
 
Add the following to Article 1081.10(e) Wood Stakes: 
 
“Wood stakes shall be untreated and biodegradable within 9 to 12 months.” 
 
Method of Measurement. This work will be measured for payment in square yards of actual 
surface covered. 
 
Basis of Payment. This work will be paid for at the contract unit price per square yard for 
TEMPORARY EROSION CONTROL BLANKET. 
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TEMPORARY ACCESS ROAD 

 
Description.  This work consists of furnishing, placing and removing a matting system and/or 
low ground pressure equipment to protect a wetland area from compaction, rutting, and 
destruction of vegetation.  
 
Construction Requirements.  Prior to ordering materials or entering the wetland, the 
contractor shall submit a Wetland Construction Access/Staging Work plan which meets the 
requirements of the Section 404 permit issued by the USACE.  The plan must take into 
account the existing soil in the wetland and the equipment to be used by the Contractor.  The 
plan shall be submitted and approved by the Engineer prior to the commencement of work 
within the wetland area.   
 
The matting system must cover all areas of the wetland that will be used for vehicle access.  
No access may occur outside of the mats within the wetland boundary. The contractor shall 
determine the type and thickness of the matting necessary to support his proposed 
equipment, while protecting the wetland area.    
 
After removal of the mats, the contractor shall restore any areas of damaged soil or vegetation 
with erosion control blanket and seeding as shown on the erosion control plans.  The cost of 
the blanket and seeding will be paid for separately.  Removal and disposal of the mats off-
site after use shall be considered included in the cost of Temporary Access Road.   
 
Basis of Payment.  This work will be paid for at the lump sum price for TEMPORARY 
ACCESS ROAD. 
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HIGH VISIBILITY TEMPORARY FENCING 

 
Description.  This work consists of furnishing, installing, maintaining, and removing from the 
site high visibility temporary fences erected for protection of the wetlands identified in the 
plans. This work will be performed in accordance with the applicable portions of Section 201 
of the Standard Specifications except as modified herein and as directed by the Engineer. 
 
Materials. High visibility temporary fence shall be orange plastic poly type snow fence 
installed on steel posts. Wood lath fence or other types that do not provide a highly visible 
barrier will not be approved. 
 
Construction Requirements. The Contractor shall erect high visibility temporary fence at the 
locations shown on the plans or as directed by the Engineer.  The Contractor is prohibited 
from entering the wetland site bounded by high visibility temporary fence.  High visibility 
temporary fence shall be properly maintained and shall be removed by the Contractor at the 
time of final restoration, unless removal is directed by Engineer. All temporary fence 
materials shall be legally disposed of at a location off-site.  
 
Method of Measurement. This work will be measured for payment in feet of HIGH 
VISIBILITY TEMPORARY FENCE installed in accordance with these requirements. 
Measurement will be made along the top of fence in a straight line from one post to the 
next. 
 
Basis of Payment. This work will be paid for at the contract unit price per foot for HIGH 
VISIBILITY TEMPORARY FENCING, which price shall constitute payment in full for 
furnishing, placing, repairing, removing, and disposing of the temporary fence and for all 
labor, materials, equipment and incidentals required to complete the work as specified 
herein. 
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BOARDWALK STRUCTURE 

 
Description: This work shall consist of the design and installation of a precast concrete 
boardwalk structure. Also included in this work shall be the design, fabrication and construction 
of railings and a drilled shaft supported foundation system for the proposed boardwalk, as well 
as the bearings, anchors, railings and connection hardware, transition plate covers, and any 
other miscellaneous items as indicated in the plans and this specification. 
 
These specifications are for a precast concrete boardwalk and shall be regarded as minimum 
standards for this project. The precast concrete boardwalk system shall be exclusively designed 
and supplied by: 
 
PermaTrak North America LLC 
Ph: 980-229-3036 
Ph: 877-332-7862 
Fax: 704-541-3675 
www.permatrak.com 
Contact: Mr. Jason Philbin 
 
Minimum Standards: The selected boardwalk shall have the following minimum 
characteristics: 
 
A. The precast system shall be designed as a modular flexible system allowing a prescribed 
settlement at pier locations. Joints shall be designed for such movement to occur without 
damage to the structural integrity of the system. 
 
B. Boardwalk system (beams, treads, and curbs if applicable) must be reinforced precast 
concrete. A material change, including cast-in-place concrete, is not considered an equal 
to the design shown on the bid documents. 
 
C. Walking surface (treads) shall be made of reinforced precast concrete and supported by 
reinforced precast concrete beams. Where applicable, edges of treads will receive 
precast concrete curbs. 
 
D. Walking surface (finish) of top surface of treads shall have a formliner finish with one of 
PermaTrak’s standard textures (PermaGrip, PermaPlank, PermaSlate, Sandblast, Slate 
or Weathered Plank). Texture must be integral with the concrete and shall not be an 
applied post pour wearing surface. 
 
E. Precast concrete treads shall be structural load bearing elements and shall interlock with 
one another via a “tongue and groove” connection. 
 
F. All precast shall consist of integrally colored concrete in a color selected by the owner 
from one of PermaTrak’s “standard colors”. 
 
G. DESIGN LOADS: Boardwalk structure shall be designed for the following live loads: 
1. Pedestrian live load of 90 psf. 
2. 5000 lb. Maintenance Vehicle with two axles spaced 96 inches apart and equally 
distributed. 
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3. H10 Design Truck – 20,000 lbs. (Applicable for boardwalk clearance exceeding 10 
ft.) 
 
H. Treads shall maintain a “boardwalk appearance”, specifically meaning each tread shall 
have a width: length ratio ranging from a minimum of 3:1 to a maximum of 14:1. Width is 
defined as the tread dimension perpendicular to the normal direction of travel. Length is 
defined as the tread dimension measured in the direction of travel. 
 
I. Tread width shall be as noted on the contract drawings. Alignment should follow the 
horizontal and vertical alignment shown on the contract plans. 
 
J. Connectors for curbs (if applicable) to treads shall not be visible to boardwalk users while 
viewed from the top of the walkway. 
 
K. All tread-to-beam connectors shall be non-corrosive and hidden from view. Metallic tread to- 
beam connectors are not acceptable for this project. 
 
L. Boardwalk supplier shall provide a field representative on site for a minimum of 2 days. 
Field representative shall be knowledgeable in the installation of precast concrete 
boardwalks. 
 
M. Drilled shaft foundations shall meet the requirements of Section 516 of the IDOT Standard 
Specifications for Road and Bridge Construction and any other Special Provisions 
included. 
 
N. All cast in place concrete for the boardwalk system outside of the drilled shafts, including 
the above grade concrete shafts and grade beam supports at the ends of the boardwalk, 
shall meet the requirements of Section 503 of the IDOT Standard Specifications for Road 
and Bridge Construction. 
 
O. All precast concrete shall meet the requirements of Section 504 and Section 1042 of the 
IDOT Standard Specifications for Road and Bridge Construction. 
 
Quality Assurance: The Contractor performing the installation of the foundations shall have 
installed drilled shafts of size and length similar to those shown on the plans for a minimum of 
three (3) years prior to the bid date for this project. The Contractor shall submit a list containing 
at least three (3) projects completed in the last three (3) years on which the Contractor has 
installed drilled shafts of a size and length similar to those shown on the plans. The list of 
projects shall contain names and phone numbers of owner’s representatives who can verify the 
Contractor’s participation on those projects. 
 
A. Acceptability Criteria for Treads and Curbs (if applicable): The finished visible (in the final 
installed position) surface shall have no obvious imperfections other than minimal color or 
texture variations from the approved samples or evidence of repairs when viewed in good 
typical daylight illumination with the unaided naked eye at a 20 ft. viewing distance. 
Appearance of the surface shall not be evaluated when light is illuminating the surface 
from an extreme angle as it tends to accentuate the minor surface irregularities. The 
following is a list of finish defects that shall be properly repaired, if obvious when viewed 
at a 20 ft. distance. Patching (by a trained skilled concrete repair person) is an acceptable 



Des Plaines River Trail Segment 4 Reconstruction 
Forest Preserve District of Cook County 

Contract No. 61K54 
Section No. 17-00034-05-BT 

Cook County 

43 
 

repair method. 
1. Ragged or irregular surfaces. 
2. Excessive air voids (commonly called bug holes) larger than . in. evident on the 
top surface of the tread or curbs (if applicable). 
3. Adjacent flat and return surfaces with greater texture and/or color differences than 
the approved samples or mockups. 
4. Casting and/or aggregate segregation lines evident from different concrete 
placement lifts and consolidation. 
5. Visible mold joints or irregular surfaces. 
6. Rust stains on exposed surfaces. 
7. Units with excessive variation in texture and/or color from the approved samples, 
within the unit or compared with adjacent units. 
8. Blocking stains evident on exposed surfaces. 
9. Areas of backup concrete bleeding through the facing concrete. 
10. Foreign material embedded in the surface. 
11. Visible repairs at a 20 ft. viewing distance. 
12. Reinforcement shadow lines. 
 
B. Installer Qualifications: Firm with 3 years’ experience in installation of systems similar in 
complexity to those required for this Project. 
 
Installation of the precast concrete boardwalk system, foundation and railings shall be 
performed in accordance with the approved plans and specifications, approved shop drawings, 
and manufacturer’s installation instructions. PermaTrak shall provide a field representative to 
review installation instructions with the Contractor and Engineer and to certify that the 
installation has been performed according to the approved drawings and manufacturer’s 
instructions. 
 
Design: The boardwalk, foundations and railings shall conform to the following specifications: 
 
A. For applications requiring minimum disturbance due to existing utilities to be avoided 
during construction, PermaTrak requires the Contractor to provide accurate horizontal and 
vertical locations of any utilities found in the proposed boardwalk and/or foundation 
locations. The cost of utility location shall be included in the BOARDWALK STRUCTURE. 
 
B. The designer of the boardwalk, foundation and railing system shall be a qualified Structural 
Engineer licensed in the State of Illinois having a minimum of 20 years of experience in 
the design of concrete structures, foundation and railing systems. 
 
C. The foundation design shown on the boardwalk drawings is based recommendations 
found in the geotechnical report entitled “L-96,255A, Des Plaines River Trail 
Segment 4, Lawrence Avenue to Irving Park Road, Schiller Park, Illinois” 
prepared by TSC dated 4/11/2024, and should be used for estimating purposes only. 
Final design of boardwalk structure foundations in accordance with this special provision 
is the responsibility of the Contractor. 
 
D. DESIGN CRITERIA: The design of the boardwalk and railing system shall comply with the 
following guidelines: 
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1. AASHTO LRFD Guide Specifications for The Design of Pedestrian Bridges, 2nd 

Edition with 2015 Interim Revisions. 
2. The Latest Version of AASHTO LRFD Bridge Design Specifications for Highway 
Bridges. 
3. IDOT Standard Specifications for Road and Bridge Construction, Adopted January 1, 
2022. 
4. American Concrete Institute (ACI 318-14) Building Code Requirements for 
Structural Concrete and Commentary. 
5. In addition to the dead loads of the system, the boardwalk structure and 
foundations shall be designed for the live loads defined in the Minimum Standards 
Section Item G, and for all other applicable loads in accordance with the referenced 
AASHTO design codes. 
6. Railings shall be designed and constructed to meet all configuration and loading 
requirements for pedestrian and bicycle railings in the AASHTO Bridge Design 
Specifications for Highway Bridges, and for guards in the Chicago Building Code 
(CBC) 2019 and International Building Code (IBC) 2018. When provisions of these 
codes differ, the more stringent code requirement shall be met. Railing structural 
loading requirements: 
 
a. Railing main longitudinal elements, assemblies and attachments shall 
resist a uniform live load of 50 pounds per linear foot applied transversely 
and vertically acting simultaneously along the longitudinal element. In 
addition, each main longitudinal element shall resist a concentrated live 
load of 200 pounds acting simultaneously with the above uniform loads at 
any point and in any direction at the top of the longitudinal element. 
 
b. Rail posts, assemblies and attachments shall be designed for a 
concentrated design live load applied transversely at the center of gravity 
of the top longitudinal element of 200 pounds plus 50 pounds per linear 
foot multiplied by the post spacing. All rail assemblies, connections and 
anchorage shall be designed for these loads to be transferred through the 
supports to the structure. 
 
c. Infill area of railings shall resist a minimum horizontal concentrated load of 
200 pounds applied to a 1 foot by 1 foot area at any point in the system. 
The area for application of loading includes openings and space between 
rail elements. The cable rail elements and their attachments, supports, etc. 
shall also be designed and spaced to not allow the passage of a 4-inch 
diameter sphere through the railing. 
 
Submittals: The Contractor shall submit to the Engineer a design package, which shall include, 
but is not limited to, the following: 
 
A. PRELIMINARY SUBMITTALS: Prior to the start of fabrication or construction, the 
Contractor shall submit to the Engineer a design package, which shall include but not 
limited to the following: 
 

1. DETAILED PLANS: 
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a. REGISTRATION / SEAL: Signed and sealed by a licensed Structural 
Engineer in the State of Illinois. 
b. PLAN VIEW: Full plan view of the boardwalk, foundation and railing system 
drawn to scale. The plan view must reflect the proposed horizontal 
alignment as shown on the design plans. 
c. ELEVATION VIEW: Full elevation view of the boardwalk, railings and 
foundation system drawn to scale which reflects the actual vertical 
alignment. Elevation views shall indicate the elevation at the top and 
bottom of the boardwalk and foundation system components, horizontal 
and vertical break points, and location of the finished grade. 
d. DETAILS: Details of all boardwalk, foundation and railing system 
components and their connections such as the length, size and where 
changes occur; connections; etc. 
e. CODE REFERENCE: Design parameters used along with 
AASHTO/IBC/CBC code references. 
 
2. DESIGN COMPUTATIONS: Design computations for all structural elements shall: 

 
a. Be signed and sealed by a licensed Structural Engineer in the State of 
Illinois. 
b. Clearly refer to the applicable AASHTO/CBC/IBC provisions. 
c. Include documentation of computer programs including all design 
parameters. 
d. Clearly show that all reinforced precast treads and beams, rail elements 
and foundations meet AASHTO requirements for the loading per this 
special provision. 
e. Include sketches of reinforcement in treads, beams and foundations, shear 
and moment diagrams, and all equations used shall be referenced to 
applicable code. 
 
3. CONSTRUCTION SPECIFICATIONS: 

 
a. Construction methods for precast concrete elements are specific to 
PermaTrak. Submittal requirements such as certification, quality and 
acceptance/rejection criteria shall be included. Details on connection of 
boardwalk units and foundation system such that assurance of uniform load 
transfer shall be checked. 
b. Construction methods for drilled shaft installation see Special Provision for 
Drilled Shafts. 
 

B. FINAL SUBMITTAL: Once a boardwalk, foundation and railing system design has been 
reviewed and accepted by the Owner, the Contractor shall submit the final plans. The 
designer of the boardwalk, foundations and railing system is responsible for the review of 
any drawings prepared for fabrication. One set of all approved shop drawings shall be 
submitted to the Engineer for permanent records. 
 
C. SUBMITTALS: Product Data: Submit Manufacturer’s technical product data for railing 
components and accessories. 
 



Des Plaines River Trail Segment 4 Reconstruction 
Forest Preserve District of Cook County 

Contract No. 61K54 
Section No. 17-00034-05-BT 

Cook County 

46 
 

Manufacturer to supply submittal drawings for approval to include the following: 
1. Section-thru details. 
2. Mounting methods. 
3. Typical elevations. 
4. Key plan layout. 
 

C. SHOP DRAWINGS: Shop drawings shall: 
 
a. Be sealed by a licensed Structural Engineer in the State of Illinois. 
b. Show actual field conditions and true elevations and locations supplied after field 
verification, along with foundation layout and dimensions. 
c. Clearly detail reinforcement in beams, treads and foundations, including clear 
dimension from concrete edge, size and amount of rebar. 
d. Clearly state concrete reinforcement strength and epoxy coating where required 
as well as component weight and lifting locations. 
e. Railing layout and details including post layout, connection details, and any 
transition details to the prefabricated boardwalk structure. 
 

Delivery, Storage, and Handling: 
 
A. Store products in manufacturer's unopened packaging until ready for installation. 
 
B. Damaged Boardwalk Elements: Any boardwalk elements damaged by the Contractor 
during transportation or handling shall be replaced with undamaged elements at no 
additional cost to the owner. Repair of these damaged elements will not be acceptable. 
 
C. Field Measurements: Where handrails and railings are indicated to fit to other construction, 
check actual dimensions of other construction by accurate field measurements before 
fabrication; show recorded measurements on final shop drawings: 
 
1. Where field measurements cannot be made without delaying the railing fabrication 
and delivery, obtain guaranteed dimensions in writing by the Contractor and 
proceed with fabrication of products so as not to delay fabrication, delivery and 
installation. 
 
C. Coordinate fabrication and delivery schedule of rail elements with construction progress 
and sequence to avoid delay of railing installation. 
 
Warranty: 
 
A. Boardwalk manufacturer shall warranty all precast concrete components against defects 
in material and workmanship for a period of 10 years. 
 
B. Railing manufacturer shall warranty the railing against defects in materials and 
workmanship for a period of 12 months. 
 
Method of Measurement: The boardwalk structure will be measured in square feet of 
completed and accepted structure measured horizontally from edge of final tread to edge of final 
tread and within the clear path width as defined in the plans. 
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Basis of Payment: The precast concrete boardwalk will be paid for at the contract unit price per 
SQUARE FOOT for BOARDWALK STRUCTURE. This price shall include all materials, 
equipment, labor and work necessary for and incidental to the design, preparation of submittals, 
construction, delivery, unloading, assembly, and installation of the boardwalk, foundations, and 
railings as shown in the contract plans or as directed by the Engineer. 
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REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES (project specific) 

 
Description.  This work shall consist of the removal and disposal of regulated substances 
according to Section 669 of the Standard Specifications as revised below. 
 
Contract Specific Sites.  The excavated soil and groundwater within the areas listed below 
shall be managed as either “uncontaminated soil”, hazardous waste, special waste or non-
special waste.  For stationing, the lateral distance is measured from centerline and the 
farthest distance is the offset distance or construction limit, whichever is less. 
 
Soil Disposal Analysis.  When the waste material requires sampling for landfill disposal 
acceptance, the Contractor shall secure a written list of the specific analytical parameters 
and analytical methods required by the landfill  The Contractor shall collect and analyze the 
required number of samples for the parameters required by the landfill using the appropriate 
analytical procedures.  A copy of the required parameters and analytical methods (from 
landfill email or on landfill letterhead) shall be provided as Attachment 4A of the BDE 2733 
(Regulated Substances Final Construction Report). The price shall include all sampling 
materials and effort necessary for collection and management of the samples, including 
transportation of samples from the job site to the laboratory.  The Contractor shall be 
responsible for determining the specific disposal facilities to be utilized; and collect and 
analyze any samples required for disposal facility acceptance using a NELAP certified 
analytical laboratory registered with the State of Illinois. 
 
Intersection of Irving Park Road and Des Plaines River Trail, Schiller Park, Cook County 

• Station 27+90 to Station 27+95 (CL Multi-Use Path), 0 to 5 feet LT, and 0 to 5 feet RT. All 
excavation planned for multi-use path improvements. The Engineer has determined this 
material meets the criteria of and shall be managed in accordance with Article 
669.05(a)(1). Contaminants of concern sampling parameters: VOCs, SVOCs and Metals. 

 
Work Zones 
Three distinct OSHA HAZWOPER work zones (exclusion, decontamination, and support) 
shall apply to projects adjacent to or within sites with documented leaking underground 
storage tank (LUST) incidents, or sites under management in accordance with the 
requirements of the Site Remediation Program (SRP), Resource Conservation and Recovery 
Act (RCRA), or Comprehensive Environmental Response, Compensation and Liability Act 
(CERCLA), or as deemed necessary.  For this project, the work zones apply for the following 
ISGS PESA Sites:  None 
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HOT-MIX ASPHALT – MIXTURE DESIGN VERIFICATION AND PRODUCTION (D1) 

 
Effective:  January 1, 2019 
Revised:  December 1, 2021 
 
Add to Article 1030.05 (d)(3) of the Standard Specifications to read: 
 

“ During mixture design, prepared samples shall be submitted to the District laboratory by 
the Contractor for verification testing.  The required testing, and number and size of 
prepared samples submitted, shall be according to the following tables.  

 

High ESAL – Required Samples for Verification Testing 

Mixture Hamburg Wheel and I-FIT Testing 1/ 2/ 

Binder total of 3 - 160 mm tall bricks 

Surface total of 4 - 160 mm tall bricks  

 

Low ESAL – Required Samples for Verification Testing 

Mixture I-FIT Testing 1/ 2/ 

Binder 1 - 160 mm tall brick 

Surface 2 - 160 mm tall bricks  

 

1/ The compacted gyratory bricks for Hamburg wheel and I-FIT testing shall be 
7.5 ± 0.5 percent air voids. 

 
2/ If the Contractor does not possess the equipment to prepare the 160 mm tall 

brick(s), twice as many 115 mm tall compacted gyratory bricks will be acceptable. 
 

Revise the fourth paragraph of Article 1030.10 of the Standard Specifications to read:  
 
“When a test strip is not required, each HMA mixture shall still be sampled on the first day of 
production: I-FIT and Hamburg wheel testing for High ESAL; I-FIT testing for Low ESAL. 
Within two working days after sampling the mixture, the Contractor shall deliver gyratory 
cylinders to the District laboratory for Department verification testing. The High ESAL mixture 
test results shall meet the requirements of Articles 1030.05(d)(3) and 1030.05(d)(4). The Low 
ESAL mixture test results shall meet the requirements of Article 1030.05(d)(4). The required 
number and size of prepared samples submitted for the Hamburg wheel and I-FIT testing 
shall be according to the “High ESAL - Required Samples for Verification Testing” table in 
Article 1030.05(d)(3) above.” 
Add the following to the end of Article 1030.10 of the Standard Specifications to read: 
 

“Mixture sampled during first day of production shall include approximately 60 lb (27 
kg) of additional material for the Department to conduct Hamburg wheel testing and 
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approximately 80 lb (36 kg) of additional material for the Department to conduct I-FIT 
testing.  Within two working days after sampling, the Contractor shall deliver 
prepared samples to the District laboratory for verification testing.  The required 
number and size of prepared samples submitted for the Hamburg wheel and I-FIT 
testing shall be according to the “High ESAL - Required Samples for Verification 
Testing” table in Article 1030.05(d)(3) above.” 

 
  



Des Plaines River Trail Segment 4 Reconstruction 
Forest Preserve District of Cook County 

Contract No. 61K54 
Section No. 17-00034-05-BT 

Cook County 

51 
 

HOT-MIX ASPHALT BINDER AND SURFACE COURSE (D1) 

 
Effective:  November 1, 2019 
Revised:  December 1, 2021 
 
 
Revise Article 1004.03(c) to read: 
 

“(c) Gradation.  The coarse aggregate gradations shall be as listed in the following table. 
 

Use Size/Application Gradation No. 

Class A-1, A-2, & A-3 3/8 in. (10 mm) Seal CA 16 or CA 20 

Class A-1 1/2 in. (13 mm) Seal CA 15 

Class A-2 & A-3 Cover Coat CA 14 

HMA High ESAL 

IL-19.0; 

Stabilized Subbase IL-19.0 

CA 11 1/ 

SMA 12.5 2/ CA 134/, CA 14, or CA 16 

SMA 9.5 2/ CA 133/4/ or CA 163/ 

IL-9.5 CA 16, CM 134/ 

IL-9.5FG CA 16 

HMA Low ESAL 
IL-19.0L CA 11 1/ 

IL-9.5L CA 16 

 

1/ CA 16 or CA 13 may be blended with the CA 11. 
 

2/ The coarse aggregates used shall be capable of being combined with the fine 
aggregates and mineral filler to meet the approved mix design and the mix 
requirements noted herein. 

 
3/ The specified coarse aggregate gradations may be blended. 

 
4/ CA 13 shall be 100 percent passing the 1/2 in. (12.5mm) sieve.” 
 

Revise Article 1004.03(e) of the Supplemental Specifications to read: 
 
 “(e) Absorption. For SMA the coarse aggregate shall also have water absorption  
 ≤ 2.0 percent.” 
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Revise the “High ESAL” portion of the table in Article 1030.01 to read: 
 

“High ESAL 

Binder Courses 
IL-19.0, IL-9.5, IL-9.5FG, IL-4.75, 
SMA 12.5,  
Stabilized Subbase IL-19.0  

Surface Courses 
IL-9.5, IL-9.5FG, 
SMA 12.5, SMA 9.5” 

 

Revise Note 2. and add Note 6 to Article 1030.02 of the Standard Specifications to read: 
 

               “Item                                                                                  Article/Section 
 
(g)Performance Graded Asphalt Binder (Note 6)                                   1032 
(h) Fibers (Note 2) 

 
Note 2. A stabilizing additive such as cellulose or mineral fiber shall be added to the 
SMA mixture according to Illinois Modified AASHTO M 325.  The stabilizing additive 
shall meet the Fiber Quality Requirements listed in Illinois Modified AASHTO M 325.  
Prior to approval and use of fibers, the Contractor shall submit a notarized 
certification by the producer of these materials stating they meet these requirements. 
Reclaimed Asphalt Shingles (RAS) may be used in Stone Matrix Asphalt (SMA) 
mixtures designed with an SBA polymer modifier as a fiber additive if the mix design 
with RAS included meets AASHTO T305 requirements. The RAS shall be from a 
certified source that produces either Type I or Type 2. Material shall meet 
requirements noted herein and the actual dosage rate will be determined by the 
Engineer. 
 
Note 6. The asphalt binder shall be an SBS PG 76-28 when the SMA is used on a 
full-depth asphalt pavement and SBS PG 76-22 when used as an overlay, except 
where modified herein. The asphalt binder shall be a SBS PG 76-22 for IL-4.75, 
except where modified herein..” 

 
Revise table in Article 1030.05(a) of the Standard Specifications to read: 
 

“MIXTURE COMPOSITION (% PASSING) 1/ 

Sieve 
Size 

IL-19.0 mm SMA 12.5 SMA 9.5 IL-9.5mm IL-9.5FG IL-4.75 mm 

min max min max min max min max min max min max 
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1 1/2 in 
(37.5 mm) 

          
  

1 in. 
(25 mm)  100       

  
  

3/4 in. 
(19 mm) 90 100  100     

  
  

1/2 in. 
(12.5 mm) 75 89 80 100  100  100  100  100 

3/8 in. 
(9.5 mm)    65 90 100 90 100 90 100  100 

#4 
(4.75 mm) 40 60 20 30 36 50 34 69 60 756/ 90 100 

#8 
(2.36 mm) 20 42 16 24 4/ 16 324/ 34 5/ 52 2/ 45 606/ 70 90 

#16 
(1.18 mm) 15 30     10 32 25 40 50 65 

#30 

(600 m)   12 16 12 18   15 30   

#50 

(300 m) 6 15     4 15 8 15 15 30 

#100 

(150 m) 4 9     3 10 6 10 10 18 

#200 

(75 m) 3.0 6.0 7.0 9.0 3/ 7.5 9.5 3/ 4.0 6.0 4.0 6.5 7.0 9.0 3/ 

#635 

(20 m) 
  ≤ 3.0 ≤ 3.0       

Ratio Dust/Asphalt 
Binder 

 1.0  1.5  1.5  1.0 

 

1.0  1.0 

 

1/ Based on percent of total aggregate weight. 
 
2/ The mixture composition shall not exceed 44 percent passing the #8 (2.36 mm) 

sieve for surface courses with Ndesign = 90. 
3/ Additional minus No. 200 (0.075 mm) material required by the mix design shall 

be mineral filler, unless otherwise approved by the Engineer. 
4/ When establishing the Adjusted Job Mix Formula (AJMF) the percent passing 

the #8 (2.36 mm) sieve shall not be adjusted above the percentage stated on 
the table.  

 
 
5/ When establishing the Adjusted Job Mix Formula (AJMF) the percent passing 

the #8 (2.36 mm) sieve shall not be adjusted below 34 percent. 
6/ When the mixture is used as a binder, the maximum shall be increased by 0.5 

percent passing.” 
 

Revise Article 1030.05(b) of the Standard Specifications to read: 
  



Des Plaines River Trail Segment 4 Reconstruction 
Forest Preserve District of Cook County 

Contract No. 61K54 
Section No. 17-00034-05-BT 

Cook County 

54 
 

(b) Volumetric Requirements.  The target value for the air voids of the HMA shall be 4.0 
percent, for IL-4.75 and SMA mixtures it shall be 3.5 percent and for Stabilized 
Subbase it shall be 3.0 percent at the design number of gyrations.  The voids in the 
mineral aggregate (VMA) and voids filled with asphalt binder (VFA) of the HMA design 
shall be based on the nominal maximum size of the aggregate in the mix and shall 
conform to the following requirements. 

 
     

 Voids in the Mineral Aggregate (VMA), 
% Minimum for Ndesign 

Mix Design 30 50 70 80 90 

IL-19.0  13.5 13.5  13.5 

IL-9.5  15.0 15.0   

IL-9.5FG  15.0 15.0   

IL-4.751/  18.5    

SMA-
12.51/2/5/ 

   
17.03//16.04/  

SMA-9.51/2/5/    17.03//16.04/  

IL-19.0L 13.5     

IL-9.5L 15.0     
 

 
1/ Maximum draindown shall be 0.3 percent according to Illinois Modified 

AASHTO T 305. 
 

2/ The draindown shall be determined at the JMF asphalt binder content at 
the mixing temperature plus 30°F. 
 

3/ Applies when specific gravity of coarse aggregate is ≥ 2.760. 
 

4/ Applies when specific gravity of coarse aggregate is < 2.760. 
 

5/ For surface course, the coarse aggregate can be crushed steel slag, 
crystalline crushed stone or crushed sandstone. For binder course, 
coarse aggregate shall be crushed stone (dolomite), crushed gravel, 
crystalline crushed stone, or crushed sandstone” 

 
 

 
Revise the last paragraph of Article 1102.01 (a) (5) of the Standard Specifications to read: 
 
 “IL-4.75 and Stone Matrix Asphalt (SMA) mixtures which contain aggregate having 
absorptions greater than or equal to 2.0 percent, or which contain steal slag sand, shall 
have minimum surge bin storage plus haul time of 1.5 hours.” 
 
 
Add after third sentence of Article 1030.09(b) to read: 
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“ If the Contractor and Engineer agree the nuclear density test method is not appropriate for 
the mixture, cores shall be taken at random locations determined according to the QC/QA 
document "Determination of Random Density Test Site Locations".  Core densities shall be 
determined using the Illinois Modified AASHTO T 166 or T 275 procedure.” 

 
 
Revise Table 1 and Note 4/ of Table 1 in Article 406.07(a) of the Standard Specifications to 
read: 

 Breakdown/Intermediate 
Roller  

(one of the following) 

Final Roller 
(one or more of  
the following) 

Density 
Requirement 

IL-9.5, IL-9.5FG, 
IL-19.01/  

VD, P , TB, 3W, OT, OB VS, TB, TF, OT As specified in 
Section 1030 

IL-4.75 and SMA 
3/ 4/ 

TB, 3W, OT TF, 3W As specified in 
Section 1030 

Mixtures on 
Bridge Decks 2/ 

TB TF As specified in 
Articles 582.05 and 

582.06. 

 

“4/  The Contractor shall provide a minimum of two steel-wheeled tandem rollers (T B), 
and/or three-wheel (3W) rollers for breakdown, except one of the (TB) or (3W) rollers 
shall be 84 inches (2.14 m) wide and a weight of 315 pound per linear inch (PLI) 
(5.63 kg/mm) and one of the (TB) or (3W) rollers can be substituted for an oscillatory 
roller (OT). TF rollers shall be a minimum of 280 lb/in. (50 N/mm). The 3W and TB rollers 
shall be operated at a uniform speed not to exceed 3 mph (5 km/h), with the drive roll for 
TB rollers nearest the paver and maintain an effective rolling distance of not more than 
150 ft (45 m) behind the paver.” 

 
Add the following after the fourth paragraph of Article 406.13 (b): 
 
“The plan quantities of SMA mixtures shall be adjusted using the actual approved binder 

and surface Mix Design’s Gmb.” 

 
Revise first paragraph of Article 1030.10 of the Standard Specifications to read: 
 

“A test strip of 300 ton (275 metric tons), except for SMA mixtures it will be 400 ton (363 
metric ton), will be required for each mixture on each contract at the beginning of HMA 
production for each construction year according to the Manual of Test Procedures for 
Materials “Hot Mix Asphalt Test Strip Procedures”. At the request of the Producer, the 
Engineer may waive the test strip if previous construction during the current construction 
year has demonstrated the constructability of the mix using Department test results.” 
 
Revise third paragraph of Article 1030.10 of the Standard Specifications to read: 
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 “When a test strip is constructed, the Contractor shall collect and split the mixture 
according to the document “Hot-Mix Asphalt Test Strip Procedures”. The Engineer, or a 
representative, shall deliver split sample to the District Laboratory for verification testing. 
The Contractor shall complete mixture tests stated in Article 1030.09(a). Mixture sampled 
shall include enough material for the Department to conduct mixture tests detailed in Article 
1030.09(a) and in the document “Hot-Mix Asphalt Mixture Design Verification Procedure” 
Section 3.3. The mixture test results shall meet the requirements of Articles 1030.05(b) and 
1030.05(d), except Hamburg wheel tests will only be conducted on High ESAL mixtures 
during production.” 
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FRICTION AGGREGATE (D1) 

 
Effective:  January 1, 2011 
Revised:  December 1, 2021 
 
Revise Article 1004.03(a) of the Standard Specifications to read: 
 
“1004.03 Coarse Aggregate for Hot-Mix Asphalt (HMA).  The aggregate shall be 
according to Article 1004.01 and the following. 
 

(a) Description.  The coarse aggregate for HMA shall be according to the following table. 
 
 
 

Use Mixture Aggregates Allowed 

Class A Seal or Cover Allowed Alone or in Combination 5/: 

Gravel 
Crushed Gravel 
Carbonate Crushed Stone 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag 
Crushed Concrete 

HMA 
Low ESAL 

Stabilized Subbase  

or Shoulders 

Allowed Alone or in Combination 5/: 

Gravel 
Crushed Gravel 
Carbonate Crushed Stone 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag1/  

Crushed Concrete 

HMA 
High ESAL 
Low ESAL 

Binder 
IL-19.0 
or IL-19.0L 
 
SMA Binder 

Allowed Alone or in Combination 5/ 6/: 

Crushed Gravel 
Carbonate Crushed Stone2/ 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Concrete3/ 
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Use Mixture Aggregates Allowed 

HMA 
High ESAL 
Low ESAL 

C Surface and  Binder  
IL-9.5  
IL-9.5FG  
or IL-9.5L 
 
 

Allowed Alone or in Combination 5/: 

Crushed Gravel 
Carbonate Crushed Stone2/ 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag4/  
Crushed Concrete3/ 

HMA 
High ESAL 

D Surface and Binder  
IL-9.5  
or IL-9.5FG 
 
 

Allowed Alone or in Combination 5/: 

Crushed Gravel 
Carbonate Crushed Stone (other 
than Limestone)2/ 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag4/ 
 

Other Combinations Allowed: 

Up to...  With... 

25% Limestone Dolomite 

50% Limestone Any Mixture D 
aggregate other 
than Dolomite 

75% Limestone Crushed Slag 
(ACBF) or 
Crushed 
Sandstone 

HMA 
High ESAL 

E Surface 
IL-9.5 
 
SMA 
Ndesign 80 
Surface 

Allowed Alone or in Combination 5/ 6/: 

Crushed Gravel 

Crystalline Crushed Stone  
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag 
 
No Limestone. 
 

Other Combinations Allowed: 

Up to... With... 
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Use Mixture Aggregates Allowed 

50% Dolomite2/ Any Mixture E 
aggregate 

75% Dolomite2/ Crushed 
Sandstone, 
Crushed Slag 
(ACBF), Crushed 
Steel Slag, or 
Crystalline Crushed 
Stone 

75% Crushed 
Gravel2/  

Crushed 
Sandstone, 
Crystalline Crushed 
Stone, Crushed 
Slag (ACBF), or 
Crushed Steel Slag 

HMA 
High ESAL 

F Surface 
IL-9.5 
 
SMA 
Ndesign 80 
Surface 

Allowed Alone or in Combination 5/ 6/: 
 
Crystalline Crushed Stone 
Crushed Sandstone  
Crushed Slag (ACBF) 
Crushed Steel Slag 
No Limestone. 

Other Combinations Allowed:  

Up to... With... 

50% Crushed 
Gravel2/ or 
Dolomite2/  

Crushed 
Sandstone, 
Crushed Slag 
(ACBF), Crushed 
Steel Slag, or 
Crystalline Crushed 
Stone 

 

1/ Crushed steel slag allowed in shoulder surface only. 
2/ Carbonate crushed stone (limestone) and/or crushed gravel shall not be used in 

SMA Ndesign 80.  
3/ Crushed concrete will not be permitted in SMA mixes. 
4/ Crushed steel slag shall not be used as binder. 
5/ When combinations of aggregates are used, the blend percent measurements shall 

be by volume.” 
6/ Combining different types of aggregate will not be permitted in SMA Ndesign 80.” 
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TEMPORARY INFORMATION SIGNING 

Effective: November 13, 1996 
Revised: January 29, 2020 
 
Description. 
This work shall consist of furnishing, installing, maintaining, relocating for various states of 
construction and eventually removing temporary informational signs.  Included in this item 
may be ground mount signs, skid mount signs, truss mount signs, bridge mount signs, and 
overlay sign panels which cover portions of existing signs. 
 
Materials. 
Materials shall be according to the following Articles of Section 1000 - Materials: 
 

 Item Article/Section 
a.) Sign Base (Note 1) 1090 
b.) Sign Face (Note 2) 1091 
c.) Sign Legends 1091 
d.) Sign Supports 1093 
e.) Overlay Panels (Note 3) 1090.02 

 

Note 1. The Contractor may use 5/8 inch (16 mm) instead of 3/4 inch (19 mm) thick 
plywood. 

Note 2. The sign face material shall be in accordance with the Department’s 
Fabrication of Highway Signs Policy. 

Note 3. The overlay panels shall be 0.08 inch (2 mm) thick. 
  

 

GENERAL CONSTRUCTION REQUIREMENTS 
Installation. 
The sign sizes and legend sizes shall be verified by the Contractor prior to fabrication. 
 
Signs which are placed along the roadway and/or within the construction zone shall be 
installed according to the requirements of Article 701.14 and Article 720.04.  The signs shall 
be 7 ft (2.1 m) above the near edge of the pavement and shall be a minimum of 2 ft (600 
mm) beyond the edge of the paved shoulder.  A minimum of two (2) posts shall be used. 
 
The attachment of temporary signs to existing bridges, sign structures or sign panels shall 
be approved by the Engineer.  Any damage to the existing signs and/or structures due to 
the Contractor's operations shall be repaired or signs replaced, as determined by the 
Engineer, at the Contractor's expense. 
 
Method of Measurement. 
This work shall be measured for payment in square feet (square meters) edge to edge 
(horizontally and vertically). 
 
All hardware, posts or skids, supports, bases for ground mounted signs, connections, which 
are required for mounting these signs will be included as part of this pay item. 
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Basis Of Payment. 
This work shall be paid for at the contract unit price per square foot (square meter) for 
TEMPORARY INFORMATION SIGNING. 
  



Des Plaines River Trail Segment 4 Reconstruction 
Forest Preserve District of Cook County 

Contract No. 61K54 
Section No. 17-00034-05-BT 

Cook County 

62 
 

IDOT TRAINING PROGRAM GRADUATE ON-THE-JOB TRAINING SPECIAL 
PROVISION (TPG) 

Effective: August 1, 2012 Revised: February 2, 2017  
 
In addition to the Contractor’s equal employment opportunity (EEO) affirmative action efforts 
undertaken as required by this Contract, the Contractor is encouraged to participate in the 
incentive program described below to provide additional on-the-job training to certified 
graduates of the IDOT pre-apprenticeship training program, as outlined in this Special 
Provision.  
 
IDOT funds, and various Illinois community colleges operate, pre-apprenticeship training 
programs throughout the State to provide training and skill-improvement opportunities to 
promote the increased employment of minority groups, disadvantaged persons and women 
in all aspects of the highway construction industry. The intent of this IDOT Pre-Apprenticeship 
Training Program Graduate (TPG) special provision (Special Provision) is to place these 
certified program graduates on the project site for this Contract in order to provide the 
graduates with meaningful on-the-job training. Pursuant to this Special Provision, the 
Contractor must make every reasonable effort to recruit and employ certified TPG trainees to 
the extent such individuals are available within a practicable distance of the project site.  
 
Specifically, participation of the Contractor or its subcontractor in the Program entitles the 
participant to reimbursement for graduates’ hourly wages at $15.00 per hour per utilized TPG 
trainee, subject to the terms of this Special Provision. Reimbursement payment will be made 
even though the Contractor or subcontractor may also receive additional training program 
funds from other non-IDOT sources for other non-TPG trainees on the Contract, provided 
such other source does not specifically prohibit the Contractor or subcontractor from receiving 
reimbursement from another entity through another program, such as IDOT through the TPG 
program. With regard to any IDOT funded construction training program other than TPG, 
however, additional reimbursement for other IDOT programs will not be made beyond the 
TPG Program described in this Special Provision when the TPG Program is utilized.  
 
No payment will be made to the Contractor if the Contractor or subcontractor fails to provide 
the required on-site training to TPG trainees, as solely determined by IDOT. A TPG trainee 
must begin training on the project as soon as the start of work that utilizes the relevant trade 
skill and the TPG trainee must remain on the project site through completion of the Contract, 
so long as training opportunities continue to exist in the relevant work classification. Should 
a TPG trainee’s employment end in advance of the completion of the Contract, the Contractor 
must promptly notify the IDOT District EEO Officer for the Contract that the TPG’s 
involvement in the Contract has ended. The Contractor must supply a written report for the 
reason the TPG trainee involvement terminated, the hours completed by the TPG trainee on 
the Contract, and the number of hours for which the incentive payment provided under this 
Special Provision will be, or has been claimed for the separated TPG trainee.  
 
Finally, the Contractor must maintain all records it creates as a result of participation in the 
Program on the Contract, and furnish periodic written reports to the IDOT District EEO Officer 
that document its contractual performance under and compliance with this Special Provision. 
Finally, through participation in the Program and reimbursement of wages, the Contractor is 
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not relieved of, and IDOT has not waived, the requirements of any federal or state labor or 
employment law applicable to TPG workers, including compliance with the Illinois Prevailing 
Wage Act.  
 
METHOD OF MEASUREMENT: The unit of measurement is in hours.  
 
BASIS OF PAYMENT: This work will be paid for at the contract unit price of $15.00 per hour 
for each utilized certified TPG Program trainee (TRAINEES TRAINING PROGRAM 
GRADUATE). The estimated total number of hours, unit price, and total price must be 
included in the schedule of prices for the Contract submitted by Contractor prior to beginning 
work. The initial number of TPG trainees for which the incentive is available for this contract 
is 1. 
 
The Department has contracted with several educational institutions to provide screening, 
tutoring and pre-training to individuals interested in working as a TPG trainee in various areas 
of common construction trade work. Only individuals who have successfully completed a Pre-
Apprenticeship Training Program at these IDOT approved institutions are eligible to be TPG 
trainees. To obtain a list of institutions that can connect the Contractor with eligible TPG 
trainees, the Contractor may contact: HCCTP TPG Program Coordinator, Office of Business 
and Workforce Diversity (IDOT OBWD), Room 319, Illinois Department of Transportation, 
2300 S. Dirksen Parkway, Springfield, Illinois 62764. Prior to commencing construction with 
the utilization of a TPG trainee, the Contractor must submit documentation to the IDOT District 
EEO Officer for the Contract that provides the names and contact information of the TPG 
trainee(s) to be trained in each selected work classification, proof that that the TPG trainee(s) 
has successfully completed a Pre-Apprenticeship Training Program, proof that the TPG is in 
an Apprenticeship Training Program approved by the U.S. Department of Labor Bureau of 
Apprenticeship Training, and the start date for training in each of the applicable work 
classifications.  
 
To receive payment, the Contractor must provide training opportunities aimed at developing 
a full journeyworker in the type of trade or job classification involved. During the course of 
performance of the Contract, the Contractor may seek approval from the IDOT District EEO 
Officer to employ additional eligible TPG trainees. In the event the Contractor subcontracts a 
portion of the contracted work, it must determine how many, if any, of the TPGs will be trained 
by the subcontractor. Though a subcontractor may conduct training, the Contractor retains 
the responsibility for meeting all requirements imposed by this Special Provision. The 
Contractor must also include this Special Provision in any subcontract where payment for 
contracted work performed by a TPG trainee will be passed on to a subcontractor.  
 
Training through the Program is intended to move TPGs toward journeyman status, which is 
the primary objective of this Special Provision. Accordingly, the Contractor must make every 
effort to enroll TPG trainees by recruitment through the Program participant educational 
institutions to the extent eligible TPGs are available within a reasonable geographic area of 
the project. The Contractor is responsible for demonstrating, through documentation, the 
recruitment efforts it has undertaken prior to the determination by IDOT whether the 
Contractor is in compliance with this Special Provision, and therefore, entitled to the Training 
Program Graduate reimbursement of $15.00 per hour.  
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Notwithstanding the on-the-job training requirement of this TPG Special Provision, some 
minimal off-site training is permissible as long as the offsite training is an integral part of the 
work of the contract, and does not compromise or conflict with the required on-site training 
that is central to the purpose of the Program. No individual may be employed as a TPG trainee 
in any work classification in which he/she has previously successfully completed a training 
program leading to journeyman status in any trade, or in which he/she has worked at a 
journeyman level or higher. 
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State of Illinois 
Department of Transportation 

Bureau of Local Roads and Streets 

SPECIAL PROVISION 
FOR 

INSURANCE 

Effective:  February 1, 2007 
Revised: August 1, 2007 

All references to Sections or Articles in this specification shall be construed to mean specific 
Section or Article of the Standard Specifications for Road and Bridge Construction, adopted by 
the Department of Transportation. 

The Contractor shall name the following entities as additional insured under the Contractor’s 
general liability insurance policy in accordance with Article 107.27: 

The entities listed above and their officers, employees, and agents shall be indemnified and 
held harmless in accordance with Article 107.26. 
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State of Illinois 
DEPARTMENT OF TRANSPORTATION 

Bureau of Local Roads & Streets 
SPECIAL PROVISION 

FOR 
LOCAL QUALITY ASSURANCE/ QUALITY MANAGEMENT QC/QA 

Effective: January 1, 2022 

Replace the first five paragraphs of Article 1030.06 of the Standard Specifications with the 
following: 

“ 1030.06 Quality Management Program.  The Quality Management Program (QMP) will be 
Quality Control / Quality Assurance (QC/QA) according to the following.” 

Delete Article 1030.06(d)(1) of the Standard Specifications. 

Revise Article 1030.09(g)(3) of the Standard Specifications to read: 

“ (3) If core testing is the density verification method, the Contractor shall provide personnel 
and equipment to collect density verification cores for the Engineer.  Core locations 
will be determined by the Engineer following the document “Hot-Mix Asphalt QC/QA 
Procedure for Determining Random Density Locations” at density verification intervals 
defined in Article 1030.09(b).  After the Engineer identifies a density verification 
location and prior to opening to traffic, the Contractor shall cut a 4 in. (100 mm) 
diameter core.  With the approval of the Engineer, the cores may be cut at a later time.” 

Revise Article 1030.09(h)(2) of the Standard Specifications to read: 

“ (2) After final rolling and prior to paving subsequent lifts, the Engineer will identify the 
random density verification test locations.  Cores or nuclear density gauge testing will 
be used for density verification.  The method used for density verification will be as 
selected below. 

Density Verification Method 
 Cores 

Nuclear Density Gauge (Correlated when 
paving ≥ 3,000 tons per mixture) 

Density verification test locations will be determined according to the document “Hot-
Mix Asphalt QC/QA Procedure for Determining Random Density Locations”.  The 
density testing interval for paving wider than or equal to 3 ft (1 m) will be 0.5 miles (800 
m) for lift thicknesses of 3 in. (75 mm) or less and 0.2 miles (320 m) for lift thicknesses
greater than 3 in. (75 mm).  The density testing interval for paving less than 3 ft (1 m)
wide will be 1 mile (1,600 m).  If a day’s paving will be less than the prescribed density
testing interval, the length of the day’s paving will be the interval for that day.  The
density testing interval for mixtures used for patching will be 50 patches with a
minimum of one test per mixture per project.

If core testing is the density verification method, the Engineer will witness the 
Contractor coring, and secure and take possession of all density samples at the 

X
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density verification locations.  The Engineer will test the cores collected by the 
Contractor for density according to Illinois Modified AASHTO T 166 or AASHTO T 275. 

If nuclear density gauge testing is the density verification method, the Engineer will 
conduct nuclear density gauge tests.  The Engineer will follow the density testing 
procedure detailed in the document “Illinois Modified ASTM D 2950, Standard Test 
Method for Density of Bituminous Concrete In-Place by Nuclear Method”. 

A density verification test will be the result of a single core or the average of the nuclear 
density tests at one location.  The results of each density test must be within 
acceptable limits.  The Engineer will promptly notify the Contractor of observed 
deficiencies.” 

Revise the seventh paragraph and all subsequent paragraphs in Section D. of the document 
“Hot-Mix Asphalt QC/QA Initial Daily Plant and Random Samples” to read: 

“Mixtures shall be sampled from the truck at the plant by the Contractor following the same 
procedure used to collect QC mixture samples (Section A).  This process will be witnessed 
by the Engineer who will take custody of the verification sample.  Each sample bag with a 
verification mixture sample will be secured by the Engineer using a locking ID tag.  Sample 
boxes containing the verification mixture sample will be sealed/taped by the Engineer 
using a security ID label.” 
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Storm Water Pollution Prevention Plan

 BDE 2342 (Rev. 07/18/24)Page 1 of 13Completed 08/28/24

Route

Des Plaines River Trail - Segment 4

Marked Route Section Number

17-00034-05-BT

Project Number

I64A(542)

County

Cook

Contract Number

61K54

This plan has been prepared to comply with the provisions of the National Pollutant Discharge Elimination System (NPDES) Permit No. 
ILR10 (Permit ILR10), issued by the Illinois Environmental Protection Agency (IEPA) for storm water discharges from construction site 
activities. 

I certify under penalty of law that this document and all attachments were prepared under my direction or supervision in accordance with a 
system designed to assure that qualified personnel properly gathered and evaluated the information submitted.  Based on my inquiry of 
the person or persons who manage the system, or those persons directly responsible for gathering the information, the information 
submitted is, to the best of my knowledge and belief, true, accurate and complete.  I am aware that there are significant penalties for 
submitting false information, including the possibility of fine and imprisonment for knowing violations.

Signature & Date

Note: Guidance on preparing each section of BDE 2342 can be found in Chapter 41 of the IDOT Bureau of Design and Environment 
(BDE) Manual.  Chapter 41 and this form also reference the IDOT Drainage Manual which should be readily available. 

I. Site Description:

A. Provide a description of the project location; include latitude and longitude, section, town, and range:

The project involves work along the existing Des Plaines River Trail (DPRT) System from Irving Park Road (IL 
19) to south of Lawrence Avenue (from approximately STA 406+05 to STA 458+66) and along the existing Irving
Park Road Connector Trail (from approximately STA 27+91 to STA 32+80) in the Forest Preserves of Cook
County, Illinois (Latitude: N 41° 57' 39"; Longitude: W 87° 51' 23"); Section: 15; Township: 40N; Range: 12E of
the Third Principal Meridian

B. Provide a description of the construction activity which is the subject of this plan.  Include the number of construction stages, drainage
improvements, in-stream work, installation, maintenance, removal of erosion measures, and permanent stabilization:

The work to be performed under this contract consists of improvements to an existing multi-use trail (resurfacing 
& reconstruction). The existing trail alignment will be used to the extent practical. The contract also includes the 
reconstruction of a connector trail from IL 19 north to an existing HMA path. Work will be completed in four 
stages (plus a pre-stage [tree protection & removal]) and includes installation/maintenance of erosion & sediment 
control (ESC) practices and high visibility temporary fencing; excavation of existing path; removal of existing 
pavement/concrete pad; clearing & grubbing; haul away excess excavation/unsuitable material; construction of 
drainage structures (e.g., culverts, pipe underdrains, concrete headwalls); placement of aggregate or granular 
material (subbase, base course & surface course); installation of retaining wall; boardwalk construction, parking 
lot resurfacing with pavement markings; installation of Portland cement concrete; furnish & place topsoil; final 
stabilization; removal of temporary ESC measures; and all incidental & collateral work necessary to complete the 
project as shown on the plans and described in the special provisions.

C. Provide the estimated duration of this project:

12 months

D. The total area of the construction site is estimated to be 5.9 acres.

3.2 acres.The total area of the site estimated to be disturbed by excavation, grading or other activities is 

Pamela Sielski Digitally signed by Pamela Sielski
Date: 2024.08.28 13:57:49 -05'00'
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E. The following are weighted averages of the runoff coefficient for this project before and after construction activities are completed; see
Section 4-102 of the IDOT Drainage Manual:

Pre-construction weighted C=0.34/Post-construction weighted C=0.41

F. List all soils found within project boundaries; include map unit name, slope information, and erosivity:

• 192A - Del Rey Silt Loam, 0 to 2 percent slopes (K factor = 0.43 - high susceptibility of soil erosion)
• 370B - Saylesville Silt Loam, 2 to 4 percent slopes (K factor = 0.43 - high susceptibility of soil erosion)
• 696D2 - Zurich Silt Loam, 6 to 12 percent slopes, Eroded (K factor = 0.43 - high susceptibility of soil erosion)
• 1107A - Sawmill Silty Clay Loam, Undrained, Cool, 0 to 2 percent slopes, Frequently Flooded, (K factor = 0.37 - 

moderate susceptibility of soil erosion)

* K factor = soil erodibility factor

G. If wetlands were delineated for this project, provide an extent of wetland acreage at the site; see Phase I report:

Six wetland/waters of the US areas were identified along the DPRT Segment 4 project corridor. Total = 30.07+ 
ac (Wetland #20 = 4.44 ac; Wetland #22 = 0.16+ ac; Wetland #23 = 1.16 ac; Wetland #24 = 0.03 ac; Wetland 
#25 = 0.04; Wetland #26 = 24.24+ ac). The project requires ±0.012 acre of permanent wetland impact and 
±0.011 acre of temporary wetland impact. Wetland/waters of the US impacts associated with this project have 
been authorized by the US Army Corps of Engineers (USACE) under Nationwide Permit 42 (dated 08/20/2024). 

H. Provide a description of potentially erosive areas associated with this project:

Based on the Soil Survey of Cook County, the soils throughout the project corridor are predominantly mapped as 
silt loams. Based on the K factor (soil erodibility factor), the mapped soils throughout the project corridor are 
moderate to highly susceptible to erosion. 

Potentially erosive areas associated with the project include idle, disturbed soils throughout the project corridor, 
most notably in areas with steep slopes and highly erodible soils (refer to the Plan & Profile Sheets, Erosion 
Control Plan, and Cross Sections). Steep slopes (approximately 3:1 [H:V] or steeper) are located at the northern 
half of the project, specifically at the north bank of the proposed crossing of the Unnamed Tributary to the Des 
Plaines River (approximately STA 448+00 to STA 448+50) and at the west side of the proposed improvements 
adjacent to the Des Plaines River regulatory floodway (approximately STA 435+00 to STA 440+50). The latter of 
these locations is predominantly located along a section of trail that is to be resurfaced (i.e., no excavation/soil 
disturbance). Based on the K factor (soil erodibility factor), highly erodible soils are located along this stretch of 
the improvements.

I. The following is a description of soil disturbing activities by stages, their locations, and their erosive factors (e.g., steepness of slopes,
length of slopes, etc.):

See Typical Sections, Construction Staging Details, Existing Conditions & Removal Plans, Proposed Plan & 
Profile Sheets, Stockpile & Construction Access Plan, Erosion Control Plan, Structural Plans, and Cross 
Sections.

J. See the erosion control plans and/or drainage plans for this contract for information regarding drainage patterns, approximate slopes
anticipated before and after major grading activities, locations where vehicles enter or exit the site and controls to prevent offsite
sediment tracking (to be added after contractor identifies locations), areas of soil disturbance, the location of major structural and non-
structural controls identified in the plan, the location of areas where stabilization practices are expected to occur, surface waters
(including wetlands) , and locations where storm water is discharged to surface water including wetlands.

K. Identify who owns the drainage system (municipality or agency) this project will drain into:

Forest Preserves of Cook County; Illinois Department of Transportation (IDOT); City of Chicago, Village of 
Schiller Park

L. The following is a list of General NPDES ILR40 permittees within whose reporting jurisdiction this project is located:

IDOT; City of Chicago, Village of Schiller Park
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M. The following is a list of receiving water(s) and the ultimate receiving water(s) for this site.  In addition, include receiving waters
that are listed as Biologically Significant Streams by the Illinois Department of Natural Resources (IDNR).  The location of the receiving
waters can be found on the erosion and sediment control plans:

Receiving water: Des Plaines River (AUID IL_G-15) & Unnamed Tributary to Des Plaines River (AUID not 
available) 
Ultimate receiving water: Des Plaines River  
The receiving waters (listed above) adjacent to the project corridor are not listed as a Biologically Significant 
Streams by IDNR.

N. Describe areas of the site that are to be protected or remain undisturbed.  These areas may include steep slopes (i.e., 1:3 or steeper),
highly erodible soils, streams, stream buffers, specimen trees, natural vegetation, nature preserves, etc.  Include any commitments or
requirements to protect adjacent wetlands.

For any storm water discharges from construction activities within 50-feet of Waters of the U.S. (except for activities for water-
dependent structures authorized by a Section 404 permit, describe: a) How a 50-foot undisturbed natural buffer will be provided
between the construction activity and the Waters of the U.S. or b) How additional erosion and sediment controls will be provided within
that area.

Sensitive environmental resources and areas of the site to be protected or to remain undisturbed are discussed 
in Section I.O below.  

A 50-ft buffer will be provided where practicable and feasible. However, the project involves reconstructing an 
existing trail within Forest Preserve property - portions of which are located within wetland/stream buffer under 
existing conditions. The project requires permanent & temporary impacts to wetlands. The wetland impacts 
associated with this project have been authorized by the USACE under Nationwide Permit 42 (dated 
08/20/2024). Off-site and preserved wetland/buffer areas will be protected by perimeter erosion barrier (including 
a double row of perimeter erosion barrier to meet buffer requirements, where necessary) and other BMPs as 
discussed in this Storm Water Pollution Prevention Plan (SWPPP) and as shown on the Erosion Control Plan. 

A project goal/requirement was to avoid/minimize impacts to environmental (e.g., trees, wetlands, floodplain) and 
cultural resources located along the project corridor to the extent practical. This goal/requirement resulted in 
limited work space adjacent to the existing trail and limits structural BMP options. Therefore, vegetation removal, 
soil exposure, and staging construction activities will be coordinated as necessary to minimize idle, disturbed 
soils adjacent to buffer areas and wetlands/surface waters. Trail resurfacing is proposed between STA 431+55 
and STA 440+00. This stretch of the project is adjacent to 100-year floodplain, regulatory floodway, the Des 
Plaines River/adjacent wetland, buffer, and relatively steep slopes. No soil excavation/soil disturbance is 
proposed within the trail resurfacing portion of the project. 

An existing stone faced steel plate arch bridge (3-span) located at approximately STA 447+00 to STA 448+00 
warrants National Register of Historic Places (NRHP) consideration and will not be impacted by the project. The 
existing bridge crosses an Unnamed Tributary to the Des Plaines River. A boardwalk is to be installed parallel to 
the northeast side of the existing bridge at the tributary/wetland crossing. The existing bridge is to remain. 
Timber matting (or alternative) is to be used at the potential construction access/staging area at this wetland. No 
construction traffic/heavy equipment shall be allowed in the unnamed tributary. The Contractor is to provide a 
Construction Access/Staging Area Work Plan for Engineer review/approval prior to work within the wetland.      

A project commitment includes: Wetlands shall be protected during construction utilizing erosion control barrier 
and high visibility fencing.  

O. Per the Phase I document, the following sensitive environmental resources are associated with this project and may have the potential
to be impacted by the proposed development.  Further guidance on these resources is available in Section 41-4 of the BDE Manual.

Wetlands; the Des Plaines River and an unnamed tributary; wetland/stream buffers; 100-year floodplain/riparian 
areas; regulatory floodway; trees; and highly erodible soils 

303(d) Listed receiving waters for suspended solids, turbidity, or siltation. 
The name(s) of the listed water body, and identification of all pollutants causing impairment:
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The Des Plaines River (AUID IL_G-15) is on the 2020/2022 303(d) list (approved by the US Environmental 
Protection Agency on 06/30/2022). Impairment causes include: fecal coliform, mercury, nitrogen, phosphorus 
(total), polychlorinated biphenyls (PCBs), sedimentation/siltation, loss of instream cover, and unknown causes.

Provide a description of how erosion and sediment control practices will prevent a discharge of sediment resulting from a storm event 
equal to or greater than a twenty-five (25) year, twenty-four (24) hour rainfall event:

Upstream and adjacent to the Des Plaines River, the Erosion Control Plan includes perimeter erosion barrier 
(including a double row, where necessary), natural wetland buffer, inlet protection, erosion control blanket, and 
seeding to protect the receiving waters. The project involves reconstructing and resurfacing an existing trail 
within Forest Preserve property. A project goal/requirement was to avoid/minimize impacts to environmental 
(e.g., trees, wetlands, floodplain) and cultural resources located along the project corridor to the extent practical. 
This goal/requirement resulted in limited work space adjacent to the existing trail and limits structural BMP 
options. Therefore, vegetation removal, soil exposure, and staging construction activities will be coordinated as 
necessary to minimize idle, disturbed soils adjacent to the Des Plaines River, floodplain/floodway, and adjacent 
wetlands.

Provide a description of the location(s) of direct discharge from the project site to the 303(d) water body:

There is an existing storm sewer drainage inlet located off-site at the north curbline of IL 19 approximately 14-
feet east of the existing DPRT (adjacent to the south project limits) within IDOT right-of-way. The storm sewer in 
this area appears to discharge at the east bank of the Des Plaines River (within the south IL 19 right-of-way) 
approximately 60-feet west of the existing DPRT. The approximate location of the storm sewer outfall is depicted 
on the attached Location of MS4 Discharge to Surface Water exhibit. With the proper implementation/
maintenance of BMPs, no direct construction-related impacts are anticipated at the off-site drainage inlet. The 
proposed DPRT is to match the existing sidewalk at the south project limits. The existing topography and the 
proposed DPRT slightly slope north at this location (away from IL 19). Additionally, construction access to the 
project site will be from within existing Forest Preserve property.     

There are five (5) drainage inlets located within Forest Preserve property (immediately adjacent to the proposed 
improvements) near the south project limits between approximately STA 406+00 and STA 411+00. The 
stormwater discharges associated with these inlets appear to generally drain to the south and west towards the 
Des Plaines River and its adjacent wetland. The approximate location of the storm sewer outfalls are depicted on 
the attached Location of MS4 Discharge to Surface Water exhibit.  

The entire DPRT Segment 4 project corridor is located adjacent to (or within) the Des Plaines River 100-year 
floodplain or regulatory floodway. Floodplain wetland areas exist along the project corridor and are crossed by 
the proposed improvements at a number of locations. Culverts are proposed at the following approximate 
locations along the DPRT: STA 410+70, STA 422+00, and STA 432+50. The existing culvert at approximately 
STA 434+80 is to be abandoned. Boardwalks are proposed at the wetland crossings at approximately STA 418
+20 & STA 444+20, and at a crossing of an Unnamed Tributary to the Des Plaines River (and wetland) at
approximately STA 447+70. Proposed underdrain outlets will discharge to floodplain or wetlands at the following
approximate locations: STA 411+90 and STA 422+00. Stormwater flows via surface runoff, culverts, or
underdain outlets are anticipated to reach the Des Plaines River floodplain/floodway, wetlands, and the unnamed 
tributary at these locations.

Besides for the locations mentioned above and/or depicted on the attached Location of MS4 Discharge to 
Surface Water exhibit, no additional direct stormwater discharge points (i.e., outlets) associated with the 
proposed DPRT Segment 4 improvements are located at the Des Plaines River.  

Note: There is an outfall from a Metropolitan Water Reclamation District of Greater Chicago (MWRD) combined 
sewer (72-inch) in the vicinity of STA 446+25. The proposed improvements are not anticipated to drain to this 
combined sewer.

Provide a description of the location(s) of any dewatering discharges to the MS4 and/or water body:

Dewatering discharges are anticipated at the proposed boardwalk crossing(s) (i.e., at the Unnamed Tributary to 
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the Des Plaines River [approximate STA 443+10 to STA 448+70]; at Wetland #23 [approximate STA 417+90 to 
STA 418+50]), and at the Wetland #23 proposed trail reconstruction (including pavement removal and pipe 
culvert removal/replacement [approximate STA 422+00]). Contractor shall provide additional dewatering 
information per Section II.G below, as necessary.

Applicable Federal, Tribal, State, or Local Programs

See Section II.F below.

Floodplain

The entire DPRT Segment 4 project corridor is located adjacent to (or within) the Des Plaines River 100-year 
floodplain or regulatory floodway. The proposed improvements near the floodplain includes a bike path elevated 
on a bridge and fill. No compensatory storage is required as the floodplain fill is in the City of Chicago, which 
does not have a compensatory storage requirement. 

To minimize soil disturbance/impacts to wetland, surface waters, 100-year floodplain, and regulatory floodway, 
boardwalk is proposed in addition to placing the trail on fill to elevate it above the floodplain. Trail resurfacing is 
proposed between STA 431+55 and STA 440+00. This stretch of the project is adjacent to 100-year floodplain 
and regulatory floodway. No soil excavation/soil disturbance is proposed within the trail resurfacing portion of the 
project. Upstream and adjacent to the Des Plaines River floodplain and floodway, perimeter erosion barrier, 
erosion control blanket, and temporary seeding will be installed, as necessary. Refer to the Plan & Profile Sheets 
and the Erosion Control Plan for additional information.

Historic Preservation

In a memorandum dated, 11/17/2020, IDOT's Cultural Resources Unit made a "No Historic Properties Affected" 
finding pursuant to Section 106 of the National Historic Preservation Act. During Phase I coordination, it was 
determined that potential site impacts could be avoided through BMPs, including soil disturbance restrictions. 
BMPs have been incorporated into the Site Improvement Plans and Special Provisions, as necessary.  

An existing stone faced steel plate arch bridge (3-span) located at approximately STA 447+00 to STA 448+00 
warrants NRHP consideration and will not be impacted by the project. The existing bridge crosses an Unnamed 
Tributary to the Des Plaines River. A boardwalk is to be installed parallel to the northeast side of the existing 
bridge at the tributary/wetland crossing. The existing bridge is to remain.

Receiving waters with Total Maximum Daily Load (TMDL) for sediment, total suspended solids, turbidity or siltation

TMDL (fill out this section if checked above) 

The name(s) of the listed water body:

Not applicable - receiving waterbody stream segments do not have a TMDL

Provide a description of the erosion and sediment control strategy that will be incorporated into the site design that is consistent with the 
assumptions and requirements of the TMDL:

Not applicable - receiving waterbody stream segments do not have a TMDL

If a specific numeric waste load allocation has been established that would apply to the project's discharges, provide a description of the 
necessary steps to meet that allocation:

Not applicable - receiving waterbody stream segments do not have a TMDL

Threatened and Endangered Species/Illinois Natural Areas (INAI)/Nature Preserves

Based on the Natural Resources Review by IDOT, dated 07/22/2024, there will be no adverse effect by the 
project on INAI sites or State-listed threatened or endangered species with a historical record in the vicinity of the 
proposed improvements. Additionally, IDOT determined that the proposed improvements are not likely to 
jeopardize the continued existence of any Federally listed threatened or endangered species or result in the 
destruction or modification of any critical habitat. DPRT Segment 4 is not located within a nature preserve. 

Trees three (3) inches or greater in diameter at breast height shall not be cleared from April 1 through 
September 30 of any given year.

Other
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Tree protection (e.g., root pruning and root preservation) shall be in accordance with the Site Improvement 
Plans, IDOT Standard Specifications, and Special Provisions. 

Idle, disturbed highly erodible soils shall be stabilized in accordance with this SWPPP (see Section II below) and 
the Site Improvement Plans, including General Notes/MWRD General Notes and Erosion Control Plan.  

Wetland

Six wetland/waters of the US areas, including the Des Plaines River, were identified along the DPRT Segment 4 
project corridor (see Section I.G above). Wetlands will be protected during construction by using perimeter 
erosion barrier and high visibility fencing. See the Erosion Control Plan and General Notes/MWRD General 
Notes. 

Trail resurfacing is proposed between STA 431+55 and STA 440+00. This stretch of the project is adjacent to 
100-year floodplain, regulatory floodway, the Des Plaines River/adjacent wetland, buffer, and relatively steep
slopes. No soil excavation/soil disturbance is proposed within the trail resurfacing portion of the project. Refer to
the Plan & Profile Sheets and Erosion Control Plan.

P. The following pollutants of concern will be associated with this construction project:

Antifreeze / Coolants

Concrete

Concrete Curing Compounds

Concrete Truck Waste

Fertilizers / Pesticides

Paints

Petroleum (gas, diesel, oil, kerosene, hydraulic oil / fluids)

Soil Sediment

Solid Waste Debris

Solvents

Waste water from cleaning construction equipments

Other (Specify)

Other (Specify)

Other (Specify)

Other (Specify)

II. Controls:

 This section of the plan addresses the controls that will be implemented for each of the major construction activities described in Section 
I.C above and for all use areas, borrow sites, and waste sites.  For each measure discussed, the Contractor will be responsible for its
implementation as indicated.  The Contractor shall provide to the Resident Engineer a plan for the implementation of the measures
indicated.  The Contractor, and subcontractors, will notify the Resident Engineer of any proposed changes, maintenance, or
modifications to keep construction activities compliant with the Permit ILR10.  Each such Contractor has signed the required certification
on forms which are attached to, and are a part of, this plan:

A. Erosion and Sediment Controls: At a minimum, controls must be coordinated, installed and maintained to:

1. Minimize the amount of soil exposed during construction activity;
2. Minimize the disturbance of steep slopes;
3. Maintain natural buffers around surface waters, direct storm water to vegetated areas to increase sediment removal and

maximize storm water infiltration, unless infeasible;
4. Minimize soil compaction and, unless infeasible, preserve topsoil.

Other (Specify)
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B. Stabilization Practices:  Provided below is a description of interim and permanent stabilization practices, including site- specific 
scheduling of the implementation of the practices.  Site plans will ensure that existing vegetation is preserved where attainable and 
disturbed portions of the site will be stabilized.  Stabilization practices may include but are not limited to:  temporary seeding, permanent 
seeding, mulching, geotextiles, sodding, vegetative buffer strips, protection of trees, preservation of mature vegetation, and other 
appropriate measures.  Except as provided below in II.B.1 and II.B.2, stabilization measures shall be initiated immediately where 
construction activities have temporarily or permanently ceased, but in no case more than one (1) day after the construction activity in 
that portion of the site has temporarily or permanently ceases on all disturbed portions of the site where construction will not occur for a 
period of fourteen (14) or more calendar days.  
  
1.   Where the initiation of stabilization measures is precluded by snow cover, stabilization measures shall be initiated as soon as 

           practicable. 
 
    2.   On areas where construction activity has temporarily ceased and will resume after fourteen (14) days, a temporary stabilization 
          method can be used.  
  
          The following stabilization practices will be used for this project:

Erosion Control Blanket / Mulching Temporary Turf (Seeding, Class 7)

Geotextiles Temporary Mulching

Permanent Seeding Vegetated Buffer Strips

Preservation of Mature Seeding

Protection of Trees

Sodding

Temporary Erosion Control Seeding

Other (Specify) Balled & Burlapped Trees/Shrubs; Plugs

Other (Specify)

Other (Specify)

Other (Specify)

Describe how the stabilization practices listed above will be utilized during construction:

Trees/vegetation provide erosion control. Perimeter controls will protect trees and buffer areas located in the 
vicinity of construction activities. Construction activities shall be performed in a manner that limits the amount of 
exposed soil at any one time. Temporary stabilization measures (including erosion control blanket and temporary 
seed) shall be installed at idle, disturbed areas in accordance with the NPDES ILR10 permit and the Erosion 
Control Plan. 

Describe how the stabilization practices listed above will be utilized after construction activities have been completed:

Permanent seeding (installed with erosion control blanket), balled & burapped trees/shrubs, and plugs shall be 
used as a permanent erosion control measure. 

C. Structural Practices:  Provided below is a description of structural practices that will be implemented, to the degree attainable, to 
divert flows from exposed soils, store flows or otherwise limit runoff and the discharge of pollutants from exposed areas of the site.  
Such practices may include but are not limited to: perimeter erosion barrier, earth dikes, drainage swales, sediment traps, ditch checks, 
subsurface drains, pipe slope drains, level spreaders, storm drain inlet protection, rock outlet protection, reinforced soil retaining 
systems, gabions, and temporary or permanent sediment basins.  The installation of these devices may be subject to Section 404 of the 
Clean Water Act.

Aggregate Ditch Stabilized Construction Exits

Concrete Revetment Mats Stabilized Trench Flow

Dust Suppression Slope Mattress

Dewatering Filtering Slope Walls

Gabions Temporary Ditch Check

In-Stream or Wetland Work Temporary Pipe Slope Drain
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Level Spreaders Temporary Sediment Basin

Paved Ditch Temporary Stream Crossing

Permanent Check Dams

Perimeter Erosion Barrier

Permanent Sediment Basin

Retaining Walls

Riprap

Other (Specify)

Other (Specify)

Other (Specify)

Other (Specify)

Turf Reinforcement Mats

Rock Outlet Protection

Sediment Trap

Storm Drain Inlet Protection

Other (Specify)

Other (Specify)

Other (Specify)

Describe how the structural practices listed above will be utilized during construction:

• Dust suppression shall be used to control dust and airborne dirt generated by the Contractor's construction
activities. Dust control (if necessary) shall follow IDOT Standard Specifications.

• Dewatering filtering shall be used as necessary for excavation activities that encounter groundwater or other
water that needs to be removed from the construction area. Dewatering shall follow the General Notes/MWRD
General Notes in the Site Improvement Plans and be in accordance with the NPDES ILR10 permit. Contractor
shall provide additional dewatering information per Section II.G below, as necessary.

• Instream/wetland work will be performed in accordance with Nationwide Permit 42. Timber matting (or
alternative) is to be used at the potential construction access/staging area at the wetland near the north end of
the proposed boardwalk (approximately STA 443+10 to STA 448+70). The Contractor is to provide a
Construction Access/Staging Area Work Plan for Engineer review/approval prior to work within the wetland.

• Perimeter erosion barrier shall be installed at the perimeter of work areas, including where runoff sheet flows off
site. Perimeter erosion barrier allows sediment to settle from runoff before storm water leaves the work area.
Perimeter erosion barrier shall not be installed where sheet flow enters the construction site, unless directed by
the Engineer. The work areas shall be graded as the project progresses to eliminate the concentration of runoff
and/or appropriate sediment control devices shall be installed to trap sediment.

• Existing inlets, catch basins, and manholes with open lids shall be protected with appropriate inlet protection to
detain and/or filter sediment-laden runoff and allow sediment to settle. Proposed drainage structures, if any,
shall be protected with inlet and outlet protection immediately following their construction and prior to receiving
runoff from disturbed soils.

• Stabilized construction entrance(s) shall be installed at ingress/egress points to reduce or eliminate the tracking
of sediment onto public rights-of-way or streets.

Describe how the structural practices listed above will be utilized after construction activities have been completed:

• Temporary sediment controls shall be removed after final stabilization of those portions of the site located
upslope of the controls.

• A block retaining wall is proposed at the north and south ends of the proposed boardwalk (approximately
STA 443+10 & STA 448+70) and a timber retaining wall (with riprap) is proposed near STA 437+20 to hold
sloping ground in place and to minimize erosion and movement of soil.

• Rock outlet protection will be placed at discharge locations as necessary to provide a non-erosive velocity flow
from the structure.

D. Treatment Chemicals

Will polymer flocculants or treatment chemicals be utilized on this project: NoYes
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If yes above, identify where and how polymer flocculants or treatment chemicals will be utilized on this project.

Polymer flocculants or treatment controls are not proposed at this time. However, if during construction activities, 
it is determined that polymer flocculants or treatment chemicals are necessary to maintain permit compliance, 
the SWPPP shall be updated with the information at Section G below. The Contractor must obtain approval from 
the Engineer prior to the use of any proposed polymer flocculants or treatment chemicals.   

E. Permanent (i.e., Post-Construction) Storm Water Management Controls: Provided below is a description of measures that will be
installed during the construction process to control volume and pollutants in storm water discharges that will occur after construction
operations have been completed.The installation of these devices may be subject to Section 404 of the Clean Water Act.

1. Such practices may include but are not limited to: storm water detention structures (including wet ponds), storm water retention
structures, flow attenuation by use of open vegetated swales and natural depressions, infiltration of runoff on site, and sequential
systems (which combine several practices).

The practices selected for implementation were determined based on the technical guidance in Chapter 41 (Construction Site Storm
Water Pollution Control) of the IDOT BDE Manual.  If practices other than those discussed in Chapter 41 are selected for
implementation or if practices are applied to situations different from those covered in Chapter 41, the technical basis for such decisions
will be explained below.

2. Velocity dissipation devices will be placed at discharge locations and along the length of any outfall channel as necessary to provide a
non-erosive velocity flow from the structure to a water course so that the natural physical and biological characteristics and functions
are maintained and protected (e.g., maintenance of hydrologic conditions such as the hydroperiod and hydrodynamics present prior to
the initiation of construction activities).

Description of permanent storm water management controls:

• Stormwater detention via coarse aggregate under the proposed multi-use trail.

• Tree preservation, permanent seeding (installed with erosion control blanket), and wetland/waters buffer shall
be used as a permanent erosion control measure.

• Velocity dissipation device/rock outlet protection.

F. Approved State or Local Laws:  The management practices, controls and provisions contained in this plan will be in accordance with
IDOT specifications, which are at least as protective as the requirements contained in the IEPA's Illinois Urban Manual.  Procedures
and requirements specified in applicable sediment and erosion site plans or storm water management plans approved by local officials
shall be described or incorporated by reference in the space provided below.  Requirements specified in sediment and erosion site
plans, site permits, storm water management site plans or site permits approved by local officials that are applicable to protecting
surface water resources are, upon submittal of an NOI, to be authorized to discharge under the Permit ILR10 incorporated by reference
and are enforceable under this permit even if they are not specifically included in the plan.
Description of procedures and requirements specified in applicable sediment and erosion site plans or storm water management plans
approved by local officials:

• USACE Section 404 of the Clean Water Act permit (Nationwide Permit 42)
• IDNR - Office of Water Resources Part 3700 Floodway Construction Permit
• Metropolitan Water Reclamation District of Greater Chicago - Cook County Watershed Management Ordinance

(WMO) Permit (for areas in Schiller Park)
• City of Chicago Stormwater Approval (for areas in the City of Chicago)
• City of Chicago Harbor Permit

G. Contractor Required Submittals:  Prior to conducting any professional services at the site covered by this plan, the Contractor and
each subcontractor responsible for compliance with the permit shall submit to the Resident Engineer a Contractor Certification
Statement, BDE 2342A.

1. The Contractor shall provide a construction schedule containing an adequate level of detail to show major activities with implementation
of pollution prevention BMPs, including the following items:

· Approximate duration of the project, including each stage of the project
· Rainy season, dry season, and winter shutdown dates
· Temporary stabilization measures to be employed by contract phases
· Mobilization time-frame
· Mass clearing and grubbing/roadside clearing dates
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· Deployment of Erosion Control Practices 
· Deployment of Sediment Control Practices (including stabilized cons 
 

·             Deployment of Construction Site Management Practices (including concrete washout facilities, chemical storage, 
refueling       locations, etc.) 

·             Paving, saw-cutting, and any other pavement related operations 
· Major planned stockpiling operation 
·       Time frame    for other significant long-term operations or activities that may plan non-storm water discharges as 

dewatering, grinding, etc     
·             Permanent stabilization activities for each area of the project

2. During the pre-construction meeting, the Contractor and each subcontractor shall provide, as an attachment to their signed Contractor 
Certification Statement, a discussion of how they will comply with the requirements of the permit in regard to the following items and 
provide a graphical representation showing location and type of BMPs to be used when applicable: 

· Temporary Ditch Checks - Identify what type and the source of Temporary Ditch Checks that will be installed as part of 
the project.  The installation details will then be included with the SWPPP. 

· Vehicle Entrances and Exits  - Identify type and location of stabilized construction entrances and exits to be used and 
how they will be maintained. 

· Material Delivery, Storage and Use  - Discuss where and how materials including chemicals, concrete curing 
compounds, petroleum products, etc. will be stored for this project. 

· Stockpile Management  - Identify the location of both on-site and off-site stockpiles.  Discuss what BMPs will be used to 
prevent pollution of storm water from stockpiles. 

· Waste Disposal  - Discuss methods of waste disposal that will be used for this project. 
· Spill Prevention and Control  - Discuss steps that will be taken in the event of a material spill (chemicals, concrete curing 

compounds, petroleum, etc.) 
· Concrete Residuals and Washout Wastes  - Discuss the location and type of concrete washout facilities to be used on 

this project and how they will be signed and maintained. 
· Litter Management  - Discuss how litter will be maintained for this project (education of employees, number of 

dumpsters, frequency of dumpster pick-up, etc.). 
· Vehicle and Equipment Fueling  - Identify equipment fueling locations for this project and what BMPs will be used to 

ensure containment and spill prevention. 
· Vehicle and Equipment Cleaning and Maintenance  - Identify where equipment cleaning and maintenance locations for 

this project and what BMPs will be used to ensure containment and spill prevention. 
· Dewatering Activities  - Identify the controls which will be used during dewatering operations to ensure sediments will not 

leave the construction site. 
· Polymer Flocculants and Treatment Chemicals  - Identify the use and dosage of treatment chemicals and provide the 

Resident Engineer with Material Safety Data Sheets.  Describe procedures on how the chemicals will be used and 
identify who will be responsible for the use and application of these chemicals.  The selected individual must be trained 
on the established procedures. 

· Additional measures indicated in the plan. 
 

III. Maintenance: 
 
    When requested by the Contractor, the Resident Engineer will provide general maintenance guides (e.g., IDOT Erosion and Sediment 

Control Field Guide) to the Contractor for the practices associated with this project.  Describe how all items will be checked for structural 
integrity, sediment accumulation and functionality.  Any damage or undermining shall be repaired immediately.  Provide specifics on 
how repairs will be made.  The following additional procedures will be used to maintain, in good and effective operating conditions, the 
vegetation, erosion and sediment control measures and other protective measures identified in this plan.  It will be the Contractor's 
responsibility to attain maintenance guidelines for any manufactured BMPs which are to be installed and maintained per manufacture's 
specifications.

All controls shall be maintained in good working order by the General Contractor or Subcontractor. If repair is 
warranted, it shall be completed as soon as possible. New control measures needed or controls needing repair 
or modification as a result of an inspection shall be implemented as soon as practical, but no later than seven (7) 
calendar days following the inspection. Requests for repairs to existing controls or new control measures 
requested by a Regulatory Agency shall be initiated within 24 hours.  
 
• Inlet Protection: Clean, or remove and replace, the protection measures as sediment accumulates, the filter  
  becomes clogged, and/or performance is compromised. Remove sediment from inlet filter baskets when basket 
  is 25% full or 50% of the fabric pores are covered with silt. Clean filter if standing water is present longer than  
  one hour after a rain event. Clean sediment or replace silt fence when sediment accumulates to one-third the  
  height of the fabric. Where there is evidence of sediment accumulation adjacent to the inlet protection device,  
  remove the deposited sediment by the end of the same business day in which it is found or by the end of the  
  following business day if removal by the same business day is not feasible. Remove trash accumulated around  
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 or on top of the inlet protection device. When filter is removed for cleaning, replace fabric if any tear is present. 

• Outlet Protection/Riprap: Restore dislodged protection and correct erosion that may occur. Remedy deficient
areas prone to increased erosion immediately to prevent greater deficiencies.

• Perimeter Erosion Barrier (PEB): Repair tears, gaps or undermining. Restore leaning/displaced PEB and
ensure taut/functional/secure. Repair/replace any missing/broken stakes or damaged sections of PEB
immediately. Clean PEB if sediment reaches one-half to one-third of the effective height of the barrier, or as
directed by the Engineer (varies per type of PEB). Remove PEB once final stabilization is established. Repair
PEB if undermining occurs anywhere along its entire length.

• Erosion Control Blanket: Repair damage due to water running beneath the blanket and restore blanket when
displacement occurs. Reseeding may be necessary. Replace all displaced blanket and re-staple.

• Seeding: Reapply seed if stabilization hasn't been achieved. Apply erosion control blanket (or alternative
approved by Engineer) to hold seed in place if seed has been washed away or found to be concentrated in
ditch bottoms. Restore rills as quickly as possible on slopes steeper than 4:1 (H:V) to prevent sheet flow from
becoming concentrated flow patterns. Mow, if necessary, to promote seed soil contact when excessive weed
development occurs. Supplement seed if weather conditions (extreme heat or cold) are not conducive to
germination.

• Protection of Existing Vegetation: Tree and stump removal to be completed by the Contractor. The
Contractor shall only remove trees approved by the representative of the Forest Preserves of Cook County.
Tree root preservation and tree root pruning shall be in accordance with the Site Improvement Plans, IDOT
Standard Specifications, and the Special Provisions. Restore areas disturbed, disrupted or damaged by the
Contractor to pre-construction conditions or better at no additional expense to the contract. Tree damage shall
be coordinated with the Engineer and handled in accordance with Forest Preserves of Cook County
requirements (e.g., Forest Preserves of Cook County Tree Protection & Preservation Manual and Tree
Mitigation Plan).

• Temporary Stabilized Construction Entrances: Replenish stone or replace exit if vehicles continue to track
sediment onto the roadway from the construction site. Any sediment reaching a public or private roadway shall
be removed before the end of the work day or sooner if directed by the Engineer. Track out shall be removed
by sweeping or shoveling these surfaces (or by using other similarly effective means of sediment removal
approved by the Engineer). Hosing or sweeping tracked out sediment into any storm water conveyance, storm
drain inlet, or waters of the US is prohibited (unless the feature is connected to a sediment basin/trap or
similarly effective control). Ensure culverts (if provided) are free from damage; repair or replace as needed.

• Stockpile Management: Repair and/or replace perimeter controls and stabilization measures when stockpile
material has potential to be discharged or leave the limits of the protection. Remove all off-tracked material by
sweeping or other methods. Update the SWPPP any time a stockpile location has been removed, relocated,
added or required maintenance. During summer months, stockpiles should be watered to maintain the cover
crop.

• Dewatering: Ensure proper operation and compliance with permits or water quality standards. Remove
accumulated sediment from the flow area. Dispose of sediment in accordance with all applicable laws and
regulations. Remove and replace dewatering bags (if used) when half full of sediment or when discharge rate is
impractical. Immediately stop discharge if receiving areas show signs of cloudy water, erosion, sediment
accumulation, formation of a visible sheen on the water surface, or visible oily deposits on the bottom of the
receiving water. Dewatering discharge shall be inspected daily in accordance with the NPDES ILR10 Permit.

• Temporary Concrete Washout: Do not discharge wastewater into the environment (Note: Acidity, not
particulates, is environmentally detrimental). Facilitate evaporation of low volume washout water. Clean and
remove any discharges within 24 hours of discovery. If effluent cannot be removed prior to anticipated rainfall
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 event, place and secure a non-collapsing, non-water collecting cover over the washout facility to prevent  
 accumulation and precipitation overflow. Replace damaged liner immediately. Remove washout when no longer 
 needed and restore disturbed areas to original condition. Properly dispose of solidified concrete waste. 

• Material Delivery and Storage: Document the various types of materials delivered and their storage locations in
the SWPPP. Update the SWPPP any time significant changes occur to material storage or handling locations
and when they have been removed. Clean-up spills immediately. Remove empty containers.

• Solid Waste Management: Designate a waste collection area(s) and identify them in the SWPPP. Inspect inlets,
outfalls, and drainageways for litter, debris, containers, etc. Observe the construction site for improper waste
disposal. Update the SWPPP any time the trash management plan significantly changes. Correct items
discarded outside of designated areas.

• Vehicle & Equipment Fueling, Cleaning, and Maintenance: Clean-up spills immediately. Contractor must
provide documentation that spills were cleaned, materials disposed of, and impacts mitigated. Update the
SWPPP when designated location has been removed, relocated, added or requires maintenance. In the event
of a spill into a storm drain, waterway or onto a paved surface, the owner of the fuel must immediately take
action to contain the spill. Once contained, clean-up the spill. As an initial step, this may involve collecting any
bulk material and placing it in a secure container for later disposal. Follow-up cleaning will also be required to
remove residues from paved or other hard surfaces.

• Spill Response: If there are spills/releases more than reportable quantities, the Resident Engineer shall notify
the appropriate IEPA Field Operations Section office by using the procedures outlined in Section IV below, as
necessary. Contractor shall provide Spill Prevention & Control information per Section II.G above, as
necessary.

• Portable Restroom Facilities: Maintain in accordance with applicable laws to prevent unsanitary conditions.
Check for leaks and remove and replace as needed.

Additional information can be found in the IDOT Erosion and Sediment Control Field Guide and the Illinois Urban 
Manual.

IV. Inspections:

Qualified personnel shall inspect disturbed areas of the construction site including Borrow, Waste, and Use Areas, which have not yet
been finally stabilized, structural control measures, and locations where vehicles and equipment enter and exit the site using IDOT
Storm Water Pollution Prevention Plan Erosion Control Inspection Report, BC 2259.  Such inspections shall be conducted at least once
every seven (7) calendar days and within twenty-four (24) hours of the end of a storm or by the end of the following business or work
day that is 0.5 inch or greater or equivalent snowfall.

Inspections may be reduced to once per month when construction activities have ceased due to frozen conditions.  Weekly inspections
will recommence when construction activities are conducted, or if there is 0.5” or greater rain event, or a discharge due to snowmelt
occurs.

If any violation of the provisions of this plan is identified during the conduct of the construction work covered by this plan, the Resident
Engineer shall notify the appropriate IEPA Field Operations Section office by email at: epa.swnoncomp@illinois.gov, telephone or fax
within twenty-four (24) hours of the incident.  The Resident Engineer shall then complete and submit an “Incidence of Non-
Compliance” (ION) report for the identified violation within five (5) days of the incident.  The Resident Engineer shall use forms provided
by IEPA and shall include specific information on the cause of noncompliance, actions which were taken to prevent any further causes
of noncompliance, and a statement detailing any environmental impact which may have resulted from the noncompliance.  All reports of
non-compliance shall be signed by a responsible authority in accordance with Part VI. G of the Permit ILR10.

The Incidence of Non-Compliance shall be mailed to the following address:
Illinois Environmental Protection Agency
Division of Water Pollution Control
Attn:  Compliance Assurance Section
1021 North Grand East
Post Office Box 19276
Springfield, Illinois 62794-9276
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V. Failure to Comply:

Failure to comply with any provisions of this Storm Water Pollution Prevention Plan will result in the implementation of a National
Pollutant Discharge Elimination System/Erosion and Sediment Control Deficiency Deduction against the Contractor and/or penalties
under the Permit ILR10 which could be passed on to the Contractor.
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DEPARTMENT OF BUILDINGS  

CITY  OF  CHICAGO 

121  NORTH  LASALLE  STREET,  CHICAGO,  ROOM  900,  CHICAGO,  ILLINOIS  60602 

DATE:  7/2/2024 

TO: Patrick Maloney, PE, Assistant Chief Engineer 

FROM: Andrew Billing, PE, Lead Stormwater Reviewer 

SUBJECT: Approval of Design Plans, dated:  4/22/2024 

Project Name: Desplaines River Trail – Segment 4 
Project Address: 9001 W Lawrence Ave  
DOB Permit Number: 
Designer/Developer: Christopher B. Burke Engineering, Ltd. 

 Plan Approval. The following size(s) of drain connection(s) to the main sewer(s) 
is/are acceptable for the subject property. Please check the plans for other permit 
requirements inside private property including covenants for joint maintenance. 

 Conditional Plan Approval. The following size(s) of drain connection(s) to the main 
sewer(s) is/are acceptable for the subject property. However, the attached 
comments/mark-ups as noted must be incorporated into the final plans. Please verify 
that the plans have been revised as noted and check other permit requirements inside 
private property including covenants for joint maintenance. 

Connection size and location:  

No new connections made to city sewers.  Three 16” diameter culverts are being 
installed at low points along the trail that are tributary to the Desplaines River 

Restrictor size and catch basin number and location: 

16” culvert (#4) 

Rate Control BMPs: 

Due to the difficulty of providing rate control beneath the proposed trail, a watershed 
swap will be allowed where adjacent undisturbed area will be detained to meet the rate 
control requirement. 46,105 cubic feet is provided by 2.09’ of surface storage behind 
culvert 4 (Station 432+50).  11,112 cubic feet is required. 

Volume Control BMPs: 

The required 1,992 cubic feet is provided in stone void storage beneath the trail.
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Plan modifications described below (or shown on attached sheets) are required on the 
following sheet numbers: 

Sheet(s) _______ _________________________________________________________ 
_________________________________________________________ 

Notes: __________________________________________________________________ 
________________________________________________________________________ 
________________________________________________________________________ 

Stormwater Management Plan Review Fees: 

The following stormwater review fee has been paid prior to this stormwater approval.  (See 
Stormwater Ordinance, Article 11-18-080, for review fees.) 

 $1,000.00 for regulated developments < 50,000 sq. ft. 

 $3,000.00 for regulated developments >= 50,000 sq. ft. 

 $1,500.00 for a variance request < 50,000 sq. ft. 

 $4,500.00 for a variance request >= 50,000 sq. ft. 

 $350.00 for a plan amendment submitted within one year of plan approval 

 $500.00 for a plan amendment submitted over one year after plan approval 

 No Fee Required, reason:   

Departmental requirements are subject to change. This record of approval is valid for one 
year from the date of issue indicated above. It is the designer’s/developer’s responsibility 
to field check the size, location, and invert elevation of existing sewers and other city-
owned or private utilities prior to the start of construction. 

Please be advised: this document is a stormwater design approval; this is not a permit to 
perform the work shown on the plans.  The contractor must obtain all required permits 
prior to beginning construction including, but not limited to, the sewer permit, street 
opening permit, driveway permit, etc. 

Originated by: Benjamin Stammis, PE, V3 Companies, Stormwater Consultant 
cc-Designer: Darren Olson, PE, Christopher B. Burke Engineering, Ltd. 

PD Approval

89



DEPARTMENT OF THE ARMY 
U.S. ARMY CORPS OF ENGINEERS, CHICAGO DISTRICT 

231 SOUTH LA SALLE STREET, SUITE 1500 
CHICAGO IL  60604-1437 

August 20, 2024 

Regulatory Branch (LRC-2024-00103) 

SUBJECT: Nationwide Permit Authorization for 0.012 Acre of Permanent Wetland 
Impact at Cook County Forest Preserve property, East of the Des Plaines River, 
Between Lawrence Avenue and Irving Park Road, Chicago and Schiller Park, Cook 
County, Illinois (Latitude 41.96579°N, Longitude -87.85368°W) 

Pamela Sielski
Forest Preserves of Cook County 
536 N. Harlem Avenue 
River Forest, Illinois, 60305 

Dear Mr./Mrs. Sielski: 

 The U.S. Army Corps of Engineers, Chicago District, has completed its review of 
your pre-construction notification for the above referenced project, dated 07/22/2024, for 
authorization under the Nationwide Permit (NWP) Number 42 (NWP 42 Recreational 
Facilities), submitted on your behalf by Thomas McArdle (Christopher B. Burke 
Engineering, Ltd.). This office has verified that your proposed activity complies with the 
terms and conditions of the NWP.  

This determination covers only your project as described above and in the approved 
project plans titled, “Proposed Highway Plans Desplaines River Segment 4 Irving Park 
Road to Lawrence Bike Path”, dated 02/05/2024, prepared by Christopher B. Burke 
Engineering, Ltd. Caution must be taken to prevent construction materials and activities 
from impacting waters of the United States beyond the scope of this authorization. If the 
design, location, or purpose of the project is changed, it is recommended that you 
contact this office to determine the need for further authorization. 

The subject activity may be performed without further authorization from this office 
provided that the activity complies with the NWP terms and general conditions, the 
regional conditions for Illinois, the special conditions listed below, and the Section 401 
Water Quality Certification (“WQC”) conditions added by the Illinois Environmental 
Protection Agency (“IEPA”). The NWP Program terms, general conditions, and regional 
conditions are listed in the enclosed NWP Summary. The WQC conditions are listed in 
the enclosed Fact Sheet.

Specifically, we wish to draw your attention to General Condition 21, which requires 
permittees to notify our office immediately in the event of discovery of previously 
unknown human remains, Native American cultural items, or archaeological artifacts, 
and a term of the NWP program, which states that NWPs do not obviate the need to 
obtain other federal, state, or local permits, approvals, or authorizations required by law. 
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In addition to the general, regional, and water quality conditions of this permit 
verification, the following special conditions also apply to this verification:

1. Prior to the commencement of any work, you shall receive a determination by
SWCD that the Soil Erosion and Sediment Control (SESC) plans meet technical
standards.

2. To avoid potential impacts to the northern long-eared bat (Myotis septentrionalis),
tree clearing (trees 3" DBH or greater) shall only occur between October 1 and
March 31 of any construction year.

3. This authorization is contingent upon implementing and maintaining soil erosion
and sediment controls in a serviceable condition throughout the duration of the
project. You shall comply with the North Cook County Soil and Water
Conservation District's (SWCD) written and verbal recommendations regarding
the soil erosion and sediment control (SESC) plan and the installation and
maintenance requirements of the SESC practices on-site.

a. You shall schedule a preconstruction meeting with SWCD to discuss the
SESC plan and the installation and maintenance requirements of the
SESC practices on the site. You shall contact the SWCD at least 10
calendar days prior to the preconstruction meeting so that a representative
may attend.

b. You shall notify this office of any changes or modifications to the approved
plan set.  Field conditions during project construction may require the
implementation of additional SESC measures. If you fail to implement
corrective measures, this office may require more frequent site inspections
to ensure the installed SESC measures are acceptable.

c. Prior to commencement of any in-stream work, you shall submit
constructions plans and a detailed narrative to the SWCD that disclose the
contractor's preferred method of cofferdam and dewatering method.  Work
in the waterway shall NOT commence until the SWCD notifies you, in
writing, that the plans have been approved.

 Please note that IEPA has issued Section 401 Water Quality Certification for this 
NWP. The conditions of this WQC are automatically conditions of this NWP verification 
and are included in the enclosed Fact Sheet. If you have any questions regarding 
Section 401 certification, please contact IEPA's Division of Water Pollution Control, 
Permit Section #15, by telephone at (217) 785-6939. 

 This verification is valid until March 14, 2026, when NWP 42 is scheduled to be 
modified, reissued, or revoked. Furthermore, if you commence or are under contract to 
commence this activity before the date the NWP is modified, reissued, or revoked, you 
will have 12 months from the date of the modification, reissuance or revocation to 
complete the activity under the present terms and conditions. Failure to comply with the 
general and regional conditions of this NWP, or any project-specific special conditions 
of this authorization, may result in the suspension or revocation of your authorization. 
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Once you have completed the authorized activity, please sign and return the 
enclosed compliance certification as required by general condition 30. If you have any 
questions, please contact Charissa Lindquist of this office by telephone at (312) 846-
5536, or email at Charissa.J.Lindquist@usace.army.mil. 
 

Sincerely, 
 
 
 
 
Soren Hall 
Team Leader  
Regulatory Branch 

 
Enclosures 
 
cc: 
Christopher B. Burke Engineering, Ltd (Thomas McArdle)  
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PERMIT COMPLIANCE

CERTIFICATION

Permit Number: LRC-2024-00103 

Permittee: Pamela Sielski 
Forest Preserves of Cook County 

Date: August 20, 2024 

I hereby certify that the work authorized by the above-referenced permit has been 
completed in accordance with the terms and conditions of said permit and if applicable, 
compensatory wetland mitigation was completed in accordance with the approved 
mitigation plan.1  

PERMITTEE DATE 

Within 30 days after completion of the activity authorized by this permit and any 
mitigation required by the permit, this certification must be signed and returned to the 
following address: 

Email to: ChicagoRequests@usace.army.mil 
Subject: Compliance Certification, LRC-2024-00103 

Please note that your permitted activity is subject to compliance inspections by Corps of 
Engineers representatives. If you fail to comply with this permit, you may be subject to 
permit suspension, modification, or revocation. 

1 If compensatory mitigation was required as part of your authorization, you are 
certifying that the mitigation area has been graded and planted in accordance with the 
approved plan. You are acknowledging that the maintenance and monitoring period will 
begin after a site inspection by a Corps of Engineers representative or after thirty days 
of the Corps' receipt of this certification. You agree to comply with all permit terms and 
conditions, including additional reporting requirements, for the duration of the 
maintenance and monitoring period. 
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SPECIAL CONDITIONS FOR PERMIT NO 2024-0069 

1. Construction must conform to the soil erosion and sediment control requirements of this permit
and any other local, state, and/or federal agencies.

2. This permit is issued subject to the runoff requirements of the WMO and in reliance of the
drainage certification submitted by the design engineer. Development under this permit shall not
increase flood elevations or decrease flood conveyance capacity of the area upstream or
downstream of the developed property covered under this permit.

3. This permit is issued subject to the open space requirements of the WMO only, and is not subject
to the volume control and detention requirements.

4. Construction must conform to the floodplain requirements of this permit and any other local
and/or state requirements.

5. Construction must conform to the compensatory storage requirements of this permit and any
other local and/or state requirements.

6. Construction must conform to the wetland and riparian requirements of this permit and the
requirements of the U.S. Army Corps of Engineers. The issuance of this permit does not relieve
the Permittee/Co-Permittee from making proper notices to or obtaining proper authorization
from the U.S. Army Corps of Engineers, as may be necessary.
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Forest Preserve District of Cook County

536 N Harlem Ave

River Forest IL

60305

Pam Sielski

pamela.sielski@cookcountyil.gov
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AGGREGATE SUBGRADE IMPROVEMENT (BDE) 

Effective:  April 1, 2012 
Revised:  April 1, 2022 

Add the following Section to the Standard Specifications: 

“SECTION 303.  AGGREGATE SUBGRADE IMPROVEMENT 

303.01 Description.  This work shall consist of constructing an aggregate subgrade 
improvement (ASI). 

303.02 Materials.  Materials shall be according to the following. 

Item Article/Section 
(a) Coarse Aggregate  ............................................................................................... 1004.07 
(b) Reclaimed Asphalt Pavement (RAP)  ................................................................... 1031.09 

303.03 Equipment.  The vibratory roller shall be according to Article 1101.01, or as approved 
by the Engineer.  Vibratory machines, such as tampers, shall be used in areas where rollers do 
not fit. 

303.04 Soil Preparation.  The minimum immediate bearing value (IBV) of the soil below the 
improved subgrade shall be according to the Department’s “Subgrade Stability Manual” for the 
aggregate thickness specified. 

303.05 Placing and Compacting.  The maximum nominal lift thickness of aggregate 
gradations CA 2, CA 6, and CA 10 when compacted shall be 9 in. (225 mm).  The maximum 
nominal lift thickness of aggregate gradations CS 1, CS 2, and RR 1 when compacted shall be 
24 in. (600 mm). 

The top surface of the aggregate subgrade improvement shall consist of a layer of capping 
aggregate gradations CA 6 or CA 10 that is 3 in. (75 mm) thick after compaction.  Capping 
aggregate will not be required when aggregate subgrade improvement is used as a cubic yard 
pay item for undercut applications. 

Each lift of aggregate shall be compacted to the satisfaction of the Engineer.  If the moisture 
content of the material is such that compaction cannot be obtained, sufficient water shall be added 
so that satisfactory compaction can be obtained. 

303.06 Finishing and Maintenance.  The aggregate subgrade improvement shall be 
finished to the lines, grades, and cross sections shown on the plans, or as directed by the 
Engineer.  The aggregate subgrade improvement shall be maintained in a smooth and compacted 
condition. 
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303.07 Method of Measurement.  This work will be measured for payment according to 
Article 311.08. 

 
303.08 Basis of Payment.  This work will be paid for at the contract unit price per cubic yard 

(cubic meter) or ton (metric ton) for AGGREGATE SUBGRADE IMPROVEMENT or at the 
contract unit price per square yard (square meter) for AGGREGATE SUBGRADE 
IMPROVEMENT, of the thickness specified.” 
 
Add the following to Section 1004 of the Standard Specifications: 
 

“ 1004.07 Coarse Aggregate for Aggregate Subgrade Improvement (ASI).  The aggregate 
shall be according to Article 1004.01 and the following. 

 
(a) Description.  The coarse aggregate shall be crushed gravel, crushed stone, or crushed 

concrete.  In applications where greater than 24 in. (600 mm) of ASI material is required, 
gravel may be used below the top 12 in (300 mm) of ASI. 

 
(b) Quality.  The coarse aggregate shall consist of sound durable particles reasonably free of 

deleterious materials. 
 
(c) Gradation. 
 

(1) The coarse aggregate gradation for total ASI thickness less than or equal to 12 in. 
(300 mm) shall be CA 2, CA 6, CA 10, or CS 1. 

 
The coarse aggregate gradation for total ASI thickness greater than 12 in. (300 mm) 
shall be CS 1 or CS 2 as shown below or RR 1 according to Article 1005.01(c). 
 

 COARSE AGGREGATE SUBGRADE GRADATIONS 

Grad No. 
Sieve Size and Percent Passing 

8” 6” 4” 2” #4 

CS 1 100 97 ± 3 90 ± 10 45 ± 25 20 ± 20 

CS 2  100 80 ± 10 25 ± 15  

 

 COARSE AGGREGATE SUBGRADE GRADATIONS (Metric) 

Grad No. 
Sieve Size and Percent Passing 

200 mm 150 mm 100 mm 50 mm 4.75 mm 

CS 1 100 97 ± 3 90 ± 10 45 ± 25 20 ± 20 

CS 2  100 80 ± 10 25 ± 15  

 
(2) Capping aggregate shall be gradation CA 6 or CA 10.” 
 

Add the following to Article 1031.09 of the Standard Specifications: 
 

“ (b) RAP in Aggregate Subgrade Improvement (ASI).  RAP in ASI shall be according to 
Articles 1031.01(a), 1031.02(a), 1031.06(a)(1), and 1031.06(a)(2), and the following.   
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(1) The testing requirements of Article 1031.03 shall not apply. 

 
(2) Crushed RAP used for the lower lift may be mechanically blended with aggregate 

gradations CS 1, CS 2, and RR 1 but it shall be no greater than 40 percent of the total 
product volume.  RAP agglomerations shall be no greater than 4 in. (100 mm). 

 
(3) For capping aggregate, well graded RAP having 100 percent passing the 1 1/2 in. 

(38 mm) sieve may be used when aggregate gradations CS 1, CS 2, CA 2, or RR 1 
are used in the lower lift.  FRAP will not be permitted as capping material. 
 

Blending shall be through calibrated interlocked feeders or a calibrated blending plant 
such that the prescribed blending percentage is maintained throughout the blending 
process.  The calibration shall have an accuracy of ± 2.0 percent of the actual quantity of 
material delivered.” 

 
 
80274 
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CEMENT, TYPE IL (BDE) 
 
Effective:  August 1, 2023 
 
Add the following to Article 302.02 of the Standard Specifications: 
 

“ (k) Type IL Portland-Limestone Cement  ....................................................................... 1001” 
 
Revise Note 2 of Article 352.02 of the Standard Specifications to read: 
 

“ Note 2.  Either Type I or Type IA portland cement or Type IL portland-limestone cement 
shall be used.” 

 
Revise Note 1 of Article 404.02 of the Standard Specifications to read: 
 

“ Note 1.  The cement shall be Type I portland cement or Type IL portland-limestone 
cement.” 

 
Revise Article 1019.02(a) of the Standard Specifications to read: 
 

“ (a) Cement, Type I or IL  ................................................................................................ 1001” 
 
 
80449 
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COMPENSABLE DELAY COSTS (BDE) 
 
Effective:  June 2, 2017 
Revised:  April 1, 2019 
 
Revise Article 107.40(b) of the Standard Specifications to read: 
 

“ (b) Compensation.  Compensation will not be allowed for delays, inconveniences, or 
damages sustained by the Contractor from conflicts with facilities not meeting the above 
definition; or if a conflict with a utility in an unanticipated location does not cause a 
shutdown of the work or a documentable reduction in the rate of progress exceeding the 
limits set herein.  The provisions of Article 104.03 notwithstanding, compensation for 
delays caused by a utility in an unanticipated location will be paid according to the 
provisions of this Article governing minor and major delays or reduced rate of production 
which are defined as follows. 
 
(1) Minor Delay.  A minor delay occurs when the work in conflict with the utility in an 

unanticipated location is completely stopped for more than two hours, but not to 
exceed two weeks. 
 

(2) Major Delay.  A major delay occurs when the work in conflict with the utility in an 
unanticipated location is completely stopped for more than two weeks. 
 

(3) Reduced Rate of Production Delay.  A reduced rate of production delay occurs when 
the rate of production on the work in conflict with the utility in an unanticipated 
location decreases by more than 25 percent and lasts longer than seven calendar 
days.” 

 
Revise Article 107.40(c) of the Standard Specifications to read: 
 

“ (c) Payment.  Payment for Minor, Major, and Reduced Rate of Production Delays will be 
made as follows. 
 
(1) Minor Delay.  Labor idled which cannot be used on other work will be paid for 

according to Article 109.04(b)(1) and (2) for the time between start of the delay and 
the minimum remaining hours in the work shift required by the prevailing practice in 
the area. 
 
Equipment idled which cannot be used on other work, and which is authorized to 
standby on the project site by the Engineer, will be paid for according to 
Article 109.04(b)(4). 
 

(2) Major Delay.  Labor will be the same as for a minor delay. 
 
Equipment will be the same as for a minor delay, except Contractor-owned 
equipment will be limited to two weeks plus the cost of move-out to either the 
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Contractor’s yard or another job and the cost to re-mobilize, whichever is less.  
Rental equipment may be paid for longer than two weeks provided the Contractor 
presents adequate support to the Department (including lease agreement) to show 
retaining equipment on the job is the most economical course to follow and in the 
public interest. 
 

(3) Reduced Rate of Production Delay.  The Contractor will be compensated for the 
reduced productivity for labor and equipment time in excess of the 25 percent 
threshold for that portion of the delay in excess of seven calendar days.  
Determination of compensation will be in accordance with Article 104.02, except 
labor and material additives will not be permitted. 
 

Payment for escalated material costs, escalated labor costs, extended project overhead, 
and extended traffic control will be determined according to Article 109.13.” 

 
Revise Article 108.04(b) of the Standard Specifications to read: 
 

“ (b) No working day will be charged under the following conditions. 
 
(1) When adverse weather prevents work on the controlling item. 

 
(2) When job conditions due to recent weather prevent work on the controlling item. 

 
(3) When conduct or lack of conduct by the Department or its consultants, 

representatives, officers, agents, or employees; delay by the Department in making 
the site available; or delay in furnishing any items required to be furnished to the 
Contractor by the Department prevents work on the controlling item. 

 
(4) When delays caused by utility or railroad adjustments prevent work on the controlling 

item. 
 

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure 
critical materials prevent work on the controlling item, as long as these delays are not 
due to any fault of the Contractor. 

 
(6) When any condition over which the Contractor has no control prevents work on the 

controlling item.” 
 
Revise Article 109.09(f) of the Standard Specifications to read: 

 
“ (f) Basis of Payment.  After resolution of a claim in favor of the Contractor, any adjustment 

in time required for the work will be made according to Section 108.  Any adjustment in 
the costs to be paid will be made for direct labor, direct materials, direct equipment, 
direct jobsite overhead, direct offsite overhead, and other direct costs allowed by the 
resolution.  Adjustments in costs will not be made for interest charges, loss of anticipated 
profit, undocumented loss of efficiency, home office overhead and unabsorbed overhead 
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other than as allowed by Article 109.13, lost opportunity, preparation of claim expenses 
and other consequential indirect costs regardless of method of calculation. 
 
The above Basis of Payment is an essential element of the contract and the claim cost 
recovery of the Contractor shall be so limited.” 

 
Add the following to Section 109 of the Standard Specifications. 
 

“ 109.13 Payment for Contract Delay.  Compensation for escalated material costs, 
escalated labor costs, extended project overhead, and extended traffic control will be allowed 
when such costs result from a delay meeting the criteria in the following table. 

 
Contract Type Cause of Delay Length of Delay 

Working Days 
Article 108.04(b)(3) or 
Article 108.04(b)(4) 

No working days have been charged for two 
consecutive weeks. 

Completion 
Date 

Article 108.08(b)(1) or 
Article 108.08(b)(7) 

The Contractor has been granted a minimum 
two week extension of contract time, according 
to Article 108.08. 

 
Payment for each of the various costs will be according to the following. 
 
(a) Escalated Material and/or Labor Costs.  When the delay causes work, which would have 

otherwise been completed, to be done after material and/or labor costs have increased, 
such increases will be paid.  Payment for escalated material costs will be limited to the 
increased costs substantiated by documentation furnished by the Contractor.  Payment 
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2), 
except the 35 percent and 10 percent additives will not be permitted. 

 
(b) Extended Project Overhead.  For the duration of the delay, payment for extended project 

overhead will be paid as follows. 
 
(1) Direct Jobsite and Offsite Overhead.  Payment for documented direct jobsite 

overhead and documented direct offsite overhead, including onsite supervisory and 
administrative personnel, will be allowed according to the following table. 
 

Original Contract 
Amount 

Supervisory and Administrative 
Personnel 

Up to $5,000,000 One Project Superintendent 

Over $   5,000,000 -  
up to $25,000,000 

One Project Manager, 
One Project Superintendent or 
Engineer, and 
One Clerk 

Over $25,000,000 -  
up to $50,000,000 

One Project Manager, 
One Project Superintendent, 
One Engineer, and 
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One Clerk 

Over $50,000,000 

One Project Manager, 
Two Project Superintendents, 
One Engineer, and 
One Clerk 

 
(2) Home Office and Unabsorbed Overhead.  Payment for home office and unabsorbed 

overhead will be calculated as 8 percent of the total delay cost. 
 

(c) Extended Traffic Control.  Traffic control required for an extended period of time due to 
the delay will be paid for according to Article 109.04.   
 
When an extended traffic control adjustment is paid under this provision, an adjusted unit 
price as provided for in Article 701.20(a) for increase or decrease in the value of work by 
more than ten percent will not be paid. 
 

Upon payment for a contract delay under this provision, the Contractor shall assign 
subrogation rights to the Department for the Department’s efforts of recovery from any other 
party for monies paid by the Department as a result of any claim under this provision.  The 
Contractor shall fully cooperate with the Department in its efforts to recover from another party 
any money paid to the Contractor for delay damages under this provision.” 
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CONSTRUCTION AIR QUALITY – DIESEL RETROFIT (BDE) 
 
Effective:  June 1, 2010 
Revised:  November 1, 2014 
The reduction of emissions of particulate matter (PM) for off-road equipment shall be 
accomplished by installing retrofit emission control devices.  The term “equipment” refers to 
diesel fuel powered devices rated at 50 hp and above, to be used on the jobsite in excess of 
seven calendar days over the course of the construction period on the jobsite (including rental 
equipment). 
 
Contractor and subcontractor diesel powered off-road equipment assigned to the contract shall 
be retrofitted using the phased in approach shown below.  Equipment that is of a model year 
older than the year given for that equipment’s respective horsepower range shall be retrofitted: 
 

Effective Dates Horsepower Range Model Year 

   

June 1, 2010 1/ 600-749 2002 

 750 and up 2006 

   

June 1, 2011 2/ 100-299 2003 

 300-599 2001 

 600-749 2002 

 750 and up 2006 

   

June 1, 2012 2/ 50-99 2004 

 100-299 2003 

 300-599 2001 

 600-749 2002 

 750 and up 2006 

1/ Effective dates apply to Contractor diesel powered off-road equipment assigned to the 
contract. 

2/ Effective dates apply to Contractor and subcontractor diesel powered off-road 
equipment assigned to the contract. 

 
The retrofit emission control devices shall achieve a minimum PM emission reduction of 50 
percent and shall be: 
 

a) Included on the U.S. Environmental Protection Agency (USEPA) Verified Retrofit 
Technology List (http://www.epa.gov/cleandiesel/verification/verif-list.htm),  
or verified by the California Air Resources Board (CARB) 
(http://www.arb.ca.gov/diesel/verdev/vt/cvt.htm); or 

 
b) Retrofitted with a non-verified diesel retrofit emission control device if verified retrofit 

emission control devices are not available for equipment proposed to be used on the 
project, and if the Contractor has obtained a performance certification from the retrofit 
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device manufacturer that the emission control device provides a minimum PM emission 
reduction of 50 percent. 

 
Note: Large cranes (Crawler mounted cranes) which are responsible for critical lift operations 
are exempt from installing retrofit emission control devices if such devices adversely affect 
equipment operation. 
 
Diesel powered off-road equipment with engine ratings of 50 hp and above, which are unable to 
be retrofitted with verified emission control devices or if performance certifications are not 
available which will achieve a minimum 50 percent PM reduction, may be granted a waiver by 
the Department if documentation is provided showing good faith efforts were made by the 
Contractor to retrofit the equipment. 
 
Construction shall not proceed until the Contractor submits a certified list of the diesel powered 
off-road equipment that will be used, and as necessary, retrofitted with emission control devices.  
The list(s) shall include (1) the equipment number, type, make, Contractor/rental company 
name; and (2) the emission control devices make, model, USEPA or CARB verification number, 
or performance certification from the retrofit device manufacturer.  Equipment reported as fitted 
with emissions control devices shall be made available to the Engineer for visual inspection of 
the device installation, prior to being used on the jobsite. 
 
The Contractor shall submit an updated list of retrofitted off-road construction equipment as 
retrofitted equipment changes or comes on to the jobsite.  The addition or deletion of any diesel 
powered equipment shall be included on the updated list. 
 
If any diesel powered off-road equipment is found to be in non-compliance with any portion of 
this special provision, the Engineer will issue the Contractor a diesel retrofit deficiency 
deduction. 
 
Any costs associated with retrofitting any diesel powered off-road equipment with emission 
control devices shall be considered as included in the contract unit prices bid for the various 
items of work involved and no additional compensation will be allowed.  The Contractor's 
compliance with this notice and any associated regulations shall not be grounds for a claim. 
 
Diesel Retrofit Deficiency Deduction 
 
When the Engineer determines that a diesel retrofit deficiency exists, a daily monetary 
deduction will be imposed for each calendar day or fraction thereof the deficiency continues to 
exist.  The calendar day(s) will begin when the time period for correction is exceeded and end 
with the Engineer's written acceptance of the correction.  The daily monetary deduction will be 
$1,000.00 for each deficiency identified. 
 
The deficiency will be based on lack of diesel retrofit emissions control. 
 
If a Contractor accumulates three diesel retrofit deficiency deductions for the same piece of 
equipment in a contract period, the Contractor will be shutdown until the deficiency is corrected.  
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Such a shutdown will not be grounds for any extension of the contract time, waiver of penalties, 
or be grounds for any claim. 
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DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) 
 
Effective:  September 1, 2000 
Revised:  March 2, 2019 
 
FEDERAL OBLIGATION.  The Department of Transportation, as a recipient of federal financial 
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination 
in the award and administration of contracts.  Consequently, the federal regulatory provisions of 
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business 
enterprises.  For the purposes of this Special Provision, a disadvantaged business enterprise 
(DBE) means a business certified by the Department in accordance with the requirements of 
49 CFR Part 26 and listed in the Illinois Unified Certification Program (IL UCP) DBE Directory. 
 
STATE OBLIGATION.  This Special Provision will also be used by the Department to satisfy the 
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities 
Act, 30 ILCS 575.  When this Special Provision is used to satisfy state law requirements on 
100 percent state-funded contracts, the federal government has no involvement in such 
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this 
Special Provision by the Department on those contracts.  DBE participation on 100 percent 
state-funded contracts will not be credited toward fulfilling the Department’s annual overall DBE 
goal required by the US Department of Transportation to comply with the federal DBE program 
requirements. 
 
CONTRACTOR ASSURANCE.  The Contractor makes the following assurance and agrees to 
include the assurance in each subcontract the Contractor signs with a subcontractor. 
 

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race, 
color, national origin, or sex in the performance of this contract.  The Contractor shall carry 
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts 
funded in whole or in part with federal or state funds.  Failure by the Contractor to carry out 
these requirements is a material breach of this contract, which may result in the termination 
of this contract or such other remedy as the recipient deems appropriate, which may 
include, but is not limited to: 
 
(a) Withholding progress payments; 

 
(b) Assessing sanctions; 

 
(c) Liquidated damages; and/or 

 
(d) Disqualifying the Contractor from future bidding as non-responsible. 

 
OVERALL GOAL SET FOR THE DEPARTMENT.  As a requirement of compliance with 49 CFR 
Part 26, the Department has set an overall goal for DBE participation in its federally assisted 
contracts.  That goal applies to all federal-aid funds the Department will expend in its federally 
assisted contracts for the subject reporting fiscal year.  The Department is required to make a 
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good faith effort to achieve the overall goal.  The dollar amount paid to all approved DBE 
companies performing work called for in this contract is eligible to be credited toward fulfillment 
of the Department’s overall goal. 

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR.  This contract includes a 
specific DBE utilization goal established by the Department.  The goal has been included 
because the Department has determined the work of this contract has subcontracting 
opportunities that may be suitable for performance by DBE companies.  The determination is 
based on an assessment of the type of work, the location of the work, and the availability of 
DBE companies to do a part of the work.  The assessment indicates, in the absence of unlawful 
discrimination and in an arena of fair and open competition, DBE companies can be expected to 
perform _______% of the work.  This percentage is set as the DBE participation goal for this 
contract.  Consequently, in addition to the other award criteria established for this contract, the 
Department will only award this contract to a bidder who makes a good faith effort to meet this 
goal of DBE participation in the performance of the work.  A bidder makes a good faith effort for 
award consideration if either of the following is done in accordance with the procedures set for 
in this Special Provision: 

(a) The bidder documents enough DBE participation has been obtained to meet the goal or,

(b) The bidder documents a good faith effort has been made to meet the goal, even though
the effort did not succeed in obtaining enough DBE participation to meet the goal.

DBE LOCATOR REFERENCES.  Bidders shall consult the IL UCP DBE Directory as a 
reference source for DBE-certified companies.  In addition, the Department maintains a letting 
and item specific DBE locator information system whereby DBE companies can register their 
interest in providing quotes on particular bid items advertised for letting.  Information concerning 
DBE companies willing to quote work for particular contracts may be obtained by contacting the 
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by 
visiting the Department’s website at: 
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index. 

BIDDING PROCEDURES.  Compliance with this Special Provision is a material bidding 
requirement and failure of the bidder to comply will render the bid not responsive. 

The bidder shall submit a DBE Utilization Plan (form SBE 2026), and a DBE Participation 
Statement (form SBE 2025) for each DBE company proposed for the performance of work to 
achieve the contract goal, with the bid.  If the Utilization Plan indicates the contract goal will not 
be met, documentation of good faith efforts shall also be submitted.  The documentation of good 
faith efforts must include copies of each DBE and non-DBE subcontractor quote submitted to 
the bidder when a non-DBE subcontractor is selected over a DBE for work on the contract.  The 
required forms and documentation must be submitted as a single .pdf file using the “Integrated 
Contractor Exchange (iCX)” application within the Department’s “EBids System”. 
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The Department will not accept a Utilization Plan if it does not meet the bidding procedures set 
forth herein and the bid will be declared not responsive.  In the event the bid is declared not 
responsive, the Department may elect to cause the forfeiture of the penal sum of the bidder’s 
proposal guaranty and may deny authorization to bid the project if re-advertised for bids.   
 
GOOD FAITH EFFORT PROCEDURES.  The contract will not be awarded until the Utilization 
Plan is approved.  All information submitted by the bidder must be complete, accurate and 
adequately document enough DBE participation has been obtained or document the good faith 
efforts of the bidder, in the event enough DBE participation has not been obtained, before the 
Department will commit to the performance of the contract by the bidder.  The Utilization Plan 
will be approved by the Department if the Utilization Plan documents sufficient commercially 
useful DBE work to meet the contract goal or the bidder submits sufficient documentation of a 
good faith effort to meet the contract goal pursuant to 49 CFR Part 26, Appendix A.  This means 
the bidder must show that all necessary and reasonable steps were taken to achieve the 
contract goal.  Necessary and reasonable steps are those which, by their scope, intensity and 
appropriateness to the objective, could reasonably be expected to obtain sufficient DBE 
participation, even if they were not successful.  The Department will consider the quality, 
quantity, and intensity of the kinds of efforts the bidder has made.  Mere pro forma efforts, in 
other words efforts done as a matter of form, are not good faith efforts; rather, the bidder is 
expected to have taken genuine efforts that would be reasonably expected of a bidder actively 
and aggressively trying to obtain DBE participation sufficient to meet the contract goal. 
 

(a) The following is a list of types of action that the Department will consider as part of the 
evaluation of the bidder’s good faith efforts to obtain participation.  These listed factors 
are not intended to be a mandatory checklist and are not intended to be exhaustive.  
Other factors or efforts brought to the attention of the Department may be relevant in 
appropriate cases and will be considered by the Department. 
 
(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising and/or written notices) the interest of all certified DBE 
companies that have the capability to perform the work of the contract.  The bidder 
must solicit this interest within sufficient time to allow the DBE companies to respond 
to the solicitation.  The bidder must determine with certainty if the DBE companies 
are interested by taking appropriate steps to follow up initial solicitations. 
 

(2) Selecting portions of the work to be performed by DBE companies in order to 
increase the likelihood that the DBE goals will be achieved.  This includes, where 
appropriate, breaking out contract work items into economically feasible units to 
facilitate DBE participation, even when the Contractor might otherwise prefer to 
perform these work items with its own forces. 
 

(3) Providing interested DBE companies with adequate information about the plans, 
specifications, and requirements of the contract in a timely manner to assist them in 
responding to a solicitation. 
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(4) a. Negotiating in good faith with interested DBE companies.  It is the bidder’s 
responsibility to make a portion of the work available to DBE subcontractors and 
suppliers and to select those portions of the work or material needs consistent 
with the available DBE subcontractors and suppliers, so as to facilitate DBE 
participation.  Evidence of such negotiation includes the names, addresses, and 
telephone numbers of DBE companies that were considered; a description of the 
information provided regarding the plans and specifications for the work selected 
for subcontracting; and evidence as to why additional agreements could not be 
reached for DBE companies to perform the work. 
 

b. A bidder using good business judgment would consider a number of factors in 
negotiating with subcontractors, including DBE subcontractors, and would take a 
firm’s price and capabilities as well as contract goals into consideration.  
However, the fact that there may be some additional costs involved in finding and 
using DBE companies is not in itself sufficient reason for a bidder’s failure to 
meet the contract DBE goal, as long as such costs are reasonable.  Also the 
ability or desire of a bidder to perform the work of a contract with its own 
organization does not relieve the bidder of the responsibility to make good faith 
efforts.  Bidders are not, however, required to accept higher quotes from DBE 
companies if the price difference is excessive or unreasonable.  In accordance 
with the above Bidding Procedures, the documentation of good faith efforts must 
include copies of each DBE and non-DBE subcontractor quote submitted to the 
bidder when a non-DBE subcontractor was selected over a DBE for work on the 
contract. 
 

(5) Not rejecting DBE companies as being unqualified without sound reasons based on 
a thorough investigation of their capabilities.  The bidder’s standing within its 
industry, membership in specific groups, organizations, or associations and political 
or social affiliations (for example union vs. non-union employee status) are not 
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to 
meet the project goal. 
 

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of 
credit, or insurance as required by the recipient or Contractor. 
 

(7) Making efforts to assist interested DBE companies in obtaining necessary 
equipment, supplies, materials, or related assistance or services. 
 

(8) Effectively using the services of available minority/women community organizations; 
minority/women contractors’ groups; local, state, and federal minority/women 
business assistance offices; and other organizations as allowed on a case-by-case 
basis to provide assistance in the recruitment and placement of DBE companies. 
 

(b) If the Department determines the bidder has made a good faith effort to secure the work 
commitment of DBE companies to meet the contract goal, the Department will award the 
contract provided it is otherwise eligible for award.  If the Department determines the 
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bidder has failed to meet the requirements of this Special Provision or that a good faith 
effort has not been made, the Department will notify the responsible company official 
designated in the Utilization Plan that the bid is not responsive.  The notification will also 
include a statement of reasons for the adverse determination.  If the Utilization Plan is 
not approved because it is deficient as a technical matter, unless waived by the 
Department, the bidder will be notified and will be allowed no more than a five calendar 
day period to cure the deficiency. 
 

(c) The bidder may request administrative reconsideration of an adverse determination by 
emailing the Department at “DOT.DBE.UP@illinois.gov” within the five calendar days 
after the receipt of the notification of the determination.  The determination shall become 
final if a request is not made on or before the fifth calendar day.  A request may provide 
additional written documentation or argument concerning the issues raised in the 
determination statement of reasons, provided the documentation and arguments 
address efforts made prior to submitting the bid.  The request will be reviewed by the 
Department’s Reconsideration Officer.  The Reconsideration Officer will extend an 
opportunity to the bidder to meet in person to consider all issues of documentation and 
whether the bidder made a good faith effort to meet the goal.  After the review by the 
Reconsideration Officer, the bidder will be sent a written decision within ten working 
days after receipt of the request for reconsideration, explaining the basis for finding that 
the bidder did or did not meet the goal or make adequate good faith efforts to do so.  A 
final decision by the Reconsideration Officer that a good faith effort was made shall 
approve the Utilization Plan submitted by the bidder and shall clear the contract for 
award.  A final decision that a good faith effort was not made shall render the bid not 
responsive. 
 

CALCULATING DBE PARTICIPATION.  The Utilization Plan values represent work anticipated 
to be performed and paid for upon satisfactory completion.  The Department is only able to 
count toward the achievement of the overall goal and the contract goal the value of payments 
made for the work actually performed by DBE companies.  In addition, a DBE must perform a 
commercially useful function on the contract to be counted.  A commercially useful function is 
generally performed when the DBE is responsible for the work and is carrying out its 
responsibilities by actually performing, managing, and supervising the work involved.  The 
Department and Contractor are governed by the provisions of 49 CFR Part 26.55(c) on 
questions of commercially useful functions as it affects the work.  Specific counting guidelines 
are provided in 49 CFR Part 26.55, the provisions of which govern over the summary contained 
herein. 
 

(a) DBE as the Contractor:  100 percent goal credit for that portion of the work performed by 
the DBE’s own forces, including the cost of materials and supplies.  Work that a DBE 
subcontracts to a non-DBE does not count toward the DBE goals. 
 

(b) DBE as a joint venture Contractor:  100 percent goal credit for that portion of the total 
dollar value of the contract equal to the distinct, clearly defined portion of the work 
performed by the DBE’s own forces. 
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(c) DBE as a subcontractor:  100 percent goal credit for the work of the subcontract 
performed by the DBE’s own forces, including the cost of materials and supplies, 
excluding the purchase of materials and supplies or the lease of equipment by the DBE 
subcontractor from the Contractor or its affiliates.  Work that a DBE subcontractor in turn 
subcontracts to a non-DBE does not count toward the DBE goal. 
 

(d) DBE as a trucker:  100 percent goal credit for trucking participation provided the DBE is 
responsible for the management and supervision of the entire trucking operation for 
which it is responsible.  At least one truck owned, operated, licensed, and insured by the 
DBE must be used on the contract.  Credit will be given for the following: 
 
(1) The DBE may lease trucks from another DBE firm, including an owner-operator who 

is certified as a DBE.  The DBE who leases trucks from another DBE receives credit 
for the total value of the transportation services the lessee DBE provides on the 
contract. 
 

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-
operator.  The DBE who leases trucks from a non-DBE is entitled to credit only for 
the fee or commission is receives as a result of the lease arrangement. 
 

(e) DBE as a material supplier: 
 
(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE 

regular dealer. 
 

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE 
manufacturer. 
 

(3) 100 percent credit for the value of reasonable fees and commissions for the 
procurement of materials and supplies if not a DBE regular dealer or DBE 
manufacturer. 
 

CONTRACT COMPLIANCE.  Compliance with this Special Provision is an essential part of the 
contract.  The Department is prohibited by federal regulations from crediting the participation of 
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall 
goal until the amount to be applied toward the goals has been paid to the DBE.  The following 
administrative procedures and remedies govern the compliance by the Contractor with the 
contractual obligations established by the Utilization Plan.  After approval of the Utilization Plan 
and award of the contract, the Utilization Plan and individual DBE Participation Statements 
become part of the contract.  If the Contractor did not succeed in obtaining enough DBE 
participation to achieve the advertised contract goal, and the Utilization Plan was approved and 
contract awarded based upon a determination of good faith, the total dollar value of DBE work 
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall 
become the amended contract goal.  All work indicated for performance by an approved DBE 
shall be performed, managed, and supervised by the DBE executing the DBE Participation 
Commitment Statement. 
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(a) NO AMENDMENT.  No amendment to the Utilization Plan may be made without prior 

written approval from the Department’s Bureau of Small Business Enterprises.  All 
requests for amendment to the Utilization Plan shall be emailed to the Department at 
DOT.DBE.UP@illinois.gov. 
 

(b) CHANGES TO WORK.  Any deviation from the DBE condition-of-award or contract 
plans, specifications, or special provisions must be approved, in writing, by the 
Department as provided elsewhere in the Contract.  The Contractor shall notify affected 
DBEs in writing of any changes in the scope of work which result in a reduction in the 
dollar amount condition-of-award to the contract.  Where the revision includes work 
committed to a new DBE subcontractor, not previously involved in the project, then a 
Request for Approval of Subcontractor, Department form BC 260A or AER 260A, must 
be signed and submitted.  If the commitment of work is in the form of additional tasks 
assigned to an existing subcontract, a new Request for Approval of Subcontractor will 
not be required.  However, the Contractor must document efforts to assure the existing 
DBE subcontractor is capable of performing the additional work and has agreed in 
writing to the change. 
 

(c) SUBCONTRACT.  The Contractor must provide copies of DBE subcontracts to the 
Department upon request.  Subcontractors shall ensure that all lower tier subcontracts or 
agreements with DBEs to supply labor or materials be performed in accordance with this 
Special Provision. 
 

(d) ALTERNATIVE WORK METHODS.  In addition to the above requirements for reductions 
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals.  Where the contract allows alternate work methods 
which serve to delete or create underruns in condition of award DBE work, and the 
Contractor selects that alternate method or, where the Contractor proposes a substitute 
work method or material that serves to diminish or delete work committed to a DBE and 
replace it with other work, then the Contractor must demonstrate one of the following: 
 
(1) The replacement work will be performed by the same DBE (as long as the DBE is 

certified in the respective item of work) in a modification of the condition of award; or 
 

(2) The DBE is aware its work will be deleted or will experience underruns and has 
agreed in writing to the change.  If this occurs, the Contractor shall substitute other 
work of equivalent value to a certified DBE or provide documentation of good faith 
efforts to do so; or 
 

(3) The DBE is not capable of performing the replacement work or has declined to 
perform the work at a reasonable competitive price.  If this occurs, the Contractor 
shall substitute other work of equivalent value to a certified DBE or provide 
documentation of good faith efforts to do so. 
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(e) TERMINATION AND REPLACEMENT PROCEDURES.  The Contractor shall not 
terminate or replace a DBE listed on the approved Utilization Plan, or perform with other 
forces work designated for a listed DBE except as provided in this Special Provision.  
The Contractor shall utilize the specific DBEs listed to perform the work and supply the 
materials for which each is listed unless the Contractor obtains the Department’s written 
consent as provided in subsection (a) of this part.  Unless Department consent is 
provided for termination of a DBE subcontractor, the Contractor shall not be entitled to 
any payment for work or material unless it is performed or supplied by the DBE in the 
Utilization Plan. 
 
As stated above, the Contractor shall not terminate or replace a DBE subcontractor 
listed in the approved Utilization Plan without prior written consent.  This includes, but is 
not limited to, instances in which the Contractor seeks to perform work originally 
designated for a DBE subcontractor with its own forces or those of an affiliate, a non-
DBE firm, or with another DBE firm.  Written consent will be granted only if the Bureau of 
Small Business Enterprises agrees, for reasons stated in its concurrence document, that 
the Contractor has good cause to terminate or replace the DBE firm.  Before transmitting 
to the Bureau of Small Business Enterprises any request to terminate and/or substitute a 
DBE subcontractor, the Contractor shall give notice in writing to the DBE subcontractor, 
with a copy to the Bureau, of its intent to request to terminate and/or substitute, and the 
reason for the request.  The Contractor shall give the DBE five days to respond to the 
Contractor’s notice.  The DBE so notified shall advise the Bureau and the Contractor of 
the reasons, if any, why it objects to the proposed termination of its subcontract and why 
the Bureau should not approve the Contractor’s action.  If required in a particular case 
as a matter of public necessity, the Bureau may provide a response period shorter than 
five days. 
 
For purposes of this paragraph, good cause includes the following circumstances: 
 
(1) The listed DBE subcontractor fails or refuses to execute a written contract; 

 
(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in 

a way consistent with normal industry standards.  Provided, however, that good 
cause does not exist if the failure or refusal of the DBE subcontractor to perform its 
work on the subcontract results from the bad faith or discriminatory action of the 
Contractor; 
 

(3) The listed DBE subcontractor fails or refuses to meet the Contractor’s reasonable, 
nondiscriminatory bond requirements; 
 

(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit 
unworthiness; 
 

(5) The listed DBE subcontractor is ineligible to work on public works projects because 
of suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200 
or applicable state law. 
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(6) The Contractor has determined the listed DBE subcontractor is not a responsible 

contractor; 
 

(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides 
written notice to the Contractor of its withdrawal; 
 

(8) The listed DBE is ineligible to receive DBE credit for the type of work required; 
 

(9) A DBE owner dies or becomes disabled with the result that the listed DBE 
subcontractor is unable to complete its work on the contract; 
 

(10) Other documented good cause that compels the termination of the DBE 
subcontractor.  Provided, that good cause does not exist if the Contractor seeks to 
terminate a DBE it relied upon to obtain the contract so that the Contractor can self-
perform the work for which the DBE contractor was engaged or so that the 
Contractor can substitute another DBE or non-DBE contractor after contract award. 
 
When a DBE is terminated or fails to complete its work on the Contract for any 
reason, the Contractor shall make a good faith effort to find another DBE to 
substitute for the original DBE to perform at least the same amount of work under the 
contract as the terminated DBE to the extent needed to meet the established 
Contract goal.  The good faith efforts shall be documented by the Contractor.  If the 
Department requests documentation under this provision, the Contractor shall submit 
the documentation within seven days, which may be extended for an additional 
seven days if necessary at the request of the Contractor.  The Department will 
provide a written determination to the Contractor stating whether or not good faith 
efforts have been demonstrated. 

 
(f) FINAL PAYMENT.  After the performance of the final item of work or delivery of material 

by a DBE and final payment therefore to the DBE by the Contractor, but not later than 
30 calendar days after payment has been made by the Department to the Contractor for 
such work or material, the Contractor shall submit a DBE Payment Agreement on 
Department form SBE 2115 to the Resident Engineer.  If full and final payment has not 
been made to the DBE, the DBE Payment Agreement shall indicate whether a 
disagreement as to the payment required exists between the Contractor and the DBE or 
if the Contractor believes the work has not been satisfactorily completed.  If the 
Contractor does not have the full amount of work indicated in the Utilization Plan 
performed by the DBE companies indicated in the Utilization Plan and after good faith 
efforts are reviewed, the Department may deduct from contract payments to the 
Contractor the amount of the goal not achieved as liquidated and ascertained damages.  
The Contractor may request an administrative reconsideration of any amount deducted 
as damages pursuant to subsection (h) of this part. 
 

(g) ENFORCEMENT.  The Department reserves the right to withhold payment to the 
Contractor to enforce the provisions of this Special Provision.  Final payment shall not be 
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made on the contract until such time as the Contractor submits sufficient documentation 
demonstrating achievement of the goal in accordance with this Special Provision or after 
liquidated damages have been determined and collected. 
 

(h) RECONSIDERATION.  Notwithstanding any other provision of the contract, including but 
not limited to Article 109.09 of the Standard Specifications, the Contractor may request 
administrative reconsideration of a decision to deduct the amount of the goal not 
achieved as liquidated damages.  A request to reconsider shall be delivered to the 
Contract Compliance Section and shall be handled and considered in the same manner 
as set forth in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, 
except a final decision that a good faith effort was not made during contract performance 
to achieve the goal agreed to in the Utilization Plan shall be the final administrative 
decision of the Department.  The result of the reconsideration process is not 
administratively appealable to the U.S. Department of Transportation. 
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HOT-MIX ASPHALT (BDE) 
 
Effective:  January 1, 2024 
 
Revise the second paragraph of Articles 1030.07(a)(11) and 1030.08(a)(9) of the Standard 
Specifications to read: 
 

“ When establishing the target density, the HMA maximum theoretical specific gravity 
(Gmm) will be based on the running average of four available Department test results 
for that project.  If less than four Gmm test results are available, an average of all 
available Department test results for that project will be used.  The initial Gmm will be 
the last available Department test result from a QMP project.  If there is no available 
Department test result from a QMP project, the Department mix design verification test 
result will be used as the initial Gmm.” 

 
In the Supplemental Specifications, replace the revision for the end of the third paragraph of 
Article 1030.09(h)(2) with the following: 

 
“ When establishing the target density, the HMA maximum theoretical specific gravity 
(Gmm) will be the Department mix design verification test result.” 

 
Revise the tenth paragraph of Article 1030.10 of the Standard Specifications to read: 
 

“ Production is not required to stop after a test strip has been constructed.” 
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PERFORMANCE GRADED ASPHALT BINDER (BDE) 
 
Effective:  January 1, 2023 
 
Revise Article 1032.05 of the Standard Specifications to read: 
 

“ 1032.05 Performance Graded Asphalt Binder.  These materials will be accepted according 
to the Bureau of Materials Policy Memorandum, “Performance Graded Asphalt Binder 
Qualification Procedure.”  The Department will maintain a qualified producer list.  These materials 
shall be free from water and shall not foam when heated to any temperature below the actual 
flash point.  Air blown asphalt, recycle engine oil bottoms (ReOB), and polyphosphoric acid (PPA) 
modification shall not be used. 

 
When requested, producers shall provide the Engineer with viscosity/temperature 

relationships for the performance graded asphalt binders delivered and incorporated in the work. 
 
(a) Performance Graded (PG) Asphalt Binder.  The asphalt binder shall meet the 

requirements of AASHTO M 320, Table 1 “Standard Specification for Performance Graded 
Asphalt Binder” for the grade shown on the plans and the following.  

 
Test Parameter 

Small Strain Parameter (AASHTO PP 113) BBR, ΔTc,  
40 hrs PAV (40 hrs continuous or 2 PAV at 20 hrs) -5 °C min. 

 
(b) Modified Performance Graded (PG) Asphalt Binder.  The asphalt binder shall meet the 

requirements of AASHTO M 320, Table 1 “Standard Specification for Performance Graded 
Asphalt Binder” for the grade shown on the plans.   

 
Asphalt binder modification shall be performed at the source, as defined in the Bureau of 
Materials Policy Memorandum, “Performance Graded Asphalt Binder Qualification 
Procedure.”  
 
Modified asphalt binder shall be safe to handle at asphalt binder production and storage 
temperatures or HMA construction temperatures.  Safety Data Sheets (SDS) shall be 
provided for all asphalt modifiers.  

 
(1) Polymer Modification (SB/SBS or SBR).  Elastomers shall be added to the base 

asphalt binder to achieve the specified performance grade and shall be either a 
styrene-butadiene diblock, triblock copolymer without oil extension, or a styrene-
butadiene rubber.  The polymer modified asphalt binder shall be smooth, 
homogeneous, and be according to the requirements shown in Table 1 or 2 for the 
grade shown on the plans. 
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Table 1 - Requirements for Styrene-Butadiene Copolymer (SB/SBS) 
Modified Asphalt Binders 

Test 

Asphalt Grade 
SB/SBS PG 64-28 
SB/SBS PG 70-22 

Asphalt Grade 
SB/SBS PG 64-34 
SB/SBS PG 70-28 
SB/SBS PG 76-22 
SB/SBS PG 76-28 

Separation of Polymer 
ITP, "Separation of Polymer from 
Asphalt Binder" 
Difference in °F (°C) of the softening 
point between top and bottom portions 4 (2) max. 4 (2) max. 

TESTS ON RESIDUE FROM ROLLING THIN FILM OVEN TEST (AASHTO T 240) 

Elastic Recovery 
ASTM D 6084, Procedure A, 
77 °F (25 °C), 100 mm elongation, % 60 min. 70 min. 

 
Table 2 - Requirements for Styrene-Butadiene Rubber (SBR) 

Modified Asphalt Binders 

Test 

Asphalt Grade 
SBR PG 64-28 
SBR PG 70-22 

Asphalt Grade 
SB/SBS PG 64-34 
SB/SBS PG 70-28 

SBR PG 76-22 
SBR PG 76-28 

Separation of Polymer  
ITP, "Separation of Polymer from Asphalt 
Binder" 
Difference in °F (°C) of the softening 
point between top and bottom portions 4 (2) max. 4 (2) max. 

Toughness 
ASTM D 5801, 77 °F (25 °C), 
20 in./min. (500 mm/min.), in.-lbs (N-m) 110 (12.5) min. 110 (12.5) min. 

Tenacity 
ASTM D 5801, 77 °F (25 °C),  
20 in./min. (500 mm/min.), in.-lbs (N-m) 75 (8.5) min. 75 (8.5) min. 

TESTS ON RESIDUE FROM ROLLING THIN FILM OVEN TEST (AASHTO T 240) 

Elastic Recovery 
ASTM D 6084, Procedure A, 
77 °F (25 °C), 100 mm elongation, % 40 min. 50 min. 

 
(2) Ground Tire Rubber (GTR) Modification.  GTR modification is the addition of recycled 

ground tire rubber to liquid asphalt binder to achieve the specified performance grade.  
GTR shall be produced from processing automobile and/or truck tires by the ambient 
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grinding method or micronizing through a cryogenic process.  GTR shall not exceed 
1/16 in. (2 mm) in any dimension and shall not contain free metal particles, moisture 
that would cause foaming of the asphalt, or other foreign materials.  A mineral powder 
(such as talc) meeting the requirements of AASHTO M 17 may be added, up to a 
maximum of four percent by weight of GTR to reduce sticking and caking of the GTR 
particles.  When tested in accordance with Illinois Modified AASHTO T 27 “Standard 
Method of Test for Sieve Analysis of Fine and Coarse Aggregates” or AASHTO PP 74 
“Standard Practice for Determination of Size and Shape of Glass Beads Used in Traffic 
Markings by Means of Computerized Optical Method”, a 50 g sample of the GTR shall 
conform to the following gradation requirements. 

 
Sieve Size Percent Passing 

No. 16 (1.18 mm) 100 
No. 30 (600 µm) 95 ± 5 
No. 50 (300 µm) > 20 

 
GTR modified asphalt binder shall be tested for rotational viscosity according to 
AASHTO T 316 using spindle S27.  GTR modified asphalt binder shall be tested for 
original dynamic shear and RTFO dynamic shear according to AASHTO T 315 using 
a gap of 2 mm. 

 
The GTR modified asphalt binder shall meet the requirements of Table 3. 

 
Table 3 - Requirements for Ground Tire Rubber (GTR) 

Modified Asphalt Binders 

Test 
Asphalt Grade 
GTR PG 64-28 
GTR PG 70-22 

 

Asphalt Grade 
GTR PG 76-22 
GTR PG 76-28 
GTR PG 70-28 

TESTS ON RESIDUE FROM ROLLING THIN FILM OVEN TEST (AASHTO T 240) 

Elastic Recovery 
ASTM D 6084, Procedure A, 
77 °F (25 °C), 100 mm elongation, % 60 min. 70 min. 

 
(3) Softener Modification (SM).  Softener modification is the addition of organic 

compounds, such as engineered flux, bio-oil blends, modified vegetable oils, glycol 
amines, and fatty acid derivatives, to the base asphalt binder to achieve the specified 
performance grade.  Softeners shall be dissolved, dispersed, or reacted in the asphalt 
binder to enhance its performance and shall remain compatible with the asphalt binder 
with no separation.  Softeners shall not be added to modified PG asphalt binder as 
defined in Articles 1032.05(b)(1) or 1032.05(b)(2). 

 
An Attenuated Total Reflectance-Fourier Transform Infrared spectrum (ATR-FTIR) 
shall be collected for both the softening compound as well as the softener modified 
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asphalt binder at the dose intended for qualification.  The ATR-FTIR spectra shall be 
collected on unaged softener modified binder, 20-hour Pressurized Aging Vessel 
(PAV) aged softener modified binder, and 40-hour PAV aged softener modified binder.  
The ATR-FTIR shall be collected in accordance with Illinois Test Procedure 601.  The 
electronic files spectral files (in one of the following extensions or equivalent:  *.SPA, 
*.SPG, *.IRD, *.IFG, *.CSV,  *.SP, *.IRS, *.GAML, *.[0-9], *.IGM, *.ABS, *.DRT, *.SBM, 
*.RAS) shall be submitted to the Central Bureau of Materials.  
 
Softener modified asphalt binders shall meet the requirements in Table 4.  

 
Table 4 - Requirements for Softener Modified Asphalt Binders 

Test 

          Asphalt Grade 
SM PG 46-28        SM PG 46-34 
SM PG 52-28        SM PG 52-34 
SM PG 58-22        SM PG 58-28 
SM PG 64-22         

Small Strain Parameter (AASHTO PP 113) 
BBR, ΔTc, 40 hrs PAV (40 hrs 
continuous or 2 PAV at 20 hrs)  

 
-5°C min. 

Large Strain Parameter (Illinois Modified 
AASHTO T 391) DSR/LAS Fatigue 
Property, Δ|G*|peak τ, 40 hrs PAV 
(40 hrs continuous or 2 PAV at 20 hrs)  

≥ 54 % 

 
The following grades may be specified as tack coats. 
 

Asphalt Grade Use 
PG 58-22, PG 58-28, PG 64-22 Tack Coat” 

 
Revise Article 1031.06(c)(1) and 1031.06(c)(2) of the Standard Specifications to read: 
 

“ (1) RAP/RAS.  When RAP is used alone or RAP is used in conjunction with RAS, the 
percentage of virgin ABR shall not exceed the amounts listed in the following table. 

 
HMA Mixtures - RAP/RAS Maximum ABR % 1/ 2/ 

Ndesign Binder Surface Polymer Modified 
Binder or Surface 3/ 

30 30 30 10 
50 25 15 10 
70 15 10 10 
90 10 10 10 

 
1/ For Low ESAL HMA shoulder and stabilized subbase, the RAP/RAS ABR shall not 

exceed 50 percent of the mixture. 
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2/ When RAP/RAS ABR exceeds 20 percent, the high and low virgin asphalt binder 
grades shall each be reduced by one grade (i.e. 25 percent ABR would require a 
virgin asphalt binder grade of PG  64-22 to be reduced to a PG 58-28).   

 
3/ The maximum ABR percentages for ground tire rubber (GTR) modified mixes shall 

be equivalent to the percentages specified for SBS/SBR polymer modified mixes. 
 

(2) FRAP/RAS.  When FRAP is used alone or FRAP is used in conjunction with RAS, the 
percentage of virgin asphalt binder replacement shall not exceed the amounts listed 
in the following table. 
 

HMA Mixtures - FRAP/RAS Maximum ABR % 1/ 2/ 

Ndesign Binder Surface Polymer Modified 
Binder or Surface 3/ 

30 55 45 15 
50 45 40 15 
70 45 35 15 
90 45 35 15 

SMA - - - - 25 
IL-4.75 - - - - 35 

 
1/ For Low ESAL HMA shoulder and stabilized subbase, the FRAP/RAS ABR shall 

not exceed 50 percent of the mixture. 
 

2/ When FRAP/RAS ABR exceeds 20 percent for all mixes, the high and low virgin 
asphalt binder grades shall each be reduced by one grade (i.e. 25 percent ABR 
would require a virgin asphalt binder grade of PG 64-22 to be reduced to a 
PG 58-28). 

 
3/ The maximum ABR percentages for GTR modified mixes shall be equivalent to 

the percentages specified for SBS/SBR polymer modified mixes.” 
 
Add the following to the end of Note 2 of Article 1030.03 of the Standard Specifications. 
 

“ A dedicated storage tank for the ground tire rubber (GTR) modified asphalt binder shall 
be provided.  This tank shall be capable of providing continuous mechanical mixing 
throughout and/or recirculation of the asphalt binder to provide a uniform mixture.  The 
tank shall be heated and capable of maintaining the temperature of the asphalt binder at 
300 °F to 350 °F (149 °C to 177 °C).  The asphalt binder metering systems of dryer drum 
plants shall be calibrated with the actual GTR modified asphalt binder material with an 
accuracy of ±0.40 percent.” 
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PORTLAND CEMENT CONCRETE (BDE) 
 
Effective:  August 1, 2023 
 
Revise the second paragraph of Article 1103.03(a)(4) the Standard Specifications to read: 
 

“ The dispenser system shall provide a visual indication that the liquid admixture is 
actually entering the batch, such as via a transparent or translucent section of tubing 
or by independent check with an integrated secondary metering device.  If approved 
by the Engineer, an alternate indicator may be used for admixtures dosed at rates of 
25 oz/cwt (1630 mL/100 kg) or greater, such as accelerating admixtures, corrosion 
inhibitors, and viscosity modifying admixtures.” 

 
 
80451 

141



REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES (BDE) 
 
Effective:  January 1, 2024 
Revised:  April 1, 2024 
 
Revise the first paragraph of Article 669.04 of the Standard Specifications to read: 
 

“ 669.04 Regulated Substances Monitoring.  Regulated substances monitoring includes 
environmental observation and field screening during regulated substances management 
activities.  The excavated soil and groundwater within the work areas shall be managed as either 
uncontaminated soil, hazardous waste, special waste, or non-special waste.   

 
As part of the regulated substances monitoring, the monitoring personnel shall perform and 

document the applicable duties listed on form BDE 2732 “Regulated Substances Monitoring Daily 
Record (RSMDR)”.” 

 
Revise the first two sentences of the nineteenth paragraph of Article 669.05 of the Standard 
Specifications to read: 
 

“ The Contractor shall coordinate waste disposal approvals with the disposal facility and provide 
the specific analytical testing requirements of that facility.  The Contractor shall make all 
arrangements for collection, transportation, and analysis of landfill acceptance testing.” 
 
Revise the last paragraph of Article 669.05 of the Standard Specifications to read: 
 

“ The Contractor shall select a permitted landfill facility or CCDD/USFO facility meeting the 
requirements of 35 Ill. Admin. Code Parts 810-814 or Part 1100, respectively.  The Department 
will review and approve or reject the facility proposed by the Contractor based upon information 
provided in BDE 2730.  The Contractor shall verify whether the selected facility is compliant with 
those applicable standards as mandated by their permit and whether the facility is presently, has 
previously been, or has never been, on the United States Environmental Protection Agency (U.S. 
EPA) National Priorities List or the Resource Conservation and Recovery Act (RCRA) List of 
Violating Facilities.  The use of a Contractor selected facility shall in no manner delay the 
construction schedule or alter the Contractor's responsibilities as set forth.” 
 
Revise the first paragraph of Article 669.07 of the Standard Specifications to read: 
 

“ 669.07 Temporary Staging.  Soil classified according to Articles 669.05(a)(2), (b)(1), or (c) 
may be temporarily staged at the Contractor’s option.  All other soil classified according to 
Articles 669.05(a)(1), (a)(3), (a)(4), (a)(5), (a)(6), or (b)(2) shall be managed and disposed of 
without temporary staging to the greatest extent practicable.  If circumstances beyond the 
Contractor’s control require temporary staging of these latter materials, the Contractor shall 
request approval from the Engineer in writing. 

 
Topsoil for re-use as final cover which has been field screened and found not to exhibit PID 

readings over daily background readings as documented on the BDE 2732, visual staining or 
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odors, and is classified according to Articles 669.05(a)(2), (a)(3), (a)(4), (b)(1), or (c) may be 
temporarily staged at the Contractor’s option.”   
 
Add the following paragraph after the sixth paragraph of Article 669.11 of the Standard 
Specifications. 
 

“ The sampling and testing of effluent water derived from dewatering discharges for priority 
pollutants volatile organic compounds (VOCs), priority pollutants semi-volatile organic 
compounds (SVOCs), or priority pollutants metals, will be paid for at the contract unit price per 
each for VOCS GROUNDWATER ANALYSIS using EPA Method 8260B, SVOCS 
GROUNDWATER ANALYSIS using EPA Method 8270C, or RCRA METALS GROUNDWATER 
ANALYSIS using EPA Methods 6010B and 7471A.  This price shall include transporting the 
sample from the job site to the laboratory.” 
 
Revise the first sentence of the eight paragraph of Article 669.11 of the Standard Specifications 
to read: 
 

“ Payment for temporary staging of soil classified according to Articles 669.05(a)(1), (a)(3), 
(a)(4), (a)(5), (a)(6), or (b)(2) to be managed and disposed of, if required and approved by the 
Engineer, will be paid according to Article 109.04.” 
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SEEDING (BDE) 

Effective:  November 1, 2022 

Revise Article 250.07 of the Standard Specifications to read: 

“ 250.07 Seeding Mixtures.  The classes of seeding mixtures and combinations of mixtures 
will be designated in the plans. 

When an area is to be seeded with two or more seeding classes, those mixtures shall be 
applied separately on the designated area within a seven day period.  Seeding shall occur prior 
to placement of mulch cover.  A Class 7 mixture can be applied at any time prior to applying any 
seeding class or added to them and applied at the same time. 
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TABLE 1 - SEEDING MIXTURES 

Class - Type Seeds lb/acre (kg/hectare)

1 Lawn Mixture 1/ Kentucky Bluegrass 100 (110) 
  Perennial Ryegrass 60 (70) 
  Festuca rubra ssp. rubra (Creeping Red Fescue) 40 (50) 

1A Salt Tolerant Kentucky Bluegrass 60 (70) 
 Lawn Mixture 1/ Perennial Ryegrass 20 (20) 
  Festuca rubra ssp. rubra (Creeping Red Fescue)  20 (20) 
  Festuca brevipilla (Hard Fescue) 20 (20) 

  Puccinellia distans (Fults Saltgrass or Salty Alkaligrass) 60 (70) 

1B Low Maintenance Turf-Type Fine Fescue 3/ 150 (170) 
 Lawn Mixture 1/ Perennial Ryegrass 20 (20) 
  Red Top 10 (10) 
  Festuca rubra ssp. rubra (Creeping Red Fescue) 20 (20) 

2 Roadside Mixture 1/ Lolium arundinaceum (Tall Fescue) 100 (110) 
  Perennial Ryegrass 50 (55) 
  Festuca rubra ssp. rubra (Creeping Red Fescue) 40 (50) 
  Red Top 10 (10) 

2A Salt Tolerant Lolium arundinaceum (Tall Fescue) 60 (70) 
 Roadside Mixture 1/ Perennial Ryegrass 20 (20) 
  Festuca rubra ssp. rubra (Creeping Red Fescue) 30 (20) 
  Festuca brevipila (Hard Fescue)  30 (20) 

  Puccinellia distans (Fults Saltgrass or Salty Alkaligrass) 60 (70) 

3 Northern Illinois 
Slope Mixture 1/ 

Elymus canadensis 
(Canada Wild Rye) 5/ 

5 (5) 

  Perennial Ryegrass 20 (20) 
  Alsike Clover 4/ 5 (5) 
  Desmanthus illinoensis 

(Illinois Bundleflower) 4/ 5/ 
2 (2) 

  Schizachyrium scoparium 12 (12) 
  (Little Bluestem) 5/  
  Bouteloua curtipendula 10 (10) 
  (Side-Oats Grama) 5/  
  Puccinellia distans (Fults Saltgrass or Salty Alkaligrass) 30 (35) 
  Oats, Spring 50 (55) 
  Slender Wheat Grass 5/ 15 (15) 
  Buffalo Grass 5/ 7/ 5 (5) 

3A Southern Illinois Perennial Ryegrass 20 (20) 
 Slope Mixture 1/ Elymus canadensis 

(Canada Wild Rye) 5/ 
20 (20) 

  Panicum virgatum (Switchgrass) 5/ 10 (10) 
  Schizachyrium scoparium 

(Little Blue Stem) 5/ 
12 (12) 

  Bouteloua curtipendula 
(Side-Oats Grama) 5/ 

10 (10) 

  Dalea candida  
(White Prairie Clover) 4/ 5/ 

5 (5) 

  Rudbeckia hirta (Black-Eyed Susan) 5/ 5 (5) 
  Oats, Spring 50 (55) 
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Class – Type Seeds lb/acre (kg/hectare) 

4 Native Grass 2/ 6/ Andropogon gerardi 4 (4) 
  (Big Blue Stem) 5/  
  Schizachyrium scoparium 5 (5) 
  (Little Blue Stem) 5/  
  Bouteloua curtipendula 5 (5) 
  (Side-Oats Grama) 5/  
  Elymus canadensis 1 (1) 
  (Canada Wild Rye) 5/  
  Panicum virgatum (Switch Grass) 5/ 1 (1) 
  Sorghastrum nutans (Indian Grass) 5/ 2 (2) 
  Annual Ryegrass 25 (25) 
  Oats, Spring 25 (25) 
  Perennial Ryegrass 15 (15) 

4A Low Profile Schizachyrium scoparium 5 (5) 
 Native Grass 2/ 6/ (Little Blue Stem) 5/  
  Bouteloua curtipendula 5 (5) 
  (Side-Oats Grama) 5/  
  Elymus canadensis 1 (1) 
  (Canada Wild Rye) 5/  
  Sporobolus heterolepis 0.5 (0.5) 
  (Prairie Dropseed) 5/  
  Annual Ryegrass 25 (25) 
  Oats, Spring 25 (25) 
  Perennial Ryegrass 15 (15) 

4B Wetland Grass and Annual Ryegrass 25 (25) 
 Sedge Mixture 2/ 6/ Oats, Spring 25 (25) 
  Wetland Grasses (species below) 5/ 6 (6) 
    
 Species: % By Weight 
 Calamagrostis canadensis (Blue Joint Grass) 12 
 Carex lacustris (Lake-Bank Sedge) 6 
 Carex slipata (Awl-Fruited Sedge) 6 
 Carex stricta (Tussock Sedge) 6 
 Carex vulpinoidea (Fox Sedge) 6 
 Eleocharis acicularis (Needle Spike Rush) 3 
 Eleocharis obtusa (Blunt Spike Rush) 3 
 Glyceria striata (Fowl Manna Grass) 14 
 Juncus effusus (Common Rush) 6 
 Juncus tenuis (Slender Rush) 6 
 Juncus torreyi (Torrey's Rush) 6 
 Leersia oryzoides (Rice Cut Grass) 10 
 Scirpus acutus (Hard-Stemmed Bulrush) 3 
 Scirpus atrovirens (Dark Green Rush) 3 
 Bolboschoenus fluviatilis (River Bulrush) 3 
 Schoenoplectus tabernaemontani (Softstem Bulrush) 3 
 Spartina pectinata (Cord Grass) 4 
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Class – Type Seeds lb/acre (kg/hectare) 

5 Forb with Annuals Mixture (Below)  1 (1) 
 Annuals Mixture 2/ 5/ 6/ Forb Mixture (Below)  10 (10) 
   
 Annuals Mixture -  Mixture not exceeding 25 % by weight of  
 any one species, of the following:  
   
 Coreopsis lanceolata (Sand Coreopsis)  
 Leucanthemum maximum (Shasta Daisy)  
 Gaillardia pulchella (Blanket Flower)  
 Ratibida columnifera (Prairie Coneflower)  
 Rudbeckia hirta (Black-Eyed Susan)  
   
 Forb Mixture -  Mixture not exceeding 5 % by weight PLS of  
 any one species, of the following:  
   
 Amorpha canescens (Lead Plant) 4/  
 Anemone cylindrica (Thimble Weed)  
 Asclepias tuberosa (Butterfly Weed)  
 Aster azureus (Sky Blue Aster)  
 Symphyotrichum leave (Smooth Aster)  
 Aster novae-angliae (New England Aster)  
 Baptisia leucantha (White Wild Indigo) 4/  
 Coreopsis palmata (Prairie Coreopsis)  
 Echinacea pallida (Pale Purple Coneflower)  
 Eryngium yuccifolium (Rattlesnake Master)  
 Helianthus mollis (Downy Sunflower)  
 Heliopsis helianthoides (Ox-Eye)  
 Liatris aspera (Rough Blazing Star)  
 Liatris pycnostachya (Prairie Blazing Star)  
 Monarda fistulosa (Prairie Bergamot)  
 Parthenium integrifolium (Wild Quinine)  
 Dalea candida (White Prairie Clover) 4/  
 Dalea purpurea (Purple Prairie Clover) 4/  
 Physostegia virginiana (False Dragonhead)  
 Potentilla arguta (Prairie Cinquefoil)  
 Ratibida pinnata (Yellow Coneflower)  
 Rudbeckia subtomentosa (Fragrant Coneflower)  
 Silphium laciniatum (Compass Plant)  
 Silphium terebinthinaceum (Prairie Dock)  
 Oligoneuron rigidum (Rigid Goldenrod)  
 Tradescantia ohiensis (Spiderwort)  
 Veronicastrum virginicum (Culver's Root)  
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Class – Type Seeds lb/acre (kg/hectare) 

5A Large Flower Native Forb Mixture (see below) 5 (5) 
 Forb Mixture 2/ 5/ 6/   
    
 Species: % By Weight 
 Aster novae-angliae (New England Aster) 5 
 Echinacea pallida (Pale Purple Coneflower) 10 
 Helianthus mollis (Downy Sunflower) 10 
 Heliopsis helianthoides (Ox-Eye) 10 
 Liatris pycnostachya (Prairie Blazing Star) 10 
 Ratibida pinnata (Yellow Coneflower) 5 
 Rudbeckia hirta (Black-Eyed Susan) 10 
 Silphium laciniatum (Compass Plant) 10 
 Silphium terebinthinaceum (Prairie Dock) 20 
 Oligoneuron rigidum (Rigid Goldenrod) 10 

5B Wetland Forb 2/ 5/ 6/ Forb Mixture (see below)  2 (2) 
    
 Species: % By Weight 
 Acorus calamus (Sweet Flag) 3 
 Angelica atropurpurea (Angelica) 6 
 Asclepias incarnata (Swamp Milkweed) 2 
 Aster puniceus (Purple Stemmed Aster) 10 
 Bidens cernua (Beggarticks) 7 
 Eutrochium maculatum (Spotted Joe Pye Weed) 7 
 Eupatorium perfoliatum (Boneset) 7 
 Helenium autumnale (Autumn Sneeze Weed) 2 
 Iris virginica shrevei (Blue Flag Iris) 2 
 Lobelia cardinalis (Cardinal Flower) 5 
 Lobelia siphilitica (Great Blue Lobelia) 5 
 Lythrum alatum (Winged Loosestrife) 2 
 Physostegia virginiana (False Dragonhead) 5 
 Persicaria pensylvanica (Pennsylvania Smartweed) 10 
 Persicaria lapathifolia (Curlytop Knotweed) 10 
 Pychanthemum virginianum (Mountain Mint) 5 
 Rudbeckia laciniata (Cut-leaf Coneflower) 5 
 Oligoneuron riddellii (Riddell Goldenrod) 2 
 Sparganium eurycarpum (Giant Burreed) 5 

6 Conservation 
Mixture 2/ 6/ 

Schizachyrium scoparium 
(Little Blue Stem) 5/ 

5 (5) 

  Elymus canadensis 
(Canada Wild Rye) 5/ 

2 (2) 

  Buffalo Grass 5/ 7/ 5 (5) 
  Vernal Alfalfa 4/ 15 (15) 
  Oats, Spring 48 (55) 

6A Salt Tolerant 
Conservation 

Schizachyrium scoparium 
(Little Blue Stem) 5/ 

5 (5) 

 Mixture 2/ 6/ Elymus canadensis 
(Canada Wild Rye) 5/ 

2 (2) 

  Buffalo Grass 5/ 7/ 5 (5) 
  Vernal Alfalfa 4/ 15 (15) 
  Oats, Spring 48 (55) 
  Puccinellia distans (Fults Saltgrass or Salty Alkaligrass) 20 (20) 

7 Temporary Turf Perennial Ryegrass 50 (55) 
 Cover Mixture Oats, Spring  64 (70) 
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Notes: 
 

1/ Seeding shall be performed when the ambient temperature has been between 45 ⁰F 
(7 ⁰C) and 80 ⁰F (27 ⁰C) for a minimum of seven (7) consecutive days and is forecasted 
to be the same for the next five (5) days according to the National Weather Service.   

2/ Seeding shall be performed in late fall through spring beginning when the ambient 
temperature has been below 45 ⁰F (7 ⁰C) for a minimum of seven (7) consecutive days 
and ending when the ambient temperature exceeds 80 ⁰F (27 ⁰C) according to the 
National Weather Service. 

3/ Specific variety as shown in the plans or approved by the Engineer. 
4/ Inoculation required. 
5/ Pure Live Seed (PLS) shall be used. 
6/ Fertilizer shall not be used. 
7/ Seed shall be primed with KNO3 to break dormancy and dyed to indicate such. 

 
Seeding will be inspected after a period of establishment.  The period of establishment shall 

be six (6) months minimum, but not to exceed nine (9) months.  After the period of establishment, 
areas not exhibiting 75 percent uniform growth shall be interseeded or reseeded, as determined 
by the Engineer, at no additional cost to the Department.”  
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SOURCE OF SUPPLY AND QUALITY REQUIREMENTS (BDE) 
 
Effective:  January 2, 2023 
 
Add the following to Article 106.01 of the Standard Specifications: 
 

“ The final manufacturing process for construction materials and the immediately preceding 
manufacturing stage for construction materials shall occur within the United States.  Construction 
materials shall include an article, material, or supply that is or consists primarily of the following. 

 
(a) Non-ferrous metals; 
 
(b) Plastic and polymer-based products (including polyvinylchloride, composite building 

materials, and polymers used in fiber optic cables); 
 
(c) Glass (including optic glass); 
 
(d) Lumber; 
 
(e) Drywall. 
 
Items consisting of two or more of the listed construction materials that have been combined 

through a manufacturing process, and items including at least one of the listed materials 
combined with a material that is not listed through a manufacturing process shall be exempt.” 
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SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE) 
 
Effective:  April 2, 2018 
 
Add the following to Section 109 of the Standard Specifications. 
 

“ 109.14 Subcontractor and Disadvantaged Business Enterprise Payment Reporting.  
The Contractor shall report all payments made to the following parties: 

 
(a) first tier subcontractors; 

 
(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit; 

 
(c) material suppliers or trucking firms that are part of the Contractor’s submitted DBE 

utilization plan. 
 
The report shall be made through the Department’s on-line subcontractor payment reporting 

system within 21 days of making the payment.” 
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SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) 
 
Effective:  November 2, 2017 
Revised:  April 1, 2019 
 
Replace the second paragraph of Article 109.12 of the Standard Specifications with the 
following: 
 

“ This mobilization payment shall be made at least seven days prior to the subcontractor 
starting work.  The amount paid shall be at the following percentage of the amount of the 
subcontract reported on form BC 260A submitted for the approval of the subcontractor’s work. 

 
Value of Subcontract Reported on Form BC 260A Mobilization Percentage 

Less than $10,000 25% 
$10,000 to less than $20,000 20% 
$20,000 to less than $40,000 18% 
$40,000 to less than $60,000 16% 
$60,000 to less than $80,000 14% 

$80,000 to less than $100,000 12% 
$100,000 to less than $250,000 10% 
$250,000 to less than $500,000 9% 

$500,000 to $750,000 8% 
Over $750,000 7%” 
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SUBMISSION OF PAYROLL RECORDS (BDE) 
 
Effective:  April 1, 2021 
Revised:  November 2, 2023 
 
FEDERAL AID CONTRACTS.  Revise the following section of Check Sheet #1 of the Recurring 
Special Provisions to read: 
 
“STATEMENTS AND PAYROLLS 
 

The payroll records shall include the worker’s name, social security number, last known 
address, telephone number, email address, classification(s) of work actually performed, hourly 
rates of wages paid (including rates of contributions or costs anticipated for bona fide fringe 
benefits or cash equivalents thereof), daily and weekly number of hours actually worked in total, 
deductions made, and actual wages paid.   
 

The Contractor and each subcontractor shall submit certified payroll records to the 
Department each week from the start to the completion of their respective work, except that full 
social security numbers, last known addresses, telephone numbers, and email addresses shall 
not be included on weekly submittals.  Instead, the payrolls need only include an identification 
number for each employee (e.g., the last four digits of the employee’s social security number).  
The submittals shall be made using LCPtracker Pro software.  The software is web-based and 
can be accessed at https://lcptracker.com/.  When there has been no activity during a work week, 
a payroll record shall still be submitted with the appropriate option (“No Work”, “Suspended”, or 
“Complete”) selected.” 
 
STATE CONTRACTS.  Revise Item 3 of Section IV of Check Sheet #5 of the Recurring Special 
Provisions to read: 
 

“ 3. Submission of Payroll Records.  The Contractor and each subcontractor shall, no later 
than the 15th day of each calendar month, file a certified payroll for the immediately 
preceding month to the Illinois Department of Labor (IDOL) through the Illinois Prevailing 
Wage Portal in compliance with the State Prevailing Wage Act (820 ILCS 130).  The portal 
can be found on the IDOL website at https://www2.illinois.gov/idol/Laws-
Rules/CONMED/Pages/Prevailing-Wage-Portal.aspx.  Payrolls shall be submitted in the 
format prescribed by the IDOL. 

 
In addition to filing certified payroll(s) with the IDOL, the Contractor and each 
subcontractor shall certify and submit payroll records to the Department each week from 
the start to the completion of their respective work, except that full social security numbers 
shall not be included on weekly submittals.  Instead, the payrolls shall include an 
identification number for each employee (e.g., the last four digits of the employee’s social 
security number).  In addition, starting and ending times of work each day may be omitted 
from the payroll records submitted.  The submittals shall be made using LCPtracker Pro 
software.  The software is web-based and can be accessed at https://lcptracker.com/.  
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When there has been no activity during a work week, a payroll record shall still be 
submitted with the appropriate option (“No Work”, “Suspended”, or “Complete”) selected.” 
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TRAINING SPECIAL PROVISIONS (BDE) 

Effective:  October 15, 1975 
Revised:  September 2, 2021 

This Training Special Provision supersedes Section 7b of the Special Provision entitled “Specific 
Equal Employment Opportunity Responsibilities,” and is in implementation of 23 U.S.C. 140(a). 

As part of the Contractor’s equal employment opportunity affirmative action program, training shall 
be provided as follows: 

The Contractor shall provide on-the-job training aimed at developing full journeyman in the type 
of trade or job classification involved.  The number of trainees to be trained under this contract 
will be 1  .  In the event the Contractor subcontracts a portion of the contract work, it 
shall determine how many, if any, of the trainees are to be trained by the subcontractor, 
provided however, that the Contractor shall retain the primary responsibility for meeting 
the training requirements imposed by this special provision.  The Contractor shall also 
ensure that this Training Special Provision is made applicable to such subcontract.  Where 
feasible, 25 percent of apprentices or trainees in each occupation shall be in their first year 
of apprenticeship or training. 

The number of trainees shall be distributed among the work classifications on the basis of the 
Contractor’s needs and the availability of journeymen in the various classifications within the 
reasonable area of recruitment.  Prior to commencing construction, the Contractor shall submit to 
the Illinois Department of Transportation for approval the number of trainees to be trained in each 
selected classification and training program to be used.  Furthermore, the Contractor shall specify 
the starting time for training in each of the classifications.  The Contractor will be credited for each 
trainee it employs on the contract work who is currently enrolled or becomes enrolled in an 
approved program and will be reimbursed for such trainees as provided hereinafter. 

Training and upgrading of minorities and women toward journeyman status is a primary objective 
of this Training Special Provision.  Accordingly, the Contractor shall make every effort to enroll 
minority trainees and women (e.g. by conducting systematic and direct recruitment through public 
and private sources likely to yield minority and women trainees) to the extent such persons are 
available within a reasonable area of recruitment.  The Contractor will be responsible for 
demonstrating the steps it has taken in pursuance thereof, prior to a determination as to whether 
the Contractor is in compliance with this Training Special Provision.  This training commitment is 
not intended, and shall not be used, to discriminate against any applicant for training, whether a 
member of a minority group or not. 

No employee shall be employed as a trainee in any classification in which he or she has 
successfully completed a training course leading to journeyman status or in which he or she has 
been employed as a journeyman.  The Contractor should satisfy this requirement by including 
appropriate questions in the employee application or by other suitable means.  Regardless of the 
method used, the Contractor’s records should document the findings in each case. 
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The minimum length and type of training for each classification will be as established in the 
training program selected by the Contractor and approved by the Illinois Department of 
Transportation and the Federal Highway Administration.  The Illinois Department of 
Transportation and the Federal Highway Administration shall approve a program, if it is 
reasonably calculated to meet the equal employment opportunity obligations of the Contractor 
and to qualify the average trainee for journeyman status in the classification concerned by the 
end of the training period.  Furthermore, apprenticeship programs registered with the U.S. 
Department of Labor, Bureau of Apprenticeship and Training, or with a State apprenticeship 
agency recognized by the Bureau and training programs approved by not necessarily sponsored 
by the U.S. Department of Labor Employment Training Administration shall also be considered 
acceptable provided it is being administered in a manner consistent with the equal employment 
obligations of Federal-aid highway construction contracts.  Approval or acceptance of a training 
program shall be obtained from the State prior to commencing work on the classification covered 
by the program.  It is the intention of these provisions that training is to be provided in the 
construction crafts rather than clerk-typists or secretarial-type positions.  Training is permissible 
in lower level management positions such as office engineers, estimators, timekeepers, etc., 
where the training is oriented toward construction applications.  Training in the laborer 
classification may be permitted provided that significant and meaningful training is provided and 
approved by the Illinois Department of Transportation and the Federal Highway Administration. 
Some offsite training is permissible as long as the training is an integral part of an approved 
training program and does not comprise a significant part of the overall training. 

Except as otherwise noted below, the Contractor will be reimbursed 80 cents per hour of training 
given an employee on this contract in accordance with an approved training program.  As 
approved by the Engineer, reimbursement will be made for training of persons in excess of the 
number specified herein.  This reimbursement will be made even though the Contractor receives 
additional training program funds from other sources, provided such other source does not 
specifically prohibit the Contractor from receiving other reimbursement.  Reimbursement for 
offsite training indicated above may only be made to the Contractor where he does one or more 
of the following and the trainees are concurrently employed on a Federal-aid project; contributes 
to the cost of the training, provides the instruction to the trainee or pays the trainee’s wages during 
the offsite training period. 

No payment shall be made to the Contractor if either the failure to provide the required training, 
or the failure to hire the trainee as a journeyman, is caused by the Contractor and evidences a 
lack of good faith on the part of the Contractor in meeting the requirement of this Training Special 
Provision.  It is normally expected that a trainee will begin his training on the project as soon as 
feasible after start of work utilizing the skill involved and remain on the project as long as training 
opportunities exist in his work classification or until he has completed his training program. 

It is not required that all trainees be on board for the entire length of the contract.  A Contractor 
will have fulfilled his responsibilities under this Training Special Provision if he has provided 
acceptable training to the number of trainees specified.  The number trained shall be determined 
on the basis of the total number enrolled on the contract for a significant period. 
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Trainees will be paid at least 60 percent of the appropriate minimum journeyman’s rate specified 
in the contract for the first half of the training period, 75 percent for the third quarter of the training 
period, and 90 percent for the last quarter of the training period, unless apprentices or trainees in 
an approved existing program are enrolled as trainees on this project.  In that case, the 
appropriate rates approved by the Departments of Labor or Transportation in connection with the 
existing program shall apply to all trainees being trained for the same classification who are 
covered by this Training Special Provision. 

The Contractor shall furnish the trainee a copy of the program he will follow in providing the 
training.  The Contractor shall provide each trainee with a certification showing the type and length 
of training satisfactorily complete. 

The Contractor shall provide for the maintenance of records and furnish periodic reports 
documenting its performance under this Training Special Provision. 

For contracts with an awarded contract value of $500,000 or more, the Contractor is required to 
comply with the Illinois Works Apprenticeship Initiative (30 ILCS 559/20-20 to 20-25) and all 
applicable administrative rules to the extent permitted by Section 20-20(g).  For federally funded 
projects, the number of trainees to be trained under this contract, as stated in the Training Special 
Provisions, will be the established goal for the Illinois Works Apprenticeship Initiative 30 ILCS 
559/20-20(g).  The Contractor shall make a good faith effort to meet this goal.  For federally funded 
projects, the Illinois Works Apprenticeship Initiative will be implemented using the FHWA 
approved OJT procedures.  The Contractor must comply with the recordkeeping and reporting 
obligations of the Illinois Works Apprenticeship Initiative for the life of the project, including the 
certification as to whether the trainee/apprentice labor hour goals were met. 

Method of Measurement.  The unit of measurement is in hours. 

Basis of Payment.  This work will be paid for at the contract unit price of 80 cents per hour for 
TRAINEES.  The estimated total number of hours, unit price, and total price have been included 
in the schedule of prices. 
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VEHICLE AND EQUIPMENT WARNING LIGHTS (BDE) 
 
Effective:  November 1, 2021 
Revised:  November 1, 2022 
 
Add the following paragraph after the first paragraph of Article 701.08 of the Standard 
Specifications: 
 

“ The Contractor shall equip all vehicles and equipment with high-intensity oscillating, rotating, 
or flashing, amber or amber-and-white, warning lights which are visible from all directions.  In 
accordance with 625 ILCS 5/12-215, the lights may only be in operation while the vehicle or 
equipment is engaged in construction operations.” 
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WEEKLY DBE TRUCKING REPORTS (BDE) 
 
Effective:  June 2, 2012 
Revised:  November 1, 2021 
 
The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks 
hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors) 
that are used for DBE goal credit. 
 
The report shall be submitted to the Engineer on Department form “SBE 723” within ten 
business days following the reporting period.  The reporting period shall be Sunday through 
Saturday for each week reportable trucking activities occur. 
 
Any costs associated with providing weekly DBE trucking reports shall be considered as 
included in the contract unit prices bid for the various items of work involved and no additional 
compensation will be allowed. 
 
 
80302 

159



 

 

WORK ZONE TRAFFIC CONTROL DEVICES (BDE) 
 
Effective:  March 2, 2020 
 
Add the following to Article 701.03 of the Standard Specifications: 
 

“ (q) Temporary Sign Supports  ................................................................................... 1106.02” 
 
Revise the third paragraph of Article 701.14 of the Standard Specifications to read: 
 

“ For temporary sign supports, the Contractor shall provide a FHWA eligibility letter for each 
device used on the contract.  The letter shall provide information for the set-up and use of the 
device as well as a detailed drawing of the device.  The signs shall be supported within 20 degrees 
of vertical.  Weights used to stabilize signs shall be attached to the sign support per the 
manufacturer’s specifications.” 
 
Revise the first paragraph of Article 701.15 of the Standard Specifications to read: 
 

“ 701.15 Traffic Control Devices.  For devices that must meet crashworthiness standards, 
the Contractor shall provide a manufacturer’s self-certification or a FHWA eligibility letter for each 
Category 1 device and a FHWA eligibility letter for each Category 2 and Category 3 device used 
on the contract.  The self-certification or letter shall provide information for the set-up and use of 
the device as well as a detailed drawing of the device.” 
 
Revise the first six paragraphs of Article 1106.02 of the Standard Specifications to read: 
 

“ 1106.02 Devices.  Work zone traffic control devices and combinations of devices shall meet 
crashworthiness standards for their respective categories.  The categories are as follows. 

 
Category 1 includes small, lightweight, channelizing and delineating devices that have been 

in common use for many years and are known to be crashworthy by crash testing of similar 
devices or years of demonstrable safe performance.  These include cones, tubular markers, 
plastic drums, and delineators, with no attachments (e.g. lights).  Category 1 devices 
manufactured after December 31, 2019 shall be MASH-16 compliant.  Category 1 devices 
manufactured on or before December 31, 2019, and compliant with NCHRP 350 or MASH 2009, 
may be used on contracts let before December 31, 2024. 

 
Category 2 includes devices that are not expected to produce significant vehicular velocity 

change but may otherwise be hazardous.  These include vertical panels with lights, barricades, 
temporary sign supports, and Category 1 devices with attachments (e.g. drums with lights).  
Category 2 devices manufactured after December 31, 2019 shall be MASH-16 compliant.  
Category 2 devices manufactured on or before December 31, 2019, and compliant with 
NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2024. 

 
Category 3 includes devices that are expected to cause significant velocity changes or other 

potentially harmful reactions to impacting vehicles.  These include crash cushions (impact 
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attenuators), truck mounted attenuators, and other devices not meeting the definitions of 
Category 1 or 2.  Category 3 devices manufactured after December 31, 2019 shall be MASH-16 
compliant.  Category 3 devices manufactured on or before December 31, 2019, and compliant 
with NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2029.  
Category 3 devices shall be crash tested for Test Level 3 or the test level specified. 

 
Category 4 includes portable or trailer-mounted devices such as arrow boards, changeable 

message signs, temporary traffic signals, and area lighting supports.  It is preferable for 
Category 4 devices manufactured after December 31, 2019 to be MASH-16 compliant; however, 
there are currently no crash tested devices in this category, so it remains exempt from the 
NCHRP 350 or MASH compliance requirement. 

 
For each type of device, when no more than one MASH-16 compliant is available, an 

NCHRP 350 or MASH-2009 compliant device may be used, even if manufactured after 
December 31, 2019.” 
 
Revise Articles 1106.02(g), 1106.02(k), and 1106.02(l) to read: 

 
“ (g) Truck Mounted/Trailer Mounted Attenuators.  The attenuator shall be approved for use at 

Test Level 3.  Test Level 2 may be used for normal posted speeds less than or equal to 
45 mph. 
 

(k) Temporary Water Filled Barrier.  The water filled barrier shall be a lightweight plastic shell 
designed to accept water ballast and be on the Department’s qualified product list. 
 
Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of 
the barrier as determined by acceptance testing; the configuration of the barrier in that 
test; and the vehicle weight, velocity, and angle of impact of the deflection test.  The 
Engineer shall be provided one copy of the shop drawings. 
 

(l) Movable Traffic Barrier.  The movable traffic barrier shall be on the Department’s qualified 
product list. 
 
Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of 
the barrier as determined by acceptance testing; the configuration of the barrier in that 
test; and the vehicle weight, velocity, and angle of impact of the deflection test.  The 
Engineer shall be provided one copy of the shop drawings.  The barrier shall be capable 
of being moved on and off the roadway on a daily basis.” 
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WORKING DAYS (BDE)

Effective: January 1, 2002

The Contractor shall complete the work within     75  working days.

80071
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FHWA-1273 – Revised October 23, 2023 

 
REQUIRED CONTRACT PROVISIONS FEDERAL-AID CONSTRUCTION CONTRACTS 

 
 

 
I. General 
II. Nondiscrimination 
III. Non-segregated Facilities 
IV. Davis-Bacon and Related Act Provisions 
V. Contract Work Hours and Safety Standards Act 

Provisions 
VI. Subletting or Assigning the Contract 
VII. Safety: Accident Prevention 
VIII. False Statements Concerning Highway Projects 
IX. Implementation of Clean Air Act and Federal Water 

Pollution Control Act 
X. Certification Regarding Debarment, Suspension, 

Ineligibility and Voluntary Exclusion 
XI. Certification Regarding Use of Contract Funds for 

Lobbying 
XII. Use of United States-Flag Vessels: 

ATTACHMENTS 

A. Employment and Materials Preference for Appalachian 
Development Highway System or Appalachian Local Access 
Road Contracts (included in Appalachian contracts only) 
 

I. GENERAL 
 

1. Form FHWA-1273 must be physically incorporated in each 
construction contract funded under title 23, United States 
Code, as required in 23 CFR 633.102(b) (excluding 
emergency contracts solely intended for debris removal). The 
contractor (or subcontractor) must insert this form in each 
subcontract and further require its inclusion in all lower tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services). 23 CFR 
633.102(e). 

 
The applicable requirements of Form FHWA-1273 are 
incorporated by reference for work done under any purchase 
order, rental agreement or agreement for other services. The 
prime contractor shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider. 23 
CFR 633.102(e). 
 
Form FHWA-1273 must be included in all Federal-aid design- 
build contracts, in all subcontracts and in lower tier subcontracts 
(excluding subcontracts for design services, purchase orders, 
rental agreements and other agreements for supplies or 
services) in accordance with 23 CFR 633.102. The design-
builder shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider. 
 
Contracting agencies may reference Form FHWA-1273 in 
solicitation-for-bids or request-for-proposals documents, 
however, the Form FHWA-1273 must be physically incorporated 
(not referenced) in all contracts, subcontracts and lower-tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services related to a 
construction contract). 23 CFR 633.102(b). 
 

2. Subject to the applicability criteria noted in the following 
sections, these contract provisions shall apply to all work 

performed on the contract by the contractor's own organization 
and with the assistance of workers under the contractor's 
immediate superintendence and to all work performed on the 
contract by piecework, station work, or by subcontract. 23 CFR 
633.102(d). 
 

3. A breach of any of the stipulations contained in these 
Required Contract Provisions may be sufficient grounds for 
withholding of progress payments, withholding of final 
payment, termination of the contract, suspension / debarment 
or any other action determined to be appropriate by the 
contracting agency and FHWA. 

 
4. Selection of Labor: During the performance of this contract, 
the contractor shall not use convict labor for any purpose 
within the limits of a construction project on a Federal-aid 
highway unless it is labor performed by convicts who are on 
parole, supervised release, or probation. 23 U.S.C. 114(b). 
The term Federal-aid highway does not include roadways 
functionally classified as local roads or rural minor collectors. 
23 U.S.C. 101(a). 

 
 

II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 
230, Subpart A, Appendix A; EO 11246) 
 
The provisions of this section related to 23 CFR Part 230, 
Subpart A, Appendix A are applicable to all Federal-aid 
construction contracts and to all related construction 
subcontracts of $10,000 or more. The provisions of 23 CFR 
Part 230 are not applicable to material supply, engineering, or 
architectural service contracts. 
 
In addition, the contractor and all subcontractors must comply 
with the following policies: Executive Order 11246, 41 CFR Part 
60, 29 CFR Parts 1625-1627, 23 U.S.C. 140, Section 504 
of the Rehabilitation Act of 1973, as amended (29 U.S.C. 794), 
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C. 
2000d et seq.), and related regulations including 49 CFR Parts 
21, 26, and 27; and 23 CFR Parts 200, 230, and 633. 
 
The contractor and all subcontractors must comply with: the 
requirements of the Equal Opportunity Clause in 41 CFR 60- 
1.4(b) and, for all construction contracts exceeding $10,000, the 
Standard Federal Equal Employment Opportunity Construction 
Contract Specifications in 41 CFR 60-4.3. 
 
Note: The U.S. Department of Labor has exclusive authority to 
determine compliance with Executive Order 11246 and the 
policies of the Secretary of Labor including 41 CFR Part 60, and 
29 CFR Parts 1625-1627. The contracting agency and the 
FHWA have the authority and the responsibility to ensure 
compliance with 23 U.S.C. 140, Section 504 of the 
Rehabilitation Act of 1973, as amended (29 U.S.C. 794), and 
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C. 
2000d et seq.), and related regulations including 49 CFR Parts 
21, 26, and 27; and 23 CFR Parts 200, 230, and 633. 
 
The following provision is adopted from 23 CFR Part 230, 
Subpart A, Appendix A, with appropriate revisions to conform to 
the U.S. Department of Labor (US DOL) and FHWA 
requirements. 
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1. Equal Employment Opportunity: Equal Employment 
Opportunity (EEO) requirements not to discriminate and to 
take affirmative action to assure equal opportunity as set forth 
under laws, executive orders, rules, regulations (see 28 CFR 
Part 35, 29 CFR Part 1630, 29 CFR Parts 1625-1627, 41 CFR 

Part 60 and 49 CFR Part 27) and orders of the Secretary of 
Labor as modified by the provisions prescribed herein, and 
imposed pursuant to 23 U.S.C. 140, shall constitute the EEO 
and specific affirmative action standards for the contractor's 
project activities under this contract. The provisions of the 
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et 
seq.) set forth under 28 CFR Part 35 and 29 CFR Part 1630 are 
incorporated by reference in this contract. In the execution of this 
contract, the contractor agrees to comply with the following 
minimum specific requirement activities of EEO: 
 

a. The contractor will work with the contracting agency and 
the Federal Government to ensure that it has made every 
good faith effort to provide equal opportunity with respect to all 
of its terms and conditions of employment and in their review 
of activities under the contract. 23 CFR 230.409 (g)(4) & (5). 

 
b. The contractor will accept as its operating policy the 

following statement: 
 
"It is the policy of this Company to assure that applicants are 
employed, and that employees are treated during employment, 
without regard to their race, religion, sex, sexual orientation, 
gender identity, color, national origin, age or disability. Such 
action shall include: employment, upgrading, demotion, or 
transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation; and 
selection for training, including apprenticeship, pre-
apprenticeship, and/or on-the-job training." 
 

2. EEO Officer: The contractor will designate and make 
known to the contracting officers an EEO Officer who will have 
the responsibility for and must be capable of effectively 
administering and promoting an active EEO program and who 
must be assigned adequate authority and responsibility to do 
so. 

 
3. Dissemination of Policy: All members of the contractor's 
staff who are authorized to hire, supervise, promote, and 
discharge employees, or who recommend such action or are 
substantially involved in such action, will be made fully 
cognizant of and will implement the contractor's EEO policy 
and contractual responsibilities to provide EEO in each grade 
and classification of employment. To ensure that the above 
agreement will be met, the following actions will be taken as a 
minimum: 

 
a. Periodic meetings of supervisory and personnel office 

employees will be conducted before the start of work and then 
not less often than once every six months, at which time the 
contractor's EEO policy and its implementation will be 
reviewed and explained. The meetings will be conducted by 
the EEO Officer or other knowledgeable company official. 

 
b. All new supervisory or personnel office employees will be 

given a thorough indoctrination by the EEO Officer, covering 
all major aspects of the contractor's EEO obligations within 
thirty days following their reporting for duty with the contractor. 

 
c. All personnel who are engaged in direct recruitment for 

the project will be instructed by the EEO Officer in the 
contractor's procedures for locating and hiring minorities and 
women. 

d. Notices and posters setting forth the contractor's EEO 
policy will be placed in areas readily accessible to employees, 
applicants for employment and potential employees. 

 
e. The contractor's EEO policy and the procedures to 

implement such policy will be brought to the attention of 
employees by means of meetings, employee handbooks, or 
other appropriate means. 

 
4. Recruitment: When advertising for employees, the 
contractor will include in all advertisements for employees the 
notation: "An Equal Opportunity Employer." All such 
advertisements will be placed in publications having a large 
circulation among minorities and women in the area from 
which the project work force would normally be derived. 

 
a. The contractor will, unless precluded by a valid 

bargaining agreement, conduct systematic and direct 
recruitment through public and private employee referral 
sources likely to yield qualified minorities and women. To 
meet this requirement, the contractor will identify sources of 
potential minority group employees and establish with such 
identified sources procedures whereby minority and women 
applicants may be referred to the contractor for employment 
consideration. 

 
b. In the event the contractor has a valid bargaining 

agreement providing for exclusive hiring hall referrals, the 
contractor is expected to observe the provisions of that 
agreement to the extent that the system meets the contractor's 
compliance with EEO contract provisions. Where 
implementation of such an agreement has the effect of 
discriminating against minorities or women, or obligates the 
contractor to do the same, such implementation violates 
Federal nondiscrimination provisions. 

 
c. The contractor will encourage its present employees to 

refer minorities and women as applicants for employment. 
Information and procedures with regard to referring such 
applicants will be discussed with employees. 

 
5. Personnel Actions: Wages, working conditions, and 
employee benefits shall be established and administered, and 
personnel actions of every type, including hiring, upgrading, 
promotion, transfer, demotion, layoff, and termination, shall be 
taken without regard to race, color, religion, sex, sexual 
orientation, gender identity, national origin, age or disability. 
The following procedures shall be followed: 

 
a. The contractor will conduct periodic inspections of project 

sites to ensure that working conditions and employee facilities 
do not indicate discriminatory treatment of project site 
personnel. 

 
b. The contractor will periodically evaluate the spread of 

wages paid within each classification to determine any 
evidence of discriminatory wage practices. 

 
c. The contractor will periodically review selected personnel 

actions in depth to determine whether there is evidence of 
discrimination. Where evidence is found, the contractor will 
promptly take corrective action. If the review indicates that the 
discrimination may extend beyond the actions reviewed, such 
corrective action shall include all affected persons. 

 
d. The contractor will promptly investigate all complaints of 

alleged discrimination made to the contractor in connection 
with its obligations under this contract, will attempt to resolve 
such complaints, and will take appropriate corrective action 
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within a reasonable time. If the investigation indicates that the 
discrimination may affect persons other than the complainant, 
such corrective action shall include such other persons. Upon 
completion of each investigation, the contractor will inform every 
complainant of all of their avenues of appeal. 
 

6. Training and Promotion: 
 

a. The contractor will assist in locating, qualifying, and 
increasing the skills of minorities and women who are 
applicants for employment or current employees. Such efforts 
should be aimed at developing full journey level status 
employees in the type of trade or job classification involved. 

 
b. Consistent with the contractor's work force requirements 

and as permissible under Federal and State regulations, the 
contractor shall make full use of training programs (i.e., 
apprenticeship and on-the-job training programs for the 
geographical area of contract performance). In the event a 
special provision for training is provided under this contract, 
this subparagraph will be superseded as indicated in the 
special provision. The contracting agency may reserve 
training positions for persons who receive welfare assistance 
in accordance with 23 U.S.C. 140(a). 

 
c. The contractor will advise employees and applicants for 

employment of available training programs and entrance 
requirements for each. 

 
d. The contractor will periodically review the training and 

promotion potential of employees who are minorities and 
women and will encourage eligible employees to apply for 
such training and promotion. 

 
7. Unions: If the contractor relies in whole or in part upon 
unions as a source of employees, the contractor will use good 
faith efforts to obtain the cooperation of such unions to 
increase opportunities for minorities and women. 23 CFR 

230.409. Actions by the contractor, either directly or through a 
contractor's association acting as agent, will include the 
procedures set forth below: 
 

a. The contractor will use good faith efforts to develop, in 
cooperation with the unions, joint training programs aimed 
toward qualifying more minorities and women for membership 
in the unions and increasing the skills of minorities and women 
so that they may qualify for higher paying employment. 

 
b. The contractor will use good faith efforts to incorporate an 

EEO clause into each union agreement to the end that such 
union will be contractually bound to refer applicants without 
regard to their race, color, religion, sex, sexual orientation, 
gender identity, national origin, age, or disability. 

 
c. The contractor is to obtain information as to the referral 

practices and policies of the labor union except that to the 
extent such information is within the exclusive possession of 
the labor union and such labor union refuses to furnish such 
information to the contractor, the contractor shall so certify to 
the contracting agency and shall set forth what efforts have 
been made to obtain such information. 

 
d. In the event the union is unable to provide the contractor 

with a reasonable flow of referrals within the time limit set forth 
in the collective bargaining agreement, the contractor will, 
through independent recruitment efforts, fill the employment 
vacancies without regard to race, color, religion, sex, sexual 
orientation, gender identity, national origin, age, or disability; 
making full efforts to obtain qualified and/or qualifiable 
minorities and women. The failure of a union to provide 

sufficient referrals (even though it is obligated to provide 
exclusive referrals under the terms of a collective bargaining 
agreement) does not relieve the contractor from the 
requirements of this paragraph. In the event the union referral 
practice prevents the contractor from meeting the obligations 
pursuant to Executive Order 11246, as amended, and these 
special provisions, such contractor shall immediately notify the 
contracting agency. 
 

8. Reasonable Accommodation for Applicants / 
Employees with Disabilities: The contractor must be familiar 
with the requirements for and comply with the Americans with 
Disabilities Act and all rules and regulations established 
thereunder. Employers must provide reasonable 
accommodation in all employment activities unless to do so 
would cause an undue hardship. 

 
9. Selection of Subcontractors, Procurement of Materials 
and Leasing of Equipment: The contractor shall not 
discriminate on the grounds of race, color, religion, sex, sexual 
orientation, gender identity, national origin, age, or disability in 
the selection and retention of subcontractors, including 
procurement of materials and leases of equipment. The 
contractor shall take all necessary and reasonable steps to 
ensure nondiscrimination in the administration of this contract. 

 
a. The contractor shall notify all potential subcontractors, 

suppliers, and lessors of their EEO obligations under this 
contract. 

 
b. The contractor will use good faith efforts to ensure 

subcontractor compliance with their EEO obligations. 
 

10. Assurances Required: 
 

a. The requirements of 49 CFR Part 26 and the State 
DOT’s FHWA-approved Disadvantaged Business Enterprise 
(DBE) program are incorporated by reference. 

 
b. The contractor, subrecipient or subcontractor shall not 

discriminate on the basis of race, color, national origin, or sex 
in the performance of this contract. The contractor shall carry 
out applicable requirements of 49 CFR part 26 in the award 
and administration of DOT-assisted contracts. Failure by the 
contractor to carry out these requirements is a material breach 
of this contract, which may result in the termination of this 
contract or such other remedy as the recipient deems 
appropriate, which may include, but is not limited to: 

(1) Withholding monthly progress payments; 
(2) Assessing sanctions; 
(3) Liquidated damages; and/or 
(4) Disqualifying the contractor from future bidding as non- 

responsible. 
c. The Title VI and nondiscrimination provisions of U.S. 

DOT Order 1050.2A at Appendixes A and E are incorporated 
by reference. 49 CFR Part 21. 

 
11. Records and Reports: The contractor shall keep such 
records as necessary to document compliance with the EEO 
requirements. Such records shall be retained for a period of 
three years following the date of the final payment to the 
contractor for all contract work and shall be available at 
reasonable times and places for inspection by authorized 
representatives of the contracting agency and the FHWA. 

 
a. The records kept by the contractor shall document the 

following: 
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(1) The number and work hours of minority and non- 
minority group members and women employed in each work 
classification on the project; 

 
(2) The progress and efforts being made in cooperation 

with unions, when applicable, to increase employment 
opportunities for minorities and women; and 

 
(3) The progress and efforts being made in locating, hiring, 

training, qualifying, and upgrading minorities and women. 
 

b. The contractors and subcontractors will submit an annual 
report to the contracting agency each July for the duration of 
the project indicating the number of minority, women, and non- 
minority group employees currently engaged in each work 
classification required by the contract work. This information is 
to be reported on Form FHWA-1391. The staffing data should 
represent the project work force on board in all or any part of 
the last payroll period preceding the end of July. If on-the-job 
training is being required by special provision, the contractor 
will be required to collect and report training data. The 
employment data should reflect the work force on board during 
all or any part of the last payroll period preceding the end of 
July. 

 

III. NONSEGREGATED FACILITIES 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related construction subcontracts of more 
than $10,000. 41 CFR 60-1.5. 
 
As prescribed by 41 CFR 60-1.8, the contractor must ensure 
that facilities provided for employees are provided in such a 
manner that segregation on the basis of race, color, religion, 
sex, sexual orientation, gender identity, or national origin cannot 
result. The contractor may neither require such segregated use 
by written or oral policies nor tolerate such use by employee 
custom. The contractor's obligation extends further to ensure 
that its employees are not assigned to perform their services at 
any location under the contractor's control where the facilities 
are segregated. The term "facilities" includes waiting rooms, 
work areas, restaurants and other eating areas, time clocks, 
restrooms, washrooms, locker rooms and other storage or 
dressing areas, parking lots, drinking fountains, recreation or 
entertainment areas, transportation, and housing provided for 
employees. The contractor shall provide separate or single-user 
restrooms and necessary dressing or sleeping areas to assure 
privacy between sexes. 
 

IV. DAVIS-BACON AND RELATED ACT PROVISIONS 

 
This section is applicable to all Federal-aid construction 
projects exceeding $2,000 and to all related subcontracts and 
lower-tier subcontracts (regardless of subcontract size), in 
accordance with 29 CFR 5.5. The requirements apply to all 
projects located within the right-of-way of a roadway that is 
functionally classified as Federal-aid highway. 23 U.S.C. 113. 
This excludes roadways functionally classified as local roads or 
rural minor collectors, which are exempt. 23 U.S.C. 101. 
Where applicable law requires that projects be treated as a 
project on a Federal-aid highway, the provisions of this subpart 
will apply regardless of the location of the project. Examples 
include: Surface Transportation Block Grant Program projects 
funded under 23 U.S.C. 133 [excluding recreational trails 
projects], the Nationally Significant Freight and Highway 

Projects funded under 23 U.S.C. 117, and National Highway 
Freight Program projects funded under 23 U.S.C. 167. 

 
The following provisions are from the U.S. Department of Labor 
regulations in 29 CFR 5.5 “Contract provisions and related 
matters” with minor revisions to conform to the FHWA- 1273 
format and FHWA program requirements. 

 
1. Minimum wages (29 CFR 5.5) 

 
a. Wage rates and fringe benefits. All laborers and 

mechanics employed or working upon the site of the work (or 
otherwise working in construction or development of the 
project under a development statute), will be paid 
unconditionally and not less often than once a week, and 
without subsequent deduction or rebate on any account 
(except such payroll deductions as are permitted by 
regulations issued by the Secretary of Labor under the 
Copeland Act (29 CFR part 3)), the full amount of basic hourly 
wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less 
than those contained in the wage determination of the 
Secretary of Labor which is attached hereto and made a part 
hereof, regardless of any contractual relationship which may 
be alleged to exist between the contractor and such laborers 
and mechanics. As provided in paragraphs (d) and (e) of 29 
CFR 5.5, the appropriate wage determinations are effective by 
operation of law even if they have not been attached to the 
contract. Contributions made or costs reasonably anticipated 
for bona fide fringe benefits under the Davis-Bacon Act (40 

U.S.C. 3141(2)(B)) on behalf of laborers or mechanics are 
considered wages paid to such laborers or mechanics, subject 
to the provisions of paragraph 1.e. of this section; also, regular 
contributions made or costs incurred for more than a weekly 
period (but not less often than quarterly) under plans, funds, or 
programs which cover the particular weekly period, are deemed 
to be constructively made or incurred during such weekly period. 
Such laborers and mechanics must be paid the appropriate 
wage rate and fringe benefits on the wage determination for the 
classification(s) of work actually performed, without regard to 
skill, except as provided in paragraph 4. of this section. Laborers 
or mechanics performing work in more than one classification 
may be compensated at the rate specified for each classification 
for the time actually worked therein: Provided, That the 
employer's payroll records accurately set forth the time spent in 
each classification in which work is performed. The wage 
determination (including any additional classifications and wage 
rates conformed under paragraph 1.c. of this section) and the 
Davis-Bacon poster (WH–1321) must be posted at all times by 
the contractor and its subcontractors at the site of the work in a 
prominent and accessible place where it can be easily seen by 
the workers. 

 
b. Frequently recurring classifications. (1) In addition to wage 

and fringe benefit rates that have been determined to be 
prevailing under the procedures set forth in 29 CFR part 1, a 
wage determination may contain, pursuant to § 1.3(f), wage 
and fringe benefit rates for classifications of laborers and 
mechanics for which conformance requests are regularly 
submitted pursuant to paragraph 1.c. of this section, provided 
that: 

 
(i) The work performed by the classification is not 

performed by a classification in the wage determination for 
which a prevailing wage rate has been determined; 
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(ii) The classification is used in the area by the 
construction industry; and 

 
(iii) The wage rate for the classification bears a reasonable 

relationship to the prevailing wage rates contained in the 
wage determination. 

 
(2) The Administrator will establish wage rates for such 
classifications in accordance with paragraph 1.c.(1)(iii) of this 
section. Work performed in such a classification must be paid at 
no less than the wage and fringe benefit rate listed on the wage 
determination for such classification. 

 
c. Conformance. (1) The contracting officer must require that 

any class of laborers or mechanics, including helpers, which is 
not listed in the wage determination and which is to be 
employed under the contract be classified in conformance with 
the wage determination. Conformance of an additional 
classification and wage rate and fringe benefits is appropriate 
only when the following criteria have been met: 

 
(i) The work to be performed by the classification 

requested is not performed by a classification in the wage 
determination; and 

 
(ii) The classification is used in the area by the 

construction industry; and 

 
(iii) The proposed wage rate, including any bona fide fringe 

benefits, bears a reasonable relationship to the wage rates 
contained in the wage determination. 

 
(2) The conformance process may not be used to split, 

subdivide, or otherwise avoid application of classifications 
listed in the wage determination. 

 
(3) If the contractor and the laborers and mechanics to be 

employed in the classification (if known), or their 
representatives, and the contracting officer agree on the 
classification and wage rate (including the amount designated 
for fringe benefits where appropriate), a report of the action 
taken will be sent by the contracting officer by email to 
DBAconformance@dol.gov. The Administrator, or an 
authorized representative, will approve, modify, or disapprove 
every additional classification action within 30 days of receipt 
and so advise the contracting officer or will notify the 
contracting officer within the 30–day period that additional time 
is necessary. 

 
(4) In the event the contractor, the laborers or mechanics to 

be employed in the classification or their representatives, and 
the contracting officer do not agree on the proposed 
classification and wage rate (including the amount designated 
for fringe benefits, where appropriate), the contracting officer 
will, by email to DBAconformance@dol.gov, refer the 
questions, including the views of all interested parties and the 
recommendation of the contracting officer, to the Administrator 
for determination. The Administrator, or an authorized 
representative, will issue a determination within 30 days of 
receipt and so advise the contracting officer or will notify the 
contracting officer within the 30–day period that additional time 
is necessary. 

 
(5) The contracting officer must promptly notify the 

contractor of the action taken by the Wage and Hour Division 

under paragraphs 1.c.(3) and (4) of this section. The contractor 
must furnish a written copy of such determination to each 
affected worker or it must be posted as a part of the wage 
determination. The wage rate (including fringe benefits where 
appropriate) determined pursuant to paragraph 1.c.(3) or (4) of 
this section must be paid to all workers performing work in the 
classification under this contract from the first day on which work 
is performed in the classification. 

 
d. Fringe benefits not expressed as an hourly rate. 

Whenever the minimum wage rate prescribed in the contract 
for a class of laborers or mechanics includes a fringe benefit 
which is not expressed as an hourly rate, the contractor may 
either pay the benefit as stated in the wage determination or 
may pay another bona fide fringe benefit or an hourly cash 
equivalent thereof. 

 
e. Unfunded plans. If the contractor does not make 

payments to a trustee or other third person, the contractor may 
consider as part of the wages of any laborer or mechanic the 
amount of any costs reasonably anticipated in providing bona 
fide fringe benefits under a plan or program, Provided, That 
the Secretary of Labor has found, upon the written request of 
the contractor, in accordance with the criteria set forth in 

§ 5.28, that the applicable standards of the Davis-Bacon Act 
have been met. The Secretary of Labor may require the 
contractor to set aside in a separate account assets for the 
meeting of obligations under the plan or program. 

 
f. Interest. In the event of a failure to pay all or part of the 

wages required by the contract, the contractor will be required 
to pay interest on any underpayment of wages. 

 
2. Withholding (29 CFR 5.5) 

 
a. Withholding requirements. The contracting agency may, 

upon its own action, or must, upon written request of an 
authorized representative of the Department of Labor, withhold 
or cause to be withheld from the contractor so much of the 
accrued payments or advances as may be considered 
necessary to satisfy the liabilities of the prime contractor or any 
subcontractor for the full amount of wages and monetary relief, 
including interest, required by the clauses set forth in this 
section for violations of this contract, or to satisfy any such 
liabilities required by any other Federal contract, or federally 
assisted contract subject to Davis-Bacon labor standards, that 
is held by the same prime contractor (as defined in § 5.2). The 
necessary funds may be withheld from the contractor under 
this contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract that is 
subject to Davis-Bacon labor standards requirements and is 
held by the same prime contractor, regardless of whether the 
other contract was awarded or assisted by the same agency, 
and such funds may be used to satisfy the contractor liability 
for which the funds were withheld. In the event of a 
contractor's failure to pay any laborer or mechanic, including 
any apprentice or helper working on the site of the work all or 
part of the wages required by the contract, or upon the 
contractor's failure to submit the required records as discussed 
in paragraph 3.d. of this section, the contracting agency may 
on its own initiative and after written notice to the contractor, 
take such action as may be necessary to cause the 
suspension of any further payment, advance, or guarantee of 
funds until such violations have ceased. 

 
b. Priority to withheld funds. The Department has priority to 

funds withheld or to be withheld in accordance with paragraph 
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2.a. of this section or Section V, paragraph 3.a., or both, over 
claims to those funds by: 

 
(1) A contractor's surety(ies), including without limitation 

performance bond sureties and payment bond sureties; 

 
(2) A contracting agency for its reprocurement costs; 

 
(3) A trustee(s) (either a court-appointed trustee or a U.S. 

trustee, or both) in bankruptcy of a contractor, or a contractor's 
bankruptcy estate; 

 
(4) A contractor's assignee(s); 

 
(5) A contractor's successor(s); or 

 
(6) A claim asserted under the Prompt Payment Act, 31 

U.S.C. 3901–3907. 

 
3. Records and certified payrolls (29 CFR 5.5) 

 
a. Basic record requirements (1) Length of record retention. 

All regular payrolls and other basic records must be 
maintained by the contractor and any subcontractor during the 
course of the work and preserved for all laborers and 
mechanics working at the site of the work (or otherwise 
working in construction or development of the project under a 
development statute) for a period of at least 3 years after all 
the work on the prime contract is completed. 

 
(2) Information required. Such records must contain the 

name; Social Security number; last known address, telephone 
number, and email address of each such worker; each 
worker's correct classification(s) of work actually performed; 
hourly rates of wages paid (including rates of contributions or 
costs anticipated for bona fide fringe benefits or cash 
equivalents thereof of the types described in 40 U.S.C. 
3141(2)(B) of the Davis-Bacon Act); daily and weekly number 
of hours actually worked in total and on each covered contract; 
deductions made; and actual wages paid. 

 
(3) Additional records relating to fringe benefits. Whenever 

the Secretary of Labor has found under paragraph 1.e. of this 
section that the wages of any laborer or mechanic include the 
amount of any costs reasonably anticipated in providing 
benefits under a plan or program described in 40 U.S.C. 
3141(2)(B) of the Davis-Bacon Act, the contractor must 
maintain records which show that the commitment to provide 
such benefits is enforceable, that the plan or program is 
financially responsible, and that the plan or program has been 
communicated in writing to the laborers or mechanics affected, 
and records which show the costs anticipated or the actual 
cost incurred in providing such benefits. 

 
(4) Additional records relating to apprenticeship. Contractors 

with apprentices working under approved programs must 
maintain written evidence of the registration of apprenticeship 
programs, the registration of the apprentices, and the ratios 
and wage rates prescribed in the applicable programs. 

 
b. Certified payroll requirements (1) Frequency and method 

of submission. The contractor or subcontractor must submit 
weekly, for each week in which any DBA- or Related Acts- 
covered work is performed, certified payrolls to the contracting 

agency. The prime contractor is responsible for the submission 
of all certified payrolls by all subcontractors. A contracting 
agency or prime contractor may permit or require contractors to 
submit certified payrolls through an electronic system, as long 
as the electronic system requires a legally valid electronic 
signature; the system allows the contractor, the contracting 
agency, and the Department of Labor to access the certified 
payrolls upon request for at least 3 years after the work on the 
prime contract has been completed; and the contracting agency 
or prime contractor permits other methods of submission in 
situations where the contractor is unable or limited in its ability to 
use or access the electronic system. 

 
(2) Information required. The certified payrolls submitted 

must set out accurately and completely all of the information 
required to be maintained under paragraph 3.a.(2) of this 
section, except that full Social Security numbers and last 
known addresses, telephone numbers, and email addresses 
must not be included on weekly transmittals. Instead, the 
certified payrolls need only include an individually identifying 
number for each worker ( e.g., the last four digits of the 
worker's Social Security number). The required weekly 
certified payroll information may be submitted using Optional 
Form WH–347 or in any other format desired. Optional Form 
WH–347 is available for this purpose from the Wage and Hour 
Division website at https://www.dol.gov/sites/dolgov/files/WHD/ 
legacy/files/wh347/.pdf or its successor website. It is not a 
violation of this section for a prime contractor to require a 
subcontractor to provide full Social Security numbers and last 
known addresses, telephone numbers, and email addresses to 
the prime contractor for its own records, without weekly 
submission by the subcontractor to the contracting agency. 

 
(3) Statement of Compliance. Each certified payroll 

submitted must be accompanied by a “Statement of 
Compliance,” signed by the contractor or subcontractor, or the 
contractor's or subcontractor's agent who pays or supervises 
the payment of the persons working on the contract, and must 
certify the following: 

 
(i) That the certified payroll for the payroll period contains 

the information required to be provided under paragraph 3.b. 
of this section, the appropriate information and basic records 
are being maintained under paragraph 3.a. of this section, 
and such information and records are correct and complete; 

 
(ii) That each laborer or mechanic (including each helper 

and apprentice) working on the contract during the payroll 
period has been paid the full weekly wages earned, without 
rebate, either directly or indirectly, and that no deductions 
have been made either directly or indirectly from the full 
wages earned, other than permissible deductions as set 
forth in 29 CFR part 3; and 

 
(iii) That each laborer or mechanic has been paid not less 

than the applicable wage rates and fringe benefits or cash 
equivalents for the classification(s) of work actually 
performed, as specified in the applicable wage determination 
incorporated into the contract. 

 
(4) Use of Optional Form WH–347. The weekly submission 

of a properly executed certification set forth on the reverse 
side of Optional Form WH–347 will satisfy the requirement for 
submission of the “Statement of Compliance” required by 
paragraph 3.b.(3) of this section. 
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(5) Signature. The signature by the contractor, 
subcontractor, or the contractor's or subcontractor's agent 
must be an original handwritten signature or a legally valid 
electronic signature. 

 
(6) Falsification. The falsification of any of the above 

certifications may subject the contractor or subcontractor to 
civil or criminal prosecution under 18 U.S.C. 1001 and 31 

U.S.C. 3729. 

 
(7) Length of certified payroll retention. The contractor or 

subcontractor must preserve all certified payrolls during the 
course of the work and for a period of 3 years after all the work 
on the prime contract is completed. 

 
c. Contracts, subcontracts, and related documents. The 

contractor or subcontractor must maintain this contract or 
subcontract and related documents including, without 
limitation, bids, proposals, amendments, modifications, and 
extensions. The contractor or subcontractor must preserve 
these contracts, subcontracts, and related documents during 
the course of the work and for a period of 3 years after all the 
work on the prime contract is completed. 

 
d. Required disclosures and access (1) Required record 

disclosures and access to workers. The contractor or 
subcontractor must make the records required under 
paragraphs 3.a. through 3.c. of this section, and any other 
documents that the contracting agency, the State DOT, the 
FHWA, or the Department of Labor deems necessary to 
determine compliance with the labor standards provisions of 
any of the applicable statutes referenced by § 5.1, available for 
inspection, copying, or transcription by authorized 
representatives of the contracting agency, the State DOT, the 
FHWA, or the Department of Labor, and must permit such 
representatives to interview workers during working hours on 
the job. 

 
(2) Sanctions for non-compliance with records and worker 

access requirements. If the contractor or subcontractor fails to 
submit the required records or to make them available, or 
refuses to permit worker interviews during working hours on 
the job, the Federal agency may, after written notice to the 
contractor, sponsor, applicant, owner, or other entity, as the 
case may be, that maintains such records or that employs 
such workers, take such action as may be necessary to cause 
the suspension of any further payment, advance, or guarantee 
of funds. Furthermore, failure to submit the required records 
upon request or to make such records available, or to permit 
worker interviews during working hours on the job, may be 
grounds for debarment action pursuant to § 5.12. In addition, 
any contractor or other person that fails to submit the required 
records or make those records available to WHD within the 
time WHD requests that the records be produced will be 
precluded from introducing as evidence in an administrative 
proceeding under 29 CFR part 6 any of the required records 
that were not provided or made available to WHD. WHD will 
take into consideration a reasonable request from the 
contractor or person for an extension of the time for 
submission of records. WHD will determine the 
reasonableness of the request and may consider, among other 
things, the location of the records and the volume of 
production. 

 
(3) Required information disclosures. Contractors and 

subcontractors must maintain the full Social Security number 
and last known address, telephone number, and email address 

of each covered worker, and must provide them upon request to 
the contracting agency, the State DOT, the FHWA, the 
contractor, or the Wage and Hour Division of the Department of 
Labor for purposes of an investigation or other compliance 
action. 

 
4. Apprentices and equal employment opportunity (29 CFR 
5.5) 

 
a. Apprentices (1) Rate of pay. Apprentices will be permitted 

to work at less than the predetermined rate for the work they 
perform when they are employed pursuant to and individually 
registered in a bona fide apprenticeship program registered 
with the U.S. Department of Labor, Employment and Training 
Administration, Office of Apprenticeship (OA), or with a State 
Apprenticeship Agency recognized by the OA. A person who is 
not individually registered in the program, but who has been 
certified by the OA or a State Apprenticeship Agency (where 
appropriate) to be eligible for probationary employment as an 
apprentice, will be permitted to work at less than the 
predetermined rate for the work they perform in the first 90 
days of probationary employment as an apprentice in such a 
program. In the event the OA or a State Apprenticeship 
Agency recognized by the OA withdraws approval of an 
apprenticeship program, the contractor will no longer be 
permitted to use apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable 
program is approved. 

 
(2) Fringe benefits. Apprentices must be paid fringe benefits 

in accordance with the provisions of the apprenticeship 
program. If the apprenticeship program does not specify fringe 
benefits, apprentices must be paid the full amount of fringe 
benefits listed on the wage determination for the applicable 
classification. If the Administrator determines that a different 
practice prevails for the applicable apprentice classification, 
fringe benefits must be paid in accordance with that 
determination. 

 
(3) Apprenticeship ratio. The allowable ratio of apprentices to 

journeyworkers on the job site in any craft classification must 
not be greater than the ratio permitted to the contractor as to 
the entire work force under the registered program or the ratio 
applicable to the locality of the project pursuant to paragraph 
4.a.(4) of this section. Any worker listed on a payroll at an 
apprentice wage rate, who is not registered or otherwise 
employed as stated in paragraph 4.a.(1) of this section, must 
be paid not less than the applicable wage rate on the wage 
determination for the classification of work actually performed. 
In addition, any apprentice performing work on the job site in 
excess of the ratio permitted under this section must be paid 
not less than the applicable wage rate on the wage 
determination for the work actually performed. 

 
(4) Reciprocity of ratios and wage rates. Where a contractor 

is performing construction on a project in a locality other than 
the locality in which its program is registered, the ratios and 
wage rates (expressed in percentages of the journeyworker's 
hourly rate) applicable within the locality in which the 
construction is being performed must be observed. If there is 
no applicable ratio or wage rate for the locality of the project, 
the ratio and wage rate specified in the contractor's registered 
program must be observed. 

 
b. Equal employment opportunity. The use of apprentices 

and journeyworkers under this part must be in conformity with 
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the equal employment opportunity requirements of Executive 
Order 11246, as amended, and 29 CFR part 30. 

 
c. Apprentices and Trainees (programs of the U.S. DOT). 

 
Apprentices and trainees working under apprenticeship and skill 
training programs which have been certified by the Secretary of 
Transportation as promoting EEO in connection with Federal-
aid highway construction programs are not subject to the 
requirements of paragraph 4 of this Section IV. 23 CFR 
230.111(e)(2). The straight time hourly wage rates for 
apprentices and trainees under such programs will be 
established by the particular programs. The ratio of apprentices 
and trainees to journeyworkers shall not be greater than 
permitted by the terms of the particular program. 

 
5. Compliance with Copeland Act requirements. The 
contractor shall comply with the requirements of 29 CFR part 
3, which are incorporated by reference in this contract as 
provided in 29 CFR 5.5. 

 
6. Subcontracts. The contractor or subcontractor must insert 
FHWA-1273 in any subcontracts, along with the applicable 
wage determination(s) and such other clauses or contract 
modifications as the contracting agency may by appropriate 
instructions require, and a clause requiring the subcontractors 
to include these clauses and wage determination(s) in any 
lower tier subcontracts. The prime contractor is responsible for 
the compliance by any subcontractor or lower tier 
subcontractor with all the contract clauses in this section. In 
the event of any violations of these clauses, the prime 
contractor and any subcontractor(s) responsible will be liable 
for any unpaid wages and monetary relief, including interest 
from the date of the underpayment or loss, due to any workers 
of lower-tier subcontractors, and may be subject to debarment, 
as appropriate. 29 CFR 5.5. 

 
7. Contract termination: debarment. A breach of the 
contract clauses in 29 CFR 5.5 may be grounds for termination 
of the contract, and for debarment as a contractor and a 
subcontractor as provided in 29 CFR 5.12. 

 
8. Compliance with Davis-Bacon and Related Act 
requirements. All rulings and interpretations of the Davis- 
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 
are herein incorporated by reference in this contract as 
provided in 29 CFR 5.5. 

 
9. Disputes concerning labor standards. As provided in 29 
CFR 5.5, disputes arising out of the labor standards provisions 
of this contract shall not be subject to the general disputes 
clause of this contract. Such disputes shall be resolved in 
accordance with the procedures of the Department of Labor 
set forth in 29 CFR parts 5, 6, and 7. Disputes within the 
meaning of this clause include disputes between the contractor 
(or any of its subcontractors) and the contracting agency, the 

U.S. Department of Labor, or the employees or their 
representatives. 

 
10. Certification of eligibility. a. By entering into this contract, 
the contractor certifies that neither it nor any person or firm 
who has an interest in the contractor's firm is a person or firm 
ineligible to be awarded Government contracts by virtue of 40 

U.S.C. 3144(b) or § 5.12(a). 

b. No part of this contract shall be subcontracted to any person or 
firm ineligible for award of a Government contract by virtue of 40 
U.S.C. 3144(b) or § 5.12(a). 

 
c. The penalty for making false statements is prescribed in the 
U.S. Code, Title 18 Crimes and Criminal Procedure, 18 
U.S.C. 1001. 

 
11. Anti-retaliation. It is unlawful for any person to discharge, 
demote, intimidate, threaten, restrain, coerce, blacklist, harass, 
or in any other manner discriminate against, or to cause any 
person to discharge, demote, intimidate, threaten, restrain, 
coerce, blacklist, harass, or in any other manner discriminate 
against, any worker or job applicant for: 

 
a. Notifying any contractor of any conduct which the worker 

reasonably believes constitutes a violation of the DBA, Related 
Acts, this part, or 29 CFR part 1 or 3; 

 
b. Filing any complaint, initiating or causing to be initiated 

any proceeding, or otherwise asserting or seeking to assert on 
behalf of themselves or others any right or protection under the 
DBA, Related Acts, this part, or 29 CFR part 1 or 3; 

 
c. Cooperating in any investigation or other compliance 

action, or testifying in any proceeding under the DBA, Related 
Acts, this part, or 29 CFR part 1 or 3; or 

 
d. Informing any other person about their rights under the 

DBA, Related Acts, this part, or 29 CFR part 1 or 3. 
 
 

V. CONTRACT WORK HOURS AND SAFETY STANDARDS 
ACT 

 
Pursuant to 29 CFR 5.5(b), the following clauses apply to any 
Federal-aid construction contract in an amount in excess of 
$100,000 and subject to the overtime provisions of the Contract 
Work Hours and Safety Standards Act. These clauses shall be 
inserted in addition to the clauses required by 29 CFR 5.5(a) or 
29 CFR 4.6. As used in this paragraph, the terms laborers and 
mechanics include watchpersons and guards. 

 
1. Overtime requirements. No contractor or subcontractor 
contracting for any part of the contract work which may require 
or involve the employment of laborers or mechanics shall 
require or permit any such laborer or mechanic in any 
workweek in which he or she is employed on such work to 
work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less 
than one and one-half times the basic rate of pay for all hours 
worked in excess of forty hours in such workweek. 29 CFR 
5.5. 

 
2. Violation; liability for unpaid wages; liquidated 
damages. In the event of any violation of the clause set forth 
in paragraph 1. of this section the contractor and any 
subcontractor responsible therefor shall be liable for the 
unpaid wages and interest from the date of the underpayment. 
In addition, such contractor and subcontractor shall be liable to 
the United States (in the case of work done under contract for 
the District of Columbia or a territory, to such District or to such 
territory), for liquidated damages. Such liquidated damages 
shall be computed with respect to each individual laborer or 
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mechanic, including watchpersons and guards, employed in 
violation of the clause set forth in paragraph 1. of this section, in 
the sum currently provided in 29 CFR 5.5(b)(2)* for each 
calendar day on which such individual was required or 
permitted to work in excess of the standard workweek of forty 
hours without payment of the overtime wages required by the 
clause set forth in paragraph 1. of this section. 

 
* $31 as of January 15, 2023 (See 88 FR 88 FR 2210) as may 
be adjusted annually by the Department of Labor, pursuant to 
the Federal Civil Penalties Inflation Adjustment Act of 1990. 

 
3. Withholding for unpaid wages and liquidated damages 

 
a. Withholding process. The FHWA or the contracting 

agency may, upon its own action, or must, upon written 
request of an authorized representative of the Department of 
Labor, withhold or cause to be withheld from the contractor so 
much of the accrued payments or advances as may be 
considered necessary to satisfy the liabilities of the prime 
contractor or any subcontractor for any unpaid wages; 
monetary relief, including interest; and liquidated damages 
required by the clauses set forth in this section on this 
contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract subject to 
the Contract Work Hours and Safety Standards Act that is held 
by the same prime contractor (as defined in § 5.2). The 
necessary funds may be withheld from the contractor under 
this contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract that is 
subject to the Contract Work Hours and Safety Standards Act 
and is held by the same prime contractor, regardless of 
whether the other contract was awarded or assisted by the 
same agency, and such funds may be used to satisfy the 
contractor liability for which the funds were withheld. 

 
b. Priority to withheld funds. The Department has priority to 

funds withheld or to be withheld in accordance with Section IV 
paragraph 2.a. or paragraph 3.a. of this section, or both, over 
claims to those funds by: 

 
(1) A contractor's surety(ies), including without limitation 

performance bond sureties and payment bond sureties; 

 
(2) A contracting agency for its reprocurement costs; 

 
(3) A trustee(s) (either a court-appointed trustee or a U.S. 

trustee, or both) in bankruptcy of a contractor, or a contractor's 
bankruptcy estate; 

 
(4) A contractor's assignee(s); 

 
(5) A contractor's successor(s); or 

 
(6) A claim asserted under the Prompt Payment Act, 31 

U.S.C. 3901–3907. 

 
4. Subcontracts. The contractor or subcontractor must insert 
in any subcontracts the clauses set forth in paragraphs 1. 
through 5. of this section and a clause requiring the 
subcontractors to include these clauses in any lower tier 
subcontracts. The prime contractor is responsible for 
compliance by any subcontractor or lower tier subcontractor 
with the clauses set forth in paragraphs 1. through 5. In the 

event of any violations of these clauses, the prime contractor 
and any subcontractor(s) responsible will be liable for any 
unpaid wages and monetary relief, including interest from the 
date of the underpayment or loss, due to any workers of lower- 
tier subcontractors, and associated liquidated damages and 
may be subject to debarment, as appropriate. 

 
5. Anti-retaliation. It is unlawful for any person to discharge, 
demote, intimidate, threaten, restrain, coerce, blacklist, harass, 
or in any other manner discriminate against, or to cause any 
person to discharge, demote, intimidate, threaten, restrain, 
coerce, blacklist, harass, or in any other manner discriminate 
against, any worker or job applicant for: 

 
a. Notifying any contractor of any conduct which the worker 

reasonably believes constitutes a violation of the Contract 
Work Hours and Safety Standards Act (CWHSSA) or its 
implementing regulations in this part; 

 
b. Filing any complaint, initiating or causing to be initiated 

any proceeding, or otherwise asserting or seeking to assert on 
behalf of themselves or others any right or protection under 
CWHSSA or this part; 

 
c. Cooperating in any investigation or other compliance 

action, or testifying in any proceeding under CWHSSA or this 
part; or 

 
d. Informing any other person about their rights under 

CWHSSA or this part. 
 
 

VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 
This provision is applicable to all Federal-aid construction 
contracts on the National Highway System pursuant to 23 CFR 
635.116. 
 

1. The contractor shall perform with its own organization 
contract work amounting to not less than 30 percent (or a 
greater percentage if specified elsewhere in the contract) of 
the total original contract price, excluding any specialty items 
designated by the contracting agency. Specialty items may be 
performed by subcontract and the amount of any such 
specialty items performed may be deducted from the total 
original contract price before computing the amount of work 
required to be performed by the contractor's own organization 
(23 CFR 635.116). 

 
a. The term “perform work with its own organization” in 

paragraph 1 of Section VI refers to workers employed or 
leased by the prime contractor, and equipment owned or 
rented by the prime contractor, with or without operators. 
Such term does not include employees or equipment of a 
subcontractor or lower tier subcontractor, agents of the prime 
contractor, or any other assignees. The term may include 
payments for the costs of hiring leased employees from an 
employee leasing firm meeting all relevant Federal and State 
regulatory requirements. Leased employees may only be 
included in this term if the prime contractor meets all of the 
following conditions: (based on longstanding interpretation) 

 
(1) the prime contractor maintains control over the 

supervision of the day-to-day activities of the leased 
employees; 

(2) the prime contractor remains responsible for the quality 
of the work of the leased employees; 
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(3) the prime contractor retains all power to accept or 
exclude individual employees from work on the project; and 

(4) the prime contractor remains ultimately responsible for 
the payment of predetermined minimum wages, the 
submission of payrolls, statements of compliance and all 
other Federal regulatory requirements. 

 
b. "Specialty Items" shall be construed to be limited to work 

that requires highly specialized knowledge, abilities, or 
equipment not ordinarily available in the type of contracting 
organizations qualified and expected to bid or propose on the 
contract as a whole and in general are to be limited to minor 
components of the overall contract. 23 CFR 635.102. 

 
2. Pursuant to 23 CFR 635.116(a), the contract amount upon 
which the requirements set forth in paragraph (1) of Section VI 
is computed includes the cost of material and manufactured 
products which are to be purchased or produced by the 
contractor under the contract provisions. 

 
3. Pursuant to 23 CFR 635.116(c), the contractor shall furnish 

(a) a competent superintendent or supervisor who is employed 
by the firm, has full authority to direct performance of the work in 
accordance with the contract requirements, and is in charge of 
all construction operations (regardless of who performs the 
work) and (b) such other of its own organizational resources 
(supervision, management, and engineering services) as the 
contracting officer determines is necessary to assure the 
performance of the contract. 
 

4. No portion of the contract shall be sublet, assigned or 
otherwise disposed of except with the written consent of the 
contracting officer, or authorized representative, and such 
consent when given shall not be construed to relieve the 
contractor of any responsibility for the fulfillment of the 
contract. Written consent will be given only after the 
contracting agency has assured that each subcontract is 
evidenced in writing and that it contains all pertinent provisions 
and requirements of the prime contract. (based on long- 
standing interpretation of 23 CFR 635.116). 

 
5. The 30-percent self-performance requirement of paragraph 

(1) is not applicable to design-build contracts; however, 
contracting agencies may establish their own self-performance 
requirements. 23 CFR 635.116(d). 
 

VII. SAFETY: ACCIDENT PREVENTION 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 

1. In the performance of this contract the contractor shall 
comply with all applicable Federal, State, and local laws 
governing safety, health, and sanitation (23 CFR Part 635). 
The contractor shall provide all safeguards, safety devices and 
protective equipment and take any other needed actions as it 
determines, or as the contracting officer may determine, to be 
reasonably necessary to protect the life and health of 
employees on the job and the safety of the public and to 
protect property in connection with the performance of the 
work covered by the contract. 23 CFR 635.108. 

 
2. It is a condition of this contract, and shall be made a 
condition of each subcontract, which the contractor enters into 
pursuant to this contract, that the contractor and any 
subcontractor shall not permit any employee, in performance 
of the contract, to work in surroundings or under conditions 
which are unsanitary, hazardous or dangerous to his/her 
health or safety, as determined under construction safety and 

health standards (29 CFR Part 1926) promulgated by the 
Secretary of Labor, in accordance with Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C. 
3704). 29 CFR 1926.10. 
 

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract 
that the Secretary of Labor or authorized representative 
thereof, shall have right of entry to any site of contract 
performance to inspect or investigate the matter of compliance 
with the construction safety and health standards and to carry 
out the duties of the Secretary under Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C. 
3704). 

 

VIII. FALSE STATEMENTS CONCERNING HIGHWAY 
PROJECTS 

 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
In order to assure high quality and durable construction in 
conformity with approved plans and specifications and a high 
degree of reliability on statements and representations made by 
engineers, contractors, suppliers, and workers on Federal- aid 
highway projects, it is essential that all persons concerned with 
the project perform their functions as carefully, thoroughly, and 
honestly as possible. Willful falsification, distortion, or 
misrepresentation with respect to any facts related to the project 
is a violation of Federal law. To prevent any misunderstanding 
regarding the seriousness of these and similar acts, Form 
FHWA-1022 shall be posted on each Federal-aid highway 
project (23 CFR Part 635) in one or more places where it is 
readily available to all persons concerned with the project: 
 

18 U.S.C. 1020 reads as follows: 
 
"Whoever, being an officer, agent, or employee of the United 
States, or of any State or Territory, or whoever, whether a 
person, association, firm, or corporation, knowingly makes any 
false statement, false representation, or false report as to the 
character, quality, quantity, or cost of the material used or to be 
used, or the quantity or quality of the work performed or to be 
performed, or the cost thereof in connection with the submission 
of plans, maps, specifications, contracts, or costs of 
construction on any highway or related project submitted for 
approval to the Secretary of Transportation; or 
 
Whoever knowingly makes any false statement, false 
representation, false report or false claim with respect to the 
character, quality, quantity, or cost of any work performed or to 
be performed, or materials furnished or to be furnished, in 
connection with the construction of any highway or related 
project approved by the Secretary of Transportation; or 
 
Whoever knowingly makes any false statement or false 
representation as to material fact in any statement, certificate, 
or report submitted pursuant to provisions of the Federal-aid 
Roads Act approved July 11, 1916, (39 Stat. 355), as amended 
and supplemented; 
 
Shall be fined under this title or imprisoned not more than 5 years 
or both." 
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IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL 
WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 

CFR 200.88; EO 11738) 
 
This provision is applicable to all Federal-aid construction 
contracts in excess of $150,000 and to all related subcontracts. 
48 CFR 2.101; 2 CFR 200.327. 
 
By submission of this bid/proposal or the execution of this 
contract or subcontract, as appropriate, the bidder, proposer, 
Federal-aid construction contractor, subcontractor, supplier, or 
vendor agrees to comply with all applicable standards, orders or 
regulations issued pursuant to the Clean Air Act (42 U.S.C. 
7401-7671q) and the Federal Water Pollution Control Act, as 
amended (33 U.S.C. 1251-1387). Violations must be reported to 
the Federal Highway Administration and the Regional Office of 
the Environmental Protection Agency. 2 CFR Part 200, 
Appendix II. 
 
The contractor agrees to include or cause to be included the 
requirements of this Section in every subcontract, and further 
agrees to take such action as the contracting agency may direct 
as a means of enforcing such requirements. 2 CFR 200.327. 
 

X. CERTIFICATION REGARDING DEBARMENT, 
SUSPENSION, INELIGIBILITY AND VOLUNTARY 
EXCLUSION 

 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, consultant 
contracts or any other covered transaction requiring FHWA 
approval or that is estimated to cost $25,000 or more – as 
defined in 2 CFR Parts 180 and 1200. 2 CFR 180.220 and 
1200.220. 
 

1. Instructions for Certification – First Tier Participants: 
 

a. By signing and submitting this proposal, the prospective 
first tier participant is providing the certification set out below. 

 
b. The inability of a person to provide the certification set out 

below will not necessarily result in denial of participation in this 
covered transaction. The prospective first tier participant shall 
submit an explanation of why it cannot provide the certification 
set out below. The certification or explanation will be 
considered in connection with the department or agency's 
determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a 
certification or an explanation shall disqualify such a person 
from participation in this transaction. 2 CFR 180.320. 

 
c. The certification in this clause is a material representation 

of fact upon which reliance was placed when the contracting 
agency determined to enter into this transaction. If it is later 
determined that the prospective participant knowingly rendered 
an erroneous certification, in addition to other remedies 
available to the Federal Government, the contracting agency 
may terminate this transaction for cause of default. 2 CFR 
180.325. 

 
d. The prospective first tier participant shall provide 

immediate written notice to the contracting agency to whom 
this proposal is submitted if any time the prospective first tier 
participant learns that its certification was erroneous when 
submitted or has become erroneous by reason of changed 
circumstances. 2 CFR 180.345 and 180.350. 

 
e. The terms "covered transaction," "debarred," 

"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180, Subpart I, 180.900-180.1020, and 1200. 
“First Tier Covered Transactions” refers to any covered 
transaction between a recipient or subrecipient of Federal 
funds and a participant (such as the prime or general contract). 
“Lower Tier Covered Transactions” refers to any covered 
transaction under a First Tier Covered Transaction (such as 
subcontracts). “First Tier Participant” refers to the participant 
who has entered into a covered transaction with a recipient or 
subrecipient of Federal funds (such as the prime or general 
contractor). “Lower Tier Participant” refers any participant who 
has entered into a covered transaction with a First Tier 
Participant or other Lower Tier Participants (such as 
subcontractors and suppliers). 

 
f. The prospective first tier participant agrees by submitting 

this proposal that, should the proposed covered transaction be 
entered into, it shall not knowingly enter into any lower tier 
covered transaction with a person who is debarred, 
suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by 
the department or agency entering into this transaction. 2 
CFR 180.330. 

 
g. The prospective first tier participant further agrees by 

submitting this proposal that it will include the clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transactions," 
provided by the department or contracting agency, entering 
into this covered transaction, without modification, in all lower 
tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold. 2 CFR 

180.220 and 180.300. 
 

h. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. 2 CFR 180.300; 
180.320, and 180.325. A participant is responsible for 
ensuring that its principals are not suspended, debarred, or 
otherwise ineligible to participate in covered transactions. 2 
CFR 180.335. To verify the eligibility of its principals, as well 
as the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the System for 
Award Management website (https://www.sam.gov/). 2 CFR 
180.300, 180.320, and 180.325. 

 
i. Nothing contained in the foregoing shall be construed to 

require the establishment of a system of records in order to 
render in good faith the certification required by this clause. 
The knowledge and information of the prospective participant 
is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 

 
j. Except for transactions authorized under paragraph (f) of 

these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency may terminate this transaction for cause 
or default. 2 CFR 180.325. 

 
* * * * * 
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2. Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion – First Tier 
Participants: 

 
a. The prospective first tier participant certifies to the best of 

its knowledge and belief, that it and its principals: 
 

(1) Are not presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency, 2 CFR 180.335;. 

 
(2) Have not within a three-year period preceding this 

proposal been convicted of or had a civil judgment rendered 
against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing 
a public (Federal, State, or local) transaction or contract under 
a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false 
statements, or receiving stolen property, 2 CFR 180.800; 

 
(3) Are not presently indicted for or otherwise criminally or 

civilly charged by a governmental entity (Federal, State or 
local) with commission of any of the offenses enumerated in 
paragraph (a)(2) of this certification, 2 CFR 180.700 and 
180.800; and 

 
(4) Have not within a three-year period preceding this 

application/proposal had one or more public transactions 
(Federal, State or local) terminated for cause or default. 2 
CFR 180.335(d). 

 
(5) Are not a corporation that has been convicted of a felony 

violation under any Federal law within the two-year period 
preceding this proposal (USDOT Order 4200.6 implementing 
appropriations act requirements); and 

 
(6) Are not a corporation with any unpaid Federal tax liability 

that has been assessed, for which all judicial and 
administrative remedies have been exhausted, or have lapsed, 
and that is not being paid in a timely manner pursuant to an 
agreement with the authority responsible for collecting the tax 
liability (USDOT Order 4200.6 implementing appropriations act 
requirements). 

 
b. Where the prospective participant is unable to certify to 
any of the statements in this certification, such prospective 
participant should attach an explanation to this proposal. 2 

CFR 180.335 and 180.340. 
 
* * * * * 
 

3. Instructions for Certification - Lower Tier Participants: 
 
(Applicable to all subcontracts, purchase orders, and other lower 
tier transactions requiring prior FHWA approval or estimated to 
cost $25,000 or more - 2 CFR Parts 180 and 1200). 2 CFR 
180.220 and 1200.220. 
 

a. By signing and submitting this proposal, the prospective 
lower tier participant is providing the certification set out below. 

 
b. The certification in this clause is a material representation 

of fact upon which reliance was placed when this transaction 
was entered into. If it is later determined that the prospective 
lower tier participant knowingly rendered an erroneous 
certification, in addition to other remedies available to the 
Federal Government, the department, or agency with which 

this transaction originated may pursue available remedies, 
including suspension and/or debarment. 
 

c. The prospective lower tier participant shall provide 
immediate written notice to the person to which this proposal is 
submitted if at any time the prospective lower tier participant 
learns that its certification was erroneous by reason of 
changed circumstances. 2 CFR 180.365. 

 
d. The terms "covered transaction," "debarred," 

"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180, Subpart I, 180.900 – 180.1020, and 1200. 
You may contact the person to which this proposal is 
submitted for assistance in obtaining a copy of those 
regulations. “First Tier Covered Transactions” refers to any 
covered transaction between a recipient or subrecipient of 
Federal funds and a participant (such as the prime or general 
contract). “Lower Tier Covered Transactions” refers to any 
covered transaction under a First Tier Covered Transaction 
(such as subcontracts). “First Tier Participant” refers to the 
participant who has entered into a covered transaction with a 
recipient or subrecipient of Federal funds (such as the prime or 
general contractor). “Lower Tier Participant” refers any 
participant who has entered into a covered transaction with a 
First Tier Participant or other Lower Tier Participants (such as 
subcontractors and suppliers). 

 
e. The prospective lower tier participant agrees by 

submitting this proposal that, should the proposed covered 
transaction be entered into, it shall not knowingly enter into 
any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless 
authorized by the department or agency with which this 
transaction originated. 2 CFR 1200.220 and 1200.332. 

 
f. The prospective lower tier participant further agrees by 

submitting this proposal that it will include this clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transaction," 
without modification, in all lower tier covered transactions and 
in all solicitations for lower tier covered transactions exceeding 
the $25,000 threshold. 2 CFR 180.220 and 1200.220. 

 
g. A participant in a covered transaction may rely upon a 

certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions. To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the System for 
Award Management website (https://www.sam.gov/), which is 
compiled by the General Services Administration. 2 CFR 
180.300, 180.320, 180.330, and 180.335. 

 
h. Nothing contained in the foregoing shall be construed to 

require establishment of a system of records in order to render 
in good faith the certification required by this clause. The 
knowledge and information of participant is not required to 
exceed that which is normally possessed by a prudent person 
in the ordinary course of business dealings. 

 
i. Except for transactions authorized under paragraph e of 

these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
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excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency with which this transaction originated may 
pursue available remedies, including suspension and/or 
debarment. 2 CFR 180.325. 
 
* * * * * 
 

4. Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion--Lower Tier 
Participants: 

 
a. The prospective lower tier participant certifies, by 

submission of this proposal, that neither it nor its principals: 
 

(1) is presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency, 2 CFR 180.355; 

 
(2) is a corporation that has been convicted of a felony 

violation under any Federal law within the two-year period 
preceding this proposal (USDOT Order 4200.6 implementing 
appropriations act requirements); and 

 
(3) is a corporation with any unpaid Federal tax liability that 

has been assessed, for which all judicial and administrative 
remedies have been exhausted, or have lapsed, and that is 
not being paid in a timely manner pursuant to an agreement 
with the authority responsible for collecting the tax liability. 
(USDOT Order 4200.6 implementing appropriations act 
requirements) 

 
b. Where the prospective lower tier participant is unable to 

certify to any of the statements in this certification, such 
prospective participant should attach an explanation to this 

proposal. 
 
* * * * * 
 

XI. CERTIFICATION REGARDING USE OF CONTRACT 
FUNDS FOR LOBBYING 

 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts which exceed 
$100,000. 49 CFR Part 20, App. A. 
 

1. The prospective participant certifies, by signing and 
submitting this bid or proposal, to the best of his or her 
knowledge and belief, that: 

 
a. No Federal appropriated funds have been paid or will be 

paid, by or on behalf of the undersigned, to any person for 
influencing or attempting to influence an officer or employee of 
any Federal agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of 
Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any 
Federal loan, the entering into of any cooperative agreement, 
and the extension, continuation, renewal, amendment, or 
modification of any Federal contract, grant, loan, or 
cooperative agreement. 

 
b. If any funds other than Federal appropriated funds have 

been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or 

cooperative agreement, the undersigned shall complete and 
submit Standard Form-LLL, "Disclosure Form to Report 
Lobbying," in accordance with its instructions. 
 

2. This certification is a material representation of fact upon 
which reliance was placed when this transaction was made or 
entered into. Submission of this certification is a prerequisite 
for making or entering into this transaction imposed by 31 

U.S.C. 1352. Any person who fails to file the required certification 
shall be subject to a civil penalty of not less than 
$10,000 and not more than $100,000 for each such failure. 
 

3. The prospective participant also agrees by submitting its 
bid or proposal that the participant shall require that the 
language of this certification be included in all lower tier 
subcontracts, which exceed $100,000 and that all such 
recipients shall certify and disclose accordingly. 

 

XII. USE OF UNITED STATES-FLAG VESSELS: 
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, or any other 
covered transaction. 46 CFR Part 381. 
 
This requirement applies to material or equipment that is 
acquired for a specific Federal-aid highway project. 46 CFR 
381.7. It is not applicable to goods or materials that come into 
inventories independent of an FHWA funded-contract. 
 
When oceanic shipments (or shipments across the Great Lakes) 
are necessary for materials or equipment acquired for a specific 
Federal-aid construction project, the bidder, proposer, 
contractor, subcontractor, or vendor agrees: 
 

1. To utilize privately owned United States-flag commercial 
vessels to ship at least 50 percent of the gross tonnage 
(computed separately for dry bulk carriers, dry cargo liners, 
and tankers) involved, whenever shipping any equipment, 
material, or commodities pursuant to this contract, to the 
extent such vessels are available at fair and reasonable rates 
for United States-flag commercial vessels. 46 CFR 381.7. 

 
2. To furnish within 20 days following the date of loading for 
shipments originating within the United States or within 30 
working days following the date of loading for shipments 
originating outside the United States, a legible copy of a rated, 
‘on-board’ commercial ocean bill-of-lading in English for each 
shipment of cargo described in paragraph (b)(1) of this section 
to both the Contracting Officer (through the prime contractor in 
the case of subcontractor bills-of-lading) and to the Office of 
Cargo and Commercial Sealift (MAR-620), Maritime 
Administration, Washington, DC 20590. (MARAD requires 
copies of the ocean carrier's (master) bills of lading, certified 
onboard, dated, with rates and charges. These bills of lading 
may contain business sensitive information and therefore may 
be submitted directly to MARAD by the Ocean Transportation 
Intermediary on behalf of the contractor). 46 CFR 381.7. 
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ATTACHMENT A - EMPLOYMENT AND MATERIALS 
PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY 
SYSTEM OR APPALACHIAN LOCAL ACCESS 
ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B) 
This provision is applicable to all Federal-aid projects funded 
under the Appalachian Regional Development Act of 1965. 
 

1. During the performance of this contract, the contractor 
undertaking to do work which is, or reasonably may be, done 

as on-site work, shall give preference to qualified persons who 
regularly reside in the labor area as designated by the DOL 

wherein the contract work is situated, or the subregion, or the 
Appalachian counties of the State wherein the contract work is 

situated, except: 
 

a. To the extent that qualified persons regularly residing in 
the area are not available. 

 
b. For the reasonable needs of the contractor to employ 

supervisory or specially experienced personnel necessary to 
assure an efficient execution of the contract work. 

 
c. For the obligation of the contractor to offer employment to 

present or former employees as the result of a lawful collective 
bargaining contract, provided that the number of nonresident 
persons employed under this subparagraph (1c) shall not 
exceed 20 percent of the total number of employees employed 
by the contractor on the contract work, except as provided in 
subparagraph (4) below. 

 
2. The contractor shall place a job order with the State 

Employment Service indicating (a) the classifications of the 
laborers, mechanics and other employees required to perform 

the contract work, (b) the number of employees required in 
each classification, (c) the date on which the participant 

estimates such employees will be required, and (d) any other 
pertinent information required by the State Employment 

Service to complete the job order form. The job order may be 
placed with the State Employment Service in writing or by 

telephone. If during the course of the contract work, the 
information submitted by the contractor in the original job order 

is substantially modified, the participant shall promptly notify 
the State Employment Service. 

 
3. The contractor shall give full consideration to all qualified 

job applicants referred to him by the State Employment 
Service. The contractor is not required to grant employment to 

any job applicants who, in his opinion, are not qualified to 
perform the classification of work required. 

 
4. If, within one week following the placing of a job order by 

the contractor with the State Employment Service, the State 
Employment Service is unable to refer any qualified job 

applicants to the contractor, or less than the number 
requested, the State Employment Service will forward a 

certificate to the contractor indicating the unavailability of 
applicants. Such certificate shall be made a part of the 

contractor's permanent project records. Upon receipt of this 
certificate, the contractor may employ persons who do not 

normally reside in the labor area to fill positions covered by the 
certificate, notwithstanding the provisions of subparagraph (1c) 

above. 
 

5. The provisions of 23 CFR 633.207(e) allow the 
contracting agency to provide a contractual preference for the 

use of mineral resource materials native to the Appalachian 
region. 

6. The contractor shall include the provisions of Sections 1 
through 4 of this Attachment A in every subcontract for work 

which is, or reasonably may be, done as on-site work. 
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