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NOTICE TO BIDDERS 

 
 

1. TIME AND PLACE OF OPENING BIDS.   Electronic bids are to be submitted to the electronic bidding system 
(iCX-Integrated Contractors Exchange).  All bids must be submitted to the iCX system prior to 12:00 p.m.  
November 8, 2024 at which time the bids will be publicly opened from the iCX SecureVault. 

 
2. DESCRIPTION OF WORK.  The proposed improvement is identified and advertised for bids in the 

Invitation for Bids as: 
 
   Contract No. 61K74 
   LAKE County 
   Section 20-00108-00-PV (DeErfield) 
   Project E4Y2-438 () 
   Route FAU 1263 (Hazel Avenue) 
   District 1 Construction Funds 

 
 HMA reconstruction of Hazel Avenue from Wilmot Road to Waukegan Road in Deerfield.  Includes curb 
& gutter, PCC Sidewalk, ADA improvements, bridge deck sealing and landscaping. 
 
3. INSTRUCTIONS TO BIDDERS.  (a)  This Notice, the invitation for bids, proposal and letter of award shall, 

together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road 
and Bridge Construction, become part of the contract.  Bidders are cautioned to read and examine carefully 
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to 
submission of a bid. 

 

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the 
bidder to make various certifications as a part of the proposal and contract.  By execution and submission 
of the proposal, the bidder makes the certification contained therein.  A false or fraudulent certification 
shall, in addition to all other remedies provided by law, be a breach of contract and may result in 
termination of the contract. 

 

4. AWARD CRITERIA AND REJECTION OF BIDS.  This contract will be awarded to the lowest responsive 
and responsible bidder considering conformity with the terms and conditions established by the Department 
in the rules, Invitation for Bids and contract documents.  The issuance of plans and proposal forms for bidding 
based upon a prequalification rating shall not be the sole determinant of responsibility.  The Department 
reserves the right to determine responsibility at the time of award, to reject any or all proposals, to re-advertise 
the proposed improvement, and to waive technicalities. 

 
 
 

       By Order of the 
       Illinois Department of Transportation 
 

       Omer Osman,  
 Secretary 
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BDE SPECIAL PROVISIONS 
 

The following special provisions indicated by an “X” are applicable to this contract.  An * indicates a new or 
revised special provision for the letting. 
 

File 
Name 

Pg.  Special Provision Title Effective Revised 

 80099       Accessible Pedestrian Signals (APS) April 1, 2003 Jan. 1, 2022 
_ 80274 169  Aggregate Subgrade Improvement April 1, 2012 April 1, 2022 
 80192       Automated Flagger Assistance Device Jan. 1, 2008 April 1, 2023 
 80173 172  Bituminous Materials Cost Adjustments Nov. 2, 2006 Aug. 1, 2017 
 80426       Bituminous Surface Treatment with Fog Seal Jan. 1, 2020 Jan. 1, 2022 
 80241       Bridge Demolition Debris July 1, 2009   

5053I       Building Removal Sept. 1, 1990 Aug. 1, 2022  
5026I       Building Removal with Asbestos Abatement Sept. 1, 1990 Aug. 1, 2022 

 80449 174  Cement, Type IL Aug. 1, 2023  
 80384 175  Compensable Delay Costs June 2, 2017 April 1, 2019 
 80198       Completion Date (via calendar days) April 1, 2008  
 80199       Completion Date (via calendar days) Plus Working Days April 1, 2008  
 80453 179  Concrete Sealer Nov. 1, 2023  
 80261 180  Construction Air Quality – Diesel Retrofit June 1, 2010 Nov. 1, 2014 
 80434       Corrugated Plastic Pipe (Culvert and Storm Sewer) Jan. 1, 2021  
 80029 183  Disadvantaged Business Enterprise Participation Sept. 1, 2000 Mar. 2, 2019 
 80229 193  Fuel Cost Adjustment April 1, 2009 Aug. 1, 2017 
 80452       Full Lane Sealant Waterproofing System Nov. 1, 2023  
 80447       Grading and Shaping Ditches Jan 1, 2023  
 80433       Green Preformed Thermoplastic Pavement Markings Jan. 1, 2021 Jan. 1, 2022 
 80443       High Tension Cable Median Barrier Removal April 1, 2022  
 80456 196  Hot-Mix Asphalt Jan. 1, 2024  
 80446       Hot-Mix Asphalt – Longitudinal Joint Sealant Nov. 1, 2022 Aug. 1, 2023 
 80438       Illinois Works Apprenticeship Initiative – State Funded Contracts June 2, 2021 April 2, 2024 
 80045       Material Transfer Device June 15, 1999 Jan. 1, 2022 
 80450       Mechanically Stabilized Earth Retaining Walls Aug. 1, 2023  
 80441 197  Performance Graded Asphalt Binder Jan 1, 2023  
 80451 202  Portland Cement Concrete Aug. 1, 2023  
 80459       Preformed Plastic Pavement Marking June 2, 2024  
 3426I 203  Railroad Protective Liability Insurance Dec. 1, 1986 Jan. 1, 2022 
 80455 204  Removal and Disposal of Regulated Substances Jan. 1, 2024 April 1, 2024 
 80445 206  Seeding Nov. 1, 2022  
 80457 212  Short Term and Temporary Pavement Markings April 1, 2024 April 2, 2024 
 80448 216  Source of Supply and Quality Requirements Jan. 2, 2023  
 80340       Speed Display Trailer April 2, 2014 Jan. 1, 2022 
 80127 217  Steel Cost Adjustment April 2, 2014 Jan. 1, 2022 
 80397 220  Subcontractor and DBE Payment Reporting  April 2, 2018  
 80391 221  Subcontractor Mobilization Payments  Nov. 2, 2017 April 1, 2019 
 80437 222  Submission of Payroll Records April 1, 2021 Nov. 2, 2023 
 80435       Surface Testing of Pavements – IRI Jan. 1, 2021          Jan. 1, 2023 
 80410       Traffic Spotters Jan. 1, 2019  
 20338 224  Training Special Provisions Oct. 15, 1975 Sept. 2, 2021 
 80429       Ultra-Thin Bonded Wearing Course April 1, 2020 Jan. 1, 2022 
 80439 227  Vehicle and Equipment Warning Lights Nov. 1, 2021 Nov. 1, 2022 
 80458       Waterproofing Membrane System Aug. 1, 2024  
 80302 228  Weekly DBE Trucking Reports June 2, 2012 Nov. 1, 2021 
 80454       Wood Sign Support Nov. 1, 2023  
 80427 229  Work Zone Traffic Control Devices Mar. 2, 2020  
 80071       Working Days Jan. 1, 2002  
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STATE OF ILLINOIS 

___________________ 
 

SPECIAL PROVISIONS 
 
The following Special Provisions supplement the “Standard Specifications for Road and Bridge 
Construction”, adopted January 1, 2022, the latest edition of the “Manual on Uniform Traffic Control 
Devices for Streets and Highways”, and the “Manual of Test Procedures of Materials” in effect on the date 
of invitation of bids, and the “Supplemental Specifications and Recurring Special Provisions” indicated on 
the Check Sheet included here in which apply to and govern the construction of Hazel Avenue Section 
20-00108-00-PV, Village of Deerfield, Contract No. 61K74 and in case of conflict with any part or parts of 
said Specifications; the said Special Provisions shall take precedence and shall govern. 
 

Hazel Avenue Improvements  
Section 20-00108-00-PV 

Project E4Y2(438) 
Village of Deerfield 
Contract No 61K74 

 
LOCATION OF PROJECT 
 
The project is located along Hazel Avenue from Wilmot Road to Waukegan Road (IL 43) in the Village of 
Deerfield, Deerfield Township, in Lake County.  The project extends approximately 5,365 feet (1.016 
miles) between Wilmot Road and Waukegan Road. The location of the project is within Sections 28 & 29, 
Township 43N, and Range 9E. 
 
DESCRIPTION OF PROJECT 
 
The proposed improvement entails reconstruction from Wilmot Road to Waukegan Road.  The pavement 
width will be maintained at 24 feet wide from Wilmot Road to Wayne Avenue and widened to 22 feet wide 
from Wayne Avenue to Waukegan Road.  New B-6.12 curb and gutter will be provided from Illinois Trail to 
Waukegan Road.  The existing 4-foot carriage walk will be replaced with a 6-foot carriage walk and the 
existing 4-foot sidewalk will be replaced with 5-foot sidewalk in its current locations.  The scope also 
includes improvements to the drainage system and replacement of the existing watermain.  Other 
improvements will include ADA sidewalk upgrades, spot sanitary improvements, bridge deck sealing, 
driveway improvements, pavement markings, landscaping and all incidental and collateral work 
necessary to complete the improvements as shown in the plans and described herein. 
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AVAILABLE REPORTS (D1 LR) 
Effective: July 1, 2021 
 
☐  No project specific reports were prepared. 
 
When applicable, the following checked reports and record information is available for Bidders’ reference 
upon request: 
 
 ☒  Record structural plans 
 
 ☐  Preliminary Site Investigation (PSI) (IDOT ROW) 
 

☒ Preliminary Site Investigation (PSI) (Local ROW) 
 
 ☒  Preliminary Environmental Site Assessment (PESA) (IDOT ROW) 
 

☒ Preliminary Environmental Site Assessment (PESA) (Local ROW) 
 
 ☒  Soils/Geotechnical Report 
 
 ☐  Boring Logs 
 
 ☒  Pavement Cores 
 
 ☐  Location Drainage Study (LDS) 
 
 ☐  Hydraulic Report 
 
 ☐  Noise Analysis 
 
 ☒  Other:  Drainage Technical Memorandum, LPC 663 
 
 
Those seeking these reports should request access from: 
 
Mr. Tyler Dickinson 
Assistant Director of Public Works and Engineering 
Village of Deerfield 
Phone: (847)719.7463 
tdickinson@deerfield.il.us 
 
 
 
 
 
 
 
 
 
 
 
 
 

mailto:tdickinson@deerfield.il.us
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COMPLETION DATE PLUS WORKING DAYS  
 
Revise Article 108.05 (b) of the Standard Specifications as follows: 
 

"When a completion date plus working days is specified, the Contractor shall complete all contract 
items and safely open all roadways to traffic by 11:59 PM on October 31, 2025 except as specified 
herein. 

 
The Contractor will be expected to complete all proposed work related to the construction of the 
proposed bridges and roadway during the closure by the completion date specified above. The 
roadway must have hot-mix asphalt surface course placed and guardrail installed before the 
roadway is opened to traffic by the completion date specified. 
 
The Contractor will be allowed to complete all clean-up work and punch list items within 15 working 
days after the completion date for opening the roadway to traffic.  Under extenuating circumstances 
the Engineer may direct that certain items of work, not affecting the safe opening of the roadway to 
traffic, may be completed within the working days allowed for clean up work and punch list items.  
Temporary lane closures for this work may be allowed at the discretion of the Engineer. 

 
The contract documents will allow the roadway closure and temporary detour detailed in the plans to 
remain in place to the completion date identified in this special provision. The detour and road 
closure does not apply to the additional working days. 

 
Article 108.09 or the Special Provision for “Failure to Complete the Work on Time”, if included in this 
contract, shall apply to both the completion date and the number of working days. 
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MAINTENANCE OF ROADWAYS (D1) 
Effective:  September 30, 1985   
Revised:  November 1, 1996 
 

Beginning on the date that work begins on this project, the Contractor shall assume responsibility for 
normal maintenance of all existing roadways within the limits of the improvement.  This normal 
maintenance shall include all repair work deemed necessary by the Engineer, but shall not include snow 
removal operations.  Traffic control and protection for maintenance of roadways will be provided by the 
Contractor as required by the Engineer. 

If items of work have not been provided in the contract, or otherwise specified for payment, such items, 
including the accompanying traffic control and protection required by the Engineer, will be paid for in 
accordance with Article 109.04 of the Standard Specifications. 
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STATUS OF UTILITIES (D1) 
Effective:  June 1, 2016 
Revised:  January 1, 2020 
 
Utility companies and/or municipal owners located within the construction limits of this project have 
provided the following information regarding their facilities and the proposed improvements.  The tables 
below contain a description of specific conflicts to be resolved and/or facilities which will require some 
action on the part of the Department’s contractor to proceed with work.  Each table entry includes an 
identification of the action necessary and, if applicable, the estimated duration required for the resolution. 
 
 
 
UTILITIES TO BE ADJUSTED 
 
Conflicts noted below have been identified by following the suggested staging plan included in the 
contract.  The company has been notified of all conflicts and will be required to obtain the necessary 
permits to complete their work; in some instances, resolution will be a function of the construction staging.  
The responsible agency must relocate, or complete new installations as noted below; this work has been 
deemed necessary to be complete for the Department’s contractor to then work in the stage under which 
the item has been listed. 
 
Stage 1 
 

LOCATION TYPE DESCRIPTION RESPONSIBLE 
AGENCY 

DURATION OF 
TIME 

Hazel Avenue and 
Maple Court 

21+24.75 
19.38 LT 

Electric The existing utility power pole 
is in conflict with the proposed 

sidewalk and storm sewer. 
The electric line and utility 
poles will be required to be 

relocated prior to the start of 
construction. Contractor to be 
alerted of existing cable at this 

location.   

ComEd 75 days 

Hazel Avenue            
Mid Block 
22+38.77 
19.25 LT 

Electric The existing utility power pole 
is in conflict with the proposed 

sidewalk. 
The electric line and utility 
poles will be required to be 

relocated prior to the start of 
construction. Contractor to be 
alerted of existing cable at this 

location. 

ComEd 75 days 

Hazel Avenue 
Broadmoor Place 

23+57.62 
21.54 LT 

Electric The existing utility power pole 
is in conflict with the proposed 

sidewalk. 
The electric line and utility 
poles will be required to be 

relocated prior to the start of 
construction. Contractor to be 
alerted of existing cable at this 

location.   

ComEd 75 days 
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STAGE 1/ 
LOCATION TYPE DESCRIPTION RESPONSIBLE 

AGENCY 
DURATION OF 

TIME 

Hazel Avenue       
Cedar Street 

24+80.57 
21.12 LT 

Electric The existing utility power pole 
is in conflict with the proposed 

sidewalk. 
The electric line and utility 
poles will be required to be 

relocated prior to the start of 
construction. Contractor to be 
alerted of existing cable at this 

location. 

ComEd 75 days 

Hazel Avenue and 
Cedar Street 

26+04.69 
18.91 LT 

Electric The existing utility power pole 
is in conflict with the proposed 

sidewalk. 
The electric line and utility 
poles will be required to be 

relocated prior to the start of 
construction. Contractor to be 
alerted of existing cable at this 

location.   

ComEd 75 days 

Hazel Avenue and 
Hemlock Street 

27+25.92 
19.39 LT 

Electric The existing utility power pole 
is in conflict with the proposed 

sidewalk. 
The electric line and utility 
poles will be required to be 

relocated prior to the start of 
construction. Contractor to be 
alerted of existing cable at this 

location.   

ComEd 75 days 

Hazel Avenue and 
Hemlock Street 

28+47.63 
19.87 LT 

Electric The existing utility power pole 
is in conflict with the proposed 

sidewalk. 
The electric line and utility 
poles will be required to be 

relocated prior to the start of 
construction. Contractor to be 
alerted of existing cable at this 

location.   

ComEd 75 days 

Hazel Avenue and 
Prairie Avenue 

29+42.53 
19.03 LT 

Electric The existing utility power pole 
is in conflict with the proposed 

sidewalk. 
The electric line and utility 
poles will be required to be 

relocated prior to the start of 
construction. Contractor to be 
alerted of existing cable at this 

location.   

ComEd 75 days 
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STAGE 1/ 
LOCATION TYPE DESCRIPTION RESPONSIBLE 

AGENCY 
DURATION OF 

TIME 

Hazel Avenue and 
Sherdian Avenue 

45+14.39 
21.31 LT 

Electric The existing utility power pole 
is in conflict with the proposed 

curb and gutter. 
The electric line and utility 
poles will be required to be 

relocated prior to the start of 
construction. Contractor to be 
alerted of existing cable at this 

location.   

ComEd 75 days 

Hazel Avenue and 
Forest Avenue 

49+57.11 
21.49 LT 

Electric The existing utility power pole 
is in conflict with the proposed 

curb and gutter. 
The electric line and utility 
poles will be required to be 

relocated prior to the start of 
construction. Contractor to be 
alerted of existing cable at this 

location.   

ComEd 75 days 

Hazel Avenue and 
Forest Avenue 

49+96.82 
21.65 LT 

Electric The existing utility power pole 
is in conflict with the proposed 

sidewalk. 
The electric line and utility 
poles will be required to be 

relocated prior to the start of 
construction. Contractor to be 
alerted of existing cable at this 

location.   

ComEd 75 days 

Hazel Avenue          
Mid Block 
51+58.42 
22.29 LT 

Electric The existing utility power pole 
is in conflict with the proposed 

sidewalk. 
The electric line and utility 
poles will be required to be 

relocated prior to the start of 
construction. Contractor to be 
alerted of existing cable at this 

location.   

ComEd 75 days 

     
Hazel Avenue and 

Maple Court 
21+24.75 
19.38 LT 

Communications The existing utility power pole 
is in conflict with the 

proposed sidewalk and storm 
sewer. 

The electric line and utility 
poles will be required to be 

relocated prior to the 
relocation of the 

communication lines. 
Contractor to be alerted of 

existing cable at this location.   

ATT 30 days 
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STAGE 1/ 
LOCATION TYPE DESCRIPTION RESPONSIBLE 

AGENCY 
DURATION OF 

TIME 

Hazel Avenue            
Mid Block 
22+38.77 
19.25 LT 

Communications The existing utility power pole 
is in conflict with the 
proposed sidewalk. 

The electric line and utility 
poles will be required to be 

relocated prior to the 
relocation of the 

communication lines. 
Contractor to be alerted of 

existing cable at this location.   

ATT 30 days 

Hazel Avenue 
Broadmoor Place 

23+57.62 
21.54 LT 

Communications The existing utility power pole 
is in conflict with the 
proposed sidewalk. 

The electric line and utility 
poles will be required to be 

relocated prior to the 
relocation of the 

communication lines. 
Contractor to be alerted of 

existing cable at this location.   

ATT 30 days 

Hazel Avenue       
Cedar Street 

24+80.57 
21.12 LT 

Communications The existing utility power pole 
is in conflict with the 
proposed sidewalk. 

The electric line and utility 
poles will be required to be 

relocated prior to the 
relocation of the 

communication lines. 
Contractor to be alerted of 

existing cable at this location.   

ATT 30 days 

Hazel Avenue and 
Cedar Street 

26+04.69 
18.91 LT 

Communications The existing utility power pole 
is in conflict with the 
proposed sidewalk. 

The electric line and utility 
poles will be required to be 

relocated prior to the 
relocation of the 

communication lines. 
Contractor to be alerted of 

existing cable at this location.   

ATT 30 days 

Hazel Avenue and 
Hemlock Street 

27+25.92 
19.39 LT 

Communications The existing utility power pole 
is in conflict with the 
proposed sidewalk. 

The electric line and utility 
poles will be required to be 

relocated prior to the 
relocation of the 

communication lines. 
Contractor to be alerted of 

existing cable at this location.   

ATT 30 days 
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STAGE 1/ 
LOCATION TYPE DESCRIPTION RESPONSIBLE 

AGENCY 
DURATION OF 

TIME 

Hazel Avenue and 
Hemlock Street 

28+47.63 
19.87 LT 

Communications The existing utility power pole 
is in conflict with the 
proposed sidewalk. 

The electric line and utility 
poles will be required to be 

relocated prior to the 
relocation of the 

communication lines. 
Contractor to be alerted of 

existing cable at this location.   

ATT 30 days 

Hazel Avenue and 
Prairie Avenue 

29+42.53 
19.03 LT 

Communications The existing utility power pole 
is in conflict with the 
proposed sidewalk. 

The electric line and utility 
poles will be required to be 

relocated prior to the 
relocation of the 

communication lines. 
Contractor to be alerted of 

existing cable at this location.   

ATT 30 days 

Hazel Avenue and 
Sherdian Avenue 

45+14.39 
21.31 LT 

Communications The existing utility power pole 
is in conflict with the 

proposed curb and gutter. 
The electric line and utility 
poles will be required to be 

relocated prior to the 
relocation of the 

communication lines. 
Contractor to be alerted of 

existing cable at this location.   

ATT 30 days 

Hazel Avenue and 
Forest Avenue 

49+57.11 
21.49 LT 

Communications The existing utility power pole 
is in conflict with the 

proposed curb and gutter. 
The electric line and utility 
poles will be required to be 

relocated prior to the 
relocation of the 

communication lines. 
Contractor to be alerted of 

existing cable at this location.   

ATT 30 days 

Hazel Avenue and 
Forest Avenue 

49+96.82 
21.65 LT 

Communications The existing utility power pole 
is in conflict with the 
proposed sidewalk. 

The electric line and utility 
poles will be required to be 

relocated prior to the 
relocation of the 

communication lines. 
Contractor to be alerted of 

existing cable at this location.   

ATT 30 days 
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STAGE 1/ 
LOCATION TYPE DESCRIPTION RESPONSIBLE 

AGENCY 
DURATION OF 

TIME 

Hazel Avenue          
Mid Block 
51+58.42 
22.29 LT 

Communications The existing utility power pole 
is in conflict with the 
proposed sidewalk. 

The electric line and utility 
poles will be required to be 

relocated prior to the 
relocation of the 

communication lines. 
Contractor to be alerted of 

existing cable at this location.   

ATT 30 days 

     
Hazel Avenue and 

Maple Court 
21+24.75 
19.38 LT 

Communications The existing utility power pole 
is in conflict with the 

proposed sidewalk and storm 
sewer. 

The electric line and utility 
poles will be required to be 

relocated prior to the 
relocation of the 

communication lines. 
Contractor to be alerted of 

existing cable at this location.   

COMCAST 30 days 

Hazel Avenue            
Mid Block 
22+38.77 
19.25 LT 

Communications The existing utility power pole 
is in conflict with the 
proposed sidewalk. 

The electric line and utility 
poles will be required to be 

relocated prior to the 
relocation of the 

communication lines. 
Contractor to be alerted of 

existing cable at this location.   

COMCAST 30 days 

Hazel Avenue 
Broadmoor Place 

23+57.62 
21.54 LT 

Communications The existing utility power pole 
is in conflict with the 
proposed sidewalk. 

The electric line and utility 
poles will be required to be 

relocated prior to the 
relocation of the 

communication lines. 
Contractor to be alerted of 

existing cable at this location.   

COMCAST 30 days 
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STAGE 1/ 
LOCATION TYPE DESCRIPTION RESPONSIBLE 

AGENCY 
DURATION OF 

TIME 

Hazel Avenue       
Cedar Street 

24+80.57 
21.12 LT 

Communications The existing utility power pole 
is in conflict with the 
proposed sidewalk. 

The electric line and utility 
poles will be required to be 

relocated prior to the 
relocation of the 

communication lines. 
Contractor to be alerted of 

existing cable at this location.   

COMCAST 30 days 

Hazel Avenue and 
Cedar Street 

26+04.69 
18.91 LT 

Communications The existing utility power pole 
is in conflict with the 
proposed sidewalk. 

The electric line and utility 
poles will be required to be 

relocated prior to the 
relocation of the 

communication lines. 
Contractor to be alerted of 

existing cable at this location.   

COMCAST 30 days 

Hazel Avenue and 
Hemlock Street 

27+25.92 
19.39 LT 

Communications The existing utility power pole 
is in conflict with the 
proposed sidewalk. 

The electric line and utility 
poles will be required to be 

relocated prior to the 
relocation of the 

communication lines. 
Contractor to be alerted of 

existing cable at this location.   

COMCAST 30 days 

Hazel Avenue and 
Hemlock Street 

28+47.63 
19.87 LT 

Communications The existing utility power pole 
is in conflict with the 
proposed sidewalk. 

The electric line and utility 
poles will be required to be 

relocated prior to the 
relocation of the 

communication lines. 
Contractor to be alerted of 

existing cable at this location.   

COMCAST 30 days 
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STAGE 1/ 
LOCATION TYPE DESCRIPTION RESPONSIBLE 

AGENCY 
DURATION OF 

TIME 

Hazel Avenue and 
Prairie Avenue 

29+42.53 
19.03 LT 

Communications The existing utility power pole 
is in conflict with the 
proposed sidewalk. 

The electric line and utility 
poles will be required to be 

relocated prior to the 
relocation of the 

communication lines. 
Contractor to be alerted of 

existing cable at this location.   

COMCAST 30 days 

Hazel Avenue and 
Forest Avenue 

49+57.11 
21.49 LT 

Communications The existing utility power pole 
is in conflict with the 

proposed curb and gutter. 
The electric line and utility 
poles will be required to be 

relocated prior to the 
relocation of the 

communication lines. 
Contractor to be alerted of 

existing cable at this location.   

COMCAST 30 days 

Hazel Avenue and 
Forest Avenue 

49+96.82 
21.65 LT 

Communications The existing utility power pole 
is in conflict with the 
proposed sidewalk. 

The electric line and utility 
poles will be required to be 

relocated prior to the 
relocation of the 

communication lines. 
Contractor to be alerted of 

existing cable at this location.   

COMCAST 30 days 

Hazel Avenue          
Mid Block 
51+58.42 
22.29 LT 

Communications The existing utility power pole 
is in conflict with the 
proposed sidewalk. 

The electric line and utility 
poles will be required to be 

relocated prior to the 
relocation of the 

communication lines. 
Contractor to be alerted of 

existing cable at this location.   

COMCAST 30 days 
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Stage 2 
 

LOCATION TYPE DESCRIPTION RESPONSIBLE 
AGENCY 

DURATION OF 
TIME 

Hazel Avenue and 
Illinois Trail 
16+40.46 
20.87 RT 

Electric The existing utility power pole 
is in conflict with the 

proposed curb and gutter. 
The electric line and utility 
poles will be required to be 

relocated prior to the 
relocation of the 

communication lines. 
Contractor to be alerted of 

existing cable at this location.   

ComEd 75 days 

Hazel Avenue            
Mid Block 
20+24.38 
19.43 RT 

Electric The existing utility power pole 
is in conflict with the 

proposed curb and gutter. 
The electric line and utility 
poles will be required to be 

relocated prior to the 
relocation of the 

communication lines. 
Contractor to be alerted of 

existing cable at this location.   

ComEd 75 days 

Hazel Avenue and 
Maple Court 

21+24.75 
19.38 LT 

Electric The existing utility power pole 
is in conflict with the 

proposed curb and gutter. 
The electric line and utility 
poles will be required to be 

relocated prior to the 
relocation of the 

communication lines. 
Contractor to be alerted of 

existing cable at this location.   

ComEd 75 days 

Hazel Avenue            
Mid Block 
22+38.77 
19.25 LT 

Electric The existing utility power pole 
is in conflict with the 

proposed curb and gutter. 
The electric line and utility 
poles will be required to be 

relocated prior to the start of 
construction. Contractor to be 

alerted of existing cable at 
this location.   

ComEd 75 days 

Hazel Avenue 
Broadmoor Place 

23+57.62 
21.54 LT 

Electric The existing utility power pole 
is in conflict with the 

proposed curb and gutter. 
The electric line and utility 
poles will be required to be 

relocated prior to the 
relocation of the 

communication lines. 
Contractor to be alerted of 

existing cable at this location.   

ComEd 75 days 
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STAGE 2/ 
LOCATION TYPE DESCRIPTION RESPONSIBLE 

AGENCY 
DURATION OF 

TIME 

Hazel Avenue       
Cedar Street 

24+80.57 
21.12 LT 

Electric The existing utility power pole 
is in conflict with the 

proposed curb and gutter. 
The electric line and utility 
poles will be required to be 

relocated prior to the 
relocation of the 

communication lines. 
Contractor to be alerted of 

existing cable at this location.   

ComEd 75 days 

Hazel Avenue and 
Cedar Street 

26+04.69 
18.91 LT 

Electric The existing utility power pole 
is in conflict with the 

proposed curb and gutter. 
The electric line and utility 
poles will be required to be 

relocated prior to the 
relocation of the 

communication lines. 
Contractor to be alerted of 

existing cable at this location.   

ComEd 75 days 

Hazel Avenue and 
Hemlock Street 

27+25.92 
19.39 LT 

Electric The existing utility power pole 
is in conflict with the 

proposed curb and gutter. 
The electric line and utility 
poles will be required to be 

relocated prior to the 
relocation of the 

communication lines. 
Contractor to be alerted of 

existing cable at this location.   

ComEd 75 days 

Hazel Avenue and 
Hemlock Street 

28+47.63 
19.87 LT 

Electric The existing utility power pole 
is in conflict with the 

proposed curb and gutter. 
The electric line and utility 
poles will be required to be 

relocated prior to the start of 
construction. Contractor to be 

alerted of existing cable at 
this location.   

ComEd 75 days 

Hazel Avenue and 
Prairie Avenue 

29+42.53 
19.03 LT 

Electric The existing utility power pole 
is in conflict with the 

proposed curb and gutter. 
The electric line and utility 
poles will be required to be 

relocated prior to the start of 
construction. Contractor to be 

alerted of existing cable at 
this location.   

ComEd 75 days 
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STAGE 2/ 
LOCATION TYPE DESCRIPTION RESPONSIBLE 

AGENCY 
DURATION OF 

TIME 

Hazel Avenue and 
Clay Court 
43+82.48 
19.51 RT 

Electric The existing utility power pole 
is in conflict with the 

proposed curb and gutter. 
The electric line and utility 
poles will be required to be 

relocated prior to the start of 
construction. Contractor to be 

alerted of existing cable at 
this location.   

ComEd 75 days 

Hazel Avenue and 
Sherdian Avenue 

45+14.39 
21.31 LT 

Electric The existing utility power pole 
is in conflict with the 

proposed curb and gutter. 
The electric line and utility 
poles will be required to be 

relocated prior to the start of 
construction. Contractor to be 

alerted of existing cable at 
this location.   

ComEd 75 days 

Hazel Avenue and 
Alden Court 
47+04.91 
17.65 RT 

Electric The existing utility power pole 
is in conflict with the 

proposed curb and gutter. 
The electric line and utility 
poles will be required to be 

relocated prior to the start of 
construction. Contractor to be 

alerted of existing cable at 
this location.   

ComEd 75 days 

Hazel Avenue and 
Forest Avenue 

49+57.11 
21.49 LT 

Electric The existing utility power pole 
is in conflict with the 

proposed curb and gutter. 
The electric line and utility 
poles will be required to be 

relocated prior to the start of 
construction. Contractor to be 

alerted of existing cable at 
this location.   

ComEd 75 days 

Hazel Avenue and 
Forest Avenue 

49+96.82 
21.65 LT 

Electric The existing utility power pole 
is in conflict with the 

proposed curb and gutter. 
The electric line and utility 
poles will be required to be 

relocated prior to the start of 
construction. Contractor to be 

alerted of existing cable at 
this location.   

ComEd 75 days 
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STAGE 2/ 
LOCATION TYPE DESCRIPTION RESPONSIBLE 

AGENCY 
DURATION OF 

TIME 

Hazel Avenue          
Mid Block 
51+58.42 
22.29 LT 

Electric The existing utility power pole 
is in conflict with the 

proposed curb and gutter. 
The electric line and utility 
poles will be required to be 

relocated prior to the start of 
construction. Contractor to be 

alerted of existing cable at 
this location.   

ComEd 75 days 

Hazel Avenue and 
Illinois Trail 
16+40.46 
20.87 RT 

Communications The existing utility power pole 
is in conflict with the 
proposed sidewalk. 

The electric line and utility 
poles will be required to be 

relocated prior to the 
relocation of the 

communication lines. 
Contractor to be alerted of 

existing cable at this location.   

ATT 30 days 

Hazel Avenue            
Mid Block 
20+24.38 
19.43 RT 

Communications The existing utility power pole 
is in conflict with the 
proposed sidewalk. 

The electric line and utility 
poles will be required to be 

relocated prior to the 
relocation of the 

communication lines. 
Contractor to be alerted of 

existing cable at this location.   

ATT 30 days 

Hazel Avenue and 
Maple Court 

21+24.75 
19.38 LT 

Communications The existing utility power pole 
is in conflict with the 
proposed sidewalk. 

The electric line and utility 
poles will be required to be 

relocated prior to the 
relocation of the 

communication lines. 
Contractor to be alerted of 

existing cable at this location.   

ATT 30 days 

Hazel Avenue            
Mid Block 
22+38.77 
19.25 LT 

Communications The existing utility power pole 
is in conflict with the 
proposed sidewalk. 

The electric line and utility 
poles will be required to be 

relocated prior to the 
relocation of the 

communication lines. 
Contractor to be alerted of 

existing cable at this location.   

ATT 30 days 
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STAGE 2/ 
LOCATION TYPE DESCRIPTION RESPONSIBLE 

AGENCY 
DURATION OF 

TIME 

Hazel Avenue 
Broadmoor Place 

23+57.62 
21.54 LT 

Communications The existing utility power pole 
is in conflict with the 
proposed sidewalk. 

The electric line and utility 
poles will be required to be 

relocated prior to the 
relocation of the 

communication lines. 
Contractor to be alerted of 

existing cable at this location.   

ATT 30 days 

Hazel Avenue       
Cedar Street 

24+80.57 
21.12 LT 

Communications The existing utility power pole 
is in conflict with the 
proposed sidewalk. 

The electric line and utility 
poles will be required to be 

relocated prior to the 
relocation of the 

communication lines. 
Contractor to be alerted of 

existing cable at this location.   

ATT 30 days 

Hazel Avenue and 
Cedar Street 

26+04.69 
18.91 LT 

Communications The existing utility power pole 
is in conflict with the 
proposed sidewalk. 

The electric line and utility 
poles will be required to be 

relocated prior to the 
relocation of the 

communication lines. 
Contractor to be alerted of 

existing cable at this location.   

ATT 30 days 

Hazel Avenue and 
Hemlock Street 

27+25.92 
19.39 LT 

Communications The existing utility power pole 
is in conflict with the 
proposed sidewalk. 

The electric line and utility 
poles will be required to be 

relocated prior to the 
relocation of the 

communication lines. 
Contractor to be alerted of 

existing cable at this location.   

ATT 30 days 

Hazel Avenue and 
Hemlock Street 

28+47.63 
19.87 LT 

Communications The existing utility power pole 
is in conflict with the 
proposed sidewalk. 

The electric line and utility 
poles will be required to be 

relocated prior to the 
relocation of the 

communication lines. 
Contractor to be alerted of 

existing cable at this location.   

ATT 30 days 
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STAGE 2/ 
LOCATION TYPE DESCRIPTION RESPONSIBLE 

AGENCY 
DURATION OF 

TIME 

Hazel Avenue and 
Prairie Avenue 

29+42.53 
19.03 LT 

Communications The existing utility power pole 
is in conflict with the 
proposed sidewalk. 

The electric line and utility 
poles will be required to be 

relocated prior to the 
relocation of the 

communication lines. 
Contractor to be alerted of 

existing cable at this location.   

ATT 30 days 

Hazel Avenue and 
Clay Court 
43+82.48 
19.51 RT 

Communications The existing utility power pole 
is in conflict with the 
proposed sidewalk. 

The electric line and utility 
poles will be required to be 

relocated prior to the 
relocation of the 

communication lines. 
Contractor to be alerted of 

existing cable at this location.   

ATT 30 days 

Hazel Avenue and 
Sherdian Avenue 

45+14.39 
21.31 LT 

Communications The existing utility power pole 
is in conflict with the 
proposed sidewalk. 

The electric line and utility 
poles will be required to be 

relocated prior to the 
relocation of the 

communication lines. 
Contractor to be alerted of 

existing cable at this location.   

ATT 30 days 

Hazel Avenue and 
Alden Court 
47+04.91 
17.65 RT 

Communications The existing utility power pole 
is in conflict with the 
proposed sidewalk. 

The electric line and utility 
poles will be required to be 

relocated prior to the 
relocation of the 

communication lines. 
Contractor to be alerted of 

existing cable at this location.   

ATT 30 days 

Hazel Avenue and 
Forest Avenue 

49+57.11 
21.49 LT 

Communications The existing utility power pole 
is in conflict with the 
proposed sidewalk. 

The electric line and utility 
poles will be required to be 

relocated prior to the 
relocation of the 

communication lines. 
Contractor to be alerted of 

existing cable at this location.   

ATT 30 days 
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STAGE 2/ 
LOCATION TYPE DESCRIPTION RESPONSIBLE 

AGENCY 
DURATION OF 

TIME 

Hazel Avenue and 
Forest Avenue 

49+96.82 
21.65 LT 

Communications The existing utility power pole 
is in conflict with the 
proposed sidewalk. 

The electric line and utility 
poles will be required to be 

relocated prior to the 
relocation of the 

communication lines. 
Contractor to be alerted of 

existing cable at this location.   

ATT 30 days 

Hazel Avenue          
Mid Block 
51+58.42 
22.29 LT 

Communications The existing utility power pole 
is in conflict with the 
proposed sidewalk. 

The electric line and utility 
poles will be required to be 

relocated prior to the 
relocation of the 

communication lines. 
Contractor to be alerted of 

existing cable at this location.   

ATT 30 days 

     
Hazel Avenue and 

Maple Court 
21+24.75 
19.38 LT 

Communications The existing utility power pole 
is in conflict with the 

proposed sidewalk and storm 
sewer. 

The electric line and utility 
poles will be required to be 

relocated prior to the 
relocation of the 

communication lines. 
Contractor to be alerted of 

existing cable at this location.   

COMCAST 30 days 

Hazel Avenue            
Mid Block 
22+38.77 
19.25 LT 

Communications The existing utility power pole 
is in conflict with the 
proposed sidewalk. 

The electric line and utility 
poles will be required to be 

relocated prior to the 
relocation of the 

communication lines. 
Contractor to be alerted of 

existing cable at this location.   

COMCAST 30 days 

Hazel Avenue 
Broadmoor Place 

23+57.62 
21.54 LT 

Communications The existing utility power pole 
is in conflict with the 
proposed sidewalk. 

The electric line and utility 
poles will be required to be 

relocated prior to the 
relocation of the 

communication lines. 
Contractor to be alerted of 

existing cable at this location.   

COMCAST 30 days 
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STAGE 2/ 
LOCATION TYPE DESCRIPTION RESPONSIBLE 

AGENCY 
DURATION OF 

TIME 

Hazel Avenue       
Cedar Street 

24+80.57 
21.12 LT 

Communications The existing utility power pole 
is in conflict with the 
proposed sidewalk. 

The electric line and utility 
poles will be required to be 

relocated prior to the 
relocation of the 

communication lines. 
Contractor to be alerted of 

existing cable at this location.   

COMCAST 30 days 

Hazel Avenue and 
Cedar Street 

26+04.69 
18.91 LT 

Communications The existing utility power pole 
is in conflict with the 
proposed sidewalk. 

The electric line and utility 
poles will be required to be 

relocated prior to the 
relocation of the 

communication lines. 
Contractor to be alerted of 

existing cable at this location.   

COMCAST 30 days 

Hazel Avenue and 
Hemlock Street 

27+25.92 
19.39 LT 

Communications The existing utility power pole 
is in conflict with the 
proposed sidewalk. 

The electric line and utility 
poles will be required to be 

relocated prior to the 
relocation of the 

communication lines. 
Contractor to be alerted of 

existing cable at this location.   

COMCAST 30 days 

Hazel Avenue and 
Hemlock Street 

28+47.63 
19.87 LT 

Communications The existing utility power pole 
is in conflict with the 
proposed sidewalk. 

The electric line and utility 
poles will be required to be 

relocated prior to the 
relocation of the 

communication lines. 
Contractor to be alerted of 

existing cable at this location.   

COMCAST 30 days 

Hazel Avenue and 
Prairie Avenue 

29+42.53 
19.03 LT 

Communications The existing utility power pole 
is in conflict with the 
proposed sidewalk. 

The electric line and utility 
poles will be required to be 

relocated prior to the 
relocation of the 

communication lines. 
Contractor to be alerted of 

existing cable at this location.   

COMCAST 30 days 
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STAGE 2/ 
LOCATION TYPE DESCRIPTION RESPONSIBLE 

AGENCY 
DURATION OF 

TIME 

Hazel Avenue and 
Forest Avenue 

49+57.11 
21.49 LT 

Communications The existing utility power pole 
is in conflict with the 

proposed curb and gutter. 
The electric line and utility 
poles will be required to be 

relocated prior to the 
relocation of the 

communication lines. 
Contractor to be alerted of 

existing cable at this location.   

COMCAST 30 days 

Hazel Avenue and 
Forest Avenue 

49+96.82 
21.65 LT 

Communications The existing utility power pole 
is in conflict with the 
proposed sidewalk. 

The electric line and utility 
poles will be required to be 

relocated prior to the 
relocation of the 

communication lines. 
Contractor to be alerted of 

existing cable at this location.   

COMCAST 30 days 

Hazel Avenue          
Mid Block 
51+58.42 
22.29 LT 

Communications The existing utility power pole 
is in conflict with the 
proposed sidewalk. 

The electric line and utility 
poles will be required to be 

relocated prior to the 
relocation of the 

communication lines. 
Contractor to be alerted of 

existing cable at this location.   

COMCAST 30 days 

 
 
 
 

Stage 3 
 

LOCATION TYPE DESCRIPTION RESPONSIBLE 
AGENCY 

DURATION OF 
TIME 

Hazel Avenue          
Mid Block 
55+96.70 
17.67 RT 

Electric The existing utility power pole 
is in conflict with the 

proposed curb and gutter. 
The electric line and utility 
poles will be required to be 

relocated prior to the start of 
construction. Contractor to be 

alerted of existing cable at 
this location.   

ComEd 75 days 
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STAGE 3/ 
LOCATION TYPE DESCRIPTION RESPONSIBLE 

AGENCY 
DURATION OF 

TIME 

Hazel Avenue and 
Springfield Avenue 

59+34.74 
14.76 RT 

Electric The existing utility power pole 
is in conflict with the 

proposed curb and gutter. 
The electric line and utility 
poles will be required to be 

relocated prior to the start of 
construction. Contractor to be 

alerted of existing cable at 
this location.   

ComEd 75 days 

Hazel Avenue and 
Jewett Park 

Entrance 
60+65.37 
14.82 RT 

Electric The existing utility power pole 
is in conflict with the 

proposed curb and gutter. 
The electric line and utility 
poles will be required to be 

relocated prior to the start of 
construction. Contractor to be 

alerted of existing cable at 
this location.   

ComEd 75 days 

Hazel Avenue and 
Jewett Park 

Entrance 
61+42.33 
14.16 RT 

Electric The existing utility power pole 
is in conflict with the 

proposed curb and gutter. 
The electric line and utility 
poles will be required to be 

relocated prior to the start of 
construction. Contractor to be 

alerted of existing cable at 
this location.   

ComEd 75 days 

Hazel Avenue and 
Journal Place 

62+55.45 
21.17 RT 

Electric The existing utility power pole 
is in conflict with the 

proposed curb and gutter. 
The electric line and utility 
poles will be required to be 

relocated prior to the start of 
construction. Contractor to be 

alerted of existing cable at 
this location.   

ComEd 75 days 

     
Hazel Avenue          

Mid Block 
55+96.70 
17.67 RT 

Communications The existing utility power pole 
is in conflict with the 
proposed sidewalk. 

The electric line and utility 
poles will be required to be 

relocated prior to the 
relocation of the 

communication lines. 
Contractor to be alerted of 

existing cable at this location.   

ATT 30 days 
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STAGE 3/ 
LOCATION TYPE DESCRIPTION RESPONSIBLE 

AGENCY 
DURATION OF 

TIME 

Hazel Avenue and 
Springfield Avenue 

59+34.74 
14.76 RT 

Communications The existing utility power pole 
is in conflict with the 
proposed sidewalk. 

The electric line and utility 
poles will be required to be 

relocated prior to the 
relocation of the 

communication lines. 
Contractor to be alerted of 

existing cable at this location.   

ATT 30 days 

Hazel Avenue and 
Jewett Park 

Entrance 
60+65.37 
14.82 RT 

Communications The existing utility power pole 
is in conflict with the 
proposed sidewalk. 

The electric line and utility 
poles will be required to be 

relocated prior to the 
relocation of the 

communication lines. 
Contractor to be alerted of 

existing cable at this location.   

ATT 30 days 

Hazel Avenue and 
Jewett Park 

Entrance 
61+42.33 
14.16 RT 

Communications The existing utility power pole 
is in conflict with the 
proposed sidewalk. 

The electric line and utility 
poles will be required to be 

relocated prior to the 
relocation of the 

communication lines. 
Contractor to be alerted of 

existing cable at this location.   

ATT 30 days 

Hazel Avenue and 
Journal Place 

62+55.45 
21.17 RT 

Communications The existing utility power pole 
is in conflict with the 
proposed sidewalk. 

The electric line and utility 
poles will be required to be 

relocated prior to the 
relocation of the 

communication lines. 
Contractor to be alerted of 

existing cable at this location.   

ATT 30 days 
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STAGE 3/ 
LOCATION TYPE DESCRIPTION RESPONSIBLE 

AGENCY 
DURATION OF 

TIME 

Hazel Avenue          
Mid Block 
55+96.70 
17.67 RT 

Communications The existing utility power pole 
is in conflict with the 
proposed sidewalk. 

The electric line and utility 
poles will be required to be 

relocated prior to the 
relocation of the 

communication lines. 
Contractor to be alerted of 

existing cable at this location.   

COMCAST 30 days 

Hazel Avenue and 
Springfield Avenue 

59+34.74 
14.76 RT 

Communications The existing utility power pole 
is in conflict with the 
proposed sidewalk. 

The electric line and utility 
poles will be required to be 

relocated prior to the 
relocation of the 

communication lines. 
Contractor to be alerted of 

existing cable at this location.   

COMCAST 30 days 

Hazel Avenue and 
Jewett Park 

Entrance 
60+65.37 
14.82 RT 

Communications The existing utility power pole 
is in conflict with the 
proposed sidewalk. 

The electric line and utility 
poles will be required to be 

relocated prior to the 
relocation of the 

communication lines. 
Contractor to be alerted of 

existing cable at this location.   

COMCAST 30 days 

Hazel Avenue and 
Jewett Park 

Entrance 
61+42.33 
14.16 RT 

Communications The existing utility power pole 
is in conflict with the 
proposed sidewalk. 

The electric line and utility 
poles will be required to be 

relocated prior to the 
relocation of the 

communication lines. 
Contractor to be alerted of 

existing cable at this location.   

COMCAST 30 days 
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STAGE 3/ 
LOCATION TYPE DESCRIPTION RESPONSIBLE 

AGENCY 
DURATION OF 

TIME 

Hazel Avenue and 
Journal Place 

62+55.45 
21.17 RT 

Communications The existing utility power pole 
is in conflict with the 
proposed sidewalk. 

The electric line and utility 
poles will be required to be 

relocated prior to the 
relocation of the 

communication lines. 
Contractor to be alerted of 

existing cable at this location.   

COMCAST 30 days 

 
 
Stage 1___54_____ Days Total Installation 
Stage 2___54_____ Days Total Installation 
Stage 3___27_____ Days Total Installation 
 
 
 
 
 
The following contact information is what was used during the preparation of the plans as provided by the 
Agency/Company responsible for resolution of the conflict. 
 

 
 
 
 
 
 
 
UTILITIES TO BE WATCHED AND PROTECTED 
 
The areas of concern noted below have been identified by following the suggested staging plan included 
for the contract.  The information provided is not a comprehensive list of all remaining utilities, but those 
which during coordination were identified as ones which might require the Department’s contractor to take 

Agency/Company 
Responsible to 

Resolve Conflict 

Name of contact Phone E-mail address 

AT&T  Hector Garcia 630-573-6414 Hg2929@att.com 
ComED Angie Williams  779-231-1064  angela.williams@comed.com 
Comcast  Aaron Powers  224-229-5862  aaron_powers@comcast.com  

Northshore Gas  Jay Hammer  847-263-3225  jay.hammer@northshoregasdelivery.com  
Verizon/MCI Robert Butler  ROBERT.BUTLER@VERIZON.COM 

TDS MetroCom Rich Mosley 262-754-3063 Richard.Mosley@tdstelecom.com 
Rogers 

Communications 
Canada 

Julie Paulson 920-395-7125 JPAULSON@GABES.COM 
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into consideration when making the determination of the means and methods that would be required to 
construct the proposed improvement.  In some instances, the contractor will be responsible to notify the 
owner in advance of the work to take place so necessary staffing on the owner’s part can be secured.  
 
The following contact information is what was used during the preparation of the plans as provided by the 
owner of the facility.  

 
Stage 1 
 

LOCATION TYPE DESCRIPTION RESPONSIBLE 
AGENCY 

Hazel Avenue and 
Wilmot Road 

10+40.19, 7.77 RT 
10+46.94, 3.74 RT 

Gas Proposed storm sewer crosses 
existing gas lines. Contractor to be 
alerted of existing gas line at this 

location.  Protection may be 
required 

North Shore Gas 

Hazel Avenue 
12+40.31 
4.10 RT 

Gas Proposed storm sewer crosses 
existing gas lines. Contractor to be 
alerted of existing gas line at this 

location.  Protection may be 
required 

North Shore Gas 

Hazel Avenue 
13+57.83 
4.10 RT 

Gas Proposed water main crosses 
existing gas lines. Contractor to be 
alerted of existing gas line at this 

location.  Protection may be 
required 

North Shore Gas 

Hazel Avenue 
21+67.31 
4.00 RT 

Gas Proposed storm sewer crosses 
existing gas lines. Contractor to be 
alerted of existing gas line at this 

location.  Protection may be 
required 

North Shore Gas 

Maple Avenue 
21+54.18, 21.16 RT  
TO 21+76.91, 43.29 

RT 

Gas Proposed water main overlaps 
existing gas lines. Contractor to be 
alerted of existing gas line at this 

location.  Protection may be 
required 

North Shore Gas 

Hazel Avenue 
23+16.05 
4.00 RT 

Gas Proposed storm sewer crosses 
existing gas lines. Contractor to be 
alerted of existing gas line at this 

location.  Protection may be 
required 

North Shore Gas 

Cedar Street 
24+91.23 
21.16 RT 

Gas Proposed water main crosses 
existing gas lines. Contractor to be 
alerted of existing gas line at this 

location.  Protection may be 
required 

North Shore Gas 

Cedar Street 
25+18.55 
21.16 RT 

Gas Proposed storm sewer crosses 
existing gas lines. Contractor to be 
alerted of existing gas line at this 

location.  Protection may be 
required. 

  

North Shore Gas 

STAGE 1/  
LOCATION 

TYPE DESCRIPTION RESPONSIBLE 
AGENCY 

Hazel Avenue 
27+58.39 
21.16 RT 

Gas Proposed water service line in 
crosses with existing gas lines. 

Contractor to be alerted of existing 
gas line at this location.  Protection 

North Shore Gas 
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may be required 

Hazel Avenue 
28+19.95 
21.16 RT 

Gas Water main removal crosses 
existing gas lines. Contractor to be 
alerted of existing gas line at this 

location.  Protection may be 
required 

North Shore Gas 

Hazel Avenue 
28+25.71 
21.16 RT 

Gas Proposed water main crosses 
existing gas lines. Contractor to be 
alerted of existing gas line at this 

location.  Protection may be 
required 

North Shore Gas 

Hazel Avenue 
28+37.70 
21.16 RT 

Gas Proposed storm sewer crosses 
existing gas lines. Contractor to be 
alerted of existing gas line at this 

location.  Protection may be 
required 

North Shore Gas 

Hazel Avenue 
28+51.96 
21.16 RT 

Gas Water main removal crosses 
existing gas lines. Contractor to be 
alerted of existing gas line at this 

location.  Protection may be 
required 

North Shore Gas 

Hazel Avenue 
29+29.95 
21.16 RT 

Gas Proposed water service line in 
crosses with exisitng gas lines. 

Contractor to be alerted of existing 
gas line at this location.  Protection 

may be required 

North Shore Gas 

Hazel Avenue 
32+17.01 
21.16 RT 

Gas Proposed water service line in 
crosses with exisitng gas lines. 

Contractor to be alerted of existing 
gas line at this location.  Protection 

may be required 

North Shore Gas 

Hazel Avenue 
32+36.64 
21.16 RT 

Gas Proposed storm sewer crosses 
existing gas lines. Contractor to be 
alerted of existing gas line at this 

location.  Protection may be 
required 

North Shore Gas 

Hazel Avenue 
33+04.96 
21.16 RT 

Gas Proposed water main crosses 
existing gas lines. Contractor to be 
alerted of existing gas line at this 

location.  Protection may be 
required 

North Shore Gas 

Hazel Avenue 
33+10.50 
21.16 RT 

Gas Water main removal crosses 
existing gas lines. Contractor to be 
alerted of existing gas line at this 

location.  Protection may be 
required 

North Shore Gas 

Hazel Avenue 
33+16.80 
21.16 RT 

Gas Proposed storm sewer crosses 
existing gas lines. Contractor to be 
alerted of existing gas line at this 

location.  Protection may be 
required. 

 
  

North Shore Gas 

STAGE 1/  
LOCATION 

TYPE DESCRIPTION RESPONSIBLE 
AGENCY 
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Hazel Avenue 
33+48.92 
21.16 RT 

Gas Storm sewer removal crosses 
existing gas lines. Contractor to be 
alerted of existing gas line at this 

location.  Protection may be 
required 

North Shore Gas 

Hazel Avenue 
34+55.15 
21.16 RT 

Gas Proposed water service line in 
crosses with existing gas lines. 

Contractor to be alerted of existing 
gas line at this location.  Protection 

may be required 

North Shore Gas 

Hazel Avenue 
35+35.37 
21.16 RT 

Gas Proposed water service line in 
crosses with existing gas lines. 

Contractor to be alerted of existing 
gas line at this location.  Protection 

may be required 

North Shore Gas 

Wayne Avenue 
36+44.57 
16.58 RT 

Gas Proposed water main crosses 
existing gas lines. Contractor to be 
alerted of existing gas line at this 

location.  Protection may be 
required 

North Shore Gas 

Hazel Avenue 
36+67.00 
25.26 RT 

Gas Proposed water main crosses 
existing gas lines. Contractor to be 
alerted of existing gas line at this 

location.  Protection may be 
required 

North Shore Gas 

Hazel Avenue 
36+78.60 
25.26 RT 

Gas Water main removal crosses 
existing gas lines. Contractor to be 
alerted of existing gas line at this 

location.  Protection may be 
required 

North Shore Gas 

Hazel Avenue 
36+88.88 
25.26 RT 

Gas Storm sewer removal crosses 
existing gas lines. Contractor to be 
alerted of existing gas line at this 

location.  Protection may be 
required 

North Shore Gas 

Hazel Avenue 
37+18.44 
25.30 RT 

Gas Proposed water service line in 
crosses with exisitng gas lines. 

Contractor to be alerted of existing 
gas line at this location.  Protection 

may be required 

North Shore Gas 

Woodward Avenue 
40+08.66  
25.56 RT 

Gas Proposed water main crosses 
existing gas lines. Contractor to be 
alerted of existing gas line at this 

location.  Protection may be 
required 

North Shore Gas 

Woodward Avenue 
40+12.22 
25.56 RT 

Gas Proposed storm sewer crosses 
existing gas lines. Contractor to be 
alerted of existing gas line at this 

location.  Protection may be 
required 

North Shore Gas 

Woodward Avenue 
40+14.25 
25.56 RT 

Gas Water main removal crosses 
existing gas lines. Contractor to be 
alerted of existing gas line at this 

location.  Protection may be 
required 

 
  

North Shore Gas 

STAGE 1/  
LOCATION 

TYPE DESCRIPTION RESPONSIBLE 
AGENCY 
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Woodward Avenue 
40+30.44 
25.56 RT 

Gas Proposed storm sewer crosses 
existing gas lines. Contractor to be 
alerted of existing gas line at this 

location.  Protection may be 
required 

North Shore Gas 

Woodward Avenue 
40+38.29 
25.56 RT 

Gas Proposed storm sewer crosses 
existing gas lines. Contractor to be 
alerted of existing gas line at this 

location.  Protection may be 
required 

North Shore Gas 

Hazel Avenue 
40+93.75 
25.63 RT 

Gas Proposed water service line in 
crosses with exisitng gas lines. 

Contractor to be alerted of existing 
gas line at this location.  Protection 

may be required 

North Shore Gas 

Hazel Avenue 
41+57.37 
25.69 RT 

Gas Proposed water service line in 
crosses with exisitng gas lines. 

Contractor to be alerted of existing 
gas line at this location.  Protection 

may be required 

North Shore Gas 

Clay Court 
43+53.14 
25.86 RT 

Gas Proposed storm sewer crosses 
existing gas lines. Contractor to be 
alerted of existing gas line at this 

location.  Protection may be 
required 

North Shore Gas 

Clay Court 
43+55.69 
25.86 RT 

Gas Water main removal crosses 
existing gas lines. Contractor to be 
alerted of existing gas line at this 

location.  Protection may be 
required 

North Shore Gas 

Clay Court 
43+61.40 
25.86 RT 

Gas Proposed water main crosses 
existing gas lines. Contractor to be 
alerted of existing gas line at this 

location.  Protection may be 
required 

North Shore Gas 

Clay Court 
43+79.11 
25.86 RT 

Gas Proposed storm sewer crosses 
existing gas lines. Contractor to be 
alerted of existing gas line at this 

location.  Protection may be 
required 

North Shore Gas 

Hazel Avenue 
44+12.84 
25.92 RT 

Gas Proposed water service line in 
crosses with exisitng gas lines. 

Contractor to be alerted of existing 
gas line at this location.  Protection 

may be required 

North Shore Gas 

Hazel Avenue 
44+91.87 
25.99 RT 

Gas Proposed water service line in 
crosses with exisitng gas lines. 

Contractor to be alerted of existing 
gas line at this location.  Protection 

may be required 

North Shore Gas 

Hazel Avenue 
45+84.74 
26.07 RT 

Gas Proposed water service line in 
crosses with exisitng gas lines. 

Contractor to be alerted of existing 
gas line at this location.  Protection 

may be required 
 
  

North Shore Gas 

STAGE 1/  
LOCATION 

TYPE DESCRIPTION RESPONSIBLE 
AGENCY 
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Alden Court 
46+71.95 
26.14 RT 

Gas Water main removal crosses 
existing gas lines. Contractor to be 
alerted of existing gas line at this 

location.  Protection may be 
required 

North Shore Gas 

Alden Court 
46+78.01 
26.15 RT 

Gas Proposed water main crosses 
existing gas lines. Contractor to be 
alerted of existing gas line at this 

location.  Protection may be 
required 

North Shore Gas 

Forest Avenue 
49+66.32 
13.17 RT 

Gas Proposed storm sewer crosses 
existing gas lines. Contractor to be 
alerted of existing gas line at this 

location.  Protection may be 
required 

North Shore Gas 

Forest Avenue 
49+99.05 
26.43 RT 

Gas Proposed water main crosses 
existing gas lines. Contractor to be 
alerted of existing gas line at this 

location.  Protection may be 
required 

North Shore Gas 

Forest Avenue 
50+04.63 
26.44 RT 

Gas Water main removal crosses 
existing gas lines. Contractor to be 
alerted of existing gas line at this 

location.  Protection may be 
required 

North Shore Gas 

Forest Avenue 
50+09.31 
26.44 RT 

Gas Proposed storm sewer crosses 
existing gas lines. Contractor to be 
alerted of existing gas line at this 

location.  Protection may be 
required 

North Shore Gas 

Hazel Avenue and 
Broadmoor Place 

23+66.11 
4.00 RT 

Telecommunications Cable overlaps the proposed storm 
sewer. Contractor to be alerted of 

existing cable at this location.  
Protection may be required 

ATT 

Hazel Avenue and 
Broadmoor Place 

23+66.11 
4.00 RT 

Telecommunications Cable overlaps the existing storm 
sewer to be removed. Contractor to 
be alerted of existing cable at this 

location.  Protection may be 
required 

ATT 

Hazel Avenue           
Mid Block 
26+52.22 
4.00 RT 

Telecommunications Cable overlaps the existing storm 
sewer to be removed. Contractor to 
be alerted of existing cable at this 

location.  Protection may be 
required 

ATT 

Hazel Avenue           
Mid Block 
26+52.22 
4.00 RT 

Telecommunications Cable overlaps the proposed storm 
sewer. Contractor to be alerted of 

existing cable at this location.  
Protection may be required 

ATT 

Hazel Avenue           
Mid Block 
26+71.15 
4.00 RT 

Telecommunications Cable overlaps the proposed water 
main. Contractor to be alerted of 

existing cable at this location.  
Protection may be required 

ATT 
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Stage 2 
 

LOCATION TYPE DESCRIPTION RESPONSIBLE 
AGENCY 

Hazel Avenue and 
Wilmot Road 

10+40.19, 7.77 RT 
10+46.94, 3.74 RT 

Gas Proposed storm sewer crosses 
existing gas lines. Contractor to be 
alerted of existing gas line at this 

location.  Protection may be 
required 

North Shore Gas 

Hazel Avenue 
12+40.31 
4.10 RT 

Gas Proposed storm sewer crosses 
existing gas lines. Contractor to be 
alerted of existing gas line at this 

location.  Protection may be 
required 

North Shore Gas 

Hazel Avenue 
13+57.83 
4.10 RT 

Gas Proposed water main crosses 
existing gas lines. Contractor to be 
alerted of existing gas line at this 

location.  Protection may be 
required 

North Shore Gas 

Hazel Avenue 
13+60.87 
4.10 RT 

Gas Water main removal crosses 
existing gas lines. Contractor to be 
alerted of existing gas line at this 

location.  Protection may be 
required 

North Shore Gas 

Hazel Avenue 
13+80.18 
4.00 LT 

Gas Proposed water main crosses 
existing gas lines. Contractor to be 
alerted of existing gas line at this 

location.  Protection may be 
required 

North Shore Gas 

Hazel Avenue 
13+80.18 
7.16 LT 

Gas Proposed water main removal 
crosses existing gas lines. 

Contractor to be alerted of existing 
gas line at this location.  Protection 

may be required 

North Shore Gas 

Hazel Avenue 
14+14.00 
21.78 LT 

Gas Proposed water service line in 
crosses with exisitng gas lines. 

Contractor to be alerted of existing 
gas line at this location.  Protection 

may be required 

North Shore Gas 

Hazel Avenue 
15+09.15 
21.78 LT 

Gas Proposed water service line crosses 
exisitng gas lines. Contractor to be 
alerted of existing gas line at this 

location.  Protection may be 
required 

North Shore Gas 

Hazel Avenue 
16+07.08 
21.78 LT 

Gas Proposed water service line crosses 
exisitng gas lines. Contractor to be 
alerted of existing gas line at this 

location.  Protection may be 
required 

North Shore Gas 

Hazel Avenue 
16+56.90 
34.76 LT 

Gas Storm sewer removal crosses 
existing gas lines. Contractor to be 
alerted of existing gas line at this 

location.  Protection may be 
required 

North Shore Gas 

Hazel Avenue 
16+76.92 
34.76 LT 

Gas Proposed water main crosses 
existing gas lines. Contractor to be 
alerted of existing gas line at this 

location.  Protection may be 
required 

North Shore Gas 
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STAGE 2/ 
LOCATION 

TYPE DESCRIPTION RESPONSIBLE 
AGENCY 

Hazel Avenue 
16+84.83 
34.76 LT 

Gas Proposed storm sewer crosses 
existing gas lines. Contractor to be 
alerted of existing gas line at this 

location.  Protection may be 
required 

North Shore Gas 

Hazel Avenue 
16+89.75 
33.63 LT 

Gas Proposed water valve crosses 
existing gas lines. Contractor to be 
alerted of existing gas line at this 

location.  Protection may be 
required 

North Shore Gas 

Hazel Avenue 
17+01.58 
19.74 LT 

Gas Proposed storm sewer crosses 
existing gas lines. Contractor to be 
alerted of existing gas line at this 

location.  Protection may be 
required 

North Shore Gas 

Hazel Avenue 
(WFNBCR) 
19+93.18 
23.13 LT 

Gas Proposed water main crosses 
existing gas lines. Contractor to be 
alerted of existing gas line at this 

location.  Protection may be 
required 

North Shore Gas 

Hazel Avenue 
(WFNBCR) 

20+05.45 TO 
20+46.13 
24.96 LT 

Gas Proposed water service line crosses 
exisitng gas lines. Contractor to be 
alerted of existing gas line at this 

location.  Protection may be 
required 

North Shore Gas 

Hazel Avenue 
21+67.32 
10.00 LT 

Gas Proposed water main crosses 
existing gas lines. Contractor to be 
alerted of existing gas line at this 

location.  Protection may be 
required 

North Shore Gas 

Hazel Avenue 
21+67.32 
7.28 LT 

Gas Water main removal crosses 
existing gas lines. Contractor to be 
alerted of existing gas line at this 

location.  Protection may be 
required 

North Shore Gas 

Broadmoor Place 
23+16.05 

39.14 LT TO 7.54 LT 

Gas Water main removal overlaps 
existing gas lines and proposed 

water main crosses gas line. 
Contractor to be alerted of existing 
gas line at this location.  Protection 

may be required 

North Shore Gas 

Praire Street 
30+18.06 
19.44 LT 

Gas Water main removal crosses 
existing gas lines. Contractor to be 
alerted of existing gas line at this 

location.  Protection may be 
required 

North Shore Gas 

Praire Street 
30+18.06 
14.71 LT 

Gas Proposed water main crosses 
existing gas lines. Contractor to be 
alerted of existing gas line at this 

location.  Protection may be 
required 

North Shore Gas 

Praire Street 
30+18.06 
11.56 LT 

Gas Proposed storm sewer crosses 
existing gas lines. Contractor to be 
alerted of existing gas line at this 

location.  Protection may be 
required 

North Shore Gas 
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STAGE 2/ 
LOCATION 

TYPE DESCRIPTION RESPONSIBLE 
AGENCY 

Wayne Avenue 
36+44.57 
36.62 LT 

Gas Proposed storm sewer crosses 
existing gas lines. Contractor to be 
alerted of existing gas line at this 

location.  Protection may be 
required 

North Shore Gas 

Wayne Avenue 
36+44.57 
24.99 LT 

Gas Storm sewer removal crosses 
existing gas lines. Contractor to be 
alerted of existing gas line at this 

location.  Protection may be 
required 

North Shore Gas 

Wayne Avenue 
36+44.57 
10.08 LT 

Gas Storm sewer removal crosses 
existing gas lines. Contractor to be 
alerted of existing gas line at this 

location.  Protection may be 
required 

North Shore Gas 

Wayne Avenue 
36+44.57 
7.03 LT 

Gas Proposed storm sewer crosses 
existing gas lines. Contractor to be 
alerted of existing gas line at this 

location.  Protection may be 
required 

North Shore Gas 

Hillside Avenue 
38+10.81 
48.98 LT 

Gas Proposed storm sewer crosses 
existing gas lines. Contractor to be 
alerted of existing gas line at this 

location.  Protection may be 
required 

North Shore Gas 

Hillside Avenue 
38+10.81 
22.11 LT 

Gas Water main removal crosses 
existing gas lines. Contractor to be 
alerted of existing gas line at this 

location.  Protection may be 
required 

North Shore Gas 

Hillside Avenue 
38+10.81 
16.37 LT 

Gas Water main removal crosses 
existing gas lines. Contractor to be 
alerted of existing gas line at this 

location.  Protection may be 
required 

North Shore Gas 

Hillside Avenue 
38+10.81 
17.38 LT 

Gas Storm sewer removal crosses 
existing gas lines. Contractor to be 
alerted of existing gas line at this 

location.  Protection may be 
required 

North Shore Gas 

Hillside Avenue 
38+10.81 
14.84 LT 

Gas Storm sewer removal crosses 
existing gas lines. Contractor to be 
alerted of existing gas line at this 

location.  Protection may be 
required 

North Shore Gas 

Hazel Avenue 
38+10.81 
4.00 LT 

Gas Proposed water main crosses 
existing gas lines. Contractor to be 
alerted of existing gas line at this 

location.  Protection may be 
required 

North Shore Gas 

Oakley Avenue 
41+47.85 
17.07 LT 

Gas Water main removal crosses 
existing gas lines. Contractor to be 
alerted of existing gas line at this 

location.  Protection may be 
required 

  

North Shore Gas 
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STAGE 2/ 
LOCATION 

TYPE DESCRIPTION RESPONSIBLE 
AGENCY 

Oakley Avenue 
41+47.85 
15.58 LT 

Gas Proposed storm sewer crosses 
existing gas lines. Contractor to be 
alerted of existing gas line at this 

location.  Protection may be 
required 

North Shore Gas 

Oakley Avenue 
41+47.90 
12.58 LT 

Gas Storm sewer removal crosses 
existing gas lines. Contractor to be 
alerted of existing gas line at this 

location.  Protection may be 
required 

North Shore Gas 

Oakley Avenue 
41+47.85 
8.02 LT 

Gas Water main removal crosses 
existing gas lines. Contractor to be 
alerted of existing gas line at this 

location.  Protection may be 
required 

North Shore Gas 

Oakley Avenue 
41+47.85 
4.00 LT 

Gas Proposed water main crosses 
existing gas lines. Contractor to be 
alerted of existing gas line at this 

location.  Protection may be 
required 

North Shore Gas 

Sheridan Avenue 
45+27.88 
19.54 LT 

Gas Water main removal crosses 
existing gas lines. Contractor to be 
alerted of existing gas line at this 

location.  Protection may be 
required 

North Shore Gas 

Sheridan Avenue 
45+27.88 
15.55 LT 

Gas Proposed storm sewer crosses 
existing gas lines. Contractor to be 
alerted of existing gas line at this 

location.  Protection may be 
required 

North Shore Gas 

Sheridan Avenue 
45+27.88 
12.80 LT 

Gas Storm sewer removal crosses 
existing gas lines. Contractor to be 
alerted of existing gas line at this 

location.  Protection may be 
required 

North Shore Gas 

Sheridan Avenue 
45+27.88 
11.74 LT 

Gas Storm sewer removal crosses 
existing gas lines. Contractor to be 
alerted of existing gas line at this 

location.  Protection may be 
required 

North Shore Gas 

Sheridan Avenue 
45+27.88 
7.45 LT 

Gas Water main removal crosses 
existing gas lines. Contractor to be 
alerted of existing gas line at this 

location.  Protection may be 
required 

North Shore Gas 

Sheridan Avenue 
45+27.88 
4.00 LT 

Gas Proposed water main crosses 
existing gas lines. Contractor to be 
alerted of existing gas line at this 

location.  Protection may be 
required 

North Shore Gas 

Forest Avenue 
49+55.66 
22.32 LT 

Gas Water main removal crosses 
existing gas lines. Contractor to be 
alerted of existing gas line at this 

location.  Protection may be 
required 

North Shore Gas 
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STAGE 2/ 
LOCATION 

TYPE DESCRIPTION RESPONSIBLE 
AGENCY 

Forest Avenue 
49+57.47 
16.29 LT 

Gas Storm sewer removal crosses 
existing gas lines. Contractor to be 
alerted of existing gas line at this 

location.  Protection may be 
required 

North Shore Gas 

Forest Avenue 
49+58.74 
12.07 LT 

Gas Proposed storm sewer crosses 
existing gas lines. Contractor to be 
alerted of existing gas line at this 

location.  Protection may be 
required 

North Shore Gas 

Forest Avenue 
49+59.94 
7.29 LT 

Gas Water main removal crosses 
existing gas lines. Contractor to be 
alerted of existing gas line at this 

location.  Protection may be 
required 

North Shore Gas 

Forest Avenue 
49+61.16 
4.00 LT 

Gas Proposed water main crosses 
existing gas lines. Contractor to be 
alerted of existing gas line at this 

location.  Protection may be 
required 

North Shore Gas 

Springfield Avenue 
59+19.77 
4.00 LT 

Gas Proposed water main crosses 
existing gas lines. Contractor to be 
alerted of existing gas line at this 

location.  Protection may be 
required 

North Shore Gas 

Hazel Avenue          
Mid Block 
13+31.42 
4.00 LT 

Electric Cable overlaps the proposed water 
main. Contractor to be alerted of 

existing cable at this location.  
Protection may be required 

ComEd 

Hazel Avenue          
Mid Block 
13+31.42 
7.95 LT 

Electric Cable overlaps the existing water 
main to be removed. Contractor to 
be alerted of existing cable at this 

location.  Protection may be 
required 

ComEd 

Hazel Avenue and 
Hillside Avenue 

38+03.04 
24.07 LT 

Electric The existing utility power pole is 
adjacent to proposed sidewalk and 

existing water main removal. 
Contractor to be alerted of existing 
cable at this location.  Protection 

may be required 

ComEd 

Hazel Avenue and 
Broadmoor Place 

23+69.46 
10.00 LT 

Telecommunications Cable overlaps the proposed water 
main. Contractor to be alerted of 

existing cable at this location.  
Protection may be required 

ATT 

Hazel Avenue and 
Broadmoor Place 

23+68.90 
7.63 LT 

Telecommunications Cable overlaps the existing water 
main to be removed. Contractor to 
be alerted of existing cable at this 

location.  Protection may be 
required 

ATT 

Hazel Avenue           
Mid Block 
26+57.66 
16.58 LT 

Telecommunications Cable overlaps the proposed water 
main. Contractor to be alerted of 

existing cable at this location.  
Protection may be required 

ATT 
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STAGE 2/ 
LOCATION 

TYPE DESCRIPTION RESPONSIBLE 
AGENCY 

Hazel Avenue           
Mid Block 
26+71.72 
16.67 LT 

Telecommunications Cable overlaps the proposed water 
main. Contractor to be alerted of 

existing cable at this location.  
Protection may be required 

ATT 

Hazel Avenue and 
Sheridan Avenue 

45+55.79 
19.72 LT 

Telecommunications Cable overlaps the proposed water 
main. Contractor to be alerted of 

existing cable at this location.  
Protection may be required 

ATT 

Hazel Avenue and 
Alden Court 
46+92.56 
22.85 LT 

Telecommunications Cable overlaps the proposed storm 
sewer. Contractor to be alerted of 

existing cable at this location.  
Protection may be required 

ATT 

Hazel Avenue and 
Alden Court 
47+03.18 
22.94 LT 

Telecommunications Cable overlaps the proposed water 
main. Contractor to be alerted of 

existing cable at this location.  
Protection may be required 

ATT 

Hazel Avenue and 
Alden Court 
47+53.22 
23.38 LT 

Telecommunications Cable overlaps the proposed water 
main. Contractor to be alerted of 

existing cable at this location.  
Protection may be required 

ATT 

Hazel Avenue and 
Alden Court 
48+03.35 
23.81 LT 

Telecommunications Cable overlaps the proposed water 
main. Contractor to be alerted of 

existing cable at this location.  
Protection may be required 

ATT 

Hazel Avenue and 
Alden Court 
48+84.72 
24.48 LT 

Telecommunications Cable overlaps the proposed water 
main. Contractor to be alerted of 

existing cable at this location.  
Protection may be required 

ATT 

Hazel Avenue and 
Forest Avenue 

49+66.34 
24.86 LT 

Telecommunications Cable overlaps the existing water 
main to be removed. Contractor to 
be alerted of existing cable at this 

location.  Protection may be 
required 

ATT 

Hazel Avenue and 
Forest Avenue 

49+72.18 
24.89 LT 

Telecommunications Cable overlaps the proposed water 
main. Contractor to be alerted of 

existing cable at this location.  
Protection may be required 

ATT 

Hazel Avenue and 
Forest Avenue 

49+91.26 
24.97 LT 

Telecommunications Cable overlaps the proposed storm 
sewer. Contractor to be alerted of 

existing cable at this location.  
Protection may be required 

ATT 

Hazel Avenue and 
Forest Avenue 

50+05.64 
25.04 LT 

Telecommunications Cable overlaps the existing storm 
sewer to be removed. Contractor to 
be alerted of existing cable at this 

location.  Protection may be 
required 

ATT 

Hazel Avenue and 
Chestnut Street 

52+71.26 
22.73 LT 

Telecommunications Cable overlaps the existing storm 
sewer to be removed. Contractor to 
be alerted of existing cable at this 

location.  Protection may be 
required 

ATT 

Hazel Avenue and 
Chestnut Street 

52+77.11 
24.42 LT 

Telecommunications Cable overlaps the existing storm 
sewer to be removed. Contractor to 
be alerted of existing cable at this 

location.  Protection may be 
required 

  

ATT 

Hazel Avenue and Telecommunications Cable overlaps the existing water ATT 
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Chestnut Street 
53+01.66 
22.93 LT 

main to be removed. Contractor to 
be alerted of existing cable at this 

location.  Protection may be 
required 

Hazel Avenue and 
Chestnut Street 

53+24.91 
23.14 LT 

Telecommunications Cable overlaps the existing storm 
sewer to be removed. Contractor to 
be alerted of existing cable at this 

location.  Protection may be 
required 

ATT 

Hazel Avenue and 
Chestnut Street 

53+24.91 
23.14 LT 

Telecommunications Cable overlaps the proposed storm 
sewer. Contractor to be alerted of 

existing cable at this location.  
Protection may be required 

ATT 

Hazel Avenue and 
Chestnut Street 

53+39.71 
23.26 LT 

Telecommunications Cable overlaps the existing storm 
sewer to be removed. Contractor to 
be alerted of existing cable at this 

location.  Protection may be 
required 

ATT 

Hazel Avenue and 
Chestnut Street 

53+53.87 
1.22  LT 

Telecommunications Cable overlaps the existing water 
main to be removed. Contractor to 
be alerted of existing cable at this 

location.  Protection may be 
required 

ATT 

 
 
 
Stage 3 
 

STAGE 3/ 
LOCATION 

TYPE DESCRIPTION RESPONSIBLE 
AGENCY 

Hazel Avenue and 
Rail Road 
54+23.69 
22.50 LT 

Telecommunications Cable overlaps the proposed water 
main. Contractor to be alerted of 
existing gas line at this location.  

Protection may be required 

Rogers 
Communications 

Hazel Avenue and 
Journal Place 

61+42.14 
6.50  LT 

Telecommunications Cable overlaps the existing water 
main to be removed. Contractor to 
be alerted of existing cable at this 

location.  Protection may be 
required 

ATT 

Hazel Avenue and 
Journal Place 

61+42.18 
4.00  LT 

Telecommunications Cable overlaps the proposed water 
main. Contractor to be alerted of 

existing cable at this location.  
Protection may be required 

ATT 

Hazel Avenue and 
Journal Place 

61+42.18 
7.00 RT 

Telecommunications Cable overlaps the proposed storm 
sewer. Contractor to be alerted of 

existing cable at this location.  
Protection may be required 

ATT 

Hazel Avenue and 
Journal Place 

61+42.18 
7.00 RT 

Telecommunications Cable overlaps the existing storm 
sewer to be removed. Contractor to 
be alerted of existing cable at this 

location.  Protection may be 
required 

ATT 

Hazel Avenue 
54+97.31 
25.88 RT 

Gas Proposed water main crosses 
existing gas lines. Contractor to be 
alerted of existing gas line at this 

location.  Protection may be 
required 

North Shore Gas 
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STAGE 3/ 
LOCATION 

TYPE DESCRIPTION RESPONSIBLE 
AGENCY 

Hazel Avenue 
55+03.17 
25.86 RT 

Gas Water main removal crosses 
existing gas lines. Contractor to be 
alerted of existing gas line at this 

location.  Protection may be 
required 

North Shore Gas 

Park Avenue 
55+24.91 
6.12 RT 

Gas Storm sewer removal crosses 
existing gas lines. Contractor to be 
alerted of existing gas line at this 

location.  Protection may be 
required 

North Shore Gas 

Park Avenue 
55+25.15 
7.00 RT 

Gas Proposed storm sewer crosses 
existing gas lines. Contractor to be 
alerted of existing gas line at this 

location.  Protection may be 
required 

North Shore Gas 

Hazel Avenue 
58+53.32 
24.53 RT 

Gas Proposed water service line in 
crosses with exisitng gas lines. 

Contractor to be alerted of existing 
gas line at this location.  Protection 

may be required 

North Shore Gas 

Hazel Avenue 
59+18.22 
24.29 RT 

Gas Water main removal crosses 
existing gas lines. Contractor to be 
alerted of existing gas line at this 

location.  Protection may be 
required 

North Shore Gas 

Springfield Avenue 
59+23.01 
7.00 RT 

Gas Proposed storm sewer crosses 
existing gas lines. Contractor to be 
alerted of existing gas line at this 

location.  Protection may be 
required 

North Shore Gas 

Springfield Avenue 
59+23.97 
10.26 RT 

Gas Proposed storm sewer crosses 
existing gas lines. Contractor to be 
alerted of existing gas line at this 

location.  Protection may be 
required 

North Shore Gas 

Hazel Avenue 
60+46.84 
23.80 RT 

Gas Proposed water main crosses 
existing gas lines. Contractor to be 
alerted of existing gas line at this 

location.  Protection may be 
required 

North Shore Gas 

Hazel Avenue 
60+48.99 
23.79 RT 

Gas Water main removal crosses 
existing gas lines. Contractor to be 
alerted of existing gas line at this 

location.  Protection may be 
required 

North Shore Gas 

Journal Place 
62+73.78 
8.74 LT 

Gas Proposed water main crosses 
existing gas lines. Contractor to be 
alerted of existing gas line at this 

location.  Protection may be 
required 

North Shore Gas 

Journal Place 
62+68.99 
3.58 RT 

Gas Water main removal crosses 
existing gas lines. Contractor to be 
alerted of existing gas line at this 

location.  Protection may be 
required 

North Shore Gas 
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STAGE 3/ 
LOCATION 

TYPE DESCRIPTION RESPONSIBLE 
AGENCY 

Journal Place 
62+64.18 
16.93 RT 

Gas Proposed storm sewer crosses 
existing gas lines. Contractor to be 
alerted of existing gas line at this 

location.  Protection may be 
required 

North Shore Gas 

Hazel Avenue and 
Park Avenue 

53+55.78 
22.50 LT 

Telecommunications Cable overlaps the proposed water 
main. Contractor to be alerted of 

existing cable at this location.  
Protection may be required 

Comcast 

Hazel Avenue and 
Park Avenue 

53+60.48 
0.70 LT 

Telecommunications Cable overlaps the existing water 
main to be removed. Contractor to 
be alerted of existing cable at this 

location.  Protection may be 
required 

Comcast 

Hazel Avenue and 
Park Avenue 

54+44.90 
7.67 RT 

Electric Cable overlaps the existing water 
main to be removed. Contractor to 
be alerted of existing cable at this 

location.  Protection may be 
required 

ComEd 

Hazel Avenue and 
Park Avenue 

54+46.77 
22.50 LT 

Electric Cable overlaps the proposed water 
main. Contractor to be alerted of 

existing cable at this location.  
Protection may be required 

ComEd 

Hazel Avenue and 
Park Avenue 

55+35.07 
6.65 RT 

Electric Cable overlaps the existing storm 
sewer to be removed. Contractor to 
be alerted of existing cable at this 

location.  Protection may be 
required 

ComEd 

Hazel Avenue and 
Park Avenue 

55+35.07 
6.65 RT 

Electric Cable overlaps the proposed storm 
sewer. Contractor to be alerted of 

existing cable at this location.  
Protection may be required 

ComEd 

Hazel Avenue and 
Park Avenue 

55+35.07 
4.00 LT 

Electric Cable overlaps the proposed water 
main. Contractor to be alerted of 

existing cable at this location.  
Protection may be required 

ComEd 

Hazel Avenue and 
Park Avenue 

55+36.20 
9.14 LT 

Electric Cable overlaps the existing water 
main to be removed. Contractor to 
be alerted of existing cable at this 

location.  Protection may be 
required 

ComEd 
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Agency/Company 
Responsible to 

Resolve Conflict 

Name of contact Phone E-mail address 

AT&T  Hector Garcia 630-573-6414 Hg2929@att.com 
ComED Angie Williams 

 
779-231-1064 

 
angela.williams@comed.com 

Comcast 
 

Aaron Powers 
 

224-229-5862 
 

aaron_powers@comcast.com 
 

Northshore Gas 
 

Jay Hammer 
 

847-263-3225 
 

jay.hammer@northshoregasdelivery.com 
 

Verizon/MCI Robert Butler  ROBERT.BUTLER@VERIZON.COM 
TDS MetroCom Rich Mosley 262-754-3063 Richard.Mosley@tdstelecom.com 

Rogers 
Communications 

Canada 

Julie Paulson 920-395-7125 JPAULSON@GABES.COM 

 
The above represents the best information available to the Department and is included for the 
convenience of the bidder.  The days required for conflict resolution should be considered in the bid as 
this information has also been factored into the timeline identified for the project when setting the 
completion date. The applicable portions of the Standard Specifications for Road and Bridge Construction 
shall apply.   
 
Estimated duration of time provided above for the first conflicts identified will begin on the date of the 
executed contract regardless of the status of the utility relocations.  The responsible agencies will be 
working toward resolving subsequent conflicts in conjunction with contractor activities in the number of 
days noted.  
 
The estimated relocation duration must be part of the progress schedule submitted by the contractor.  A 
utility kickoff meeting will be scheduled between the Department, the Department’s contractor and the 
utility companies when necessary.  The Department’s contractor is responsible for contacting J.U.L.I.E. 
prior to all excavation work. 
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PUBLIC CONVENIENCE AND SAFETY (D1) 
Effective: May 1, 2012 
Revised: July 15, 2012 
 
Add the following to the end of the fourth paragraph of Article 107.09: 
 

“If the holiday is on a Saturday or Sunday, and is legally observed on a Friday or Monday, the 
length of Holiday Period for Monday or Friday shall apply.” 

 
Add the following sentence after the Holiday Period table in the fourth paragraph of Article 107.09: 
 

“The Length of Holiday Period for Thanksgiving shall be from 5:00 AM the Wednesday prior to 
11:59 PM the Sunday After” 

 
Delete the fifth paragraph of Article 107.09 of the Standard Specifications: 
 

“On weekends, excluding holidays, roadways with Average Daily Traffic of 25,000 or greater, all 
lanes shall be open to traffic from 3:00 P.M. Friday to midnight Sunday except where structure 
construction or major rehabilitation makes it impractical.” 
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DETECTOR LOOP REPLACEMENT AND/OR INSTALLATION (ROADWAY GRINDING, 
RESURFACING, & PATCHING OPERATIONS) (D1) 
Effective: January 1, 1985  
Revised: March 1, 2024 
886.02TS 
 
The following Traffic Signal Special Provisions and the “District 1 Standard Traffic Signal Design Details” 
supplement the requirements of the State of Illinois “Standard Specifications for Road and Bridge 
Construction” Sections 810, 886, 1079 and 1088. 
 
The intent of this Special Provision is to prescribe the materials and construction methods commonly 
used to replace traffic signal detector loops and replace magnetic signal detectors with detector loops 
during roadway resurfacing, grinding and patching operations. Loop detector replacement will not require 
the transfer of traffic signal maintenance from the District Electrical Maintenance Contractor to this 
Contract’s electrical contractor. Replacement of magnetic detector will require wiring revisions inside the 
control cabinet and therefore the transfer of maintenance will be required. All material furnished shall be 
new. The locations and the details of all installations shall be as indicated on the Plans or as directed by 
the Engineer. 
 
The work to be provided under the Contract consists of furnishing and installing all traffic signal work as 
specified on the Plans and as specified herein in a manner acceptable and approved by the Engineer. 
 
Notification of Intent to Work. 
Contracts such as pavement grinding or patching which result in the destruction of traffic signal detection 
require a notification of intent to work and an inspection. A minimum of seven (7) working days prior to the 
detection removal, the Contractor shall notify the Area Traffic Signal Maintenance and Operations 
Engineer. 
 
Failure to provide proper notification may require the District’s Electrical Maintenance Contractor to be 
called to investigate complaints of inadequate traffic signal timing. All costs associated with these 
expenses will be paid for by the Contractor at no additional expense to the Department according to 
Section 109 of the Standard Specifications. 
 
Removal, Disposal and Salvage of Existing Traffic Signal Equipment. 
The removal, disposal, and salvage of existing traffic signal equipment shall be included in the cost of this 
item. All material and equipment removed shall become the property of the Contractor and disposed of by 
the Contractor outside the State’s right-of-way. No additional compensation shall be provided to the 
Contractor for removal, disposal or salvage expense for the work in this contract. 
 
DETECTOR LOOP REPLACEMENT.  
This work shall consist of replacing existing detector loops which are destroyed during grinding, 
resurfacing, or patching operations. 
 
If damage to the detector loop is unavoidable, replacement of the existing detection system will be 
necessary. This work shall be completed by an approved Electrical Contractor as directed by the 
Engineer. 
 
Replacement of the loops shall be accomplished in the following manner: The Area Traffic Signal 
Maintenance and Operations Engineer shall be called to approve loop locations prior to the cutting of the 
pavement. The Contractor may reuse the existing coilable non-metallic conduit (CNC) located between 
the existing handhole and the pavement if it hasn’t been damaged. CNC meeting the requirements of 
NEC Article 353 shall be used for detector loop raceways to the handholes. All burrs shall be removed 
from the edges of the existing conduit which could cause damage to the new detector loop during 
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installation. If the existing conduit is damaged beyond repair, if it cannot be located, or if additional 
conduits are required for each proposed loop, the Contractor shall be required to drill through the existing 
pavement into the appropriate handhole and install 1 in. (25 mm) CNC. This work and the required 
materials shall not be paid for separately but shall be included in the pay item Detector Loop 
Replacement. Once suitable CNC raceways is established, the loop may be cut, installed, sealed and 
spliced to the twisted-shielded lead-in cable in the handhole. 
 
All loops installed in new asphalt pavement shall be installed in the binder course and not in the surface 
course. The edge of pavement or the curb shall be cut with a 1/4 in. (6.3 mm) deep x 4 in. (100 mm) saw-
cut to mark location of each loop lead-in. 
 
A minimum of seven (7) working days prior to the Contractor cutting loops, the Contractor shall have the 
proposed loop locations marked and contact the Area Traffic Signal Maintenance and Operations 
Engineer to inspect and approve the layout. 
 
Loop detectors shall be installed according to the requirements of the “District 1 Standard Traffic Signal 
Design Details.” Saw-cuts from the loop to the edge of pavement shall be made perpendicular to the edge 
of pavement when possible in order to minimize the length of the saw-cut unless directed otherwise by 
the Engineer or as shown on the plan. 
 
The detector loop cable insulation shall be labeled with the cable specifications. 
 
Each loop detector lead-in wire shall be labeled in the handhole using a waterproof tag secured to each 
wire with nylon ties. The lead-in wire, including all necessary connections for proper operation, from the 
edge of pavement to the handhole, shall be included in the detector loop pay item. 
 
Loop sealant shall be a two-component thixotropic chemically cured polyurethane. The sealant shall be 
installed 1/8 in. (3 mm) below the pavement surface. If installed above the surface the excess shall be 
removed immediately. 
 
Round loop(s) 6 ft (1.8 m) in diameter may be substituted for 6 ft (1.8 m) x 6 ft (1.8 m) square loop(s) and 
shall be paid for as 24 ft (7.2 m) of detector loop. 
 
Resistance to ground shall be a minimum of 500 mega-ohms under any conditions of weather or 
moisture. Inductance shall be more than 50 and less than 700 microhenries. 
 
Heat shrink splices shall be used according to the “District 1 Standard Traffic Signal Design Details.” 
 
Detector loop replacement shall be measured along the sawed slot in the pavement containing the loop 
cable up to the edge of pavement, rather than the actual length of the wire in the slot.   Drilling handholes, 
sawing the pavement, furnishing and installing CNC to the appropriate handhole, cable splicing to provide 
a fully operable detector loop, testing and all trench and backfill shall be included in this item. 
 

Basis of Payment.   
Detector Loop Replacement shall be paid for at the Contract unit price per foot (meter) of 
DETECTOR LOOP REPLACEMENT. 

  
MAGNETIC DETECTOR REMOVAL AND DETECTOR LOOP INSTALLATION.   
This work shall consist of the removal of existing magnetic detectors, magnetic detector lead-in cable and 
magnetic detection amplifiers and related control equipment wiring, installation of detector lead-in cable, 
detector loops, detector amplifiers and related equipment wiring. The detector loop, cable, and amplifier 
shall be installed according to the applicable portions of the Standard Specifications and the applicable 
portions of the Special Provision for “Detector Loop Replacement.” All drilling of handholes, furnishing 
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and installing CNC, cable splicing, trench and backfill, removal of equipment, and removing cable from 
conduit shall be included in this item. 
 

Basis of Payment.   
Magnetic Detector Removal and Detector Loop Installation shall be paid for at the contract unit 
price per foot (meter) for DETECTOR LOOP, TYPE I, per each for INDUCTIVE LOOP 
DETECTOR, and foot (meter) for ELECTRIC CABLE IN CONDUIT, LEAD-IN, NO. 14  1 PAIR. 
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RECLAIMED ASPHALT PAVEMENT FOR NON-POROUS EMBANKMENT AND BACKFILL (D1) 
Effective:  April 1, 2001 
Revised:  January 1, 2007 

 
Add the following sentence to Article 1004.05 (a) of the Standard Specifications: 
 

"Reclaimed Asphalt Pavement (RAP) may be used as aggregate in Non-porous Granular 
Embankment and Backfill.  The RAP material shall be reclaimed asphalt pavement material 
resulting from the cold milling or crushing of an existing hot-mix bituminous concrete pavement 
structure, including shoulders.  RAP containing contaminants such as earth, brick, concrete, 
sheet asphalt, sand, or other materials identified by the Department will be unacceptable until the 
contaminants are thoroughly removed. 

 
Add the following sentence to Article 1004.05 (c)(2) of the Standard Specifications: 
 

"One hundred percent of the RAP when used shall pass the 3 inch (75 mm) sieve.  The RAP 
shall be well graded from coarse to fine.  RAP that is gap-graded or single-sized will not be 
accepted.” 
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AGGREGATE SURFACE COURSE FOR TEMPORARY ACCESS (D1) 
Effective: April 1, 2001 
Revised:  January 2, 2007 
 
Revise Article 402.10 of the Standard Specifications to read: 
 

“402.10 For Temporary Access.  The contractor shall construct and maintain aggregate surface 
course for temporary access to private entrances, commercial entrances and roads according to Article 
402.07 and as directed by the Engineer.  
 

The aggregate surface course shall be constructed to the dimensions and grades specified below, 
except as modified by the plans or as directed by the Engineer. 
 

(a) Private Entrance.  The minimum width shall be 12 ft (3.6 m). The minimum compacted thickness 
shall be 6 in. (150 mm).  The maximum grade shall be eight percent, except as required to match 
the existing grade. 

 
(b) Commercial Entrance.  The minimum width shall be 24 ft (7.2 m). The minimum compacted 

thickness shall be 9 in. (230 mm).  The maximum grade shall be six percent, except as required 
to match the existing grade. 

 
(c) Road.  The minimum width shall be 24 ft (7.2 m). The minimum compacted thickness shall be 9 

in. (230 mm).  The grade and elevation shall be the same as the removed pavement, except as 
required to meet the grade of any new pavement constructed.  

 
Maintaining the temporary access shall include relocating and/or regrading the aggregate surface 

coarse for any operation that may disturb or remove the temporary access.  The same type and gradation 
of material used to construct the temporary access shall be used to maintain it. 
 

When use of the temporary access is discontinued, the aggregate shall be removed and utilized in 
the permanent construction or disposed of according to Article 202.03.” 
 
Add the following to Article 402.12 of the Standard Specifications: 
 

“Aggregate surface course for temporary access will be measured for payment as each for every 
private entrance, commercial entrance or road constructed for the purpose of temporary access.  If a 
residential drive, commercial entrance, or road is to be constructed under multiple stages, the aggregate 
needed to construct the second or subsequent stages will not be measured for payment but shall be 
included in the cost per each of the type specified.” 
 
Revise the second paragraph of Article 402.13 of the Standard Specifications to read: 
 

“Aggregate surface course for temporary access will be paid for at the contract unit price per each for 
TEMPORARY ACCESS (PRIVATE ENTRANCE), TEMPORARY ACCESS (COMMERCIAL ENTRANCE) 
or TEMPORARY ACCESS (ROAD). 
 

Partial payment of the each amount bid for temporary access, of the type specified, will be paid 
according to the following schedule: 
 

(a) Upon construction of the temporary access, sixty percent of the contract unit price per each, of 
the type constructed, will be paid. 

 
(b) Subject to the approval of the Engineer for the adequate maintenance and removal of the 

temporary access, the remaining forty percent of the pay item will be paid upon the permanent 
removal of the temporary access.” 
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HOT-MIX ASPHALT BINDER AND SURFACE COURSE (D1) 
Effective:  November 1, 2019 
Revised:  December 1, 2021 
 
Revise Article 1004.03(c) to read: 
 

“(c) Gradation.  The coarse aggregate gradations shall be as listed in the following table. 
 

Use Size/Application Gradation No. 
Class A-1, A-2, & A-3 3/8 in. (10 mm) Seal CA 16 or CA 20 
Class A-1 1/2 in. (13 mm) Seal CA 15 
Class A-2 & A-3 Cover Coat CA 14 

HMA High ESAL 

IL-19.0; 
Stabilized Subbase IL-19.0 

CA 11 1/ 

SMA 12.5 2/ CA 134/, CA 14, or CA 16 
SMA 9.5 2/ CA 133/4/ or CA 163/ 

IL-9.5 CA 16, CM 134/ 

IL-9.5FG CA 16 

HMA Low ESAL 
IL-19.0L CA 11 1/ 

IL-9.5L CA 16 
 

1/ CA 16 or CA 13 may be blended with the CA 11. 
 
2/ The coarse aggregates used shall be capable of being combined with the fine aggregates and 

mineral filler to meet the approved mix design and the mix requirements noted herein. 
 
3/ The specified coarse aggregate gradations may be blended. 
 
4/ CA 13 shall be 100 percent passing the 1/2 in. (12.5mm) sieve.” 

 
Revise Article 1004.03(e) of the Supplemental Specifications to read: 
 
 “(e) Absorption. For SMA the coarse aggregate shall also have water absorption  
 ≤ 2.0 percent.” 
 
Revise the “High ESAL” portion of the table in Article 1030.01 to read: 
 

“High ESAL 
Binder Courses 

IL-19.0, IL-9.5, IL-9.5FG, IL-4.75, SMA 
12.5,  
Stabilized Subbase IL-19.0  

Surface Courses IL-9.5, IL-9.5FG, 
SMA 12.5, SMA 9.5” 

 
Revise Note 2. and add Note 6 to Article 1030.02 of the Standard Specifications to read: 
 

               “Item                                                                                  Article/Section 
 
(g)Performance Graded Asphalt Binder (Note 6)                                   1032 
(h) Fibers (Note 2) 

 
Note 2. A stabilizing additive such as cellulose or mineral fiber shall be added to the SMA mixture 
according to Illinois Modified AASHTO M 325.  The stabilizing additive shall meet the Fiber 
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Quality Requirements listed in Illinois Modified AASHTO M 325.  Prior to approval and use of 
fibers, the Contractor shall submit a notarized certification by the producer of these materials 
stating they meet these requirements. Reclaimed Asphalt Shingles (RAS) may be used in Stone 
Matrix Asphalt (SMA) mixtures designed with an SBA polymer modifier as a fiber additive if the 
mix design with RAS included meets AASHTO T305 requirements. The RAS shall be from a 
certified source that produces either Type I or Type 2. Material shall meet requirements noted 
herein and the actual dosage rate will be determined by the Engineer. 
 
Note 6. The asphalt binder shall be an SBS PG 76-28 when the SMA is used on a full-depth 
asphalt pavement and SBS PG 76-22 when used as an overlay, except where modified herein. 
The asphalt binder shall be a SBS PG 76-22 for IL-4.75, except where modified herein..” 
 

Revise table in Article 1030.05(a) of the Standard Specifications to read: 
 

“MIXTURE COMPOSITION (% PASSING) 1/ 

Sieve 
Size 

IL-19.0 mm SMA 
12.5 SMA 9.5 IL-9.5mm IL-9.5FG IL-4.75 mm 

min max min max min max min max min max min max 
1 1/2 in 

(37.5 mm)             
1 in. 

(25 mm)  100           

3/4 in. 
(19 mm) 90 100  100         

1/2 in. 
(12.5 mm) 75 89 80 100  100  100  100  100 

3/8 in. 
(9.5 mm)    65 90 100 90 100 90 100  100 

#4 
(4.75 mm) 40 60 20 30 36 50 34 69 60 756/ 90 100 

#8 
(2.36 mm) 20 42 16 24 4/ 16 324/ 34 5/ 52 2/ 45 606/ 70 90 

#16 
(1.18 mm) 15 30     10 32 25 40 50 65 

#30 
(600 µm)   12 16 12 18   15 30   

#50 
(300 µm) 6 15     4 15 8 15 15 30 

#100 
(150 µm) 4 9     3 10 6 10 10 18 

#200 
(75 µm) 3.0 6.0 7.0 9.0 3/ 7.5 9.5 3/ 4.0 6.0 4.0 6.5 7.0 9.0 3/ 

#635 
(20 µm)   ≤ 3.0 ≤ 3.0       

Ratio 
Dust/Asphalt 

Binder 
 1.0  1.5  1.5  1.0 

 
1.0  1.0 

 
1/ Based on percent of total aggregate weight. 
 
2/ The mixture composition shall not exceed 44 percent passing the #8 (2.36 mm) sieve for 

surface courses with Ndesign = 90. 
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3/ Additional minus No. 200 (0.075 mm) material required by the mix design shall be 
mineral filler, unless otherwise approved by the Engineer. 

4/ When establishing the Adjusted Job Mix Formula (AJMF) the percent passing the #8 
(2.36 mm) sieve shall not be adjusted above the percentage stated on the table.  

5/ When establishing the Adjusted Job Mix Formula (AJMF) the percent passing the #8 
(2.36 mm) sieve shall not be adjusted below 34 percent. 

6/ When the mixture is used as a binder, the maximum shall be increased by 0.5 percent 
passing.” 

 
Revise Article 1030.05(b) of the Standard Specifications to read: 

  
(b) Volumetric Requirements.  The target value for the air voids of the HMA shall be 4.0 percent, for IL-

4.75 and SMA mixtures it shall be 3.5 percent and for Stabilized Subbase it shall be 3.0 percent at 
the design number of gyrations.  The voids in the mineral aggregate (VMA) and voids filled with 
asphalt binder (VFA) of the HMA design shall be based on the nominal maximum size of the 
aggregate in the mix and shall conform to the following requirements. 

    
 Voids in the Mineral Aggregate (VMA), 

% Minimum for Ndesign 
Mix Design 30 50 70 80 90 

IL-19.0  13.5 13.5  13.5 
IL-9.5  15.0 15.0   
IL-9.5FG  15.0 15.0   
IL-4.751/  18.5    
SMA-12.51/2/5/    17.03//16.04/  
SMA-9.51/2/5/    17.03//16.04/  
IL-19.0L 13.5     
IL-9.5L 15.0     

 
 

1/ Maximum draindown shall be 0.3 percent according to Illinois Modified AASHTO T 
305. 
 

2/ The draindown shall be determined at the JMF asphalt binder content at the 
mixing temperature plus 30°F. 
 

3/ Applies when specific gravity of coarse aggregate is ≥ 2.760. 
 

4/ Applies when specific gravity of coarse aggregate is < 2.760. 
 

5/ For surface course, the coarse aggregate can be crushed steel slag, crystalline 
crushed stone or crushed sandstone. For binder course, coarse aggregate shall 
be crushed stone (dolomite), crushed gravel, crystalline crushed stone, or crushed 
sandstone” 

 
Revise the last paragraph of Article 1102.01 (a) (5) of the Standard Specifications to read: 
 
 “IL-4.75 and Stone Matrix Asphalt (SMA) mixtures which contain aggregate having absorptions 
greater than or equal to 2.0 percent, or which contain steal slag sand, shall have minimum surge bin 
storage plus haul time of 1.5 hours.” 
 
Add after third sentence of Article 1030.09(b) to read: 
 
“ If the Contractor and Engineer agree the nuclear density test method is not appropriate for the mixture, 
cores shall be taken at random locations determined according to the QC/QA document "Determination 
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of Random Density Test Site Locations".  Core densities shall be determined using the Illinois Modified 
AASHTO T 166 or T 275 procedure.” 

 
Revise Table 1 and Note 4/ of Table 1 in Article 406.07(a) of the Standard Specifications to read: 
 Breakdown/Intermediate 

Roller  
(one of the following) 

Final Roller 
(one or more of  
the following) 

Density Requirement 

IL-9.5, IL-9.5FG, IL-
19.01/  

VD, P , TB, 3W, OT, OB VS, TB, TF, OT As specified in Section 
1030 

IL-4.75 and SMA 3/ 

4/ 
TB, 3W, OT TF, 3W As specified in Section 

1030 

Mixtures on Bridge 
Decks 2/ 

TB TF As specified in Articles 
582.05 and 582.06. 

 
“4/  The Contractor shall provide a minimum of two steel-wheeled tandem rollers (T B), and/or three-wheel 

(3W) rollers for breakdown, except one of the (TB) or (3W) rollers shall be 84 inches (2.14 m) wide 
and a weight of 315 pound per linear inch (PLI) (5.63 kg/mm) and one of the (TB) or (3W) rollers can 
be substituted for an oscillatory roller (OT). TF rollers shall be a minimum of 280 lb/in. (50 N/mm). The 
3W and TB rollers shall be operated at a uniform speed not to exceed 3 mph (5 km/h), with the drive 
roll for TB rollers nearest the paver and maintain an effective rolling distance of not more than 150 ft 
(45 m) behind the paver.” 

 
Add the following after the fourth paragraph of Article 406.13 (b): 
 
“The plan quantities of SMA mixtures shall be adjusted using the actual approved binder and surface Mix 
Design’s Gmb.” 
 
Revise first paragraph of Article 1030.10 of the Standard Specifications to read: 
 

“A test strip of 300 ton (275 metric tons), except for SMA mixtures it will be 400 ton (363 metric ton), 
will be required for each mixture on each contract at the beginning of HMA production for each 
construction year according to the Manual of Test Procedures for Materials “Hot Mix Asphalt Test Strip 
Procedures”. At the request of the Producer, the Engineer may waive the test strip if previous 
construction during the current construction year has demonstrated the constructability of the mix using 
Department test results.” 
 
Revise third paragraph of Article 1030.10 of the Standard Specifications to read: 
 
 “When a test strip is constructed, the Contractor shall collect and split the mixture according to 
the document “Hot-Mix Asphalt Test Strip Procedures”. The Engineer, or a representative, shall deliver 
split sample to the District Laboratory for verification testing. The Contractor shall complete mixture tests 
stated in Article 1030.09(a). Mixture sampled shall include enough material for the Department to conduct 
mixture tests detailed in Article 1030.09(a) and in the document “Hot-Mix Asphalt Mixture Design 
Verification Procedure” Section 3.3. The mixture test results shall meet the requirements of Articles 
1030.05(b) and 1030.05(d), except Hamburg wheel tests will only be conducted on High ESAL mixtures 
during production.” 
 
 
  



 
VILLAGE OF DEERFIELD 

FAU ROUTE 1263 (HAZEL AVENUE) 
SECTION 20-00108-00-PV 

CONTRACT NO. 61K74 
LAKE COUNTY 

51 
 

ADJUSTMENTS AND RECONSTRUCTIONS (D1) 
Effective:  March 15, 2011 
Revised: October 1, 2021 
 
Revise the first paragraph of Article 602.04 to read: 
 

“602.04  Concrete.  Cast-in-place concrete for structures shall be constructed of Class SI 
concrete according to the applicable portions of Section 503.  Cast-in-place concrete for 
pavement patching around adjustments and reconstructions shall be constructed of Class PP-2 
concrete, unless otherwise noted in the plans, according to the applicable portions of Section 
1020.” 
 
Revise the third, fourth and fifth sentences of the second paragraph of Article 602.11(c) to read: 
 
“Castings shall be set to the finished pavement elevation so that no subsequent adjustment will 
be necessary, and the space around the casting shall be filled with Class PP-2 concrete, unless 
otherwise noted in the plans, to the elevation of the surface of the base course or binder course.  
HMA surface or binder course material shall not be allowed.  The pavement may be opened to 
traffic according to Article 701.17(e)(3)b.” 
 
Revise Article 603.05 to read: 
 

“603.05  Replacement of Existing Flexible Pavement.  After the castings have been 
adjusted, the surrounding space shall be filled with Class PP-2 concrete, unless otherwise noted 
in the plans, to the elevation of the surface of the base course or binder course.  HMA surface 
or binder course material shall not be allowed.  The pavement may be opened to traffic 
according to Article 701.17(e)(3)b.” 
 
Revise Article 603.06 to read: 
 

“603.06  Replacement of Existing Rigid Pavement.  After the castings have been 
adjusted, the pavement and HMA that was removed, shall be replaced with Class PP-2 
concrete, unless otherwise noted in the plans, not less than 9 in. (225 mm) thick.  The pavement 
may be opened to traffic according to Article 701.17(e)(3)b. 

 
The surface of the Class PP concrete shall be constructed flush with the adjacent surface.” 
 
Revise the first sentence of Article 603.07 to read: 
 

“603.07  Protection Under Traffic.  After the casting has been adjusted and the Class PP 
concrete has been placed, the work shall be protected by a barricade and two lights according 
to Article 701.17(e)(3)b.” 
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DRAINAGE AND INLET PROTECTION UNDER TRAFFIC (D1) 
Effective:  April 1, 2011 
Revised:  April 2, 2011 
 
Add the following to Article 603.02 of the Standard Specifications: 
 

“ (i) Temporary Hot-Mix Asphalt (HMA) Ramp (Note 1) ………………………………. ....... 1030 
(j) Temporary Rubber Ramps (Note 2) 

 
Note 1. The HMA shall have maximum aggregate size of 3/8 in. (95 mm). 
 
Note 2. The rubber material shall be according to the following. 

Property Test Method Requirement 

Durometer Hardness, Shore A ASTM D 2240 75 ±15 
Tensile Strength, psi (kPa) ASTM D 412 300 (2000) min 
Elongation, percent ASTM D 412 90 min 
Specific Gravity ASTM D 792 1.0 - 1.3 
Brittleness, °F (°C) ASTM D 746 -40 (-40)” 

 
Revise Article 603.07 of the Standard Specifications to read: 
 

“603.07 Protection Under Traffic.  After the casting has been adjusted and the Class PP 
concrete has been placed, the work shall be protected by a barricade and two lights according 
to Article 701.17(e)(3)b. 

 
When castings are under traffic before the final surfacing operation has been started, 

properly sized temporary ramps shall be placed around the drainage and/or utility castings 
according to the following methods.  
 

(a) Temporary Asphalt Ramps.  Temporary hot-mix asphalt ramps shall be placed 
around the casting, flush with its surface and decreasing to a featheredge in a 
distance of 2 ft (600 mm) around the entire surface of the casting.  
 

(b) Temporary Rubber Ramps.  Temporary rubber ramps shall only be used on 
roadways with permanent posted speeds of 40 mph or less and when the height of 
the casting to be protected meets the proper sizing requirements for the rubber 
ramps as shown below. 

Dimension Requirement 

Inside Opening Outside dimensions of casting + 1 in. (25 mm) 
Thickness at inside 
edge 

Height of casting  ± 1/4 in. (6 mm) 

Thickness at 
outside edge 

1/4 in. (6 mm) max. 

Width, measured 
from inside opening 
to outside edge 

8 1/2 in. (215 mm) min 
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Placement shall be according to the manufacturer’s specifications. 
 

Temporary ramps for castings shall remain in place until surfacing operations are undertaken 
within the immediate area of the structure.  Prior to placing the surface course, the temporary 
ramp shall be removed.  Excess material shall be disposed of according to Article 202.03.” 
 
  



 
VILLAGE OF DEERFIELD 

FAU ROUTE 1263 (HAZEL AVENUE) 
SECTION 20-00108-00-PV 

CONTRACT NO. 61K74 
LAKE COUNTY 

54 
 

STORM SEWER ADJACENT TO OR CROSSING WATER MAIN (D1) 
Effective: February 1, 1996 
Revised: January 1, 2007 
 
This work consists of constructing storm sewer adjacent to or crossing a water main, at the locations 
shown on the plans.  The material and installation requirements shall be according to the latest edition of 
the “Standard Specifications for Water and Sewer Main Construction in Illinois”, and the applicable 
portions of Section 550 of the Standard Specifications; which may include concrete collars and encasing 
pipe with seals if required. 
 
Pipe materials shall meet the requirements of Sections 40 and 41-2.01 of the “Standard Specifications for 
Water and Sewer Main Construction in Illinois”, except PVC pipe will not be allowed.  Ductile-Iron pipe 
shall meet the minimum requirements for Thickness Class 50. 
 
Encasing of standard type storm sewer, according to the details for “Water and Sewer Separation 
Requirements (Vertical Separation)” in the “STANDARD DRAWINGS” Division of the “Standard 
Specifications for Water and Sewer Main Construction in Illinois”, may be used for storm sewers crossing 
water mains. 
 
Basis of Payment: This work will be paid according to Article 550.10 of the Standard Specifications, 
except the pay item shall be STORM SEWER (WATER MAIN REQUIREMENTS), of the diameter 
specified. 
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ENGINEER’S FIELD OFFICE TYPE A (D1) 
Effective: January 1, 2022 
 
Revise the first paragraph of Article 670.02 to read: 
 
    670.02 Engineer's Field Office Type A (D1). Type A (D1) field offices shall have a ceiling height 
of not less than 7 feet and a floor space of not less than 1000 square feet with a minimum of two separate 
offices. The office shall also have a separate storage room capable of being locked for the storage of the 
nuclear measuring devices. The office shall be provided with sufficient heat, natural and artificial light, and 
air conditioning. Doors and windows shall be equipped with locks approved by the Engineer. 
 
Add the following to Article 670.07 Basis of Payment. 
 
The building or buildings, fully equipped, will be paid for at the contract unit price per calendar month or 
fraction thereof for ENGINEER'S FIELD OFFICE, TYPE A (D1). 
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TRAFFIC CONTROL AND PROTECTION (ARTERIALS) (D1) 
Effective: February 1, 1996 
Revised: March 1, 2011 
 
Specific traffic control plan details and Special Provisions have been prepared for this contract. This work 
shall include all labor, materials, transportation, handling and incidental work necessary to furnish, install, 
maintain and remove all traffic control devices required as indicated in the plans and as approved by the 
Engineer. 
 
When traffic is to be directed over a detour route, the Contractor shall furnish, erect, maintain and remove 
all applicable traffic control devices along the detour route according to the details shown in the plans. 
 
Method of Measurement:  All traffic control (except “Traffic Control and Protection (Expressways)” and 
temporary pavement markings) indicated on the traffic control plan details and specified in the Special 
Provisions will be measured for payment on a lump sum basis. 
 
Basis of Payment:  All traffic control and protection will be paid for at the contract lump sum price for 
TRAFFIC CONTROL AND PROTECTION (SPECIAL). 
 
Temporary pavement markings will be paid for separately unless shown on a Standard. 
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TRAFFIC CONTROL PLAN (D1) 
Effective:  September 30, 1985   
Revised:  January 1, 2007 
 
Traffic Control shall be according to the applicable sections of the Standard Specifications, the 
Supplemental Specifications, the "Illinois Manual on Uniform Traffic Control Devices for Streets and 
Highways", any special details and Highway Standards contained in the plans, and the Special Provisions 
contained herein. 
 
Special attention is called to Article 107.09 of the Standard Specifications and the following Highway 
Standards, Details, Quality Standard for Work Zone Traffic Control Devices, Recurring Special Provisions 
and Special Provisions contained herein, relating to traffic control. 
 
The Contractor shall contact the District One Bureau of Traffic at least 72 hours in advance of beginning 
work. 
 
STANDARDS:  
 
701006-05 OFF-RD OPERATIONS, 2L, 2W, 15’ TO 24’ FROM EDGE OF PVMT 
701011-04 OFF-RD MOVING OPERATIONS, 2L, 2W, DAY ONLY 
701101-05 OFF-RD OPERATIONS, MULTILANE, 15’ TO 24’ FROM EDGE OF PVMT  
701301-04 LANE CLOSURE, 2L, 2W, SHORT TIME OPERATIONS 
701311-03 LANE CLOSURE 2L, 2W MOVING OPERATIONS – DAY ONLY 
701501-06 URBAN LANE CLOSURE, 2L, 2W, UNDIVIDED 
701701-10 URBAN LANE CLOSURE, MULTILANE INTERSECTION 
701801-06 SIDEWALK, CORNER, OR CROSSWALK CLOSURE 
701901-09 TRAFFIC CONTROL DEVICES 
780001-05 TYPICAL PAVEMENT MARKINGS 
 
DETAILS: 
 
TC-10 T.C & PROTECTION SIDE ROADS, INTERSECTIONS, & DRIVEWAYS 
TC-13 DISTRICT ONE TYPICAL PAVEMENT MARKINGS 
TC-16 PAVEMENT MARKING LETTERS AND SYMBOLS FOR TRAFFIC STAGING 
TC-22 ARTERIAL ROAD INFORMATION SIGN 
TC-26 DRIVEWAY ENTRANCE SIGNING 
 
 
SPECIAL PROVISIONS: 
 
MAINTENANCE OF ROADWAYS (D1) 
PUBLIC SAFETY AND CONVIENCE (D1) 
TEMPORARY INFORMATION SIGNING (D1) 
TRAFFIC CONTROL AND PROTECTION (ARTERIALS) (D1)  
SHORT TERM AND TEMPORARY PAVEMENT MARKINGS (BDE)  
VEHICLE AND EQUIPMENT WARNING LIGHTS (BDE)  
WORK ZONE TRAFFIC CONTROL DEVICES (BDE)  
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HOT-MIX ASPHALT – MIXTURE DESIGN VERIFICATION AND PRODUCTION (D1) 
Effective:  January 1, 2019 
Revised:  December 1, 2021 
 
Add to Article 1030.05 (d)(3) of the Standard Specifications to read: 

“ During mixture design, prepared samples shall be submitted to the District laboratory by the 
Contractor for verification testing.  The required testing, and number and size of prepared samples 
submitted, shall be according to the following tables.  

 

High ESAL – Required Samples for Verification Testing 

Mixture Hamburg Wheel and I-FIT Testing 1/ 2/ 

Binder total of 3 - 160 mm tall bricks 
Surface total of 4 - 160 mm tall bricks  
 

Low ESAL – Required Samples for Verification Testing 

Mixture I-FIT Testing 1/ 2/ 

Binder 1 - 160 mm tall brick 
Surface 2 - 160 mm tall bricks  
1/ The compacted gyratory bricks for Hamburg wheel and I-FIT testing shall be 

7.5 ± 0.5 percent air voids. 
 
2/ If the Contractor does not possess the equipment to prepare the 160 mm tall brick(s), twice 

as many 115 mm tall compacted gyratory bricks will be acceptable. 
 

Revise the fourth paragraph of Article 1030.10 of the Standard Specifications to read:  
 
“When a test strip is not required, each HMA mixture shall still be sampled on the first day of production: I-
FIT and Hamburg wheel testing for High ESAL; I-FIT testing for Low ESAL. Within two working days after 
sampling the mixture, the Contractor shall deliver gyratory cylinders to the District laboratory for 
Department verification testing. The High ESAL mixture test results shall meet the requirements of 
Articles 1030.05(d)(3) and 1030.05(d)(4). The Low ESAL mixture test results shall meet the requirements 
of Article 1030.05(d)(4). The required number and size of prepared samples submitted for the Hamburg 
wheel and I-FIT testing shall be according to the “High ESAL - Required Samples for Verification Testing” 
table in Article 1030.05(d)(3) above.” 
Add the following to the end of Article 1030.10 of the Standard Specifications to read: 
 

“Mixture sampled during first day of production shall include approximately 60 lb (27 kg) of 
additional material for the Department to conduct Hamburg wheel testing and approximately 80 lb 
(36 kg) of additional material for the Department to conduct I-FIT testing.  Within two working 
days after sampling, the Contractor shall deliver prepared samples to the District laboratory for 
verification testing.  The required number and size of prepared samples submitted for the 
Hamburg wheel and I-FIT testing shall be according to the “High ESAL - Required Samples for 
Verification Testing” table in Article 1030.05(d)(3) above.” 
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FRICTION AGGREGATE (D1) 
Effective:  January 1, 2011 
Revised:  December 1, 2021 
 
Revise Article 1004.03(a) of the Standard Specifications to read: 
 
“1004.03 Coarse Aggregate for Hot-Mix Asphalt (HMA).  The aggregate shall be according to 
Article 1004.01 and the following. 
 

(a) Description.  The coarse aggregate for HMA shall be according to the following table. 
 

Use Mixture Aggregates Allowed 

Class A Seal or Cover Allowed Alone or in Combination 5/: 

Gravel 
Crushed Gravel 
Carbonate Crushed Stone 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag 
Crushed Concrete 

HMA 
Low ESAL 

Stabilized Subbase  

or Shoulders 

Allowed Alone or in Combination 5/: 

Gravel 
Crushed Gravel 
Carbonate Crushed Stone 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag1/  

Crushed Concrete 

HMA 
High ESAL 
Low ESAL 

Binder 
IL-19.0 
or IL-19.0L 
 
SMA Binder 

Allowed Alone or in Combination 5/ 6/: 

Crushed Gravel 
Carbonate Crushed Stone2/ 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Concrete3/ 

HMA 
High ESAL 
Low ESAL 

C Surface and  Binder  
IL-9.5  
IL-9.5FG  
or IL-9.5L 
 
 

Allowed Alone or in Combination 5/: 

Crushed Gravel 
Carbonate Crushed Stone2/ 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag4/  
Crushed Concrete3/ 
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Use Mixture Aggregates Allowed 

HMA 
High ESAL 

D Surface and Binder  
IL-9.5  
or IL-9.5FG 
 
 

Allowed Alone or in Combination 5/: 

Crushed Gravel 
Carbonate Crushed Stone (other than 
Limestone)2/ 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag4/ 
 

Other Combinations Allowed: 

Up to...  With... 

25% Limestone Dolomite 

50% Limestone Any Mixture D 
aggregate other than 
Dolomite 

75% Limestone Crushed Slag (ACBF) 

or Crushed 
Sandstone 

HMA 
High ESAL 

E Surface 
IL-9.5 
 
SMA 
Ndesign 80 
Surface 

Allowed Alone or in Combination 5/ 6/: 

Crushed Gravel 
Crystalline Crushed Stone  
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag 
 
No Limestone. 
 

Other Combinations Allowed: 

Up to... With... 

50% Dolomite2/ Any Mixture E 
aggregate 

75% Dolomite2/ Crushed Sandstone, 
Crushed Slag (ACBF), 
Crushed Steel Slag, or 
Crystalline Crushed 
Stone 

75% Crushed 
Gravel2/  

Crushed Sandstone, 
Crystalline Crushed 
Stone, Crushed Slag 
(ACBF), or Crushed 
Steel Slag 
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Use Mixture Aggregates Allowed 

HMA 
High ESAL 

F Surface 
IL-9.5 
 
SMA 
Ndesign 80 
Surface 

Allowed Alone or in Combination 5/ 6/: 
 
Crystalline Crushed Stone 
Crushed Sandstone  
Crushed Slag (ACBF) 
Crushed Steel Slag 
No Limestone. 

Other Combinations Allowed:  

Up to... With... 

50% Crushed 
Gravel2/ or 
Dolomite2/  

Crushed Sandstone, 
Crushed Slag (ACBF), 
Crushed Steel Slag, or 
Crystalline Crushed 
Stone 

 
1/ Crushed steel slag allowed in shoulder surface only. 
2/ Carbonate crushed stone (limestone) and/or crushed gravel shall not be used in SMA Ndesign 

80.  
3/ Crushed concrete will not be permitted in SMA mixes. 
4/ Crushed steel slag shall not be used as binder. 
5/ When combinations of aggregates are used, the blend percent measurements shall be by 

volume.” 
6/ Combining different types of aggregate will not be permitted in SMA Ndesign 80.” 
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PLANTING WOODY PLANTS  
 
This work shall consist of planting woody plants as specified in Section 253 of the Standard Specifications 
with the following revisions: 
 
Delete Article 253.03 Planting Time and substitute the following: 
 
Spring Planting.  This work shall be performed between March 15th and May 31st except that evergreen 
planting shall be performed between March 15th and April 30th in the northern zone.   
 
Add the following to Article 253.03 (a) (2) and (b): 
 
All plants shall be obtained from Illinois Nurserymen’s Association or appropriate state chapter nurseries.  
All trees and shrubs shall be dug prior to leafing out (bud break) in the spring or when plants have gone 
dormant in the fall, except for the following species which are only to be dug prior to leafing out in the 
spring: 
  

• Red Maple (Acer rubra) 
• Alder (alnus spp.) 
• Buckeye (Aesculus spp.) 
• Birch (Betulus spp.) 
• American Hornbeam (Carpinus caroliana) 
• Hickory (Carya spp.) 
• Eastern Redbud (Cercis spp.) 
• American Yellowwood (Cladrastis kentuckea spp.) 
• Corylus (Filbert spp.) 
• Hawthorn (Crataegus spp.) 
• Walnut (Juglans spp.) 
• Sweetgum (Liquidambar spp.) 
• Tuliptree (Liriodendron spp.) 
• Dawn Redwood (Metasequoia spp.) 
• Black Tupelo (Nyssa sylvatica) 
• American Hophornbeam (Ostraya virginiana) 
• Planetree (Platanus spp.) 
• Poplar (Populus spp.) 
• Cherry (Prunus spp.) 
• Oak (Quercus spp.) 
• Willow (Salix spp.) 
• Sassafras (Sassafras albidum) 
• Baldcypress (Taxodium distichum) 
• Broadleaf Evergreens (all) 
• Vines (all) 

 
Fall Planting.  This work shall be performed between October 1 and November 30 except that evergreen 
planting shall be performed between August 15 and October 15.  
 
Planting dates are dependent on species of plant material and weather.  Planting might begin or end prior 
or after above dates as approved by the Engineer.  Do not plant when soil is muddy or during frost.   
 
Add the following to Article 253.05 Transportation: 
 
Cover plants during transport with a 70% shade mesh heavy duty tarp to prevent desiccation.  Plant 
material transported without cover shall be automatically rejected.  During loading and unloading, plants 
shall be handled such that stems are not stressed, scraped or broken and that root balls are kept intact. 
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Delete the third sentence of Article 253.07 and substitute the following: 
 
Trees must be installed first to establish proper layout and to avoid damage to other plantings such as 
shrubs and perennials. 
 
The Contractor shall be responsible for all plant layout.  The layout must be performed by qualified 
personnel.  The planting locations must be laid out as shown in the landscape plan. This will require the 
use of an engineer’s scale to determine some dimensions.  Tree locations within each planting area shall 
be marked with a different color stake/flag and labeled to denote the different tree species.  Shrub beds 
limits must be painted.   
 
All utilities shall have been marked prior to contacting the Roadside Development Unit.  The Engineer will 
contact the Roadside Development Unit at (847) 705-4171 to approve the layout prior to installation.  
Allow a minimum of seven (7) working days prior to installation for approval. 
 
Delete the first paragraph to Article 253.08 Excavation of Plant Holes and substitute with the 
following: 
 
Protect structures, utilities, sidewalks, bicycle paths, knee walls, fences, pavements, utility boxes, other 
facilities, lawns and existing plants from damage caused by planting operations.  Excavation of the 
planting hole may be performed by hand, machine excavator, or auger.   
 
The excavated material shall not be stockpiled on turf, in ditches, or used to create enormous water 
saucer berms around newly installed trees or shrubs.  Remove all excess excavated subsoil from the site 
and dispose as specified in Article 202.03.   
 
Delete the second sentence of Article 253.08 Excavation of Plant Holes (a) and the third paragraph 
of Article 253.08(b) and substitute with the following: 
 
Excavation of planting hole width.  Planting holes for trees, shrubs, and vines shall be three times the 
diameter of the root mass and with 45-degree sides sloping down to the base of the root mass to 
encourage rapid root growth.  Roots can become deformed by the edge of the hole if the hole is too small 
and will hinder root growth.   
 
Planting holes dug with an auger shall have the sides cut down with a shovel to eliminate the glazed, 
smooth sides and create sloping sides. 
 
Excavation of planting hole depth.  The root flare shall be visible at the top of the root mass.  If the trunk 
flare is not visible, carefully remove soil from around the trunk until the root flare is visible without 
damaging the roots.  Remove excess soil until the top of the root mass exposes the root collar. 
 
The root flare shall always be slightly above the surface of the surrounding soil.  The depth of the hole 
shall be equal to the depth of the root mass minus 2” allowing the tree or shrub to sit 2” higher than the 
surrounding soil surface for trees.   
 
For stability, the root mass shall sit on existing undisturbed soil.  If the hole was inadvertently dug too 
deep, backfill and recompact the soil to the correct depth.   

Excavation of planting hole on slopes.  Excavate away the slope above the planting hole to create a 
flattened area uphill of the planting hole to prevent the uphill roots from being buried too deep.  Place the 
excess soil on the downslope of the planting hole to extend the planting shelf to ensure roots on the 
downhill side of the tree remain buried.  The planting hole shall be three times the diameter of the root 
mass and saucer shaped.  The hole may be a bit elongated to fit the contour of the slope as opposed to 
the typical round hole on flat ground.   
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Add backfill to create a small berm on the downhill portion of the planting shelf to trap water and 
encourage movement into the soil to increase water filtration around the tree.  Smooth out the slope 
above the plant where you have cut into the soil so the old slope and the new slope transition together 
smoothly. 

Add the following to Article 253.08 Excavation of Plant Holes (b): 
 
When planting shrubs in shrub beds and vines in a vine bed as shown on the plans or as directed by the 
Engineer, spade a planting bed edge at approximately a 45-degree angle and to a depth of approximately 
3-inches around the perimeter of the shrub bed prior to placement of the mulch.  Remove any debris 
created in the spade edging process and dispose of as specified in Article 202.03. 
 
Delete Article 253.09 (b) Pruning and substitute with the following: 
 
Deciduous Shrubs.  Shrubs shall be pruned to remove dead, conflicting, or broken branches and shall 
preserve the natural form of the shrub. 
 
Delete the third and fourth paragraphs of Article 253.10 Planting Procedures and Article 253.10 (a) 
and substitute the following: 
 
Approved watering equipment shall be at the site of the work and in operational condition PRIOR TO 
STARTING the planting operation and DURING all planting operations OR PLANTING WILL NOT BE 
ALLOWED. 
 
All plants shall be placed in a plumb position and avoid the appearance of leaning.  Confirm the tree is 
straight from two directions prior to backfilling. 
 
Before the plant is placed in the hole, any paper or cardboard trunk wrap shall be removed.  Check that 
the trunk is not damaged.  Any soil covering the tree’s root flare shall be removed to expose the crown 
prior to planting. 
 
Check the depth of the root ball in the planting hole.  With the root flare exposed, the depth of the hole 
shall be equal to the depth of the root mass minus 2” allowing the tree or shrub to sit 2” higher than the 
surrounding soil surface for trees.  The root flare shall always be slightly above the surface of the 
surrounding soil.  For stability, the root ball shall sit on existing undisturbed soil.  If the hole was 
inadvertently dug too deep, backfill and recompact the soil to the correct depth.   

After the plant is place in the hole, all cords and burlap shall be removed from the trunk.  Remove the wire 
basket from the top three quarters (3/4) of the root ball.  The remaining burlap shall be loosened and 
scored to provide the root system quick contact with the soil.  All ropes or twine shall be removed from the 
root ball and tree trunk.  All materials shall be disposed of properly. 
 
The plant hole shall be backfilled with the same soil that was removed from the hole.  Clay soil clumps 
shall be broken up as much as possible.  Where rocks, gravel, heavy clay or other debris are 
encountered, clean topsoil shall be used.   Do not backfill excavation with subsoil.  
 
The hole shall be 1/3 filled with soil and firmly packed to assure the plant remains in plumb, then 
saturated with water.  After the water has soaked in, complete the remaining backfill in 8” lifts, tamping 
the topsoil to eliminate voids, and then the hole shall be saturated again.  Maintain plumb during 
backfilling.  Backfill to the edge of the root mass and do not place any soil on top of the root mass.  Visible 
root flare shall be left exposed, uncovered by the addition of soil.   
  
Add the following to Article 253.10 (b): 
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After removal of the container, inspect the root system for circling, matted or crowded roots at the 
container sides and bottom.  Using a sharp knife or hand pruners, prune, cut, and loosen any parts of the 
root system requiring corrective action. 
 
Delete the first sentence of Article 253.10(e) and substitute with the following: 
 
Water Saucer.  All plants placed individually and not specified to be bedded with other plants, shall have 
a water saucer constructed of soil by mounding up the soil 4-inches high x 8-inches wide outside the 
edge of the planting hole.   
 
Delete Article 253.11 and substitute the following: 
 
Individual trees, shrubs, shrub beds, and vines shall be mulched within 48 hours after being planted.  No 
weed barrier fabric will be required for tree and shrub plantings.   
 
The mulch shall consist of wood chips or shredded tree bark free not to exceed two (2) inches in its 
largest dimension, free of foreign matter, sticks, stones, and clods.  Mulch shall be aged in stockpiles for 
a minimum of four (4) months where interior temperatures reach a minimum of 140-degrees.  The mulch 
shall be free from inorganic materials, contaminants, fuels, invasive weed seeds, disease, harmful insects 
such as emerald ash borer or any other type of material detrimental to plant growth.  A sample must be 
supplied to the Roadside Development Unit for approval prior to performing any work.  Allow a minimum 
of seven (7) working days prior to installation for approval. 
 
Mulch shall be applied at a depth of 4-inches around all plants within the entire mulched bed area or 
around each individual tree forming a minimum 5-foot diameter mulch ring around each tree.  An excess 
of 4-inches of mulch is unacceptable and excess shall be removed.  Mulch shall not be tapered so that no 
mulch shall be placed within 6-inches of the shrub base or trunk to allow the root flare to be exposed and 
shall be free of mulch contact.   
 
Care shall be taken not to bury leaves, stems, or vines under mulch material.  All finished mulch areas 
shall be left smooth and level to maintain uniform surface and appearance.  After the mulch placement, 
any debris or piles of material shall be immediately removed from the right of way, including raking excess 
mulch out of turf areas in accordance with Article 202.03. 
 
Delete Article 253.12 Wrapping and substitute the following: 
 
Within 48 hours after planting, screen mesh shall be wrapped around the trunk of all deciduous trees with 
a caliper of 1-inch or greater.  Multi-stem or clump form trees, with individual stems having a caliper of 1-
inch or greater, shall have each stem wrapped separately.  The screen mesh shall be secured to itself 
with staples or single wire strands tied to the mesh.  Trees shall be wrapped at time of planting, before 
the installation of mulch.  The lower edge of the screen wire shall be in continuous contact with the 
ground and shall extend up to a minimum of 36-inches or to the lowest major branch, whichever is less.  
Replacement plantings shall not be wrapped.  
 
Delete Article 253.13 Bracing and substitute with the following: 
 
Unless otherwise specified by the Engineer, within 48 hours after planting all deciduous and evergreen 
trees, with the exception of multi-stem or clump form specimens, over 8-feet in height shall require three 
6-foot long steel posts equally spaced from each other and adjacent to the outside of the ball.  The posts 
shall be driven vertically to a depth of 18-inches below the bottom of the hole.  The anchor plate shall be 
aligned perpendicular to a line between the tree and the post.  The tree shall be firmly attached to each 
post with a double guy of 14-gauge steel wire.  The portion of the wire in contact with the tree shall be 
encased in a hose of a type and length approved by the Engineer. 
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During the life of the contract, within 72 hours the Contractor shall straighten any tree that deviates from a 
plumb position.  The Contractor shall adjust backfill compaction and install or adjust bracing on the tree 
as necessary to maintain a plumb position.  Replacement trees shall not be braced. 
 
Delete the second sentence of the first paragraph of Article 253.14 Period of Establishment and 
substitute the following: 
 
This period shall begin in April and end in November of the same year.   
 
Delete the last sentence of the first paragraph of Article 253.15 Plant Care and substitute the 
following: 
 
This may require pruning, cultivating, tightening and repairing supports, repair of wrapping, and furnishing 
and applying sprays as necessary to keep the plants free of insects and disease.  The Contractor shall 
provide plant care a minimum of every two weeks, or within 3 days following notification by the Engineer.  
All requirements for plant care shall be considered as included in the cost of the contract. 
 
Delete the first paragraph of Article 253.15 Plant Care (a) and substitute with the following: 
 
During plant care additional watering shall be performed at least every two weeks during the months of 
May through December.  The contractor shall apply a minimum of 35 gallons of water per tree, 25 gallons 
per large shrub, 15 gallons per small shrub, and 4 gallons per vine.  The Engineer may direct the 
Contractor to adjust the watering rate and frequency depending upon weather conditions.  
 
Add the following to Article 253.15 Plant Care (c): 
 
The contractor shall correct any vine growing across the ground plane that should be growing up desired 
vertical element (noise wall, retaining wall, fence, knee wall, etc.).  Work may include but is not limited to 
carefully weaving vines through fence and/or taping vines to vertical elements. 
 
Add the following to Article 253.15 Plant Care (d): 
 
The contractor shall inspect all trees, shrubs, and vines for pests and diseases at least every two weeks 
during the months of initial planting through final acceptance.  Contractor must identify and monitor pest 
and diseases and determine action required to maintain the good appearance, health and, top 
performance of all plant material.  Contractor shall notify the Engineer with their inspection findings and 
recommendations within twenty-four hours of findings.  The recommendations for action by the Contractor 
must be reviewed and by the Engineer for approval/rejection.  All approved corrective activities will be 
included in the cost of the contract and shall be performed within 48 hours following notification by the 
Engineer. 
 
Delete Article 253.16 Method of Measurement and substitute with the following: 
 
Trees, shrubs, evergreens, vines, and seedlings will be measured as each individual plant. 

 
(a) This work will be measured for initial payment, in place, for plant material found to be in live and 

healthy condition by June 1. 
 
(b) This work will be measured for final payment, in place, for plant material found to be in live and 

healthy condition upon final acceptance by the department. 
 
 

Delete Article 253.17 Basis of Payment and substitute the following: 
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This work will be paid for at the contract unit price per each for TREES, SHRUBS, EVERGREENS, or 
VINES, of the species, root type, and plant size specified; and per unit for SEEDLINGS.   
 
The unit price shall include the cost of all materials, mulch, equipment, labor, plant care, watering, and 
disposal required to complete the work as specified herein and to the satisfaction of the Engineer.  
Payment will be made according to the following schedule.   
 
 (a)  Initial Payment.  Upon completion of planting, mulch covering, wrapping, and          
bracing, 75 percent of the pay item(s) will be paid. 

(b)    Final Payment.  After the successful completion of all required replacement plantings, clean-
up work and receipt of the “Final Acceptance of Landscape Work” memorandum      from the 
State of Illinois Bureau of Maintenance, or upon execution of a third-party bond, the 
remaining 25 percent of the pay item(s) will be paid. 

 
SUPPLEMENTAL WATERING 
 
This work will include watering sod, trees, shrubs, vines, and perennials at the rates specified and as 
directed by the Engineer. 
 
Schedule:  Watering will only begin after the successful completion of all period of establishment 
requirements. Water trees, shrubs, and vines every 7 days throughout the growing season (April 1 to 
November 30).  Water perennials, plugs, and sod a minimum of twice a week.  The Engineer may direct 
the Contractor to adjust the watering rate and frequency depending upon weather conditions. 
 
Watering must be completed in a timely manner.  When the Engineer directs the Contractor to do 
supplemental watering, the Contractor must begin the watering operation within 24 hours of notice.  The 
Contractor shall give an approximate time window of when they will begin at the work location to 
the Engineer.  The Engineer shall be present during the watering operation.  A minimum of 10 units 
of water per day must be applied until the work is complete.   
 
Should the Contractor fail to complete the work on a timely basis or within such extended times as may 
have been allowed by the Department, the Contractor shall be liable to the Department liquidated 
damages as outlined in the “Failure to Complete Plant Care and Establishment Work on Time” 
special provision.  
 
In fixing the damages as set out herein, the desire is to establish a mode of calculation for the work since 
the Department’s actual loss, in the event of delay, cannot be predetermined, would be difficult of 
ascertainment, and a matter of argument and unprofitable litigation.  This said mode is an equitable rule 
for measurement of the Department’s actual loss and fairly takes into account the loss of the trees if the 
watering is delayed.  The Department shall not be required to provide any actual loss in order to recover 
these liquidated damages provided herein, as said damages are very difficult to ascertain.  Furthermore, 
no provision of this clause shall be construed as a penalty, as such is not the intention of the parties.   
 
A calendar day is every day shown on the calendar and starts at 12:00 midnight and ends at the following 
12:00 midnight, twenty-four hours later. 
 
Source of Water:  The Contractor shall notify the Engineer of the source of water used and provide written 
certification that the water does not contain chemicals harmful to plant growth. 
 
Rate of Application:  The normal rates of application for watering are as follows. The Engineer will adjust 
these rates as needed depending upon weather conditions. 
 
 35 gallons per tree  
 25 gallons per large shrub 
 15 gallons per small shrub 
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 4 gallons per vine 
 3 gallons per perennial plant (Gallon) 
 2 gallons per perennial plant (Quart) 
 2 gallons per perennial plant (Plug) 
 27 gallons per square yard for Sodded Areas 
 
Method of Application:  A spray nozzle that does not damage small plants must be used when watering 
all vegetation.  Water shall be applied at the base of the plant to keep as much water as possible off plant 
leaves.  An open hose may be used to water trees, shrubs, and seedlings if mulch and soil are not 
displaced by watering.  The water shall be applied to individual plants in such a manner that the plant 
hole shall be saturated without allowing the water to overflow beyond the earthen saucer.  Watering of 
plants in beds shall be applied in such a manner that all plant holes are uniformly saturated without 
allowing the water flow beyond the periphery of the bed.  Water shall slowly infiltrate into soil and 
completely soak the root zone.  The Contractor must supply metering equipment as needed to assure the 
specified application rate of water. 
 
Method of Measurement:  Supplemental watering will be measured in units of 1000 gallons of water 
applied as directed.   
 
Basis of Payment:  This work will be paid for at the contract unit price per unit of SUPPLEMENTAL 
WATERING, measured as specified.  Payment will include the cost of all water, equipment and labor 
needed to complete the work specified herein and to the satisfaction of the Engineer. 
 
FAILURE TO COMPLETE PLANT CARE AND ESTABLISHMENT WORK ON TIME 
 
Should the Contractor fail to complete the plant care and/or supplemental watering  work as per the 
standard specifications or within 36 hours notification from the Engineer, or within such extended times as 
may have been allowed by the Department, the Contractor shall be liable to the Department in the 
amount of: 
 

• $50.00 per tree/per day 
• $40.00 per large shrub/per day 
• $35.00 per small shrub/per day 
• $20.00 per vine/per day 
• $20.00 per perennial/per day 
• $20.00 per sq yd sod/per day 

 
not as penalty but as liquidated damages, for each calendar day or a portion thereof of overrun in the 
contract time or such extended time as may have been allowed. 
 
In fixing the damages as set out herein, the desire is to establish a mode of calculation for the work since 
the Department’s actual loss, in the event of delay, cannot be predetermined, would be difficult of 
ascertainment, and a matter of argument and unprofitable litigation.  This said mode is an equitable rule 
for measurement of the Department’s actual loss and fairly takes into account the loss of the tree(s) if the 
watering or plant care is delayed.  The Department shall not be required to provide any actual loss in 
order to recover these liquidated damages provided herein, as said damages are very difficult to 
ascertain.  Furthermore, no provision of this clause shall be construed as a penalty, as such is not the 
intention of the parties.   
 
A calendar day is every day shown on the calendar and starts at 12:00 midnight and ends at the following 
12:00 midnight, twenty-four hours later. 
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TEMPORARY INFORMATION SIGNING 
Effective: November 13, 1996 
Revised: January 29, 2020 
 
Description. 
This work shall consist of furnishing, installing, maintaining, relocating for various states of construction 
and eventually removing temporary informational signs.  Included in this item may be ground mount 
signs, skid mount signs, truss mount signs, bridge mount signs, and overlay sign panels which cover 
portions of existing signs. 
 
Materials. 
Materials shall be according to the following Articles of Section 1000 - Materials: 

 Item Article/Section 
a.) Sign Base (Note 1) 1090 
b.) Sign Face (Note 2) 1091 
c.) Sign Legends 1091 
d.) Sign Supports 1093 
e.) Overlay Panels (Note 3) 1090.02 

 
Note 1. The Contractor may use 5/8 inch (16 mm) instead of 3/4 inch (19 mm) thick plywood. 

Note 2. The sign face material shall be in accordance with the Department’s Fabrication of 
Highway Signs Policy. 

Note 3. The overlay panels shall be 0.08 inch (2 mm) thick. 
  

GENERAL CONSTRUCTION REQUIREMENTS 
Installation. 
The sign sizes and legend sizes shall be verified by the Contractor prior to fabrication. 
 
Signs which are placed along the roadway and/or within the construction zone shall be installed according 
to the requirements of Article 701.14 and Article 720.04.  The signs shall be 7 ft (2.1 m) above the near 
edge of the pavement and shall be a minimum of 2 ft (600 mm) beyond the edge of the paved shoulder.  
A minimum of two (2) posts shall be used. 
 
The attachment of temporary signs to existing bridges, sign structures or sign panels shall be approved 
by the Engineer.  Any damage to the existing signs and/or structures due to the Contractor's operations 
shall be repaired or signs replaced, as determined by the Engineer, at the Contractor's expense. 
 
Method of Measurement. 
This work shall be measured for payment in square feet (square meters) edge to edge (horizontally and 
vertically). 
 
All hardware, posts or skids, supports, bases for ground mounted signs, connections, which are required 
for mounting these signs will be included as part of this pay item. 
 
Basis Of Payment. 
This work shall be paid for at the contract unit price per square foot (square meter) for TEMPORARY 
INFORMATION SIGNING. 
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PROTECTION OF EXISTING TREES 
 
The Contractor shall be responsible for taking measures to minimize damage to the tree limbs, tree 
trunks, and tree roots at each work site.  All such measures shall be included in the contract price for 
other work except that payment will be made for TEMPORARY FENCE, TREE ROOT PRUNING. 
 
All work, materials and equipment shall conform to Section 201 and 1081 of the Standard Specifications 
except as modified herein. 
 
A. Earth Saw Cut of Tree Roots (Root Pruning): 
 
 1.  Whenever proposed excavation falls within a drip-line of a tree, the    
  Contractor shall: 
 
  a.   Root prune 6-inches behind and parallel to the proposed edge of trench a  
   neat, clean vertical cut to a minimum depth directed by the Engineer   
    through all affected tree roots. 
 

b. Root prune to a maximum width of 4-inches using a reciprocating saw blade for 
cutting tree roots or similar cutting machine.  Trenching machines will not be 
permitted. 

 
  c. Exercise care not to cut any existing utilities. 
 
  d. If during construction it becomes necessary to expose tree roots which   
   have not been precut, the Engineer shall be notified and the Contractor   
   shall provide a clean, vertical cut at the proper root location, nearer the   
   tree trunk, as necessary, by means of hand-digging and trimming with   
   chain saw or hand saw.  Ripping, shredding, shearing, chopping or   
   tearing will not be permitted.  
 
 2. Whenever curb and gutter is removed for replacement, or excavation for removal  
  of or construction of a structure is within the drip line/root zone of a tree, the   
  Contractor shall: 
 
  a. Root prune 6-inches behind the curbing so as to neatly cut the tree roots. 
 
  b. Depth of cut shall be 12 inches for curb removal and replacement and 24  
   inches for structural work.  Any roots encountered at a greater depth   
   shall be neatly saw cut at no additional cost. 
 
  c. Locations where earth saw cutting of tree roots is required will be marked  
   in the field by the Engineer. 
 
 3. All root pruning work is to be performed through the services of a licensed   
  arborist to be approved by the Engineer.  
 
Root pruning will be paid for at the contract unit price each for TREE ROOT PRUNING, which price shall 
be payment for all labor, materials and equipment. 
 
 
B. Temporary Fence: 
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 1. The Contractor shall erect a temporary fence around all trees within the    
  construction area to establish a “tree protection zone” before any work begins or   
  any material is delivered to the jobsite.  No work is to be performed (other than   
  root pruning), materials stored or vehicles driven or parked within the “tree   
  protection zone”. 
 
 2. The exact location and establishment of the “tree protection zone” fence shall be   
  approved by the Engineer prior to setting the fence. 
 
 3. The fence shall be erected on three sides of the tree at the drip-line of the tree   
  or as determined by the Engineer. 
 
 4. All work within the “tree protection zone” shall have the Engineer’s prior    
  approval.  All slopes and other areas not regarded should be avoided so that   
  unnecessary damage is not done to the existing turf, tree root system ground   
  cover.  
 
 5. The grade within the “tree protection zone” shall not be changed unless    
  approved by the Engineer prior to making said changes or performing the work. 
 
The fence shall be similar to wood lath snow fence (48 inches high), plastic poly-type or and other type of 
highly visible barrier approved by the Engineer.  This fence shall be properly maintained and shall remain 
up until final restoration, unless the Engineer directs removal otherwise.  Tree fence shall be supported 
using T-Post style fence posts.  Utilizing re-bar as a fence post will not be permitted. 
 
Temporary fence will be paid for at the contract unit price per foot for TEMPORARY FENCE, which price 
shall include furnishing, installing, maintaining, and removing. 
 
 
D. Removal of Driveway Pavement and Sidewalk: 
 
 1. In order to minimize the potential damage to the tree root system(s), the    
  Contractor will not be allowed to operate any construction equipment or    
  machinery within the “tree protection zone” located between the curb or edge of   
  pavement and the right-of-way property line. 
 

2. Sidewalk to be removed in the areas adjacent to the “tree protection zones” shall be 
removed with equipment operated from the street pavement.  Removal shall be done by 
excavation equipment, or by hand, or a combination of these methods. The method of 
removal shall be approved by the Engineer prior to commencing any work. 

 
 3. Any pavement or pavement related work that is removed shall be immediately   
  disposed of from the area and shall not be stockpiled or stored within the   
  parkway area under any circumstances. 
 
E. Backfilling: 
 
 1. Prior to placing the topsoil and/or sod, in areas outside the protection zone, the   
  existing ground shall be disked to a depth no greater than one (1”), unless   
  otherwise directed by the Engineer.  No grading will be allowed within the drip-  
  line of any tree unless directed by the Engineer. 
 
F. Damages: 
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 1. In the event that a tree not scheduled for removal is injured such that potential   
  irreparable damage may ensure, as determined by the Roadside Development   
  Unit, the Contractor shall be required to remove the damage tree and replace it   
  on a three to one (3:1) basis, at his own expense.  The Roadside Development   
  Unit will select replacement trees from the pay items already established in the   
  contract. 
 
 2. The Contractor shall place extreme importance upon the protection and care of   
  trees and shrubs which are to remain during all times of this improvement.  It is   
  of paramount importance that the trees and shrubs which are to remain are   
  adequately protected by the Contractor and made safe from harm and potential   
  damage from the operations and construction of this improvement.  If the   
  Contractor is found to be in violation of storage or operations within the “tree   
  protection zone” or construction activities not approved by the Engineer, a   
  penalty shall be levied against the Contractor with the monies being deducted   
  from the contract.  The amount of the penalty shall be two hundred fifty dollars   
  ($250.00) per occurrence per day. 
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WASHOUT BASIN 
 
Description: The WASHOUT BASIN(s) as identified and approved by the Engineer prior to 
construction are used to contain concrete liquids when the chutes of concrete trucks are rinsed out after 
the delivery of concrete to the construction site.  These washout facilities function to consolidate soils for 
disposal and prevent runoff liquids associated with concrete.   
 
General Requirements: 

• The Contractor must submit a plan of his/her proposed temporary concrete washout facility to the 
Engineer for his/her approval at least 10 days prior to the first concrete pour. 

• Temporary concrete washout facilities are to be in place prior to any delivery of concrete to the 
construction site. 

• Temporary concrete washout facilities are to be located at least 50 feet from storm drain inlets, 
open drainage facilities, or water bodies. Each facility is to be located away from construction 
traffic or access areas to prevent disturbance or tracking. 

• A sign is to be installed adjacent to each temporary concrete washout facility to inform concrete 
equipment operations of the designated washout facility. 

 
Design: 
The type of concrete washout facilities available for use on this project (unless otherwise approved): 
 
Prefabricated non-portable facilities (as approved by the Engineer) 
 
Non-portable facilities: 

• Above Grade: Constructed using barrier wall & polyethylene sheeting.  Barrier walls are 
constructed to create a berm with a single sheet of 10-mil polyethylene sheeting which is free of 
holes, tears, or other defects which may compromise the impermeability of the material.  
Sandbags are used to hold the sheeting in place on top of the berm.  Sheeting must extend over 
the entire basin and berm to prevent escape of material discharge. 

• Below Grade: Constructed via excavation and the use of polyethylene sheeting and sandbags.  
A pit is first excavated in a designated location with a single sheet of 10-mil polyethylene sheeting 
which is free of holes, tears, or other defects, which may compromise the impermeability of the 
material.  Sandbags are then used to hold the sheeting in place. 

 
Size of Washouts: 
Number and size of washout facility is to be determined by the Contractor.  It is his/her responsibility to 
provide enough storage for the excess concrete and water produced on the target.  Non-portable facilities 
are to have a minimum length and width of 10’ unless otherwise approved by the Engineer. 
 
Inspection/Maintenance/Removal: 

• Temporary concrete washout facilities are to be inspected by the Engineer during his/her weekly 
erosion and sediment control inspection per the requirements of the SWPPP.  The inspector is to 
ensure there are no leaks, spills, and the capacity of the facility has not yet been compromised. 

• Any overflowing of the washout facility onto the ground must be cleaned up and removed within 
24 hours of discovery. 

• If a rain or snow event is forecasted, a non-collapsing, non-water collecting cover shall be placed 
over the washout facility and secured to prevent accumulation and overflow of precipitation. 

• Contents of each facility are not to exceed 75% of design capacity.  If contents reach 75% 
capacity, discontinue pouring concrete into the facility until it has been cleaned out. 

• Allow slurry to evaporate or remove the site in a safe manner (i.e. vacuum truck).  All hardened 
material can then be removed or disposed of properly. 

• If a lined basin is used, immediately replace the liner if it becomes damaged. 
• Remove temporary concrete washout facilities when they are no longer required and restore the 

disturbed areas to their original condition. 
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• Note locations of these facilities and any changes to these locations on the SWPPP. 
 
Basis of Payment: This work shall be paid for at the contract unit price LUMP SUM for WASHOUT 
BASIN, which price shall be payment in full for all material, labor, excavation, maintenance, material 
replacement and disposal and restoration of all basins to be utilized for this contract. 
 
 
  



 
VILLAGE OF DEERFIELD 

FAU ROUTE 1263 (HAZEL AVENUE) 
SECTION 20-00108-00-PV 

CONTRACT NO. 61K74 
LAKE COUNTY 

75 
 

STABILIZED CONSTRUCTION ENTRANCE 

Description:  This work shall consist of the furnishing, installation, maintenance, and removal of all 
stabilized construction entrances for accessing the construction zone. The entrances shall be placed at 
the locations as shown in the plans and as directed by the Engineer.  
 
General:  This work shall conform with the Stabilized Construction Entrance detail shown in the plans and 
applicable portions of Sections 282 and 351 of the Standard Specifications. If required by the Engineer, 
any drainage facilities or wash racks used shall meet the requirements of the manufacturer. 
 
It is the Contractor’s responsibility to maintain the roadway in a clean condition. The Contractor shall 
maintain continuous surveillance and shall continuously maintain, realign or repair all stabilized 
construction entrances shown on the plans or as directed by the Engineer that are displaced or damaged 
by water, traffic, Contractor operations or any other cause. This may require periodic top dressing with 
additional coarse aggregate as directed by the Engineer.  
 
Method of Measurement:  STABILIZED CONSTRUCTION ENTRANCE will be measured in place per 
SQUARE YARD. Coarse aggregate used for maintenance of the entrance will not be measured for 
payment and shall be considered included in the cost of the STABILIZED CONSTRUCTION ENTRANCE. 
Filter fabric will not be measured for payment, but shall be included in the cost of the STABILIZED 
CONSTRUCTION ENTRANCE. 
 
Basis of Payment.  This work shall be paid for at the contract unit price per SQUARE YARD for 
STABILIZED CONSTRUCTION ENTRANCE and shall include excavation; removal and disposal of 
excavated materials; embankment; geotechnical fabric; furnishing, placing, compacting and disposing of 
coarse aggregate, drainage facilities or wash racks (Washout Basins paid for separately); and for all 
labor, tools and equipment necessary to construct, maintain and remove the work as specified.  
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FENCE REMOVAL  
 
Description:  This work shall consist of the removal of existing fencing within the project work zone at the 
locations shown on the plans and as directed by the Engineer. The Contractor shall safely remove all 
components of the fencing including gates, hinges, bolts, connections, foundations, and all other 
components associated with the existing fencing. The fencing shall be disposed of properly from the 
project site directed by the Engineer. The existing fencing material may  vary. All types and materials of 
fencing are included in this special provision.  
 
Construction Requirements:  Prior to any fence removal, the existing fence shall be reviewed, 
photographed, and inventoried with concurrence by the Engineer. The inventory shall identify existing 
post anchorage types (concrete footings, bury depth, materials, layout, etc.) and all existing section joints, 
connections, and details. The current condition of the fence shall be recorded with a combination of 
sketches, dimensions and photographs. Once the review and inventory is complete, a plan for the 
removal, and eventual installation and connection of the proposed fencing shall be submitted for 
approval. No fence shall be removed prior to the approval of the plan of work by the Engineer.  
 
All applicable sections of the IDOT Standard Specifications for Road and Bridge Construction shall be 
followed during the execution of work.  
 
The fence shall be removed at the logical limits and following the details developed and identified in the 
approved plan. Any portion of the existing fence to remain deemed by the Engineer to have been 
damaged during the removal shall be replaced by the Contractor with no additional payment.  
 
Method of Measurement:  FENCE REMOVAL shall measured for payment in feet and measured along 
the top of the fence from center post to center post of the existing fence.  
 
Basis of Payment:  This work shall be paid for at the contract unit price per FOOT for FENCE REMOVAL, 
which price shall include all equipment, labor, and materials necessary to remove the fence, associated 
hardware, appurtenances, foundations, and backfill for the foundation voids.  
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REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES (PROJECT SPECIFIC) 
 
Description. This work shall consist of the removal and disposal of regulated substances 
according to Section 669 of the Standard Specifications as revised below. 
 
Contract Specific Sites. The excavated soil and groundwater within the areas listed below shall be 
managed as either “uncontaminated soil”, hazardous waste, special waste or non-special waste. For 
stationing, the lateral distance is measured from centerline and the farthest distance is the offset 
distance or construction limit, whichever is less. 
 
Soil Disposal Analysis. When the waste material requires sampling for landfill disposal acceptance, the 
Contractor shall secure a written list of the specific analytical parameters and analytical methods 
required by the landfill The Contractor shall collect and analyze the required number of samples for the 
parameters required by the landfill using the appropriate analytical procedures. A copy of the required 
parameters and analytical methods (from landfill email or on landfill letterhead) shall be provided as 
Attachment 4A of the BDE 2733 (Regulated Substances Final Construction Report). The price shall 
include all sampling materials and effort necessary for collection and management of the samples, 
including transportation of samples from the job site to the laboratory. The Contractor shall be 
responsible for determining the specific disposal facilities to be utilized; and collect and analyze any 
samples required for disposal facility acceptance using a NELAP certified analytical laboratory 
registered with the State of Illinois. 
 
Site SB-16: Cedar St to Hemlock St, Hazel Avenue, Deerfield, Lake County  
Station 25+00 to Station 27+70 (CL Hazel Avenue), 29 feet RT to 29 feet LT. The Engineer has 
determined this material meets the criteria of and shall be managed in accordance with Article 
669.05(a)(5).  
 
Site SB-8 & SB-9: Metra Railroad, Hazel Avenue, Deerfield, Lake County 
Station 53+50 to Station 54+50 (Hazel Avenue), 29 feet RT to 29 feet LT The Engineer has determined 
this material meets the criteria of and shall be managed in accordance with Article 669.05(a)(5).  
 
Site SB-10: Journal Pl & Waukegan Rd, Hazel Avenue, Deerfield, Lake County 
Station 53+50 to Station 54+50 (Hazel Avenue), 29 feet RT to 29 feet LT. The Engineer has determined 
this material meets the criteria of and shall be managed in accordance with Article 669.05(b)(1).  
 
Site 4010-COV-2: ROW, 1000 block of Waukegan Road, Deerfield, Lake County 
Station 63+00 to Station 64+00 (CL Hazel Avenue), 12 to 20 feet LT. The Engineer has determined this 
material meets the criteria of and shall be managed in accordance with Article 669.05(a)(1). 
Contaminants of concern sampling parameters: VOCs, SVOCs and Metals. 
 
 
Work Zones 
Three distinct OSHA HAZWOPER work zones (exclusion, decontamination, and support) shall apply to 
projects adjacent to or within sites with documented leaking underground storage tank (LUST) incidents, 
or sites under management in accordance with the requirements of the Site Remediation Program 
(SRP), Resource Conservation and Recovery Act (RCRA), or Comprehensive Environmental Response, 
Compensation and Liability Act (CERCLA), or as deemed necessary. For this project, the work zones 
apply for the following ISGS PESA Sites: 
None 
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CLASS D PATCHES, (TYPE SPECIFIED), 7 INCH (SPECIAL) 
 
Description:  
This work shall be performed in accordance with Section 442 of the Standard Specifications. The work 
includes saw cutting of the existing pavement, removal of the pavement, compaction of the existing 
aggregate subgrade, and placement of the required pavement materials. 
 
Materials.  
The patch shall be 7” thick and consist of: 
HOT-MIX ASPHALT SURFACE COURSE, MIX "D", N50 (IL 9.5 mm); 2" 
HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N50, 5" 
 
Method of Measurement:  
Pavement patching will be measured for payment in place, and the area of the patch shall be computed in 
square yards. 
 
Basis of Payment:  
This work will be paid for at the contract unit price per square yard for CLASS D PATCHES, (OF TYPE 
SPECIFIEC), 7 INCH (SPECIAL), regardless of the size of the patch. Payment shall be full compensation 
for all materials, labor, saw cutting, pavement removal, equipment and incidentals to complete the item as 
shown on the details and as specified. 
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DEWATERING  
 
Description.  
This work consists of providing labor, tools, equipment, and materials necessary to dewater the related 
work areas of the Project to relatively dry conditions and maintain suitable working conditions so that the 
improvements may be constructed in the dry as shown in the plans and as directed by the Engineer.  
 
Materials.  
Contractor shall be responsible for the choice of the product(s) and equipment as well as "means and 
methods" for the Site Dewatering Work to be performed subject to the review of the Engineer. All 
products and "means and methods" selected shall be adequate for the intended use/application. 
Engineer’s review does not relieve the Contractor from compliance with the requirements of the Drawings 
and Specifications and the requirements of this special provision.  
 
Submittals.  
Contractor shall submit to the Engineer for review a description of dewatering techniques and equipment 
to be used, together with detail drawings showing lengths of discharge piping and point(s) of discharge 
including erosion control procedures.  
 
The Engineer's review of dewatering techniques and equipment shall in no way be construed as creating 
any obligation on the part of Engineer for same.  
 
Responsibility.  
The Contractor shall be solely responsible for the choice of product(s) and equipment; for the design, 
installation, and operation; as well as "means and methods" of performing the Work; and subsequent 
removal of dewatering systems and their safety and conformity with local codes, regulations and these 
Specifications. All product(s), equipment and "means and methods" selected shall be adequate for the 
intended use/application. Review by Engineer does not relieve Contractor from compliance with the 
requirements specified herein.  
 
General Requirements.  
The Contractor shall select the pumps he/she desires to use and the rate at which the pumps discharge. 
Adequate protection at the pump discharge shall be provided by the Contractor, subject to review by the 
Engineer. The Contractor shall ensure that downstream water quality shall not be impaired. At all times 
during the excavation period and until completion and acceptance of the Work at Final Inspection, ample 
means and equipment shall be provided with which to remove promptly and dispose of properly all water 
entering any excavation or any other parts of the Work.  
 
Water pumped or drained from the work required for this Contract shall be disposed of in a safe and 
suitable manner without damage to adjacent property or streets or to other work under construction. 
Water shall not be discharged onto streets without adequate protection of the surface at the point of 
discharge. No water shall be discharged into sanitary sewers. No water containing settleable solids shall 
be discharged into storm sewers. Any and all damages caused by dewatering the work shall be promptly 
repaired by the Contractor. The Contractor is responsible for providing any and all labor, materials and 
equipment needed for the Dewatering in order to meet the scheduled completion of the project.  
 
Method of Measurement.  
This work will be measured for payment on a lump sum basis.  
 
Basis of Payment.  
This work will be paid for at the contract lump sum price for DEWATERING, which price shall include all 
material, equipment, labor, and disposal of material necessary to complete the work as specified herein.  
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PERIMETER EROSION BARRIER (SPECIAL)  
 
Description.  
This work shall include all labor, material, and equipment necessary to install Coir Roll at the locations 
shown on the plans and as directed by the Engineer, Designated Erosion Control Inspector, governing 
agency, or Owner.  
 
Materials. 
The Coir Roll shall be of 9 pound density, 12 inch diameter, 20 feet long coir log polynet.  The ends of the 
coir log shall be jointed together by twine.  The Coir Roll shall be secured using 2”x2”x24” wood stakes 
driven into the ground a minimum ten (10) inches deep and located every three (3) feet of length.  
 
This work will be measured in place for at the contract unit price per foot for PERIMETER EROSION 
BARRIER (SPECIAL), which shall include all labor, material, and equipment required to complete the 
work as specified herein.  
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CASING PIPE, OPEN CUT, 24” PVC  
 
Description.  
The Contractor shall furnish and install PVC casing pipe at locations shown on the plans or where 
required by the Engineer to meet the water and sewer separation requirements of Section 41-2.01 of the 
Standard Specifications for Water and Sewer Main Construction in Illinois, current edition. Water main 
shall be installed within the casing using casing spacers with restraints. A minimum of 3 spacers shall be 
required for each section of main within the casing.  
 
The Contractor shall be required to open cut the ground to complete the installation.  Excavation and 
proper disposal of materials required to remove the vault will be included in this work and shall be 
disposed of per Article 202.03. 
 
Materials.  
PVC-SDR-21 pipe shall be used for all casing pipe, and the ends shall be sealed by a watertight masonry 
cap or a method approved by the Engineer.  
 
Method of Measurement.  
PVC casing pipe will be measured for payment in place in feet.  
 
Basis of Payment.  
This work will be paid for at the contract unit price per linear foot for CASING PIPE, OPEN CUT, 24” PVC. 
The contract unit price shall include the costs for all work, including but not limited to the costs for labor, 
materials, casing pipe, casing spacers, supplies, end seals and equipment. Payment for water main shall 
be paid separately at the contract unit prices for DUCTILE IRON WATER MAIN.   
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PVC CASING PIPE, 18”  
 
Description.  
The Contractor shall furnish and install PVC casing pipe at locations shown on the plans or where 
required by the Engineer to meet the water and sewer separation requirements of Section 41-2.01 of the 
Standard Specifications for Water and Sewer Main Construction in Illinois, current edition. Water main 
shall be installed within the casing using casing spacers with restraints. A minimum of 3 spacers shall be 
required for each section of main within the casing.  
 
The Contractor shall be required to open cut the ground to complete the installation.  Excavation and 
proper disposal of materials required to remove the vault will be included in this work and shall be 
disposed of per Article 202.03. 
 
Materials.  
PVC-SDR-21 pipe shall be used for all casing pipe, and the ends shall be sealed by a watertight masonry 
cap or a method approved by the Engineer.  
 
Method of Measurement.  
PVC casing pipe will be measured for payment in place in feet.  
 
Basis of Payment.  
This work will be paid for at the contract unit price per linear foot for PVC CASING PIPE, 18”. The 
contract unit price shall include the costs for all work, including but not limited to the costs for labor, 
materials, casing pipe, casing spacers, supplies, end seals and equipment. Payment for water main shall 
be paid separately at the contract unit prices for DUCTILE IRON WATER MAIN.   
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VALVE VAULTS TO BE ABANDONED 
 
Description.  
This work shall consist of abandoning valve vaults, and removing water valves, piping, and 
appurtenances at locations indicated on the Plans or directed by the Engineer in accordance with the 
applicable requirements of Section 605 in the IDOT Standard Specifications and the applicable portions 
of Section 561 of the Standard Specifications and Section 42 of the Water and Sewer Specification and 
as modified herein: 

General Requirements.  
All water main shut-downs shall be coordinated with the Village of Deerfield. 
 
At a minimum, the Contractor shall remove the top 3’ of the vault (minimum) including the lid, frame, cone, 
barrel, and all appurtenances. The lid and frame shall be salvaged and delivered to the Village. If 
required, any water main openings shall be securely sealed with a one (1) foot minimum length concrete 
mortar plug. 

Excavation and proper disposal of materials required to remove the vault will be included in this work and 
shall be disposed of per Article 202.03. The bottom of the vault shall be partially broken out before being 
backfilled and compacted to grade. The remainder of the excavated area shall be backfilled in 
accordance with Section 208. All work will be included in the cost of the pay item, and no further 
compensation will be provided. 
 
Method of Measurement.  
This work shall be measured per each valve vault to be removed. 
 
Basis of Payment.  
This work shall be paid for at the contract unit price EACH for VALVE VAULTS TO BE ABANDONED 
which price shall include removing and properly disposing of the existing structure, pipe sealing, 
excavation, native backfill and all labor, equipment, and materials necessary to perform said work. 
Salvaging and return of any materials will be included in this pay item. 
 
 
  



 
VILLAGE OF DEERFIELD 

FAU ROUTE 1263 (HAZEL AVENUE) 
SECTION 20-00108-00-PV 

CONTRACT NO. 61K74 
LAKE COUNTY 

84 
 

REMOVE AND REINSTALL BRICK PAVER 
 
Description 
This work will shall consist of the removal for salvage and stockpiling for reuse concrete or brick pavers 
and paver edge restraints as shown on the plans or as directed by the Engineer.  The pavers and edge 
restraints shall be stockpiled at a location where they are secure from theft or vandalism.   
 
Any excess brick pavers and edge restraints not needed or not reusable (as determined by the Engineer) 
shall be disposed of offsite. 
 
For reinstalling brick pavers, the contractor shall adhere to the following: 
 
Installation  
The bricks or pavers shall be laid in the pattern the bricks were laid prior to disturbance with a joint width 
from 1/8 to 1/4 in. (3 to 6 mm) on all sides – or per manufacturer’s recommendation whichever governs. 
Whole bricks or pavers shall be laid first, starting from an exact edge or from the centerline of the 
pavement, followed by cut bricks or pavers. Cut bricks or pavers shall be at least 33 percent of the whole 
unit size.  After the entire pavement or sidewalk has been laid, it shall be set into the compacted bedding 
course by one pass of the vibrator/compactor. Vibration/compaction shall stop within 3 ft (1 m) of any 
unrestrained edge.  For pavement, construction equipment shall not be driven on the new surface until 
the joints have been filled.  A ¾” preformed expansion joint is required at the brick edge where it meets 
existing pavement. 
 
Joint Filling   
Fine aggregate for joint filling shall be spread over the pavement and hand broomed into the joints. The 
aggregate shall then be worked down into the joints with multiple passes of the vibrator/compactor. Each 
pass shall be alternated 90 degrees from the previous pass. This process shall be repeated until the 
joints are completely filled. Excess fine aggregate shall be removed by hand brooming. All bricks and 
pavers within 6 ft (1.8 m) of the laying face shall be compacted and the joints completely filled with sand 
at the end of each workday.  For pavement, final rolling shall be completed with a 5 – 10 ton (4.5 – 9 
metric ton) static pneumatic-tired roller. 
 
Smoothness 
For pavement, the completed surface will be tested for smoothness with a 16 ft (5 m) straightedge. 
Surface variations of the mainline pavement shall not exceed 3/16 in. (5 mm). 
 
Edge Restraint 
If in satisfactory condition, the Contractor shall reuse the existing edge restraints along non-paved edges.  
If it is determined that the existing edge restraint cannot be reused, a new flexible or rigid plastic restraint 
shall be installed.  This shall be considered included in the cost of the contract. 
 
Method of Measurement & Basis of Payment 
This work, including all time, materials (including fine aggregate for joint filling, preformed expansion joint, 
edge restraints, etc.) shall be paid for at the contract unit price per SQUARE FOOT for REMOVE AND 
REINSTALL BRICK PAVER.  Cost of additional bricks to replace any damaged or unusable bricks shall 
be considered included in this pay item. 
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WATERMAIN TO BE ABANDONED, [SIZE SPECIFIED]  
 
Description  
This work shall be performed in accordance with Specification for Water and Sewer Main Construction in 
Illinois, and Sections 561, 562 and 563 of the Standard Specifications except as modified herein.  

The work shall include all labor, equipment, and material necessary to abandon the existing watermain, 
cut and cap/plug any existing lines. Contractor shall cut and cap it to the approval of the Engineer. The 
method of cutting and capping watermain shall be approved by the Engineer before start of the work. The 
excavated areas that are within 2-feet of proposed paved areas shall be backfilled with trench backfill 
material.  

Method of Measurement & Basis of Payment:  
This work shall be paid for at the contract unit price per Foot for WATERMAIN TO BE ABANDONED for 
all diameter which price shall include all labor, equipment and materials necessary to perform the work as 
specified including excavation, dewatering, cutting and removing sections of pipe, capping or plugging 
pipes, and backfilling with earth or trench backfill material, removal and disposal of surplus excavated 
material, and clean up. 
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WATERMAIN REMOVAL, [SIZE SPECIFIED] 
 
Description.  
This work shall consist of the removal of portions of the existing water main and capping of the portions 
that are to remain in place. This work shall be performed at locations shown on the plans and/or subject 
to the review of the ENGINEER. 
 
All water shut downs shall be coordinated with the Village of Deerfield Public Works Department. 
 
Excavation required for water main removal shall be performed in accordance with the applicable portion 
of the Special Provision “Ductile Iron Pipe Water Main” included herein. Water main removal shall end 
either at a joint or at a location where the existing pipe has been saw cut so as to provided a smooth, 
even surface so as to allow a watertight joint. After removal of the existing pipe, the integrity of that 
portion which is to remain in place shall be checked to insure that the pipe end has not been damaged. 
Additional removal required by non-compliance with this Special Provision will be performed at the 
CONTRACTOR’S expense and no additional compensation will be allowed. The existing water main shall 
be capped at all locations where removal is specified. The valves that control the existing water 
distribution system may not be adequate to completely shut down the system and the CONTRACTOR 
should expect some residual pressure to be preset when the cap is installed. 
 
If the excavation required for the removal operation falls within a paved area (existing or proposed), it 
shall be backfilled with trench backfill. This work shall be performed in accordance with the applicable 
requirements of the Special Provision “TRENCH BACKFILL” included herein. Trench backfill will not be 
measured for payment but shall be considered included in the contract unit price per lineal foot for water 
main removal. 
 
Method of Measurement.  
This work will be measured at the contract unit price per lineal foot for WATERMAIN REMOVAL, of the 
diameter specified, measured as removed. 
 
Basis of Payment.  
This price shall include excavation, capping of existing, removal of water main at the contract unit price 
per lineal foot for WATERMAIN REMOVAL, of the diameter specified, and backfill as specified, which 
price shall be payment in full for all labor, equipment, trench backfill and material necessary to complete 
the work as specified herein.  
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WATER MAIN LINE STOP, [SIZE SPECIFIED]  
 
Description.  
This work shall consist of the placement of a self-contained unit of the size indicated on the plans for the 
purpose of abandoning a section of water main without interruption of service to that section of main that 
is to remain active.  
 
General.  
The line stop unit shall be a self-contained hydraulic (hand pump operated) ram. The line stopping device 
shall be of such a design that when hydraulic pressure is applied, the rubber will expand and conform to 
the inside diameter of the pipe and tuberculation inside the main (if any) will be moved outside of the 
sealing area. The line stop shall be of the “Short Stop” variety which will require removing only the top of 
the pipe during operation. All fittings shall employ an inside diameter thread, screw-type connection. After 
insertion of the plug, a screw-on cap shall be used and bolted down. The system shall be capable of 
containing a water pressure of 150 psi. Shop drawings for line stop casing pipe shall be submitted for 
approval by the Engineer prior to delivery to the job site.  
 
Basis of Payment.  
This work will be paid for at the contract unit price each for WATER MAIN LINE STOP, of the diameter 
specified, which price shall be payment in full for all excavation, legal disposal of excavated material and 
trench backfill. 
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BRIDGE DECK CONCRETE SEALER  
 
Replace Section 587 of the Standard Specifications with the following:  
 
Description: This work shall consist of the surface preparation and application of a concrete sealer upon 
the entire top surface of the concrete deck, tops and vertical faces of the parapets, vertical and top 
surfaces of raised medians, top surface of sidewalks when present, top surfaces of abutment bearing 
seats and piers, of the structure, as outlined in the contract. 
 
Materials: Materials shall be according to the following. 
 
Item           Article/Section  
(a) Concrete Sealer ………………………………………………............................1026  
Concrete sealers shall be Penetrating Sealers from the Department’s approved list of concrete sealers. 
   

CONSTRUCTION REQUIREMENTS 
 

General: This work shall be according to applicable portions of Section 587 of the Standard 
Specifications. 
 
Surfaces which are to be sealed shall be thoroughly cleaned by brooming and blowing off with high 
pressure air. Mechanical scraping may also be required to assist in the removal of mud and other foreign 
material. The use of chemicals and other cleaning compounds to facilitate the removal of foreign 
materials shall be approved by the manufacturer or its representative before use. Traffic shall not be 
allowed on the cleaned surface prior to treatment. Cleaning and application equipment shall be fitted with 
suitable traps, filters, drip pans, and other devices in order to prevent oil and other foreign material from 
being deposited on the surface. 
 
Deck drains shall be temporarily plugged before the bridge deck concrete sealer is applied to control run 
off. The material used to plug the drains shall be removed and disposed of upon the completion of the 
sealing treatment. 
 
Existing pavement markings shall be temporarily covered prior to the application of the bridge deck 
concrete sealer. The temporary covering material used shall be such that it will not affect the marking’s 
retroreflectivity when removed. After application of the bridge deck concrete sealer and prior to opening to 
traffic, all temporary coverings shall be removed. 
 
For new concrete, sealing shall be performed after all grinding and/or saw cut grooving is completed and 
before the deck is marked and open to traffic. 
 
The concrete surface moisture condition state shall be dry. Pavement moisture shall be checked by the 
following procedure. Tape the edges of a square foot of plastic to the pavement surface. Allow the plastic 
to stand for 15 minutes. After 15 minutes, observe the plastic for drops of moisture. If moisture is present 
and the drop sizes are larger than a pencil eraser, the pavement moisture is too high and bridge deck 
concrete sealer shall not be applied. Do not apply when inclement weather is anticipated within 12 hours. 
 
Bridge deck surfaces shall be flooded using a distribution sprayer, roller, brush or broom. Distribution 
sprayers shall include a skirting system to control overspray. Material shall be brushed or squeegeed for 
even distribution. When two applications are required, let the surface absorb the sealer and follow-up 
immediately with a second application before the surface dries; wet on wet method. Redistribute any 
puddles or free standing material. The concrete sealer shall be applied according to the manufacturer’s 
instructions, and information provided on the approved list of concrete sealers. The final total coverage 
rate shall not exceed 400 sq.ft./gal. 
 
Traffic will be allowed on the deck only after a treated area does not track. 
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Method of Measurement: The quantity shall be the actual coverage area in Square Foot of surfaces 
treated and shall include all surface preparation, material, and application costs. 
 
Basis of Payment: Payment for completed work shall be made at the contract unit price per Square Foot 
for BRIDGE DECK CONCRETE SEALER which price shall be payment in full to complete the work as 
described herein. 
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SANITARY MANHOLES TO BE ADJUSTED 
 
Description:  
This work shall consist of adjusting sanitary manholes to grade. The work will be done in accordance with 
the applicable portions of Section 602 of the Standard Specifications, and the following.  
 
Construction Requirements:  
In addition to the requirements of the Standard Specifications, all sanitary manholes shall include the 
installation of an external chimney seal. The chimney seal and method of installation shall be approved by 
the Engineer. 
 
Prior to making the final grade adjustment of the frame, all joint surfaces shall be made free of dirt, stones 
and debris by wire brushing each surface. Broken concrete or other construction debris shall not be used 
to shim the adjusting rings or frame. The maximum total height of the adjusting rings shall be 8 inches per 
structure. 
 
Concrete adjustment rings less than 4 inches thick shall not be allowed. High Density Polyethylene 
(HDPE) plastic adjusting rings and ring wedges shall be used for all adjustments less than 4” or in 
combination with 4 inch minimum concrete adjustment rings. Bricks shall not be used. 
 
Basis of Payment:  
This work will be paid for at the contract unit price per EACH for SANITARY MANHOLES TO BE 
ADJUSTED.  This work price shall include resetting the frame with grate or lid, and excavation and 
backfill. The unit price shall include all labor, equipment and materials necessary to complete the work. 
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EXPLORATION TRENCH (SPECIAL) 
 
Description:  
This work shall be performed according to Article 611.03 and Section 213 of the Standard Specifications 
except as modified herein. This item shall consist of excavating a trench at locations designated by the 
Engineer for the purpose of locating existing water or sanitary service lines or other underground facilities 
within the limits of the proposed improvement. 
 
General:  
Exploration Trench work will be done with hydro excavation equipment, unless otherwise directed by the 
Engineer. The trench shall be deep enough to expose the line but not more than one foot deeper than the 
line, and the width of the trench shall be sufficient to allow proper investigation to determine if the water or 
sanitary service line needs to be relocated or replaced. 
The exploration trench shall be backfilled with gradation CA 6 stone, the cost of which shall be included in 
the item of EXPLORATION TRENCH (SPECIAL). 
 
Method of Measurement:  
An estimated length of exploration trench that will be measured FOOT has been shown in the summary of 
quantities to establish a unit price only. Payment shall be based on the actual length of trench explored 
measured per FOOT without a change in unit price because of adjustment in plan quantities. 
 
Basis of Payment:  
This work will be paid for at the contract unit price per FOOT for EXPLORATION TRENCH (SPECIAL), 
regardless of the depth required, and no extra compensation will be allowed for any delays, 
inconveniences or damages sustained by the Contractor in performing the work.  
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VALVE VAULTS TO BE REMOVED 

Description.  
This work shall consist of the removal and disposal of existing water valves, vaults and boxes at locations 
shown on the plans or as directed by the Engineer. 

General. 
All water shut downs shall be coordinated with the Village of Deerfield. The excavation left behind may be 
filled with trench backfill material in accordance with Section 208 of the Standard Specifications. All work 
and materials necessary to backfill will be incidental to this valve vault removal pay item and no further 
compensation will be provided. 

Method of Measurement.  
This work will be paid for at the contract unit price per EACH for VALVE VAULTS TO BE REMOVED. 

Basis of Payment. 
This work will be paid for at the contract unit price per EACH for VALVE VAULTS TO BE REMOVED 
which price shall include all labor, equipment, trench backfill, and materials necessary to perform said 
work. 



 
VILLAGE OF DEERFIELD 

FAU ROUTE 1263 (HAZEL AVENUE) 
SECTION 20-00108-00-PV 

CONTRACT NO. 61K74 
LAKE COUNTY 

93 
 

HOT-MIX ASPHALT DRIVEWAY PAVEMENT, 3” 
 
Description.  
This work shall consist of the construction of new residential driveway pavement in accordance with 
Sections 406, and 423 of the Standard Specifications, Village detail included in the plans and as specified 
herein. 

 
The HMA driveway shall be in accordance with Section 406 and shall be HMA surface Course Mix D, N50 
with a thickness of 3”. 

 
Any existing pavement damaged adjacent to the new driveway shall be replaced in-kind at no additional 
cost to the Village. 

 
The Contractor shall machine-saw a perpendicular clean joint between that portion of the driveway to be 
removed and that which is to remain in place. If the Contractor removes or damages the existing driveway 
outside the limits designated by the Engineer for removal and replacement, the Contractor will be 
required to remove and replace that portion at his own expense to the satisfaction of the Engineer. 

 
Method of Measurement & Basis of Payment.  
Measurement shall be per Article 423.10. This work shall be paid at the contract unit price per SQUARE 
YARD for HOT-MIX ASPHALT DRIVEWAY PAVEMENT, 3”, of the material specified.  AGGREGATE 
BASE COURSE, TYPE B, shall be paid for separately. 
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HOT-MIX ASPHALT DRIVEWAY PAVEMENT, 4” 
 
Description.  
This work shall consist of the construction of new commercial driveway pavement in accordance with 
Sections 406, and 423 of the Standard Specifications, Village detail included in the plans and as specified 
herein. 

 
The HMA driveway shall be in accordance with Section 406 and shall be HMA surface Course Mix D, N50 
with a thickness of 4”. 

 
Any existing pavement damaged adjacent to the new driveway shall be replaced in-kind at no additional 
cost to the Village. 

 
The Contractor shall machine-saw a perpendicular clean joint between that portion of the driveway to be 
removed and that which is to remain in place. If the Contractor removes or damages the existing driveway 
outside the limits designated by the Engineer for removal and replacement, the Contractor will be 
required to remove and replace that portion at his own expense to the satisfaction of the Engineer. 

 
Method of Measurement & Basis of Payment.  
Measurement shall be per Article 423.10. This work shall be paid at the contract unit price per SQUARE 
YARD for HOT-MIX ASPHALT DRIVEWAY PAVEMENT, 4”, of the material specified.  AGGREGATE 
BASE COURSE, TYPE B, shall be paid for separately. 
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RELOCATE EXISTING LIGHT POLE 
 
Description.  
This work shall consist of removing an existing light pole, removing existing foundation, salvaging pole 
and luminaire, installing new foundation, install new pole and luminaire, installing new conduit to meet 
existing conduit, and running new electrical cable to first existing light pole upstream to splice in as shown 
on the construction plans. 
 
The light pole and fixtures shall be removed in such a manner that it will be available for reuse, if 
possible. The contractor will coordinate with the Engineer to determine an acceptable site for the 
relocation of the light pole if the location shown on the plans is deemed unfit. The contractor will be 
required to install and stabilize the light pole and fixtures to a condition equal to or greater than the 
existing condition. 
 
Existing foundations shall be removed a minimum of 2 foot below the proposed grade. 
 
Any components damaged by the Contractor shall be replaced in-kind at his/her own expense. 
 
The Contractor shall furnish and install a new foundation for each light pole unit per the detail shown in 
the plans. 
 
The Contractor shall furnish and install a new light pole at each location if the existing light pole is 
deemed unfit for relocation by the Engineer. 
 
The existing conduits will be intercepted underground and extended to the new light pole location, a new 
foundation will be provided in accordance with Section 836 of the Standard Specifications and the details 
shown in the plans, and the existing wiring will be removed and replaced entirely from the upstream and 
downstream light poles to remain. Underground splicing of existing cabling will not be acceptable. All 
work to complete this will be in accordance with Section 825 of the Standard Specifications, the plans, 
and as directed by the Engineer. 
 
Materials:  
The materials shall be in accordance with Article 825 of the Standard Specifications and plan details.  The 
Contractor shall submit shop drawings to the Engineer for approval. 
 
Method of Measurement and Basis of Payment.  
 
This work will be paid for at the contract unit price per EACH for RELOCATE EXISTING LIGHT POLE 
which price shall include new conduit, electrical cable, foundations, light pole units, relocation of the 
existing light pole, splicing of electrical cable, excavation and backfill necessary for the conduit and 
foundations, removal of the existing foundations, all labor, equipment, trench backfill, and materials 
necessary to perform said work. 
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DUCTILE IRON WATER MAIN, [SIZE SPECIFIED] 
 
Description.   
Work includes furnishing and installing ductile iron water main as shown on the plans.  
 
Materials.   
The material shall be Class 52 Cement-Lined Ductile Iron Water Main, pressure class 200 in conformance 
of ANSI/AWWA standards.  All pipes furnished shall be in 18 and 20 foot nominal lengths. Cutting of 
water main to facilitate construction shall be considered included in the unit price per foot of water main.  
Cement mortar lining shall conform with the latest revision of ANSI/AWWA standards.    
 
All pipe fittings shall be mechanical joint class 350 compact fittings and shall be cement lined in 
accordance with ANSI / AWWA.   All underground fittings shall be ductile iron. Bolts on all fittings (with the 
exception of hydrant fittings, locations where connection of the new water main system connects to the 
existing system and where threaded rods are used) shall be high strength, low alloy steel “Cor-ten” T-bolt 
as approved by Village.   Connections to existing water main piping (existing system) shall be by means 
of mechanical  joints with Grade #304 stainless steel bolts and Grade #300 stainless steel series nuts to 
conform to  ASTM  A193 and  ASTM  A194 or approved push-type joints.    The   mechanical and  push -
on   joints shall meet  ANSI  A21.11  (AWWA C111).   Where threaded rods are required, they shall be 
stainless steel   Grade #304 with Grade #300 nuts.   Fittings shall meet ANSI 21.10 (AWWA C110).   
Fittings shall have distinctly cast on them pressure ratings, nominal diameters of openings and the 
number of degrees or fraction of the circle on the bends. Ductile Iron fittings shall have the letters “DI” or 
“Ductile” cast on them. Cast letters and figures shall be on the outside body of the fitting set forth in the 
latest revision of ANSI/AWWA specifications.  All jointing materials shall be as furnished by manufacturer 
of pipe and fittings and as specified above. All jointing materials shall be in accordance with ANSI/AWWA.  
Any elbows required for placement of hydrant shall be included in the cost of this item. 
 
Bedding, haunching and initial backfill to 12 inches above the top of pipe, excavation, hauling, and 
disposal of excess material is included in the cost of this item. In areas where the water main is in non-
paved areas, backfilling the trench with native materials is included in the cost of this pay item. Water 
main shall follow lines and grades per the plan. Testing shall be performed according to the requirements 
set forth in these specifications and as directed by the Engineer.   
 
All ductile iron pipe and fittings shall be zinc coated.  The coating materials shall be metallic zinc wire with 
a zinc content of at least 99.99% by mass, and bituminous paint topcoat compatible with zinc. The mean 
mass of the metallic zinc coating shall be a nominal of 200 grams per square meter with a minimum of 
170 grams per square meter when measured in accordance with the section titled “Test Method for 
Determining Zinc Mass” of this specification. The mass of the zinc coating shall be verified at the 
beginning of each shift, at changes to application equipment settings, and at sufficiently frequent intervals 
to verify conformance to the mass requirements. Results shall be documented and kept on file for a 
period of one year and the results shall be provided to the Village. 
 
The pipe surface shall be dry and free from dirt, oil, grease, asphalt, loose rust, or any non-adhering 
particles or foreign material. The metallic zinc shall be applied to the as-cast annealed external pipe 
surface, or to a blast cleaned or wire brushed surface, at the manufacturer’s discretion. The metallic zinc 
coating shall be applied by an arc spray thermal spray process in which the metallic zinc is heated to a 
molted state and projected in small droplets by clean and dry compressed air onto the external pipe 
surface. The metallic zinc coating shall cover the outside exterior pipe surface and shall be free from bare 
patches or areas with lack of adhesion which reveals bare iron pipe surface. A spiraled appearance is 
permissible provided the zinc coating masses comply with the requirements described above. Damaged 
areas of the zinc coating caused by handling are acceptable, provided the area of damage is less than 5 
cm squared per square meter and that the minor dimension of the damaged area does not exceed 5mm. 
Greater areas of damage shall be repaired utilizing either 1) metallic zinc spray complying with this 
specification, or 2) application of a zinc-rich paint containing more than 85% zinc by mass in the dried 
film.  
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After zinc coating, the pipe shall be given a finishing layer of bituminous paint topcoat compatible with 
zinc. Application of the finishing layer may be done by spray, brush, or roller at the manufacturer’s 
discretion. It shall uniformly cover the zinc coating and be free from bare patches or significant lack of 
adhesion. Repairs to the finishing layer shall be in accordance with the manufacturer’s recommendations. 
The mean dry film thickness of the finishing layer shall not be less than 50 µm (2 mils) and to avoid 
blistering and permit proper performance of the zinc coating, shall not exceed 250 µm (10 mils).  
 
Concrete thrust blocks, as shown on the plans and/or directed by the Engineer, shall be constructed at 
plugs, tees, and bends of 3000 psi concrete in accordance with section 41-2.09 of the “Standard 
Specifications for Water and Sewer Main Construction in Illinois”, latest edition, and Village of Palatine 
Standards.  The concrete thrust blocks shall completely fill the space between the bends or fittings and 
the walls of the trench from 6 inches below the fittings to 12 inches above the fitting with no possible 
interference with the making or remaking of the joints.  Where bends of 10 degrees and larger are used 
and at fire hydrant tees, all fittings shall use “Megalug” restraint.  This work shall be included in the unit 
price of DUCTILE IRON WATER MAIN [SIZE SPECIFIED] 
 
WATER MAIN TESTING 
 
Contractor shall install new water main but not install corporation stops, service lines, curb stops, or 
service boxes until after conducting pressure test, leakage test, disinfection of the new water main, flush 
the main, and acceptance for putting the new main into service.  Finish by installing corporation stops, 
service lines, curb stops, and service boxes, and test and disinfect prior to connection to existing service 
lines.  All testing including all labor, materials, tools and equipment necessary to perform the pressure 
and leakage tests shall be included in the cost of this item. 
 
The Contractor is required to use a water meter to get the water from the Village. The Contractor shall 
obtain the meter from the Village of Palatine Public Works facility at 148 W. Illinois Avenue: 874.705.5200 
and will be responsible to pay the established deposit of $1,200.00. In addition, for any water usage, 
normal Village rates will apply.  
 
The Contractor shall perform pressure and leakage tests satisfactorily prior to requesting the Engineer 
witness the official test.  The Contractor shall notify the Engineer and Village 48 hours prior to initiation of 
any testing.  The Engineer and Village must be present for all testing.  Depending on traffic conditions, 
public hazard, or other reasons, the Engineer may direct when to conduct the tests, and may order the 
tests to be made in relatively short sections of water main. 
 
TESTS REQUIRED: 
 

1. Hydrostatic tests: 
a) Devise a method for disposal of wastewater from hydrostatic tests, and for 

disinfection, as approved in advance by the Engineer. 
2. Pressure tests: 

a) Subject the new water mains, including valves and hydrants, to a hydrostatic 
pressure of 150 PSI. 

b) Hold the test pressure for a duration of two hours without pressure loss of further 
pressure application. 

c) Carefully examine exposed pipe, joints, fittings, and valves. 
d) Replace or remake joints showing visible leakage. 
e) Remove cracked pipe, defective pipe, and cracked or defective joints, fittings, and 

valves.  Replace with sound material and repeat the test until results are satisfactory. 
f) Make repair and replacement without additional cost to the Village. 
g) Use only solid stainless full-body repair clamps as approved by the Engineer. 

3. Leakage Test:  Conduct a metered leakage test after the pressure test has been satisfactorily 
completed. 
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a) Duration of each leakage test:  At least 24 hours. 
b) During the test, subject water lines to a normal water pressure of the Village’s water 

system. 
c) Install water meter approved by the Engineer.  Provide double check valve assembly 

between water meter and existing water main. 
d) Maximum allowable leakage:  As recorded by a meter approved by the Engineer, 

with leakage to not exceed the number of gallons per hour (GPH) as determined by 
the following formula: 

 
In inch-pound units, 

𝐿𝐿 =
𝑆𝑆𝑆𝑆√𝑃𝑃

148,000
 

Where: 
L = Testing (leakage) allowance (makeup water), in gallons per hour 
S = Length of pipe tested, in feet 
D = Nominal diameter of the pipe, in inches 
P = Average test pressure during the hydrostatic test, in pounds per square inch (guage) 
 
Should any test of pipe disclose leakage greater than the maximum allowable amount, locate and repair 
the defective joint or joints and then repeat the 24-hour metered leakage test until leakage is within the 
specified allowance. 
 
This work shall be included in the cost of this item.  No additional compensation will be provided for any 
required re-testing. 
 
PRELIMINARY FLUSHING 
 
Prior to disinfection, flush main as thoroughly as possible. 
 

1. Flush main until water runs clear. 
2. Provide a minimum flushing velocity of 2.5 fps in the water main. 
3. Coordinate time of flushing with the Village and Engineer, at least 48 hours in advance of 

flushing.  Do not initiate flushing without Village’s permission. 
 
This work shall be included in the cost of this item.  No additional compensation will be provided 
regardless of the amount of flushing required. 
 
DISINFECTION 
 
After work on the new watermain work has been satisfactorily completed, including pressure and leakage 
testing, the Contractor shall disinfect the work in accordance with the latest revision of AWWA Standard 
C651 and Standard Specifications for Water and Sewer Construction in Illinois.  
 

1. Forms of applied chlorine: 
a. Apply chlorine by gas feed or solution feed chlorinator, as approved by the Village. 
b. Provide effective diffusion of the gas or solution into the water within the water main. 
c. Provide means for preventing the backflow of water into the feeder. 

2. Requirement of chlorine: 
a. Initial chlorine solution in pipe:  at least 50 mg/l, but not more than 100 mg/l. 
b. Retain the disinfecting solutions in the work for at least 24 hours. 
c. Chlorine residual after the retention period:  at least 25 mg/l 

3. Flushing and testing: 
a. Following chlorination, flush treated water thoroughly from the water mains until the 

chlorine concentration in the water flowing from the main is no higher than generally 
prevailing in the Village’s system or less than 1 mg/l. 
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b. After flushing, collect two water samples on successive days at least 24 hours apart in 
sterile bottles treated with sodium thiosulfate.  Notify the Engineer and the Village to 
witness sample collection. 

c. Deliver the samples to a State approved laboratory for bacteriological analysis. 
d. Should the initial disinfection result in an unsatisfactory bacterial test, repeat the 

chlorination procedure until satisfactory results are obtained. 
e. The Village will provide the water for the initial flushing and testing only. 
f. Compensate the Village for water used in subsequent flushing and testing. 

4. Swabbing: 
a. Flush and swab the piping, valves, and fittings that must be placed in service immediately 

and cannot be disinfected by the above specified methods with five percent solution of 
calcium hypochlorite prior to assembly. 

b. Secure the Engineer’s approval before applying this method of disinfection. 
 
This work shall be included in the cost of this item.  No additional compensation will be provided 
regardless of the number of times the main must be disinfected. 
 
DECHLORINATION 
 
The Contractor shall comply with AWWA C651-14 requirements to neutralize the residual chlorine in new 
water mains.  After new water mains have passed disinfection requirements, utilize portable diffusing 
dechlorinators that utilize sulfur dioxide or other chemicals listed in Appendix C of AWWA C651 to lower 
chlorine residuals prior to discharge to the Drainage system.  Lower concentration to 1 mg/l or less.  
Dechlorination is required of the disinfecting solution before being released to the storm sewers. 
 
This work shall be included in the cost of this item.   
 
Method of Measurement, & Basis of Payment:  
This work as described above, shall be paid for at the Contract Unit price per foot for DUCTILE IRON 
WATER MAIN, of the diameter specified, which price shall be payment in full for all labor, materials, 
including all fittings (bends, wyes, tees, reducers, plugs, casing pipe), pipe, polyethylene encasement, 
thrust blocks, Mega-lugs, chlorination, and equipment required for a complete and operational installation, 
and removal and disposal of excavated material. The installation of fittings called out on the plans shall be 
considered incidental to the DUCTILE IRON WATER MAIN which shall include all materials, labor and 
equipment to connect the fittings to the water main pipe and shall include all work and materials 
associated with construction of the thrust block (if applicable). All fasteners and Retainer glands used at 
these bends, tees and at water valves are incidental to this item and will not be paid separately. The 
installation of additional fittings needed due to unforeseen conditions and not shown on the plans shall 
not be paid separately but included in the cost of the watermain.  All fasteners and retainer glands used at 
these additional fittings are incidental to this item and will not be paid separately. 
 
The Contractor shall pull-back the water main for the length shown in the plans. Following successful pull-
back of the water main, the Contractor shall test the main in accordance with the special provision 
DUCTILE IRON WATER MAIN. Connection of the drilled water main to the proposed open cut watermain 
or valves shall be included in the cost of DUCTILE IRON WATERMAIN. This work shall include 
excavating down to the proposed main to make the connection to the valve and the subsequent filling of 
the excavation. 
 
Payment for concrete thrust blocking or retainer glands will not be measured separately for payment but 
shall be INCLUDED in the cost of the DUCTILE IRON WATER MAIN. 
 
Trench Backfill will be paid for separately. 
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HORIZONTALLY DIRECTIONAL DRILL, HDPE WATER MAIN, 12” 
 
Description:  
This work shall be performed in accordance with Section 561 of the Standard Specifications and Section 
41 of the Water and Sewer Specifications with the following alterations. This work shall consist of  
Constructing an 12” water main using the horizontal directional drilling method, where shown on the plans 
and at the direction of the Engineer. 
 
Materials:  
Materials shall be according to the following: HDPE and all piping system components shall be the 
products of one manufacturer and shall conform to the latest edition of AWWA C906, ASTM Dl248, ASTM 
D3350, and ASTM F714.   Piping and Bends shall be extruded from a polyethylene compound and shall 
conform to the following requirements:  
 

1. The polyethylene resin shall meet or exceed the requirements of ASTM D3350 for PE 3408 
material with a cell classification of 335434C, or better.  
 

2. The polyethylene compound shall be suitably protected against degradation by ultraviolet light by 
means of carbon black, well dispersed by precompounding in a concentration of not less than 2 
percent.  
 

3. The maximum allowable hoop stress shall be 800 psi at 73.4 degrees F.  
 

4. The pipe manufacturer shall be listed with the Plastic Pipe Institute as meeting the recipe and 
mixing requirements of the resin manufacturer for the resin used to manufacture the pipe in this 
project.  

 
5. Joining shall be performed by thermal butt-fusion in accordance with the manufacturer’s 

recommendations.  
 

6. Water pipe exterior shall be blue in color or contain blue striping.  
 

7. Standard dimensional ratio shall be SDR 11. 
 
General:  
Prior to beginning work, the Contractor shall submit to the Engineer a work plan detailing the procedure 
and schedule to be used to execute the project. The work plan shall include a description of all equipment 
to be used, down-hole tools, a list of personnel and their qualifications and experience (including back-up 
personnel in the event that an individual is unavailable), list of subcontractors, a schedule of work activity, 
a safety plan (including MSDS of any potentially hazardous substances to be used), and environmental 
protection plan and contingency plans for possible problems. Work plans shall be comprehensive, 
 
Specifications on material to be used shall be submitted to the Engineer and the material shall include the 
pipe, fitting, drilling mud, drilling additives and any other item, which is to be an installed component of the 
project or used during construction. 
 
All personnel shall be fully trained in their respective duties as part of the directional drilling crew and in 
safety. The Contractor must show job history and reference list of equal or greater size and length of 
piping involved. The Supervisor must have at least three years directional drilling experience. A 
competent and experienced supervisor representing the drilling Contractor shall be present at all times 
during the actual drilling operations. A responsible representative who is thoroughly familiar with the 
equipment and type of work to be performed must be in direct charge and control of the operation at all 
times. 
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The bore path alignment and design for the horizontal directional drilling shall be based on the plans and 
other factors, including the pipe bell and barrel diameters, the optimum individual pipe length, bore path 
inside diameter, and maximum deflection capabilities of the joint. The bore path shall be designed by the 
drilling Contractor to ensure that pipe joints do not deflect more than 50% of the manufacturer’s 
recommended maximum deflection. 
 
Prior to the start of drilling, reaming and pipe placement operations, the Contractor shall properly locate 
and identify all existing utilities in proximity to the pipe alignment. The Contractor shall confirm the 
alignment of all critical utilities. If a utility needs to be exposed to confirm its locations, this work shall be 
paid for as EXPLORATION TRENCH, SPECIAL. The plans show existing utilities that are believed to be 
near the directional drill alignment. There is no guarantee that these utilities are located as shown or that 
other utilities may not be present. 
 
The work site, within the right-of-way, shall be graded or filled to provide a level working area for the 
drilling equipment. No alterations beyond what is required for operations are to be made. The cost of this 
work shall be included in the pay item HORIZONTALLY DIRECTIONAL DRILL, HDPE WATER MAIN, 12” 
at the direction of the ENGINEER. 
 
The entire drill path shall be accurately surveyed with entry and exit stakes placed in the appropriate 
locations. If the Contractor is using a magnetic guidance system, the drill path shall be surveyed for any 
surface geomagnetic variations or anomalies. 
 
The Contractor shall adhere to all applicable state, federal and local safety regulations and all operations 
shall be conducted in a safe manner. 
 
The watermain shall be installed at the profile elevations shown in the plans. The profile elevation may be 
altered in the field to a minimum depth of 6 feet below the proposed surface elevation if it is verified by the 
Engineer that the bottom of existing sanitary services crossing the watermain will be 18” above the top of 
the watermain or that the top of the sanitary services will be 18” below the bottom of the watermain. The 
pilot hole shall be drilled on the bore path alignment with no deviations greater than 5% of depth over a 
length of 100’. In the event that the pilot does deviate from the bore path more than 5% of depth in 100’, 
the Contractor shall notify the Engineer. The Engineer may require the Contractor to pull-back and re-drill 
from the location along the bore path before the deviation. The re-drilling will not be paid for, but will be at 
the Contractor’s cost. 
 
Upon successful completion of the pilot hole, the Contractor shall ream the bore hole to a minimum of 
25% greater than the outside diameter of the pipe bell for straight pulls and 50% greater for curved or 
radius pulls, using the appropriate tools. The Contractor shall have the option to pre-ream or ream and 
pull back pipe in one operation if conditions allow. The Contractor shall not attempt to ream at one time 
more than the drilling equipment and mud system are designed to safely handle. 
 
After completing the reaming bore hole to the required diameter, the Contractor shall pull the pipe through 
the bore hole. In front of the pipe shall be a swivel to isolate the water main from the boring machine. 
Once pull-back operations have commenced, operations must continue without interruption until the pipe 
is completely pulled into the bore hole. During pull-back operations, the Contractor shall not apply more 
than the maximum safe pipe pull force at any time. In the event the pipe becomes stuck, the Contractor 
shall notify the Engineer. The Engineer, Contractor, and Village shall discuss options and then the work 
shall proceed according to the agreed upon option. 
 
In the event of a drilling fluid fracture, inadvertent returns or returns loss occurs during pilot hole drilling 
operations, the Contractor shall cease operations and shall discuss corrective options with the Engineer, 
Village and reference the Lake County Stormwater Management Commission Directional Drilling 
Contingency Plan. 
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Only the cartridge assembly method will be allowed on this project. This method is defined as the 
assembling of individual sections of flexible restrained joint ductile iron pipe in a secured entry and 
assembly pit. The pipe sections are assembled individually and then progressively pulled into the bore 
path a distance equivalent to a single pipe section. This assembly-pull process is repeated for each pipe 
length until the entire line is pulled through the bore path to the exit point. 
 
The cartridge method involves excavating a safe entry and assembly pit and then connecting the joints 
during pulling installation one at a time in the entry pit. The invert of the entry/assembly pit shall be 
excavated to allow for the pipe to be assembled in an essentially straight alignment prior to entering the 
bore path. The entry/assembly pit shall be located adjacent to the existing valve and vault to which the 
proposed water main will be connected. 
 
The Contractor shall be responsible for the proper assembly of all pipe and appurtenances in accordance 
with the manufacturer’s written installation procedure and as supplemented by these guidelines. Prior to 
joint assembly, all joints and joint components shall be thoroughly cleaned and examined to ensure 
proper assembly and performance. In the event that the Contractor is not experienced with the assembly 
of the type of flexible restrained joint being used, it shall be the responsibility of the Contractor to contact 
a factory-trained representative for recommendations on the proper and efficient installation of the joint. 
 
Using only tube-type polyethylene casing pipe, the polyethylene encasement shall be placed onto the 
barrel of the pipe and firmly secured as recommended in AWWA C105 Method A and for installations 
below the water table or underwater. The Contractor shall also ensure that all excess material is folded 
longitudinally and secured tightly to the pipe barrel by circumferential wraps of tape applied at intervals of 
approximately 2’. After engaging the spigot into the bell, the following sequence shall be used for 
specially securing and completing the polyethylene encasement at the pipe joints. This sequence shall be 
followed so that the final overlap is made opposite to the direction of the pull, preventing any catching of 
the edge and minimizing any collection of drilling fluids inside the wrap. For each layer of polyethylene 
encasement the Contractor shall always complete the joint by first overlapping the end of the tube from 
the spigot end over the bell and secure the end of the tube onto the pipe barrel, beyond the point where 
the barrel begins to flare to form the bell, with sufficient circumferential wraps of tape that will assist in 
resisting movement of the polyethylene encasement along the pipe barrel. The polyethylene encasement 
from the pipe closest to the horizontal directional drilling machine shall then be overlapped over the bell 
and secured to the barrel on the spigot end of the most recently installed pipe with circumferential wraps 
of tape. The Contractor shall apply one final, tight circumferential wrap a few inches from the bell face on 
the barrel of the pipe closest to the horizontal directional drilling machine. 
 
The Contractor shall pull-back the water main for the length shown in the plans. Following successful pull-
back of the water main, the Contractor shall test the main in accordance with the special provision 
DUCTILE IRON WATER MAIN. Connection of the drilled water main to the proposed open cut watermain 
or valves shall be included in the cost of DUCTILE IRON WATERMAIN. This work shall include 
excavating down to the proposed main to make the connection to the valve and the subsequent filling of 
the excavation. 
 
Following the drilling operations, the Contractor shall de-mobilize the equipment and restore the work-site 
area to the original rough grading. 
 
The Contractor shall maintain a daily record of the drilling operations and a guidance system log with a 
copy given to the Engineer at the completion of the boring. 
 
Method of Measurement:  
This work will be measured for payment in place in feet of watermain installed. The additional length 
required for the bore hole to reach the required depth will not be measured or paid for. 
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Basis of Payment.  
This work will be paid for at the contract unit price per foot for HORIZONTALLY DIRECTIONAL DRILL, 
HDPE WATER MAIN, 12”, which price shall include all labor, equipment, excavation, backfilling, and 
removal of spoils. The installation of fittings called out on the plans shall be considered incidental to the 
HORIZONTALLY DIRECTIONAL DRILL, HDPE WATER MAIN, 12” which shall include all materials, labor 
and equipment to connect the fittings to the water main pipe and shall include all work and materials 
associated with construction of the thrust block (if applicable). All fasteners and Retainer glands used at 
these bends, tees and at water valves are incidental to this item and will not be paid separately. The 
installation of additional fittings needed due to unforeseen conditions and not shown on the plans shall 
not be paid separately but included in the cost of the watermain.  All fasteners and retainer glands used at 
these additional fittings are incidental to this item and will not be paid separately. 
 
When the work pit or receiving pit is in an area that will be subject to traffic in subsequent construction 
stages or after construction is complete, the cost for granular trench backfill material as indicated on the 
plans or as directed by the Engineer will not be measured separately for payment but shall be INCLUDED 
in the cost of the HORIZONTALLY DIRECTIONAL DRILL, HDPE WATER MAIN, 12”. 
 
Payment for concrete thrust blocking or retainer glands will not be measured separately for payment but 
shall be INCLUDED in the cost of the HORIZONTALLY DIRECTIONAL DRILL, HDPE WATER MAIN, 12”. 
 
Restoration of the area shall be paid by the applicable restoration pay items. 
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WATER VALVES, [SIZE SPECIFIED] 
 
Description:  
This work shall consist of the furnishing and installation of valves at locations as shown on the plans and 
as directed by the Engineer. The work shall be constructed in accordance with the applicable sections of 
the “Standard Specifications for Water and Sewer Main Construction in Illinois”, latest edition and the 
Village of Deerfield’s Standards. 
 
General:  
This work shall be performed in accordance with the applicable portions of Section 561 of the Standard 
Specifications and Section 42 of the Standard Specifications for Water and Sewer Main Construction in 
Illinois. 
 
Valves are to be Waterous RWGV1 Series 2500 right-hand closing resilient wedge gate valves  
 
Method of Measurement:  
This work will be measured at the contract unit of EACH water valve installed. 
 
Basis of Payment:  
This work shall be paid for at the contract unit price per each for WATER VALVES, of the size specified, 
which price shall include all labor, equipment, and materials necessary to perform said work. 
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WATER SERVICE LINE 1 ½” 
 
Description:  
This work shall be performed in accordance with the details in the plans and Section 562 of the Standard 
Specifications and with applicable portions of Section 41 of the Water and Sewer Specifications with the 
following alterations. 
 
General:  
This work shall consist of the disconnection and disposal of the existing water services between the water 
main and the meter pit or buffalo box, removal of the existing buffalo box or meter pit, installation of a new 
1.5” water service and buffalo box or meter and connection of the new water services to the new water 
main, new buffalo box, and existing meter pit. 
 
Existing service may be lead piping. Contractor is to provide the Village of Deerfield a list of all properties 
where lead services are encountered. 
 
Work shall include the installation of a new 1.5” corporation stop and tap connection to the water main, 
tapping sleeve, any necessary 1.5” copper tubing, the curb box and curb stop, connections and all fittings, 
including reducer necessary to reconnect the existing water service (at the property line) to the water 
main, in accordance with the Village’s water service detail, or as directed by the Engineer as specified 
herein. This work shall be performed in accordance with the applicable sections of the “Standard 
Specifications for Water and Sewer Construction in Illinois” and all local codes and ordinances. Where 
existing service is under trees, service will be re-located (with Village approval) if possible; otherwise 
service is to be augured under tree, which is included in the cost. 
 
Services shall be installed at a minimum depth to top of pipe of 6 feet, and with a minimum vertical 
separation from sewers of 18 inches. 
 
Copper pipe shall be copper water tube, Type K, soft temper, for underground service, conforming to 
ASTM B-88 and B-251. The pipe shall be marked with the manufactures’ name or trademark and a mark 
indicative of the type of pipe. The outside diameter of the pipe shall conform to ASTM B-251, table 2. 
 
Buffalo boxes in driveways and sidewalks shall be adjusted as needed when work is done. The cost of 
adjusting the buffalo boxes is incidental to the contract. 
 
Existing meter pits shall remain in place, and a new buffalo box shall be provided near the meter pit and 
connected to the existing meter pit. 
 
Method of Measurement:  
Water service lines shall be measured from the water main to the buffalo box and will be measured for 
payment as FOOT for WATER SERVICE LINE 1 ½”. 
 
Basis of Payment:  
This item shall be paid for at the contract unit price per FOOT for WATER SERVICE LINE 1 ½”, which 
price shall be payment in full for performing all work as specified herein and as shown on the detail, 
including all labor, materials, including excavation, auguring if necessary, disposal of materials, tapping 
sleeve, corporation stop, copper pipe, curb stop and curb box, necessary connector and any required 
final curb box adjustments to finished elevations, backfilling including granular trench backfill material for 
a complete water service operation installation. 
 
Compacted granular trench backfilling (FA-6, fine clean brown beach sand) of all trenches in parkways 
shall exceed up to 4 inches below the finished grade to allow for topsoil and sod. 
 
 



 
VILLAGE OF DEERFIELD 

FAU ROUTE 1263 (HAZEL AVENUE) 
SECTION 20-00108-00-PV 

CONTRACT NO. 61K74 
LAKE COUNTY 

106 
 

FIRE HYDRANTS TO BE REMOVED 
 
Description:  
This item shall include full compensation for cost of removal and disposal of the complete fire hydrant and 
auxiliary valve assembly and connecting water main, excavation, plugging of abandoned main at the 
hydrant tee, hauling, disposal of excess material, backfill, temporary restoration of disturbed area but not 
including permanent restoration, cleanup and work incidental to fire hydrant removal but not specifically 
included in other unit prices. 
 
Method of Measurement, & Basis of Payment. 
This work shall be paid for and measured per EACH for FIRE HYDRANTS TO BE REMOVED. 
 
 
  



 
VILLAGE OF DEERFIELD 

FAU ROUTE 1263 (HAZEL AVENUE) 
SECTION 20-00108-00-PV 

CONTRACT NO. 61K74 
LAKE COUNTY 

107 
 

FIRE HYDRANT WITH AUXILLIARY VAVLE AND VALVE BOX 
 
Description:  
This item shall consist of furnishing fire hydrants or fire hydrants with auxiliary valves and valve boxes and 
installing them at the locations shown on the plans and in accordance with the Standard Specifications for 
Water and Sewer Main Construction in Illinois. 
 
General:  
All new fire hydrants shall be equipped with a breakaway flange and shall have two (2) 2 ¼ inch hose 
nozzles and one (1) 4 ½ inch pumper nozzle, painted red with acrylic paint. All fire hydrants shall be 
Waterous. All fire hydrants shall be equipped with an auxiliary valve and cast iron valve box. The auxiliary 
valve shall be six inch (6”) ductile iron water pipe conforming to AWWA Standard C151, C111, and C104. 
The valve boxes shall be of the adjustable type, shall be set at finished grade, and shall have the valve 
box covers stamped “Water”. 
 
A minimum of ¼ cubic yard of coarse aggregate, CA-7 washed bank run gravel (two foot (2’) minimum 
with geotechnical fabric), shall be placed at and around the base of the hydrant to insure proper drainage 
of the hydrant after use. The hydrant shall be set on concrete blocks to insure firm bearing for the hydrant 
base. 
 
Method of Measurement:  
This work shall be measured per EACH fire hydrant with auxiliary valve and box complete, including all 
appurtenances, at each location. Six (6) inch watermain connection pipe as specified shall be measured 
and paid for separately. 
 
Basis of Payment:  
This work shall be paid for at the contract unit price per each for FIRE HYDRANT WITH AUXILIARY 
VALVE AND VALVE BOX which price shall include furnishing and installing the fire hydrant with auxiliary 
valve and box, all labor, equipment, drainage stone, thrust block, fittings, connections to the existing 
watermain, all appurtenances and backfilling necessary to complete the work. 
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DOMESTIC METER VAULTS 
 
Description:  
This work shall consist of furnishing and installing water meter vaults at the locations indicated in the 
plans or as directed by the Engineer. In addition to this special provision, this work shall be in 
accordance with the Village of Deerfield Required Improvements, Engineering Design Standards, and 
Standard Details and the details included in the plans. 
 
All valves shall be iron body, resilient seated, bronze mounted, nonrising stem gate valves conforming to 
AWWA C-500. Valves shall be Mueller or Ford.  
 
At least 30 calendar days prior to installation of water mains covered in these specifications, the 
Contractor shall submit to the Engineer shop drawings of all items to be installed. The manufacturer's 
catalog description of all fittings and other related items shall also be submitted for review and approval. 
 
Basis of Payment:  
This work will be paid for at the contract unit price per each for DOMESTIC METER VAULTS. 
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SANITARY SEWER REMOVAL, [SIZE SPECIFIED] OR SANITARY SEWER, PVC, [SIZE SPECIFIED] 
 
Description:  
This work shall conform to Section 550 of the Standard Specifications and to the Standard Specifications 
for Water and Sewer Main Construction in Illinois. This work shall consist of removing a portion of existing 
sanitary sewer and replacing the removed portion with new PVC sewer pipe at the same location. This 
work shall be completed at the locations shown on the plans or as directed by the Engineer. Testing shall 
conform to the Standard Specifications for Water and Sewer Main Construction in Illinois at the direction 
of the Engineer. 
 
General:  
The Contractor shall first saw cut for the point repair. The Contractor shall excavate and expose the 
existing sanitary sewer at these locations to determine the exact limits of removal and replacement and 
sizes of lateral connections. The cost for the exploratory excavation will not be paid for separately but 
shall be considered included in the contract unit price for SANITARY SEWER REMOVAL of the diameter 
specified. 
 
All tee replacements and up to four feet of the service lateral shall be incidental to the point repair. All 
pipes, tees and other fittings shall be SDR 26.  

All trenches located within 2’ of proposed pavement, curb & gutter or sidewalk shall be backfilled in 
accordance with TRENCH BACKFILL of these specifications. Trench backfill shall not be measured and 
paid for separately but included in the cost of SANITARY SEWER, PVC, of the size specified. 
 
Construction Requirements:  
The excavation, bedding, pipe laying, backfilling, and clean up shall be completed in accordance with the 
applicable portions of Divisions II and III of the Standard Specifications for Water and Sewer Main 
Construction in Illinois. The bedding for the pipe shall be CA-11 or CA-13 coarse aggregate, and shall be  
placed from 6" below the pipe to 12" over the top of the pipe. The cost for the bedding shall be incidental 
to the contract unit price for SANITARY SEWER, PVC of the diameter specified. 
 
The existing sanitary sewer shall be replaced with polyvinyl chloride (PVC) pipe conforming to ASTM 
D1784 (AWWA Standard SDR 26-3034) with Elastomeric seals (gasket) conforming to ASTM-F477. The 
Standard Dimension Ratio (SDR) for the PVC sewer pipe shall be 26-3034.  The pipe shall have push-on 
joints. 
 
Connections to existing sanitary sewer pipe shall be made with non-shear band couplings subject 
to the review of the Engineer. The couplings shall be equipped with stainless steel bands. 
 
The Contractor shall maintain flow through the existing sanitary sewers within the project limits during the 
construction of the proposed sanitary sewer, as noted below. Flow must be maintained at all times, 
unless otherwise approved by the Village. Based on the flow within the sewers, this work may need to be 
performed during overnight hours or on weekend days. No additional compensation shall be allowed for 
work during these hours. 
 
At the preconstruction meeting, the Contractor shall submit his plan for the construction of the proposed 
sewer, the connections to the existing sewers, and how the existing flow will be maintained. Prior to 
starting any work on the sanitary sewer, the Contractor shall obtain approval of the plan from the Village. 
Forty-eight hours advance notice is required prior to beginning any sanitary sewer work. 
 
The Contractor shall provide all labor, equipment, supervision, and materials necessary to control flows 
via bypass pumping through a section or sections of pipe designated for replacement. The Contractor 
shall be responsible for controlling and maintaining all flows within the sewer system during this work. The 
Contractor may drain flows by pipes, chases, fluming, bypass pumping, or other appropriate methods 
approved by the Village. When bypass piping is required to cross pavement where traffic will be crossing 
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the pipe, ramping meeting the approval of the Engineer shall be installed by the Contractor. A W8-1(O) 
“Bump” sign shall be installed in advance of the ramping. 
 
Precautions shall be taken to ensure that flow control and dewatering operations shall not cause flooding 
or damage to public or private properties. In the event flooding or damage occurs, the Contractor shall 
make provisions to correct such damage at no additional cost to the Contract. 
 
The Contractor shall be responsible for any damages to public or private property, overflows from the 
sewer system and violations resulting in fines as a result of the dewatering/bypass operation. 
 
The bypass shall be made by diversion of the flow from an existing upstream location, around the 
section(s) to be taken from service for inspection or rehabilitation, to an existing downstream location. 
The bypass system shall be of adequate capacity to handle all flows, including wet weather related flows. 
If bypass pumping is utilized by the Contractor to control flows, the Contractor shall be responsible for 
monitoring the bypass pumping operation at all times until the work is complete. The location of pump(s), 
force main, discharge point, pumping rates, etc., shall be approved by the Engineer. 
 
The Contractor shall prepare a detailed Flow Control Plan that describes the measures to be used to 
control flows. The Contractor shall submit the Plan to the Engineer for review prior to beginning any flow 
control work. The Contractor’s Plan shall include, but not necessarily be limited to, the following: 

• Stand-by/back-up pump set for the bypass application. 
• Detail plan for 24-hour monitoring. 
• Fueling of pump sets on demand. 
• Location of flow diversion structures, collapsible sewer plugs, dams, pumps, 
• and related materials and equipment. 
• Sewer plug method and type of plugs or gates to be used. 
• Key operational control factors, (i.e. maximum flow elevations upstream of 
• dams). 
• Pump sizes and flow rates. 
• Destination of bypassed flows, including routing of force mains and 
• provisions for vehicular and pedestrian traffic as necessary. 
• Wet weather event procedures. 
• Staging areas for the pumps. 
• Number, size, material, locations, and method of installation of suction piping. 
• Bypass pump sizes, capacity, number of each size to be on site, and power 
• requirements. 
• Calculations of static lift, friction loss, and flow velocity. 
• Stand-by power. 
• Downstream discharge plan. 
• Method of noise control for each pump. 
• Temporary pipe supports and anchoring required. 
• Heavy equipment needed for installation of pumps and piping. 

 
The number and size of pumps utilized in bypass pumping shall be such that if the largest pump is out of 
service, bypass flows will be maintained during the bypass operation. Bypass pumping equipment shall 
include pumps, conduits, engines, and related equipment necessary to divert the flow or sewage around 
the section in which work is to be performed. In addition, the Contactor shall maintain at the same 
location and in operable condition, duplicate equipment to be used in case there is equipment failure. In 
this event, the Contractor shall promptly repair or replace the failed equipment to the satisfaction of the 
Village. 
 
The bypass system shall be of sufficient capacity to handle the peak flow of the pipe. The Contractor shall 
provide the necessary labor and supervision to set up and operate the pumping and bypassing system. 
The Contractor shall comply with any local sound ordinance. The equipment shall be manned 
continuously. During bypass pumping operations, the Contractor shall provide the necessary labor to 
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continually monitor the operation and ensure uninterrupted and sufficient pumping at all times. The 
bypass pumping system shall be fueled every 24 hours or when the fuel tank reaches one quarter full, 
whichever comes first. 
 
The Contractor shall provide all materials and labor as necessary to maintain flows in the existing sewer 
interceptor and all collector and lateral lines at all times and under all weather conditions. Interruption of 
flows will not be permitted. Overflows from bypass operations will not be permitted to enter into any 
streams or bodies of water. The Contractor will be solely responsible for any legal actions taken by the 
federal or state regulatory agencies if such overflows occur during construction. 
 
The Contractor shall relocate the temporary bypass piping as required to construct the proposed 
improvements. 
 
Engine driven equipment for bypass pumping equipment shall have “critical grade mufflers.” The 
enclosure shall be portable in order to allow the enclosure to be moved when bypass pumping equipment 
is moved. These conditions are subject to any other additional stipulations that may be required by local 
sound ordinances. 
 
Basis of Payment:  
This sanitary sewer removal work will be measured and paid for at the contract unit price per foot for 
SANITARY SEWER REMOVAL, of the diameter specified.  This sanitary sewer installation work will be 
measured and paid for at the contract unit price per foot for SANITARY SEWER, PVC , of the diameter 
specified. 
 
The contract unit price shall include all labor, material, and equipment necessary to complete the work as 
specified. It is the Contractor’s responsibility to verify existing depths. No additional compensation will be 
made for variances in the depth of the sewer pipe. 
 
Any additional or overage footage from the scheduled repair that is required to complete the work will not 
be paid for separately. 
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MANHOLES, TYPE A, 10ʹ DIAMETER, TYPE 1 FRAME, CLOSED LID  
 
Description:  
This work shall be done in accordance with Sections 602 of the Standard Specifications for Road and 
Bridge Construction and Highway Standards 602406 and 604001.   
 
This work shall consist of furnishing and installing manholes with a Type 1 Frame and Closed Lid. 
Temporary manhole plating required between construction stages will not be paid for separately and shall 
be included in The Manholes, Type A, 10ʹ Diameter, Type 1 Frame, Closed Lid.  
 
Basis of Payment:  
This work shall be paid for at the contract unit price per EACH for MANHOLES, TYPE A, 10ʹ DIAMETER, 
TYPE 1 FRAME, CLOSED LID, which price shall include all labor, materials, and equipment necessary to 
complete the work.   
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STEEL CASING PIPE, BORED AND JACKED, 24” 

The following special provision outlines the requirements to complete a trenchless installation of a 24” 
Steel Casing pipe. 

1.01 DESCRIPTION OF WORK 

A. Excavate launch and receiving pits. 

B. Install casing pipe. 

C. Install carrier pipe. 

D. Backfill excavations. 

F. Possible methods of trenchless installation: 

1. Auger Boring: A boring method that utilizes a rotating cutting head to form the bore and a 
series of rotating augers inside a casing pipe to remove the spoil. 

2. Microtunneling: A boring method that consists of a remotely controlled pipe jacking operation 
utilizing a tunnel-boring machine. Personnel entry is not required. 

3. Pipe Jacking: A jacking method in which pipe is pushed into the ground with hydraulic rams 
while soil is simultaneously excavated. Excavation is normally completed with a tunnel boring 
machine. This method requires personnel to enter the tunnel during the excavation process. 

1.02 SUBMITTALS 

A. Proposed installation methods and equipment. 

B. Construction Sequence and Work Area Plan 

C. Project Record Drawings 

D. Contractor will provide Material Certifications to the Resident Engineer 

1.03 DELIVERY, STORAGE, AND HANDLING 

A. Deliver only materials that fully conform to these specifications, or for which submittals have been 
provided to Jurisdictional Engineer and approved for use. 

B. Store delivered materials and excavated materials in locations that will not interfere with operations or 
public use of adjacent streets and minimize environmental damage.  

C. Grade and shape stockpiles for drainage and protect adjacent areas from runoff. Provide erosion 
control around stockpiles. 

D. Remove unsuitable and excess materials from the site. 
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1.04 SCHEDULING AND CONFLICTS 

A. Construction Sequence: 

1. Attend a preconstruction meeting. 

2. Submit plan for construction sequence and schedule prior to commencing construction. 

B. Conflict Avoidance: 

1. Expose possible conflicts in advance of construction, such as utility lines and drainage structures.  
Verify elevations and locations of each and verify clearance for proposed construction.  Notify Engineer of 
conflicts discovered or changes needed to accommodate unknown or changed conditions. 

1.05 SPECIAL REQUIREMENTS 

A. Stop Work: Stop work and notify Engineer immediately if contaminated soils, historical artifacts, or 
other environmental or historic items are encountered. 

B. Use of Explosives: No explosives will be permitted. 

PART 2 - PRODUCTS 

2.01 CASING PIPE 

A. Steel Casing Pipe: Must be leak-proof conforming to the requirements of ASTM A139 Grade B.  
Minimum yield strength of 35,000 psi, equipped with grout holes.     

B. Joints: 

Comply with American Welding Society Code of Arc and Gas Welding in Building Construction.  Fully 
weld all joints with full penetrating weld in conformance with AWWA C206. 

C. Casing Pipe Diameter: Minimum inside diameter (24”) as shown on the plans.  

D. Steel Casing Pipe Minimum Wall Thickness: 

NOMINAL 
DIAMETER 

WALL THICKNESS, MINIMUM 
(INCHES) 

UNDER 
HIGHWAY 

UNDER 
RAILROAD 

6 thru 14< 0.188 0.25000 
16 0.188 0.28125 
18 0.25 0.31250 
20 0.25 0.34375 
22 0.25 0.34375 
24 0.281 0.37500 
26 0.281 0.40625 
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28 0.312 0.43750 
30 0.312 0.46875 
32 0.312 0.50000 
34 0.312 0.53125 
36 0.344 0.53125 
38 0.344 0.56250 
40 0.344 0.59375 
42 0.344 0.62500 
44 0.344 0.65625 
46 0.344 0.65625 
48 0.344 0.68750 
50  

Sizes greater 
than 48" 

diameter will 
be specified in 

the 
documents. 

0.71875 
52 0.75000 
54 0.78125 
56 0.81250 
58 0.81250 
60 0.84375 
62 0.87500 
64 0.90625 
66 0.93750 
68 0.93750 
70 0.96875 
72 1.00000 

2.03 CASING SPACERS 

A. Use manufactured casing spacers to position carrier pipe in casing. Wood skids will not be allowed. 

B. Recommended: 

12” DIP x 24” Steel Casing CASCADE Casing Spacers, XX” Wide 

Otherwise Contractor may use the following material requirements for casing spacers: 

1. HDPE Band/Panel and Riser: ASTM D 638. 

2. Stainless Steel or Carbon Steel Band/Panel and Riser: Type 304 stainless steel per ASTM A 
240 or carbon steel per ASTM A 36. 

a. Liner: Elastomeric PVC per ASTM D 149. 

b. Spacer Skid/Runner: Abrasion resistant polymer or ultra high molecular weight polyethylene 
with a low coefficient of friction. 
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c. Fasteners: Type 304 stainless steel per ASTM A 193. 

2.04 CASING END SEAL 

A. Manufactured synthetic rubber casing end seal with minimum 1/8 inch thickness and stainless steel 
bands and fasteners. 

PART 3 - EXECUTION 

3.01 PREPARATION 

A. Locate, mark, and protect existing utilities and facilities in the work area. 

B. Identify owners of utilities on or near the site, and notify them of operations to occur. 

C. Protect existing facilities and landscaping features or replace as shown on the plans. 

D. Protect bench marks, control points, and land survey monumentation or replace at Contractor's 
expense. 

E. Select a method of installation that is appropriate for the soil conditions anticipated; will allow the pipe 
to be installed to the desired line and grade within the specified tolerances; and will prevent heaving or 
settlement of the ground surface or damage to nearby facilities. 

3.02 EXCAVATION 

A. Notify Engineer prior to the start of tunneling activities. 

B. Excavated material shall be hauled off site and disposed of. 

C. Excavate the pits as necessary to safely and properly perform the work.   

3.03 SHEETING, SHORING, AND BRACING 

Provide and install sheeting, shoring, and bracing or trench boxes as required to safely perform work, 
protect nearby structures, and work under construction.  No additional compensation will be provided for 
sheeting, shoring and bracing. 

3.04 DEWATERING  

Keep tunnel and pit subgrades continuously free from standing groundwater and surface waters 
during operations. 
 
Conduct dewatering prior to the start of tunneling to a minimum of 1 foot below tunnel invert or use a 
tunneling method that prevents groundwater flow into the tunnel. 
 
Design tunneling equipment together with the cuttings removal system to control groundwater from 
entering the tunnel. 
 
Direct discharge from dewatering operations into approved receiving location in accordance with all 
applicable regulatory requirements. 
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3.05 TRENCHLESS INSTALLATION 

A. General: 

1. Install pipes by boring, jacking, or tunneling only where required by the plans. 

2. Install pipe at line and grade that: 

a. Will permit the carrier pipe to be installed at its true starting elevation and grade within a 
maximum alignment deviation of the pipe centerline as specified in the contract documents. 

b. Deviation tolerances are as follows: 

1)    Gravity Pipe:  
         Horizontally: ± 1.0 foot from plan layout  
      Vertically: ± 2 inches from plan defined elevations – backpitching not allowed. 
 

c. Greater deviation or interference with other identified facilities may be cause for rejection. 

4. Provide any additional fittings, manholes, or appurtenances needed to accommodate any horizontal or 
vertical misalignment at no added cost to the contract. 

5. Contractor shall be allowed to correct errors in grade of a casing pipe in order to achieve design grade 
of the carrier pipe by pouring an invert in the casing pipe, or by shimming the carrier pipe to a uniform 
grade, provided adequate clearance remains for proper installation of the carrier pipe. 

6. Replace rejected tunnels at the Contractor's expense. This will include any additional fittings, 
manholes, or appurtenances needed to replace the rejected work. 

B. Casing Pipe Installation: 

1. Install pipe by auger boring, pipe jacking, or microtunneling.  Only methods that displace excess soil, 
rather than removing it will be permitted. 

2. Water jetting will not be allowed. 

3. Use a jacking collar, timbers, and other means as necessary to protect the driven end of the pipe from 
damage. 

4. Fully support borehole at all times to prevent collapse. Insert pipe as earth is removed, or support bore 
with drilling fluid. 

5. Fully weld all joints. 

C. Carrier Pipe Installation Through Casing: 

1. Clean dirt and debris from the casing pipe after installation. 

2. Install casing spacers to pipe sections as necessary to support pipe barrel according to pipe 
manufacturer's recommendation. 
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a. Space according to pipe manufacturer's recommendation. As a minimum, place a spacer within 1 foot 
of each side of the joint and a maximum spacing of 6 feet. 

b. Do not allow pipe to be supported by joint bells. 

c. Lubricate casing spacers with drilling mud or flax soap. Do not use petroleum-based lubricants or oils. 

3. Ensure that thrust loads will not damage carrier pipe joints. Provide thrust collars between joint 
shoulders of concrete pipe. 

4. Provide timbers for sufficient cushioning between the end of the pipe pushed and the jacking 
equipment to prevent damage to the pipe.  Do not allow steel jack face to thrust against unprotected pipe 
end. 

5. Position jacks so the resulting force is applied along the centerline of the pipe and the force is applied 
evenly to the entire end of the pipe. 

6. Assemble pipe joints in the jacking pit before pushing the carrier pipe into the casing. 

7. Close end of casing pipe around the carrier pipe with a casing end seal.  

METHOD OF MEASUREMENT AND BASIS OF PAMENT 

All measurements for payments will be made by the Resident Engineer. 

A. Boring, Jacking, or Tunneling with Casing Pipe:  Measurement of the length of casing pipe and 
carrier pipe properly installed will be along the centerline of the casing by FOOT installed. Payment will 
be made for both the carrier pipe and casing pipe as a combined single unit for the appropriate 
method of installation as well as all required casing spacers, annular space fillers, levels, backfill, casing 
end seals, and other appurtenances necessary to complete the work. 

Excavation for launch or reception pits or other construction excavations shall not be measured and paid 
for separately but included in the cost of STEEL CASING PIPE, BORED AND JACKED, 24”.  All 
excavation located within 2’ of proposed pavement, curb & gutter or sidewalk shall be backfilled in 
accordance with TRENCH BACKFILL of these specifications. Trench backfill shall not be measured and 
paid for separately but included in the cost of STEEL CASING PIPE, BORED AND JACKED, 24”.  
Surface restoration will be conducted as indicated on the plans (patching, sodding, etc.). 
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CASING PIPE,42” 

The following special provision outlines the requirements to complete the installation of the Casing Pipe, 
42” around the existing 36” RCP sanitary sewer in the proposed conflict manhole. 

1.01 DESCRIPTION OF WORK 

A. Install casing pipe. 

1.02 SUBMITTALS 

A. Proposed installation methods and equipment. 

B. Project Record Drawings 

D. Contractor will provide Material Certifications to the Resident Engineer 

1.03 DELIVERY, STORAGE, AND HANDLING 

A. Deliver only materials that fully conform to these specifications, or for which submittals have been 
provided to Jurisdictional Engineer and approved for use. 

B. Store delivered materials and excavated materials in locations that will not interfere with operations or 
public use of adjacent streets and minimize environmental damage.  

C. Grade and shape stockpiles for drainage and protect adjacent areas from runoff. Provide erosion 
control around stockpiles. 

D. Remove unsuitable and excess materials from the site. 

PART 2 - PRODUCTS 

2.01 CASING PIPE 

A. Steel Casing Pipe: Must be leak-proof conforming to the requirements of ASTM A139 Grade B.  
Minimum yield strength of 35,000 psi, equipped with grout holes.     

B. Joints: 

Comply with American Welding Society Code of Arc and Gas Welding in Building Construction.  Fully 
weld all joints with full penetrating weld in conformance with AWWA C206. 

C. Casing Pipe Diameter: Minimum inside diameter (42”) as shown on the plans.  
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D. Steel Casing Pipe Minimum Wall Thickness: 

NOMINAL 
DIAMETER 

WALL THICKNESS, MINIMUM 
(INCHES) 

UNDER 
HIGHWAY 

UNDER 
RAILROAD 

6 thru 14< 0.188 0.25000 
16 0.188 0.28125 
18 0.25 0.31250 
20 0.25 0.34375 
22 0.25 0.34375 
24 0.281 0.37500 
26 0.281 0.40625 
28 0.312 0.43750 
30 0.312 0.46875 
32 0.312 0.50000 
34 0.312 0.53125 
36 0.344 0.53125 
38 0.344 0.56250 
40 0.344 0.59375 
42 0.344 0.62500 
44 0.344 0.65625 
46 0.344 0.65625 
48 0.344 0.68750 
50  

Sizes greater 
than 48" 

diameter will 
be specified in 

the 
documents. 

0.71875 
52 0.75000 
54 0.78125 
56 0.81250 
58 0.81250 
60 0.84375 
62 0.87500 
64 0.90625 
66 0.93750 
68 0.93750 
70 0.96875 
72 1.00000 

2.03 CASING SPACERS 

A. Use manufactured casing spacers to position carrier pipe in casing. Wood skids will not be allowed. 

Otherwise Contractor may use the following material requirements for casing spacers: 
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1. HDPE Band/Panel and Riser: ASTM D 638. 

2. Stainless Steel or Carbon Steel Band/Panel and Riser: Type 304 stainless steel per ASTM A 
240 or carbon steel per ASTM A 36. 

a. Liner: Elastomeric PVC per ASTM D 149. 

b. Spacer Skid/Runner: Abrasion resistant polymer or ultra high molecular weight polyethylene 
with a low coefficient of friction. 

c. Fasteners: Type 304 stainless steel per ASTM A 193. 

2.04 CASING END SEAL 

A. Manufactured synthetic rubber casing end seal with minimum 1/8 inch thickness and stainless steel 
bands and fasteners. 

METHOD OF MEASUREMENT AND BASIS OF PAMENT 

All measurements for payments will be made by the Resident Engineer. 

Measurement of the length of casing pipe properly installed will be along the centerline of the casing by 
FOOT installed. Payment will be made for the casing pipe as well as all required casing spacers, annular 
space fillers, levels, backfill, casing end seals, and other appurtenances necessary to complete the work. 

Excavation for launch or reception pits or other construction excavations shall not be measured and paid 
for separately but included in the cost of CASING PIPE, 42”.  All excavation located within 2’ of proposed 
pavement, curb & gutter or sidewalk shall be backfilled in accordance with TRENCH BACKFILL of these 
specifications. Trench backfill shall not be measured and paid for separately but paid for as TRENCH 
BACKFILL associated with the installation of the WATERMAIN, SPECIFICED SIZE.  Surface restoration 
will be conducted as indicated on the plans (patching, sodding, etc.). 
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TEMPORARY CLUSTER MAILBOX 
 
Description: 
This work shall consist of placing a temporary cluster mailbox for use by all residents along Hazel 
Avenue. This temporary mailbox cluster must be acceptable to the Village of Deerfield Postmaster and 
must have one individual mailbox for each home along Hazel Avenue. Temporary keys shall be provided 
to each resident in the event the mailbox utilizes a lock mechanism. 

Placement will be at the discretion of the Engineer and the Village, however its location will allow for the 
postal worker to avoid the construction zone as much as possible based on the staging plans.  Multiple 
locations of temporary mailbox clusters will be required for this project due to the project staging.  The 
cluster mailbox shall be relocated as many times as the Engineer and Village deem fit.  NO additional 
payment will be made for the relocations. 

Following completion of mainline pavement reconstruction, the temporary cluster mailbox will be removed 
from the site. 

Method of Measurement,& Basis of Payment: 
TEMPORARY CLUSTER MAILBOX shall be measured and paid for as a LUMP SUM item regardless of 
the number of mailboxes required. Multiple mailboxes will be required, the cost of this pay item (and 
associated keys) will not exceed the LUMP SUM unit price which shall also include removal of the 
mailboxes following completion of construction operations which effect the local residential houses or 
when the postmaster agrees to resume individual homeowner delivery. 
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IDOT TRAINING PROGRAM GRADUATE ON-THE-JOB TRAINING SPECIAL PROVISION 
Effective: August 1, 2012  
Revised: February 2, 2017 
 
In addition to the Contractor’s equal employment opportunity (EEO) affirmative action efforts 
undertaken as required by this Contract, the Contractor is encouraged to participate in the 
incentive program described below to provide additional on-the-job training to certified 
graduates of the IDOT pre-apprenticeship training program, as outlined in this Special Provision. 
 
IDOT funds, and various Illinois community colleges operate, pre-apprenticeship training 
programs throughout the State to provide training and skill-improvement opportunities to 
promote the increased employment of minority groups, disadvantaged persons and women in 
all aspects of the highway construction industry. The intent of this IDOT Pre-Apprenticeship 
Training Program Graduate (TPG) special provision (Special Provision) is to place these 
certified program graduates on the project site for this Contract in order to provide the graduates 
with meaningful on-the-job training. Pursuant to this Special Provision, the Contractor must 
make every reasonable effort to recruit and employ certified TPG trainees to the extent such 
individuals are available within a practicable distance of the project site. 
 
Specifically, participation of the Contractor or its subcontractor in the Program entitles the 
participant to reimbursement for graduates’ hourly wages at $15.00 per hour per utilized TPG 
trainee, subject to the terms of this Special Provision. Reimbursement payment will be made 
even though the Contractor or subcontractor may also receive additional training program funds 
from other non-IDOT sources for other non-TPG trainees on the Contract, provided such other 
source does not specifically prohibit the Contractor or subcontractor from receiving 
reimbursement from another entity through another program, such as IDOT through the TPG 
program. With regard to any IDOT funded construction training program other than TPG, 
however, additional reimbursement for other IDOT programs will not be made beyond the TPG 
Program described in this Special Provision when the TPG Program is utilized. 
 
No payment will be made to the Contractor if the Contractor or subcontractor fails to provide the 
required on-site training to TPG trainees, as solely determined by IDOT. A TPG trainee must 
begin training on the project as soon as the start of work that utilizes the relevant trade skill and 
the TPG trainee must remain on the project site through completion of the Contract, so long as 
training opportunities continue to exist in the relevant work classification. Should a TPG 
trainee’s employment end in advance of the completion of the Contract, the Contractor must 
promptly notify the IDOT District EEO Officer for the Contract that the TPG’s involvement in the 
Contract has ended. The Contractor must supply a written report for the reason the TPG trainee 
involvement terminated, the hours completed by the TPG trainee on the Contract, and the 
number of hours for which the incentive payment provided under this Special Provision will be, 
or has been claimed for the separated TPG trainee. 
 
Finally, the Contractor must maintain all records it creates as a result of participation in the 
Program on the Contract, and furnish periodic written reports to the IDOT District EEO Officer 
that document its contractual performance under and compliance with this Special Provision. 
Finally, through participation in the Program and reimbursement of wages, the Contractor is not 
relieved of, and IDOT has not waived, the requirements of any federal or state labor or 
employment law applicable to TPG workers, including compliance with the Illinois Prevailing 
Wage Act. 
 
METHOD OF MEASUREMENT: The unit of measurement is in hours. 
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BASIS OF PAYMENT: This work will be paid for at the contract unit price of $15.00 per hour for 
each utilized certified TPG Program trainee (TRAINEES TRAINING PROGRAM GRADUATE). 
The estimated total number of hours, unit price, and total price must be included in the schedule 
of prices for the Contract submitted by Contractor prior to beginning work. The initial number of 
TPG trainees for which the incentive is available for this contract is __2___. 
 
The Department has contracted with several educational institutions to provide screening, 
tutoring and pre-training to individuals interested in working as a TPG trainee in various areas of 
common construction trade work. Only individuals who have successfully completed a Pre- 
Apprenticeship Training Program at these IDOT approved institutions are eligible to be TPG 
trainees. To obtain a list of institutions that can connect the Contractor with eligible TPG 
trainees, the Contractor may contact: HCCTP TPG Program Coordinator, Office of Business 
and Workforce Diversity (IDOT OBWD), Room 319, Illinois Department of Transportation, 2300 
S. Dirksen Parkway, Springfield, Illinois 62764. Prior to commencing construction with the 
utilization of a TPG trainee, the Contractor must submit documentation to the IDOT District EEO 
Officer for the Contract that provides the names and contact information of the TPG trainee(s) to 
be trained in each selected work classification, proof that that the TPG trainee(s) has 
successfully completed a Pre-Apprenticeship Training Program, proof that the TPG is in an 
Apprenticeship Training Program approved by the U.S. Department of Labor Bureau of 
Apprenticeship Training, and the start date for training in each of the applicable work 
classifications. 
 
To receive payment, the Contractor must provide training opportunities aimed at developing a 
full journeyworker in the type of trade or job classification involved. During the course of 
performance of the Contract, the Contractor may seek approval from the IDOT District EEO 
Officer to employ additional eligible TPG trainees. In the event the Contractor subcontracts a 
portion of the contracted work, it must determine how many, if any, of the TPGs will be trained 
by the subcontractor. Though a subcontractor may conduct training, the Contractor retains the 
responsibility for meeting all requirements imposed by this Special Provision. The Contractor 
must also include this Special Provision in any subcontract where payment for contracted work 
performed by a TPG trainee will be passed on to a subcontractor. 
 
Training through the Program is intended to move TPGs toward journeyman status, which is the 
primary objective of this Special Provision. Accordingly, the Contractor must make every effort 
to enroll TPG trainees by recruitment through the Program participant educational institutions to 
the extent eligible TPGs are available within a reasonable geographic area of the project. The 
Contractor is responsible for demonstrating, through documentation, the recruitment efforts it 
has undertaken prior to the determination by IDOT whether the Contractor is in compliance with 
this Special Provision, and therefore, entitled to the Training Program Graduate reimbursement 
of $15.00 per hour. 
 
Notwithstanding the on-the-job training requirement of this TPG Special Provision, some 
minimal off-site training is permissible as long as the offsite training is an integral part of the 
work of the contract, and does not compromise or conflict with the required on-site training that 
is central to the purpose of the Program. No individual may be employed as a TPG trainee in 
any work classification in which he/she has previously successfully completed a training 
program leading to journeyman status in any trade, or in which he/she has worked at a 
journeyman level or higher. 
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State of Illinois 
Department of 
Transportation 

Bureau of Local Roads and Streets 
 

SPECIAL 
PROVISION FOR 

INSURANCE 
 

Effective:  February 1, 
2007 

Revised: August 1, 
2007 

 
 

All references to Sections or Articles in this specification shall be construed to mean 
specific Section or Article of the Standard Specifications for Road and Bridge Construction, 
adopted by the Department of Transportation. 

 
The Contractor shall name the following entities as additional insured under the 

Contractor’s general liability insurance policy in accordance with Article 107.27: 
 

Village of Deerfield 
 
 
 
 
 
 
 
 
 
 
 
 
 

The entities listed above and their officers, employees, and agents shall be indemnified 
and held harmless in accordance with Article 107.26. 
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           LR1030-2 

State of Illinois 
DEPARTMENT OF TRANSPORTATION 

Bureau of Local Roads & 
Streets SPECIAL 

PROVISION 
FOR 

LOCAL QUALITY ASSURANCE/ QUALITY MANAGEMENT 
QC/QA 

Effective: January 1, 2022 
 
Replace the first five paragraphs of Article 1030.06 of the Standard Specifications with 
the following: 

 
“ 1030.06 Quality Management Program. The Quality Management Program (QMP) will be 

Quality Control / Quality Assurance (QC/QA) according to the following.” 

 
Delete Article 1030.06(d)(1) of the Standard Specifications. 

 
Revise Article 1030.09(g)(3) of the Standard Specifications to read: 

 
“(3) If core testing is the density verification method, the Contractor shall provide 

personnel and equipment to collect density verification cores for the Engineer. Core 
locations will be determined by the Engineer following the document “Hot-Mix 
Asphalt QC/QA Procedure for Determining Random Density Locations” at density 
verification intervals defined in Article 1030.09(b). After the Engineer identifies a 
density verification location and prior to opening to traffic, the Contractor shall cut a 
4 in. (100 mm) diameter core. With the approval of the Engineer, the cores may be 
cut at a later time.” 

 
Revise Article 1030.09(h)(2) of the Standard Specifications to read: 

 
“(2) After final rolling and prior to paving subsequent lifts, the Engineer will identify the 

random density verification test locations. Cores or nuclear density gauge testing 
will be used for density verification. The method used for density verification will be 
as selected below. 

 
Density Verification Method 

    X Cores 
 Nuclear Density Gauge (Correlated when paving ≥ 3,000 tons per 

mixture) 
 

Density verification test locations will be determined according to the document 
“Hot- Mix Asphalt QC/QA Procedure for Determining Random Density Locations”. 
The density testing interval for paving wider than or equal to 3 ft (1 m) will be 0.5 miles 
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(800 
m) for lift thicknesses of 3 in. (75 mm) or less and 0.2 miles (320 m) for lift thicknesses 
greater than 3 in. (75 mm). The density testing interval for paving less than 3 ft (1 
m) wide will be 1 mile (1,600 m). If a day’s paving will be less than the prescribed 
density testing interval, the length of the day’s paving will be the interval for that day. 
The density testing interval for mixtures used for patching will be 50 patches with a 
minimum of one test per mixture per project. 

 
If core testing is the density verification method, the Engineer will witness the 
Contractor coring, and secure and take possession of all density samples at the 
density verification locations. The Engineer will test the cores collected by the 
Contractor for density according to Illinois Modified AASHTO T 166 or AASHTO T 
275. 

 
If nuclear density gauge testing is the density verification method, the Engineer will 
conduct nuclear density gauge tests. The Engineer will follow the density testing 
procedure detailed in the document “Illinois Modified ASTM D 2950, Standard Test 
Method for Density of Bituminous Concrete In-Place by Nuclear Method”. 

 
A density verification test will be the result of a single core or the average of the 
nuclear density tests at one location. The results of each density test must be within 
acceptable limits. The Engineer will promptly notify the Contractor of observed 
deficiencies.” 

 
Revise the seventh paragraph and all subsequent paragraphs in Section D. of the 
document “Hot-Mix Asphalt QC/QA Initial Daily Plant and Random Samples” to read: 

 
“Mixtures shall be sampled from the truck at the plant by the Contractor following the 
same procedure used to collect QC mixture samples (Section A). This process will be 
witnessed by the Engineer who will take custody of the verification sample. Each sample 
bag with a verification mixture sample will be secured by the Engineer using a locking ID 
tag. Sample boxes containing the verification mixture sample will be sealed/taped by 
the Engineer using a security ID label.” 
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Storm Water Pollution Prevention Plan 

Route Marked Route Section Number 

FAU Route 1263 Hazel Avenue 20-00108-00-PV
Project Number County Contract Number 

E4Y2(438) Lake 61K74 
This plan has been prepared to comply with the provisions of the National Pollutant Discharge Elimination System (NPDES) Permit No. 
ILR10 (Permit ILR10), issued by the Illinois Environmental Protection Agency (IEPA) for storm water discharges from construction site 
activities. 

I certify under penalty of law that this document and all attachments were prepared under my direction or supervision in accordance with a 
system designed to assure that qualified personnel properly gathered and evaluated the information submitted. Based on my inquiry of  
the person or persons who manage the system, or those persons directly responsible for gathering the information, the information 
submitted is, to the best of my knowledge and belief, true, accurate and complete. I am aware that there are significant penalties for 
submitting false information, including the possibility of fine and imprisonment for knowing violations. 

Note: Guidance on preparing each section of BDE 2342 can be found in Chapter 41 of the IDOT Bureau of Design and Environment 
(BDE) Manual. Chapter 41 and this form also reference the IDOT Drainage Manual which should be readily available. 

I. Site Description:

A. Provide a description of the project location; include latitude and longitude, section, town, and range:

B. Provide a description of the construction activity which is the subject of this plan. Include the number of construction stages, drainage
improvements, in-stream work, installation, maintenance, removal of erosion measures, and permanent stabilization:

A full reconstruction will be performed to provide a consistent pavement width, improved sidewalk, improved 
storm sewer and install a new 12” watermain throughout the corridor. A width of 24' will be maintained from 
Wilmot Road to Wayne Avenue and the pavement will be widened to a width of 22', to avoid tree impacts in the 
parkway, from Wayne Avenue to Waukegan Road. To improve bicycle and pedestrian facilities all sidewalks will 
be widened to 5' and the carriage walk from Illinois Trial to Wayne Avenue will be widened to 6’. The roadway 
profile will remain similar to its existing condition with minor adjustments for drainage. The storm sewer for the 
corridor will be upsized and replaced. The existing west bank outlet will remain, and the proposed east back 
outlet will be upsized to a 42” which discharges through the bridge wing wall. The proposed 12” watermain will 
be bored under the West Fork North Branch of the Chicago River. The watermain under the river will be HDPE 
material from structure to structure. Due to the widening of the pavement to 22’ storm sewers will be extended, 
utility poles relocated, and ComEd intersection lighting relocated. The railroad crossing and bridge will be 
excluded from the reconstruction and all intersection traffic controls will remain the same. 

The proposed improvements will utilized staged construction consisting of three stages. The drainage 
improvements will consist of the construction of proposed trunk line and storm sewer laterals within the 
intersection widening locations. Temporary ESC measures will be installed and maintained during each stage of 
construction and will include temporary erosion control seeding, erosion control blanket, perimeter erosion 
barrier, temporary ditch checks, and inlet filters. Permanent stabilization measures will include seeding, sodding, 

The project is located along Hazel Avenue from Wilmot Road to Waukegan Road (IL 43) in the Village of 
Deerfield, Deerfield Township, in Lake County. Relative to major arterials, the project is located approximately 
1/3 miles east of Interstate 94 and is approximately 1.7 miles west of US Route 41. 

Geographically, the project site is located in SW ¼, Section 29, Township 43 N, Range 12E of the Third Principal 
Meridian at Latitude 42.171048 and Longitudinal -87.863627. 

 Reset Form E-mail
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Stage 1 
Install signage for stage 1 detour of eastbound Hazel Avenue as shown in the detour plans. Close westbound 
Hazel Avenue at Wilmot Road and Park Avenue. Close Chestnut Street at Hazel Avenue, allowing only 
southbound traffic from Hazel Avenue. Stage traffic between Park Avenue and Waukegan Road utilizing daily 
lane closures to install the watermain .Provide one 11-10' lane in the eastbound direction. Install all other traffic 
control measures for stage 1. install necessary erosion and sediment control measures per the erosion control 
plans. Removal all designated trees per the removal plans. Install the stage 1 watermain and bore watermain 

C. Provide the estimated duration of this project:

D. The total area of the construction site is estimated to be 8 acres.

The total area of the site estimated to be disturbed by excavation, grading or other activities is 7.25 acres. 

E. The following are weighted averages of the runoff coefficient for this project before and after construction activities are completed; see
Section 4-102 of the IDOT Drainage Manual:

F. List all soils found within project boundaries; include map unit name, slope information, and erosivity:

G. If wetlands were delineated for this project, provide an extent of wetland acreage at the site; see Phase I report:

H. Provide a description of potentially erosive areas associated with this project:

I. The following is a description of soil disturbing activities by stages, their locations, and their erosive factors (e.g., steepness of slopes,
length of slopes, etc.):

Potentially erosive areas occur with the removal of the existing roadway in the location of the reconstruction as 
well as the locations of earth excavation for the roadway widening. In addition, potentially erosive areas occur 
throughout for the removal of the existing storm sewer, construction of the proposed storm sewer, watermain and 
topsoil stripping for grading. 

The wetlands were delineated within the project limits during the Phase I Engineering. There is one wetland and 
one open waters located within the project limits. One wetland located near the west project limit where Hazel 
Avenue crosses over the North Branch West Fork of the Chicago River. The wetland is located on the 
embankments of the bridge abutments and wing-walls. The open water is located in the same location and is the 
North Branch West Fork of the Chicago River. 

Wetland W-1: 0.034 acres / 0.000 acres impacted 
Open Water: 0.115 acres / 0.000 acres impacted 

1. Frankfort Silt Loam (320A), 0 to 2 percent slopes, (Ksat): Moderately low (0.02 to 0.06 in/hr)

2. Frankfort Silt Loam (320B), 2 to 4 percent slopes, (Ksat): Moderately low (0.02 to 0.06 in/hr)

3. Montgomery Silty Clay Loam (465A), 0 to 2 percent slopes, (Ksat): Moderately low to moderately high (0.06 to
0.20 in/hr)

4. Wauconda and Frankfort Silt Loams (981A), 0 to 2 percent slopes, (Ksat): Moderately high to high (0.60 to
2.00 in/hr)

Pre-Construction Weighted Runoff Coefficient = 0.70 
Post-Construction Weighted Runoff Coefficient = 0.72 

9 months 

and riprap. 
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The North Branch West Fork of the Chicago River is not identified by the IDNR as "Biologically Significant 
Stream". The River (segment IL-HCCB-05) is listed on the 2020 303(d) list as impaired. The 20202 303(d) list 
identifies the aquatic life use as being impaired by Aldrin, DDT, Endrin, Hexachlorobenzene, Phosphorus (total) 
and TTS. 

The area to remain protected are the side slopes, highly erodible soils, drainage ditches, and outlets 

under Metra railroad tracks. Install stage 1 storm sewer. Remove existing pavement and subgrade. Install 
proposed subgrade and pavement. Install topsoil and sod. 

Stage 2 
Install signage for stage 2 detour of eastbound Hazel Avenue as shown in the detour plans. Cose eastbound 
Hazel Avenue at Wilmot Road and Park Avenue. Close Chestnut Street at Hazel Avenue, allowing only 
northbound traffic from Hazel Avenue. Provide one 11-10' lane in the eastbound direction. Install all other traffic 
control measures for stage 2. Install necessary erosion and sediment control measures per the erosion control 
plans. Removal all designated trees per the removal plans. Install the stage 3 watermain and storm sewer. 
remove existing pavement and subgrade. Install proposed subgrade and pavement, topsoil and sod. 

Stage 3 
Install signage for stage 3 detour and full closure of Hazel Avenue between Chestnut Street and Waukegan 
Road as shown in the detour plans. Close Hazel Avenue between Chestnut Street and Waukegan Road. 
Contractor to maintain access to alleyway (60+95.32 LT, driveway (61+87.35 LT) and north and south Journal 
Place at all times. North Journal Place must be able to exit onto Hazel Avenue due to its southbound one-way 
condition. Install all other traffic control measures for stage 3. Install necessary erosion and sediment control 
measures per the erosion control plans. Removal all designated trees per the removal plans. Install the stage 3 
watermain and storm sewer. Remove existing pavement and subgrade. Install proposed subgrade and 
pavement, topsoil and sod. 

J. See the erosion control plans and/or drainage plans for this contract for information regarding drainage patterns, approximate slopes
anticipated before and after major grading activities, locations where vehicles enter or exit the site and controls to prevent offsite
sediment tracking (to be added after contractor identifies locations), areas of soil disturbance, the location of major structural and non- 
structural controls identified in the plan, the location of areas where stabilization practices are expected to occur, surface waters
(including wetlands) , and locations where storm water is discharged to surface water including wetlands.

K. Identify who owns the drainage system (municipality or agency) this project will drain into:

L. The following is a list of General NPDES ILR40 permittees within whose reporting jurisdiction this project is located:

M. The following is a list of receiving water(s) and the ultimate receiving water(s) for this site. In addition, include receiving waters
that are listed as Biologically Significant Streams by the Illinois Department of Natural Resources (IDNR). The location of the receiving
waters can be found on the erosion and sediment control plans:

N. Describe areas of the site that are to be protected or remain undisturbed. These areas may include steep slopes (i.e., 1:3 or steeper),
highly erodible soils, streams, stream buffers, specimen trees, natural vegetation, nature preserves, etc. Include any commitments or
requirements to protect adjacent wetlands.

For any storm water discharges from construction activities within 50-feet of Waters of the U.S. (except for activities for water- 
dependent structures authorized by a Section 404 permit, describe: a) How a 50-foot undisturbed natural buffer will be provided
between the construction activity and the Waters of the U.S. or b) How additional erosion and sediment controls will be provided within
that area.

O. Per the Phase I document, the following sensitive environmental resources are associated with this project and may have the potential
to be impacted by the proposed development. Further guidance on these resources is available in Section 41-4 of the BDE Manual.

Village of Deerfield, Deerfield Township, in Lake County 

The Village of Deerfield owns the drainage system which ultimately drains to the North Branch West Fork of the 
Chicago River. 
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The North Branch West Fork of the Chicago River (IL-HCCB-05): Aldrin, DDT, Endrin, Hexachlorobenzene, 
Phosphorus (total) and TTS. 

Perimeter erosion barrier, erosion control blanket and inlet filters.The inlet filters will be placed in all drainage 
structures in the project limits. These varieties of Best Management Practices in combination will prevent 
pollutant discharge in the 25yr - 24hr storm event. 

N/A 

N/A 

N/A 

N/A 

N/A 

303(d) Listed receiving waters for suspended solids, turbidity, or siltation. 
The name(s) of the listed water body, and identification of all pollutants causing impairment: 

Provide a description of how erosion and sediment control practices will prevent a discharge of sediment resulting from a storm event 
equal to or greater than a twenty-five (25) year, twenty-four (24) hour rainfall event: 

Provide a description of the location(s) of direct discharge from the project site to the 303(d) water body: 

Provide a description of the location(s) of any dewatering discharges to the MS4 and/or water body: 

Applicable Federal, Tribal, State, or Local Programs 

Floodplain 

Historic Preservation 

Receiving waters with Total Maximum Daily Load (TMDL) for sediment, total suspended solids, turbidity or siltation 
TMDL (fill out this section if checked above) 

The name(s) of the listed water body: 

Provide a description of the erosion and sediment control strategy that will be incorporated into the site design that is consistent with the 
assumptions and requirements of the TMDL: 

If a specific numeric waste load allocation has been established that would apply to the project's discharges, provide a description of the 
necessary steps to meet that allocation: 

Threatened and Endangered Species/Illinois Natural Areas (INAI)/Nature Preserves 

Other 

Wetland 

P. The following pollutants of concern will be associated with this construction project:
Antifreeze / Coolants Solid Waste Debris 

Wetlands are located within the project site but will not be impacted by the project. 

N/A 

N/A 

N/A 

There are no dewatering discharge locations to the water body. 

The discharge from the site, between Wilmot Road to Alden Court, enters the storm sewer system and is 
discharged to the 303(d) water bodies within the project limits. The discharge from the site, east of Alden Court 
to Waukegan Road, enters the storm sewer system and ultimately flows to the 303(d) water body outside of the 
project limits. 

Wetland, Riparian, 303(d) Listed Receiving Waters 
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 Concrete 
 Concrete Curing Compounds 
 Concrete Truck Waste 
 Fertilizers / Pesticides 
 Paints 
 Petroleum (gas, diesel, oil, kerosene, hydraulic oil / fluids) 
 Soil Sediment 

II. Controls:

 Solvents 
 Waste water from cleaning construction equipments 
Other (Specify) 
Other (Specify) 
Other (Specify) 
Other (Specify) 
Other (Specify) 

This section of the plan addresses the controls that will be implemented for each of the major construction activities described in Section
I.C above and for all use areas, borrow sites, and waste sites. For each measure discussed, the Contractor will be responsible for its
implementation as indicated. The Contractor shall provide to the Resident Engineer a plan for the implementation of the measures
indicated. The Contractor, and subcontractors, will notify the Resident Engineer of any proposed changes, maintenance, or
modifications to keep construction activities compliant with the Permit ILR10. Each such Contractor has signed the required certification
on forms which are attached to, and are a part of, this plan:

A. Erosion and Sediment Controls: At a minimum, controls must be coordinated, installed and maintained to:

1. Minimize the amount of soil exposed during construction activity;
2. Minimize the disturbance of steep slopes;
3. Maintain natural buffers around surface waters, direct storm water to vegetated areas to increase sediment removal and

maximize storm water infiltration, unless infeasible;
4. Minimize soil compaction and, unless infeasible, preserve topsoil.

B. Stabilization Practices: Provided below is a description of interim and permanent stabilization practices, including site- specific
scheduling of the implementation of the practices. Site plans will ensure that existing vegetation is preserved where attainable and
disturbed portions of the site will be stabilized. Stabilization practices may include but are not limited to: temporary seeding, permanent
seeding, mulching, geotextiles, sodding, vegetative buffer strips, protection of trees, preservation of mature vegetation, and other
appropriate measures. Except as provided below in II.B.1 and II.B.2, stabilization measures shall be initiated immediately where
construction activities have temporarily or permanently ceased, but in no case more than one (1) day after the construction activity in
that portion of the site has temporarily or permanently ceases on all disturbed portions of the site where construction will not occur for a
period of fourteen (14) or more calendar days.

1. Where the initiation of stabilization measures is precluded by snow cover, stabilization measures shall be initiated as soon as
practicable.

2. On areas where construction activity has temporarily ceased and will resume after fourteen (14) days, a temporary stabilization
method can be used.

The following stabilization practices will be used for this project:

 Erosion Control Blanket / Mulching 
Geotextiles 
Permanent Seeding 
Preservation of Mature Seeding 
 Protection of Trees 
 Sodding 
Temporary Erosion Control Seeding 

Temporary Turf (Seeding, Class 7) 
Temporary Mulching 
Vegetated Buffer Strips 
Other (Specify) 
Other (Specify) 
Other (Specify) 
Other (Specify) 

Describe how the stabilization practices listed above will be utilized during construction: 

1. Erosion Control Blanket / Mulching: This item will be used within 24 hours after permanent seeding operations
have been completed, in swales and sloped areas that require protection from erosion. Erosion control
blankets shall be installed over fill slopes, high velocity areas and slopes steeper than 3:1 that have been
brought to final grade. Erosion Control Blanket will be installed in accordance to IDOT Specifications 251.04.

2. Protection of Trees: All trees designated to be saved or outside the limits of construction, shall be protected
prior to beginning any clearing or removal work and shall remain protected during subsequent construction work.
Protection of Trees shall be as shown on the plans or as directed by the Engineer and in accordance with Article
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Describe how the stabilization practices listed above will be utilized after construction activities have been completed: 

C. Structural Practices:  Provided below is a description of structural practices that will be implemented, to the degree attainable, to
divert flows from exposed soils, store flows or otherwise limit runoff and the discharge of pollutants from exposed areas of the site.
Such practices may include but are not limited to: perimeter erosion barrier, earth dikes, drainage swales, sediment traps, ditch checks,
subsurface drains, pipe slope drains, level spreaders, storm drain inlet protection, rock outlet protection, reinforced soil retaining
systems, gabions, and temporary or permanent sediment basins. The installation of these devices may be subject to Section 404 of the
Clean Water Act.

Aggregate Ditch  Stabilized Construction Exits 
Concrete Revetment Mats Stabilized Trench Flow 
Dust Suppression Slope Mattress 
Dewatering Filtering Slope Walls 
Gabions Temporary Ditch Check 
In-Stream or Wetland Work Temporary Pipe Slope Drain 
Level Spreaders Temporary Sediment Basin 
Paved Ditch Temporary Stream Crossing 
Permanent Check Dams 

 Perimeter Erosion Barrier 
Permanent Sediment Basin 
Retaining Walls 
Riprap 
Rock Outlet Protection 
Sediment Trap 
Storm Drain Inlet Protection 

Turf Reinforcement Mats 
 Other (Specify) 
Other (Specify) 
Other (Specify) 
Other (Specify) 
Other (Specify) 
Other (Specify) 
Other (Specify) 

 

Inlet Filters 

All areas disturbed by construction will be stabilized with permanent seeding/sodding immediately following the 
finished grading. Erosion Control Blankets will be installed over graded areas, which have been brought to final 
grade and have been seeded to protect the slopes from erosion and allow seed to germinate properly. 

Stabilization controls runoff volume and velocity, peak runoff rates and volumes of discharge to minimize 
exposed soil, disturbed slopes, sediment discharges from construction, and provides for natural buffers and 
minimization of soil compaction. Existing vegetated areas where disturbance can be avoided will not require 
stabilization. 

Where possible, stabilization of the initial stage should be completed before work is moved to subsequent 
stages. 

201.05 of the Illinois Department of Transportation's Standard Specifications for Road and Bridge, adopted 
January 1, 2022. 

3. Sodding: Sodding Salt Tolerant will be provided within urban sections. All urban section areas disturbed by
construction will be stabilized with sod immediately following final grading. It will be installed in accordance to
IDOT Specification Article 252 throughout the project limits shown on the landscaping plans.

4. Temporary Erosion Control Seeding: This item will be applied within one (1) day of disturbance to all bare
areas that will remain undisturbed for at least 14 days, in order to minimize the amount of exposed surface area.
When temporary seeding is applied to a bare area, the seeding shall be applied every 7 days regardless of
weather conditions or work progress. Temporary Erosion Control Seeding shall consist of areas as shown on the
plans, areas disturbed during the removal of soil and erosion measures, or as directed by the Engineer and in
accordance with the Illinois Department of Transportation's Standard Specifications for Road and Bridge,
adopted January 1, 2022.
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N/A 

Describe how the structural practices listed above will be utilized during construction: 
1. Perimeter Erosion Barrier: This item will be used to demarcate the perimeter of the project location and for the
prevention of silt / sediment from leaving the site. Perimeter erosion barrier will be modified as necessary to
accommodate the construction and repaired / replaced as necessary. This item will remain in place until all
remaining items of the project have been completed. Silt fence should only be used as perimeter erosion barrier
in areas where the work area is higher than the perimeter. The use of silt fence at the top of the slope /
elevations higher than the work area should be avoided. If necessary temporary fence should be utilized in these
locations in lieu of silt fence.

2. Storm Drain Inlet Protection: This item will be utilized at all manholes, catch basins, and inlets with open
grates. Inlet filters will be installed directly on the drainage structure or under the grate of the drainage structure
resting on the lip of the frame. Inlet filters will be checked on a regular basis and any sediment / debris will be
removed to maintain inlet protection. Storm Drain Inlet Protection will be performed in accordance with Article
280.04 of the IDOT Standard Specifications.

3. Inlet Filters: This item will be provided for the existing and proposed storm sewers. Sediment filters will be
placed in all catch basins during construction and will be cleaned on a regular basis.

4. Stabilized Construction entrance/exit: This item will provide erosion protection during construction of the
bridges and roadways. It will be provided on both side the north side and south side of the project limits. All work
associated with installation and maintenance of Stabilized Construction Entrances and concrete washouts are
incidental to the contract.

Describe how the structural practices listed above will be utilized after construction activities have been completed: 

D. Treatment Chemicals
Will polymer flocculants or treatment chemicals be utilized on this project: Yes No 

If yes above, identify where and how polymer flocculants or treatment chemicals will be utilized on this project. 

E. Permanent (i.e., Post-Construction) Storm Water Management Controls: Provided below is a description of measures that will be
installed during the construction process to control volume and pollutants in storm water discharges that will occur after construction
operations have been completed.The installation of these devices may be subject to Section 404 of the Clean Water Act.

1. Such practices may include but are not limited to: storm water detention structures (including wet ponds), storm water retention
structures, flow attenuation by use of open vegetated swales and natural depressions, infiltration of runoff on site, and sequential
systems (which combine several practices).

The practices selected for implementation were determined based on the technical guidance in Chapter 41 (Construction Site Storm
Water Pollution Control) of the IDOT BDE Manual. If practices other than those discussed in Chapter 41 are selected for 
implementation or if practices are applied to situations different from those covered in Chapter 41, the technical basis for such decisions
will be explained below.

2. Velocity dissipation devices will be placed at discharge locations and along the length of any outfall channel as necessary to provide a
non-erosive velocity flow from the structure to a water course so that the natural physical and biological characteristics and functions
are maintained and protected (e.g., maintenance of hydrologic conditions such as the hydroperiod and hydrodynamics present prior to
the initiation of construction activities).

Description of permanent storm water management controls:

All areas disturbed by construction will be stabilized with sodding immediately following finished grading. Erosion 
Barrier will be placed at limits of construction and a double row adjacent to wetlands. Erosion control blankets 
will be installed over fill slopes which have been brought to final grade and have been seeded to protect the 
slopes from erosion and allow seed to germinate properly. 
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Management practices, controls and other provisions provided in the plans are in accordance with IDOT 
Standard Specifications for Road and Bridge Construction and the Illinois Urban Manual, Lake County 
Stormwater Management Commission and other applicable permits. 

F. Approved State or Local Laws: The management practices, controls and provisions contained in this plan will be in accordance with
IDOT specifications, which are at least as protective as the requirements contained in the IEPA's Illinois Urban Manual. Procedures
and requirements specified in applicable sediment and erosion site plans or storm water management plans approved by local officials
shall be described or incorporated by reference in the space provided below. Requirements specified in sediment and erosion site
plans, site permits, storm water management site plans or site permits approved by local officials that are applicable to protecting
surface water resources are, upon submittal of an NOI, to be authorized to discharge under the Permit ILR10 incorporated by reference
and are enforceable under this permit even if they are not specifically included in the plan.
Description of procedures and requirements specified in applicable sediment and erosion site plans or storm water management plans
approved by local officials:

G. Contractor Required Submittals: Prior to conducting any professional services at the site covered by this plan, the Contractor and
each subcontractor responsible for compliance with the permit shall submit to the Resident Engineer a Contractor Certification
Statement, BDE 2342A.

1. The Contractor shall provide a construction schedule containing an adequate level of detail to show major activities with implementation
of pollution prevention BMPs, including the following items:

· Approximate duration of the project, including each stage of the project
· Rainy season, dry season, and winter shutdown dates
· Temporary stabilization measures to be employed by contract phases
· Mobilization time-frame
· Mass clearing and grubbing/roadside clearing dates
· Deployment of Erosion Control Practices
· Deployment of Sediment Control Practices (including stabilized cons

· Deployment of Construction Site Management Practices (including concrete washout facilities, chemical storage,
refueling locations, etc.)

· Paving, saw-cutting, and any other pavement related operations
· Major planned stockpiling operation
· Time frame for other significant long-term operations or activities that may plan non-storm water discharges as 

dewatering, grinding, etc 
· Permanent stabilization activities for each area of the project

2. During the pre-construction meeting, the Contractor and each subcontractor shall provide, as an attachment to their signed Contractor
Certification Statement, a discussion of how they will comply with the requirements of the permit in regard to the following items and
provide a graphical representation showing location and type of BMPs to be used when applicable:

· Temporary Ditch Checks - Identify what type and the source of Temporary Ditch Checks that will be installed as part of
the project. The installation details will then be included with the SWPPP.

· Vehicle Entrances and Exits - Identify type and location of stabilized construction entrances and exits to be used and
how they will be maintained.

· Material  Delivery,  Storage  and  Use - Discuss where and how materials including chemicals, concrete curing
compounds, petroleum products, etc. will be stored for this project.

· Stockpile Management - Identify the location of both on-site and off-site stockpiles. Discuss what BMPs will be used to
prevent pollution of storm water from stockpiles.

· Waste Disposal - Discuss methods of waste disposal that will be used for this project.
· Spill Prevention and Control - Discuss steps that will be taken in the event of a material spill (chemicals, concrete curing

compounds, petroleum, etc.)
· Concrete Residuals and Washout Wastes - Discuss the location and type of concrete washout facilities to be used on

this project and how they will be signed and maintained.
· Litter Management - Discuss how litter will be maintained for this project (education of employees, number of

dumpsters, frequency of dumpster pick-up, etc.).
· Vehicle and Equipment Fueling - Identify equipment fueling locations for this project and what BMPs will be used to

ensure containment and spill prevention.
· Vehicle and Equipment Cleaning and Maintenance - Identify where equipment cleaning and maintenance locations for

this project and what BMPs will be used to ensure containment and spill prevention.
· Dewatering Activities - Identify the controls which will be used during dewatering operations to ensure sediments will not

leave the construction site.
· Polymer Flocculants and Treatment Chemicals - Identify the use and dosage of treatment chemicals and provide the

Resident Engineer with Material Safety Data Sheets. Describe procedures on how the chemicals will be used and
identify who will be responsible for the use and application of these chemicals. The selected individual must be trained
on the established procedures.

· Additional measures indicated in the plan.
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III. Maintenance:

When requested by the Contractor, the Resident Engineer will provide general maintenance guides (e.g., IDOT Erosion and Sediment
Control Field Guide) to the Contractor for the practices associated with this project. Describe how all items will be checked for structural
integrity, sediment accumulation and functionality.  Any damage or undermining shall be repaired immediately.  Provide specifics on
how repairs will be made. The following additional procedures will be used to maintain, in good and effective operating conditions, the
vegetation, erosion and sediment control measures and other protective measures identified in this plan. It will be the Contractor's
responsibility to attain maintenance guidelines for any manufactured BMPs which are to be installed and maintained per manufacture's
specifications.

When requested by the Contractor, the Resident Engineer will provide maintenance guides to the Contractor for 
the practices associated with this project. The following additional procedures will be used to maintain, in good 
and effective operating conditions, the vegetation, erosion and sediment control measures and other protective 
measures identified in this plan. It will be the Contractor's responsibility to attain maintenance guidelines for any 
manufactured Best Management Practice (BMP) item which is installed and maintained per manufacturer's 
specifications. 

The following ESC measures are included in the project: temporary erosion control seeding, sodding, temporary 
erosion control blanket, perimeter erosion barrier, and inlet filters. 

All ESC measures will be maintained in accordance with the IDOT Erosion and Sediment Control Field Guide for 
Construction Inspection, and IDOT's Best Management Practices - Maintenance Guide, which are found at: 
http://www.idot.illinois.gov/transportation-system/environment/erosion-and-sediment-control 

All maintenance of ESC systems is the responsibility of the Contractor. All ESC measures should be checked 
weekly and after each rainfall, 0.5 inches or greater in a 24 hour period, or equivalent snowfall. Additionally 
during winter months, all measures should be checked after each significant snowfall. 

Temporary Erosion control seeding should be reapplied if stabilization n has not been achieved, and rills should 
be restored immediately if found greater than four (4) inches deep on slopes steeper than 1V:4H. Sodding 
should be maintained by limiting foot traffic to low use for the first three weeks and replaced when greater than 
25% of any individual piece is no longer viable. Erosion Control Blanket should be replaced and re-stapled if they 
are displaced, or if erosion under the blanket has been observed. Perimeter Erosion Barrier should be inspected 
for tears, gaps, missing / broken stakes, or undermining and repaired as appropriate. The Barrier should be 
cleaned if sediment reaches one-third the height of the barrier. For storm drain inlet protection, inlet filter baskets 
should be cleaned of sediment when the basket is 25% full or 50% of the fabric pores are covered with silt or if 
standing water is present longer than one hour after a rain event. The filter should be replaced if any tears are 
present during removal for cleaning. Riprap should be inspected for accumulated sediment buildup and 
discharge into outlets, and the sediment buildup should be removed. Sediment on the roadway should be swept 
immediately. 

IV. Inspections:

Qualified personnel shall inspect disturbed areas of the construction site including Borrow, Waste, and Use Areas, which have not yet
been finally stabilized, structural control measures, and locations where vehicles and equipment enter and exit the site using IDOT
Storm Water Pollution Prevention Plan Erosion Control Inspection Report, BC 2259. Such inspections shall be conducted at least once
every seven (7) calendar days and within twenty-four (24) hours of the end of a storm or by the end of the following business or work
day that is 0.5 inch or greater or equivalent snowfall.

Inspections may be reduced to once per month when construction activities have ceased due to frozen conditions. Weekly inspections
will recommence when construction activities are conducted, or if there is 0.5” or greater rain event, or a discharge due to snowmelt
occurs.

If any violation of the provisions of this plan is identified during the conduct of the construction work covered by this plan, the Resident
Engineer shall notify the appropriate IEPA Field Operations Section office by email at: epa.swnoncomp@illinois.gov, telephone or fax
within twenty-four (24) hours of the incident.  The Resident Engineer shall then complete and submit an “Incidence of Non-
Compliance” (ION) report for the identified violation within five (5) days of the incident. The Resident Engineer shall use forms provided
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by IEPA and shall include specific information on the cause of noncompliance, actions which were taken to prevent any further causes 
of noncompliance, and a statement detailing any environmental impact which may have resulted from the noncompliance. All reports of 
non-compliance shall be signed by a responsible authority in accordance with Part VI. G of the Permit ILR10. 

The Incidence of Non-Compliance shall be mailed to the following address: 
Illinois Environmental Protection Agency 
Division of Water Pollution Control 
Attn: Compliance Assurance Section 
1021 North Grand East 
Post Office Box 19276 
Springfield, Illinois 62794-9276 

V. Failure to Comply:

Failure to comply with any provisions of this Storm Water Pollution Prevention Plan will result in the implementation of a National
Pollutant Discharge Elimination System/Erosion and Sediment Control Deficiency Deduction against the Contractor and/or penalties
under the Permit ILR10 which could be passed on to the Contractor.

137



Contractor Certification Statement

BDE 2342A (07/19/19)Printed 07/18/24

Prior to conducting any professional services at the site covered by this contract, the Contractor and every subcontractor 
must complete and return to the Resident Engineer the following certification.  A separate certification must be submitted by 
each firm.  Attach to this certification all items required by Section II.G of the Storm Water Pollution Prevention Plan 
(SWPPP) which will be handled by the Contractor/subcontractor completing this form.
Route

FAU Route 1263
Marked Route

Hazel Avenue
Section Number

20-00108-00-PV
Project Number

E4Y2(438)
County

Lake
Contract Number

61K74
This certification statement is a part of SWPPP for the project described above, in accordance with the General NPDES 
Permit No. ILR10 issued by the Illinois Environmental Protection Agency. 

I certify under penalty of law that I understand the terms of the Permit No. ILR 10 that authorizes the storm water discharges 
associated with industrial activity from the construction site identified as part of this certification. 

Additionally, I have read and understand all of the information and requirements stated in SWPPP for the above mentioned 
project; I have received copies of all appropriate maintenance procedures; and, I have provided all documentation required 
to be in compliance with the Permit ILR10 and SWPPP and will provide timely updates to these documents as necessary.

Contractor
Sub-Contractor

Title

Signature Date 

Phone

City State Zip Code

Print Name

Name of Firm

Street Address

Items which this Contractor/subcontractor will be responsible for as required in Section II.G. of SWPPP
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July 12, 2022 

Tyler Dickinson 
Village of Deerfield 
465 Elm Street 
Deerfield, IL 60015 

Subject: SMC Watershed Development Permit #WDP-22-514 
Hazel Avenue Reconstruction 

PERMIT ISSUANCE 

Dear Mr. Dickinson: 

Accompanying this letter is the required Watershed Development Permit for the 
proposed road reconstruction project in Deerfield.  This approval is subject to the 
conditions on the back of the permit application including the following: 

• Provide prior notification to Tim Cook (of the SMC) of the pre-construction
meeting at least 5 calendar days in advance to enable SMC attendance.

• Please note that the erosion control measures indicated on the plans are the
minimum requirements.  Additional measures may be required, as directed by
the engineer, enforcement officer, or other governing agency.

• Please coordinate all SE/SC modifications to the plan with the SMC Inspector.

• Impacts to Waters of the United States are not permitted unless a permit from the
U.S. Army Corps of Engineers (USACE) is received prior to any such impact.
Please provide SMC with a copy of the USACE permit.

• Please provide SMC with a copy of the NOI application to the IEPA.

• Please provide SMC with a permit from the appropriate regulatory agency
allowing work in the railroad right-of-way.

• Discussion at the pre-construction meeting will include:
o Designated Erosion Control Inspector (DECI) contact information
o Maintenance of sediment and erosion control measures

• The DECI shall provide weekly reports to the SMC Inspector.  At a minimum, the
reports shall include photographs and evaluation of critical areas, as directed by
the SMC Inspector.
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• Please be advised that DECI inspections are required until final as-built approval.

• Upon completion, please provide SMC an as-built submittal according to the
attached checklist.

This approval is based on the plans entitled: 

PLANS FOR PROPOSED FEDERAL AID HIGHWAY, FAU ROUTE 1263 (HAZEL AVENUE), WILMOT 
ROAD TO WAUKEGAN ROAD, ROADWAY RECONSTRUCTION, SECTION 20-00108-00-PV, 
VILLAGE OF DEERFIELD, LAKE COUNTY, prepared by Bollinger, Lach and Associates, Inc., 
received by SMC May 5, 2022 141-sheets (Plans Dated 05/04/2022). 

We would like to be of assistance.  Do not hesitate to contact Tim Cook at  
(847)377-7703 if you have questions or would like to set up the pre-construction
meeting.

If you have any additional concerns that have not been addressed by the regulatory 
staff, you may contact Chief Engineer Brian Frank bfrank@lakecountyil.gov at 
(847)377-7704.

Sincerely, 

LAKE COUNTY STORMWATER MANAGEMENT COMMISSION 

Philip Ruiz, P.E. Brian Frank, P.E., CFM 
Principal Permit Engineer Chief Engineer 

Attachment As-built Review Checklist 

C: Tim Cook – Lake County SMC 
Juli Crane – Lake County SMC 
Ed Lebbos – Bollinger, Lach and Associates, Inc. 
Matt Cesario – Bollinger, Lach and Associates, Inc. 

145

mailto:bfrank@lakecountyil.gov


As-built Review Checklist 
(Revised December 2021) 

Please provide the following information as indicated when submitting as-built plans for 
approval.  Please ensure that the as-built information is annotated onto the permitted construction 
plans and is not a stand-alone current conditions exhibit.  Plans should be provided in a digital 
format (PDF). 

☐ Spot elevations and/or contours for cut and fill areas located in the Regulatory
Floodplain.

☐ Floodplain cut and fill calculations* based on the as-built survey.
(Benchmark – NAVD88 datum)

☐ Spot elevations and contours for all constructed detention and water quality treatment
facilities, including:

• 2-yr and 100-yr water elevation contours
• Flared end section and restrictor sizes/invert elevations
• Detailed topography for the emergency overflow spillway
• Top of berm spot elevations surrounding detention facility

☐ Detention volume calculations* and summary (for both the 2-yr and 100-yr events) based
on the as-built survey.

☒ Storm sewer locations, sizes, inverts and rim elevations.  Provide storm sewer network
information in a digital file (CAD and/or GIS file).

☐ Top of curb elevations at locations of overland flow paths.

☐ Overland flow path (swale) as-built cross-section survey (a minimum of two cross-
sections, each with at least three points, i.e., one on either bank and one at the invert).

☐ Low-floor elevations/lowest adjacent grade elevations for structures adjacent to
Regulatory Floodplain, overland flow paths, or detention facilities.

☐ Verification of at least 70% vegetative coverage by perennial species, on an aerial basis.

☐ Plants comprising a minimum of 50% native vegetation per approved seed/plant list on
the permitted plan set.

☒ Verification of required native vegetation planted (seed tags, invoices) listing species by
scientific name.

* As-built calculations need to be signed, sealed and dated by an Illinois Licensed Professional
Engineer.
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Project: Hazel Avenue Reconstruction

Date Issued: July 12, 2022

Conditions: • See WDP application page 2 for standard permit conditions
• See permit letter for project specific permit conditions

Issued By: Philip Ruiz, P.E.
Principal Permit Engineer

Notice to Contractors and Owners

Lake County Stormwater Management Commission  (847) 377-7700

Post this card at the site, visible from the street and so located as to permit the 
inspector to record the indicated inspections on the placard.  Do not post in the 
interior of a building.

Inspectors and sheriff’s deputies are instructed to stop all work where this permit 
card is not displayed.

Always mention the Watershed Development Permit number when referring to this 
project.  If this card becomes mislaid or lost please contact Lake County Stormwater 
Management Commission for a replacement.

WDP-22-514
WATERSHED DEVELOPMENT PERMIT NUMBER

HAS BEEN SECURED
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July 26, 2022 

Regulatory Branch (LRC-2020-00522) 

SUBJECT: Nationwide Permit Authorization for Replacement of an Existing Stormwater 
Outfall with a New 42” Diameter Outfall, West Fork of the North Branch of the Chicago 
River at Hazel Avenue, Section 29, Township 43 North, Range 12 East, Village of 
Deerfield, Lake County, Illinois (Latitude 42.171048, Longitude -87.863627) 

Tyler Dickinson 
Village of Deerfield 
465 Elm Street 
Deerfield, Illinois 60015 

Dear Mr. Dickinson: 

 This letter is in response to your pre-construction notification, dated February 22, 
2022, submitted on your behalf by BLA, Inc., for the above-referenced project. We have 
determined that activities in waters of the U.S. associated with the project is authorized 
by Nationwide Permit (NWP) Number 58 (Utility Line Activities for Water and Other 
Substances). 

 This determination covers only your project as described above and in the approved 
project plans titled, “Plans for Proposed Federal Aid Highway, Wilmot Road to 
Waukegan Road, FAU Route 1263 (Hazel Avenue), Roadway Reconstruction”, dated 
10/8/2021, revised 2/21/2022, prepared by BLA, Inc. Caution must be taken to prevent 
construction materials and activities from impacting waters of the United States beyond 
the scope of this authorization. If the design, location, or purpose of the project is 
changed, you should contact this office to determine the need for further authorization. 

 The subject activity may be performed without further authorization from this office 
provided that the activity complies with the NWP terms and general conditions, the 
regional conditions for Illinois, the special conditions listed below, and the Section 401 
Water Quality Certification (“WQC”) conditions added by the Illinois Environmental 
Protection Agency (“IEPA”). The NWP Program terms, general conditions, and regional 
conditions are listed in the enclosed NWP Summary. The WQC conditions are listed in 
the enclosed Fact Sheet. 

 Specifically, we wish to draw your attention to General Condition 21, which requires 
permittees to notify our office immediately in the event of discovery of previously 
unknown human remains, Native American cultural items, or archaeological artifacts; 
and a term of the NWP program, which states that NWPs do not obviate the need to 
obtain other federal, state, or local permits, approvals, or authorizations required by law. 
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 In addition to the general, regional, and water quality conditions of this permit 
verification, the following special conditions also apply to this verification: 

1. Prior to the commencement of any work, you shall receive a determination by
The Lake County Stormwater Management Commission (LCSMC) that the Soil Erosion 
and Sediment Control (SESC) plans meet technical standards. 

2. This authorization is contingent upon implementing and maintaining soil erosion
and sediment controls in a serviceable condition throughout the duration of the project. 
You shall comply with the LCSMC's written and verbal recommendations regarding the 
SESC plan and the installation and maintenance requirements of the SESC practices 
on-site. 

a. You shall schedule a preconstruction meeting with LCSMC to discuss the
SESC plan and the installation and maintenance requirements of the SESC 
practices on the site. You shall contact the LCSMC at least 10 calendar days prior to 
the preconstruction meeting so that a representative may attend.  

b. You shall notify the LCSMC or the LCSMC’s designated agent of any changes
or modifications to the approved plan set.  Field conditions during project 
construction may require the implementation of additional SESC measures. If you 
fail to implement corrective measures, this office may require more frequent site 
inspections to ensure the installed SESC measures are acceptable. 

 Please note that IEPA has issued Section 401 Water Quality Certification for this 
NWP. The conditions of this WQC are automatically conditions of this NWP verification 
and are included in the enclosed Fact Sheet. If you have any questions regarding 
Section 401 certification, please contact IEPA's Division of Water Pollution Control, 
Permit Section #15, by telephone at (217) 785-6939. 

 This verification is valid until March 14, 2026, when NWP 58 is scheduled to be 
modified, reissued, or revoked. Furthermore, if you commence or are under contract to 
commence this activity before the date the NWP is modified, reissued, or revoked, you 
will have 12 months from the date of the modification, reissuance or revocation to 
complete the activity under the present terms and conditions. Failure to comply with the 
general and regional conditions of this NWP, or any project-specific special conditions 
of this authorization, may result in the suspension or revocation of your authorization. 
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 Once you have completed the authorized activity, please sign and return the 
enclosed compliance certification as required by general condition 30. If you have any 
questions, please contact me by telephone at (312) 846-5538, or email at 
Colin.C.Smalley@usace.army.mil. 

Sincerely, 

Colin C. Smalley, PG 
Regulatory Project Manager 

Enclosures 

cc: 
Lake County Stormwater Management Commission (Brian Frank) 
BLA, Inc. (Edmond Lebbos) 

165



PERMIT COMPLIANCE 

CERTIFICATION 

Permit Number: LRC-2020-00522 

Permittee:  Tyler Dickinson 
Village of Deerfield 

Date: July 26, 2022 

I hereby certify that the work authorized by the above-referenced permit has been 
completed in accordance with the terms and conditions of said permit and if applicable, 
compensatory wetland mitigation was completed in accordance with the approved 
mitigation plan.1  

PERMITTEE DATE 

Within 30 days after completion of the activity authorized by this permit and any 
mitigation required by the permit, this certification must be signed and returned to the 
following address: 

Email to: ChicagoRequests@usace.army.mil 
Subject: Compliance Certification, LRC-2020-00522 

Please note that your permitted activity is subject to compliance inspections by Corps of 
Engineers representatives. If you fail to comply with this permit, you may be subject to 
permit suspension, modification, or revocation. 

1 If compensatory mitigation was required as part of your authorization, you are 
certifying that the mitigation area has been graded and planted in accordance with the 
approved plan. You are acknowledging that the maintenance and monitoring period will 
begin after a site inspection by a Corps of Engineers representative or after thirty days 
of the Corps' receipt of this certification. You agree to comply with all permit terms and 
conditions, including additional reporting requirements, for the duration of the 
maintenance and monitoring period. 
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AGGREGATE SUBGRADE IMPROVEMENT (BDE) 
 
Effective:  April 1, 2012 
Revised:  April 1, 2022 
 
Add the following Section to the Standard Specifications: 
 

“SECTION 303.  AGGREGATE SUBGRADE IMPROVEMENT 
 

303.01 Description.  This work shall consist of constructing an aggregate subgrade 
improvement (ASI). 
 

303.02 Materials.  Materials shall be according to the following. 
 
 Item Article/Section 

(a) Coarse Aggregate  ............................................................................................... 1004.07 
(b) Reclaimed Asphalt Pavement (RAP)  ................................................................... 1031.09 

 
303.03 Equipment.  The vibratory roller shall be according to Article 1101.01, or as approved 

by the Engineer.  Vibratory machines, such as tampers, shall be used in areas where rollers do 
not fit. 
 

303.04 Soil Preparation.  The minimum immediate bearing value (IBV) of the soil below the 
improved subgrade shall be according to the Department’s “Subgrade Stability Manual” for the 
aggregate thickness specified. 
 

303.05 Placing and Compacting.  The maximum nominal lift thickness of aggregate 
gradations CA 2, CA 6, and CA 10 when compacted shall be 9 in. (225 mm).  The maximum 
nominal lift thickness of aggregate gradations CS 1, CS 2, and RR 1 when compacted shall be 
24 in. (600 mm). 
 

The top surface of the aggregate subgrade improvement shall consist of a layer of capping 
aggregate gradations CA 6 or CA 10 that is 3 in. (75 mm) thick after compaction.  Capping 
aggregate will not be required when aggregate subgrade improvement is used as a cubic yard 
pay item for undercut applications. 

 
Each lift of aggregate shall be compacted to the satisfaction of the Engineer.  If the moisture 

content of the material is such that compaction cannot be obtained, sufficient water shall be added 
so that satisfactory compaction can be obtained. 

 
303.06 Finishing and Maintenance.  The aggregate subgrade improvement shall be 

finished to the lines, grades, and cross sections shown on the plans, or as directed by the 
Engineer.  The aggregate subgrade improvement shall be maintained in a smooth and compacted 
condition. 
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303.07 Method of Measurement.  This work will be measured for payment according to 
Article 311.08. 

 
303.08 Basis of Payment.  This work will be paid for at the contract unit price per cubic yard 

(cubic meter) or ton (metric ton) for AGGREGATE SUBGRADE IMPROVEMENT or at the 
contract unit price per square yard (square meter) for AGGREGATE SUBGRADE 
IMPROVEMENT, of the thickness specified.” 
 
Add the following to Section 1004 of the Standard Specifications: 
 

“ 1004.07 Coarse Aggregate for Aggregate Subgrade Improvement (ASI).  The aggregate 
shall be according to Article 1004.01 and the following. 

 
(a) Description.  The coarse aggregate shall be crushed gravel, crushed stone, or crushed 

concrete.  In applications where greater than 24 in. (600 mm) of ASI material is required, 
gravel may be used below the top 12 in (300 mm) of ASI. 

 
(b) Quality.  The coarse aggregate shall consist of sound durable particles reasonably free of 

deleterious materials. 
 
(c) Gradation. 
 

(1) The coarse aggregate gradation for total ASI thickness less than or equal to 12 in. 
(300 mm) shall be CA 2, CA 6, CA 10, or CS 1. 

 
The coarse aggregate gradation for total ASI thickness greater than 12 in. (300 mm) 
shall be CS 1 or CS 2 as shown below or RR 1 according to Article 1005.01(c). 
 

 COARSE AGGREGATE SUBGRADE GRADATIONS 

Grad No. Sieve Size and Percent Passing 
8” 6” 4” 2” #4 

CS 1 100 97 ± 3 90 ± 10 45 ± 25 20 ± 20 
CS 2  100 80 ± 10 25 ± 15  

 
 COARSE AGGREGATE SUBGRADE GRADATIONS (Metric) 

Grad No. Sieve Size and Percent Passing 
200 mm 150 mm 100 mm 50 mm 4.75 mm 

CS 1 100 97 ± 3 90 ± 10 45 ± 25 20 ± 20 
CS 2  100 80 ± 10 25 ± 15  

 
(2) Capping aggregate shall be gradation CA 6 or CA 10.” 
 

Add the following to Article 1031.09 of the Standard Specifications: 
 

“ (b) RAP in Aggregate Subgrade Improvement (ASI).  RAP in ASI shall be according to 
Articles 1031.01(a), 1031.02(a), 1031.06(a)(1), and 1031.06(a)(2), and the following.   
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(1) The testing requirements of Article 1031.03 shall not apply. 

 
(2) Crushed RAP used for the lower lift may be mechanically blended with aggregate 

gradations CS 1, CS 2, and RR 1 but it shall be no greater than 40 percent of the total 
product volume.  RAP agglomerations shall be no greater than 4 in. (100 mm). 

 
(3) For capping aggregate, well graded RAP having 100 percent passing the 1 1/2 in. 

(38 mm) sieve may be used when aggregate gradations CS 1, CS 2, CA 2, or RR 1 
are used in the lower lift.  FRAP will not be permitted as capping material. 
 

Blending shall be through calibrated interlocked feeders or a calibrated blending plant 
such that the prescribed blending percentage is maintained throughout the blending 
process.  The calibration shall have an accuracy of ± 2.0 percent of the actual quantity of 
material delivered.” 

 
 
80274 

171



172



173



CEMENT, TYPE IL (BDE) 
 
Effective:  August 1, 2023 
 
Add the following to Article 302.02 of the Standard Specifications: 
 

“ (k) Type IL Portland-Limestone Cement  ....................................................................... 1001” 
 
Revise Note 2 of Article 352.02 of the Standard Specifications to read: 
 

“ Note 2.  Either Type I or Type IA portland cement or Type IL portland-limestone cement 
shall be used.” 

 
Revise Note 1 of Article 404.02 of the Standard Specifications to read: 
 

“ Note 1.  The cement shall be Type I portland cement or Type IL portland-limestone 
cement.” 

 
Revise Article 1019.02(a) of the Standard Specifications to read: 
 

“ (a) Cement, Type I or IL  ................................................................................................ 1001” 
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COMPENSABLE DELAY COSTS (BDE) 
 
Effective:  June 2, 2017 
Revised:  April 1, 2019 
 
Revise Article 107.40(b) of the Standard Specifications to read: 
 

“ (b) Compensation.  Compensation will not be allowed for delays, inconveniences, or 
damages sustained by the Contractor from conflicts with facilities not meeting the above 
definition; or if a conflict with a utility in an unanticipated location does not cause a 
shutdown of the work or a documentable reduction in the rate of progress exceeding the 
limits set herein.  The provisions of Article 104.03 notwithstanding, compensation for 
delays caused by a utility in an unanticipated location will be paid according to the 
provisions of this Article governing minor and major delays or reduced rate of production 
which are defined as follows. 
 
(1) Minor Delay.  A minor delay occurs when the work in conflict with the utility in an 

unanticipated location is completely stopped for more than two hours, but not to 
exceed two weeks. 
 

(2) Major Delay.  A major delay occurs when the work in conflict with the utility in an 
unanticipated location is completely stopped for more than two weeks. 
 

(3) Reduced Rate of Production Delay.  A reduced rate of production delay occurs when 
the rate of production on the work in conflict with the utility in an unanticipated 
location decreases by more than 25 percent and lasts longer than seven calendar 
days.” 

 
Revise Article 107.40(c) of the Standard Specifications to read: 
 

“ (c) Payment.  Payment for Minor, Major, and Reduced Rate of Production Delays will be 
made as follows. 
 
(1) Minor Delay.  Labor idled which cannot be used on other work will be paid for 

according to Article 109.04(b)(1) and (2) for the time between start of the delay and 
the minimum remaining hours in the work shift required by the prevailing practice in 
the area. 
 
Equipment idled which cannot be used on other work, and which is authorized to 
standby on the project site by the Engineer, will be paid for according to 
Article 109.04(b)(4). 
 

(2) Major Delay.  Labor will be the same as for a minor delay. 
 
Equipment will be the same as for a minor delay, except Contractor-owned 
equipment will be limited to two weeks plus the cost of move-out to either the 
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Contractor’s yard or another job and the cost to re-mobilize, whichever is less.  
Rental equipment may be paid for longer than two weeks provided the Contractor 
presents adequate support to the Department (including lease agreement) to show 
retaining equipment on the job is the most economical course to follow and in the 
public interest. 
 

(3) Reduced Rate of Production Delay.  The Contractor will be compensated for the 
reduced productivity for labor and equipment time in excess of the 25 percent 
threshold for that portion of the delay in excess of seven calendar days.  
Determination of compensation will be in accordance with Article 104.02, except 
labor and material additives will not be permitted. 
 

Payment for escalated material costs, escalated labor costs, extended project overhead, 
and extended traffic control will be determined according to Article 109.13.” 

 
Revise Article 108.04(b) of the Standard Specifications to read: 
 

“ (b) No working day will be charged under the following conditions. 
 
(1) When adverse weather prevents work on the controlling item. 

 
(2) When job conditions due to recent weather prevent work on the controlling item. 

 
(3) When conduct or lack of conduct by the Department or its consultants, 

representatives, officers, agents, or employees; delay by the Department in making 
the site available; or delay in furnishing any items required to be furnished to the 
Contractor by the Department prevents work on the controlling item. 

 
(4) When delays caused by utility or railroad adjustments prevent work on the controlling 

item. 
 

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure 
critical materials prevent work on the controlling item, as long as these delays are not 
due to any fault of the Contractor. 

 
(6) When any condition over which the Contractor has no control prevents work on the 

controlling item.” 
 
Revise Article 109.09(f) of the Standard Specifications to read: 

 
“ (f) Basis of Payment.  After resolution of a claim in favor of the Contractor, any adjustment 

in time required for the work will be made according to Section 108.  Any adjustment in 
the costs to be paid will be made for direct labor, direct materials, direct equipment, 
direct jobsite overhead, direct offsite overhead, and other direct costs allowed by the 
resolution.  Adjustments in costs will not be made for interest charges, loss of anticipated 
profit, undocumented loss of efficiency, home office overhead and unabsorbed overhead 
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other than as allowed by Article 109.13, lost opportunity, preparation of claim expenses 
and other consequential indirect costs regardless of method of calculation. 
 
The above Basis of Payment is an essential element of the contract and the claim cost 
recovery of the Contractor shall be so limited.” 

 
Add the following to Section 109 of the Standard Specifications. 
 

“ 109.13 Payment for Contract Delay.  Compensation for escalated material costs, 
escalated labor costs, extended project overhead, and extended traffic control will be allowed 
when such costs result from a delay meeting the criteria in the following table. 

 
Contract Type Cause of Delay Length of Delay 

Working Days 
Article 108.04(b)(3) or 
Article 108.04(b)(4) 

No working days have been charged for two 
consecutive weeks. 

Completion 
Date 

Article 108.08(b)(1) or 
Article 108.08(b)(7) 

The Contractor has been granted a minimum 
two week extension of contract time, according 
to Article 108.08. 

 
Payment for each of the various costs will be according to the following. 
 
(a) Escalated Material and/or Labor Costs.  When the delay causes work, which would have 

otherwise been completed, to be done after material and/or labor costs have increased, 
such increases will be paid.  Payment for escalated material costs will be limited to the 
increased costs substantiated by documentation furnished by the Contractor.  Payment 
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2), 
except the 35 percent and 10 percent additives will not be permitted. 

 
(b) Extended Project Overhead.  For the duration of the delay, payment for extended project 

overhead will be paid as follows. 
 
(1) Direct Jobsite and Offsite Overhead.  Payment for documented direct jobsite 

overhead and documented direct offsite overhead, including onsite supervisory and 
administrative personnel, will be allowed according to the following table. 
 

Original Contract 
Amount 

Supervisory and Administrative 
Personnel 

Up to $5,000,000 One Project Superintendent 

Over $   5,000,000 -  
up to $25,000,000 

One Project Manager, 
One Project Superintendent or 
Engineer, and 
One Clerk 

Over $25,000,000 -  
up to $50,000,000 

One Project Manager, 
One Project Superintendent, 
One Engineer, and 
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One Clerk 

Over $50,000,000 

One Project Manager, 
Two Project Superintendents, 
One Engineer, and 
One Clerk 

 
(2) Home Office and Unabsorbed Overhead.  Payment for home office and unabsorbed 

overhead will be calculated as 8 percent of the total delay cost. 
 

(c) Extended Traffic Control.  Traffic control required for an extended period of time due to 
the delay will be paid for according to Article 109.04.   
 
When an extended traffic control adjustment is paid under this provision, an adjusted unit 
price as provided for in Article 701.20(a) for increase or decrease in the value of work by 
more than ten percent will not be paid. 
 

Upon payment for a contract delay under this provision, the Contractor shall assign 
subrogation rights to the Department for the Department’s efforts of recovery from any other 
party for monies paid by the Department as a result of any claim under this provision.  The 
Contractor shall fully cooperate with the Department in its efforts to recover from another party 
any money paid to the Contractor for delay damages under this provision.” 
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CONCRETE SEALER (BDE) 
 
Effective:  November 1, 2023 
 
Replace Section 1026 of the Standard Specifications with the following: 
 

“SECTION 1026.  CONCRETE SEALER 
 

1026.01 General.  Sealer types shall be according to the listing in AASHTO M 224.  All 
concrete sealer types shall meet the sealer requirements of AASHTO M 224 when tested in 
accordance with AASHTO T 384.  The sealer shall be listed on the Department’s qualified 
product list.  

 
The sealer shall have a clear or amber color when dry.  
 
The Department will perform the sealer characterization properties of ATR-FTIR spectra, 

total solids, and specific gravity in accordance with AASHTO M 224.” 
 
 
80453 
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CONSTRUCTION AIR QUALITY – DIESEL RETROFIT (BDE) 
 
Effective:  June 1, 2010 
Revised:  November 1, 2014 
The reduction of emissions of particulate matter (PM) for off-road equipment shall be 
accomplished by installing retrofit emission control devices.  The term “equipment” refers to 
diesel fuel powered devices rated at 50 hp and above, to be used on the jobsite in excess of 
seven calendar days over the course of the construction period on the jobsite (including rental 
equipment). 
 
Contractor and subcontractor diesel powered off-road equipment assigned to the contract shall 
be retrofitted using the phased in approach shown below.  Equipment that is of a model year 
older than the year given for that equipment’s respective horsepower range shall be retrofitted: 
 

Effective Dates Horsepower Range Model Year 
   

June 1, 2010 1/ 600-749 2002 
 750 and up 2006 
   

June 1, 2011 2/ 100-299 2003 
 300-599 2001 
 600-749 2002 
 750 and up 2006 
   

June 1, 2012 2/ 50-99 2004 
 100-299 2003 
 300-599 2001 
 600-749 2002 
 750 and up 2006 

1/ Effective dates apply to Contractor diesel powered off-road equipment assigned to the 
contract. 

2/ Effective dates apply to Contractor and subcontractor diesel powered off-road 
equipment assigned to the contract. 

 
The retrofit emission control devices shall achieve a minimum PM emission reduction of 50 
percent and shall be: 
 

a) Included on the U.S. Environmental Protection Agency (USEPA) Verified Retrofit 
Technology List (http://www.epa.gov/cleandiesel/verification/verif-list.htm),  
or verified by the California Air Resources Board (CARB) 
(http://www.arb.ca.gov/diesel/verdev/vt/cvt.htm); or 

 
b) Retrofitted with a non-verified diesel retrofit emission control device if verified retrofit 

emission control devices are not available for equipment proposed to be used on the 
project, and if the Contractor has obtained a performance certification from the retrofit 
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device manufacturer that the emission control device provides a minimum PM emission 
reduction of 50 percent. 

 
Note: Large cranes (Crawler mounted cranes) which are responsible for critical lift operations 
are exempt from installing retrofit emission control devices if such devices adversely affect 
equipment operation. 
 
Diesel powered off-road equipment with engine ratings of 50 hp and above, which are unable to 
be retrofitted with verified emission control devices or if performance certifications are not 
available which will achieve a minimum 50 percent PM reduction, may be granted a waiver by 
the Department if documentation is provided showing good faith efforts were made by the 
Contractor to retrofit the equipment. 
 
Construction shall not proceed until the Contractor submits a certified list of the diesel powered 
off-road equipment that will be used, and as necessary, retrofitted with emission control devices.  
The list(s) shall include (1) the equipment number, type, make, Contractor/rental company 
name; and (2) the emission control devices make, model, USEPA or CARB verification number, 
or performance certification from the retrofit device manufacturer.  Equipment reported as fitted 
with emissions control devices shall be made available to the Engineer for visual inspection of 
the device installation, prior to being used on the jobsite. 
 
The Contractor shall submit an updated list of retrofitted off-road construction equipment as 
retrofitted equipment changes or comes on to the jobsite.  The addition or deletion of any diesel 
powered equipment shall be included on the updated list. 
 
If any diesel powered off-road equipment is found to be in non-compliance with any portion of 
this special provision, the Engineer will issue the Contractor a diesel retrofit deficiency 
deduction. 
 
Any costs associated with retrofitting any diesel powered off-road equipment with emission 
control devices shall be considered as included in the contract unit prices bid for the various 
items of work involved and no additional compensation will be allowed.  The Contractor's 
compliance with this notice and any associated regulations shall not be grounds for a claim. 
 
Diesel Retrofit Deficiency Deduction 
 
When the Engineer determines that a diesel retrofit deficiency exists, a daily monetary 
deduction will be imposed for each calendar day or fraction thereof the deficiency continues to 
exist.  The calendar day(s) will begin when the time period for correction is exceeded and end 
with the Engineer's written acceptance of the correction.  The daily monetary deduction will be 
$1,000.00 for each deficiency identified. 
 
The deficiency will be based on lack of diesel retrofit emissions control. 
 
If a Contractor accumulates three diesel retrofit deficiency deductions for the same piece of 
equipment in a contract period, the Contractor will be shutdown until the deficiency is corrected.  
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Such a shutdown will not be grounds for any extension of the contract time, waiver of penalties, 
or be grounds for any claim. 
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DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) 

 
Effective: September 1, 2000 
Revised: March 2, 2019 

 
FEDERAL OBLIGATION. The Department of Transportation, as a recipient of federal financial 
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination 
in the award and administration of contracts. Consequently, the federal regulatory provisions of 
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business 
enterprises. For the purposes of this Special Provision, a disadvantaged business enterprise 
(DBE) means a business certified by the Department in accordance with the requirements of 
49 CFR Part 26 and listed in the Illinois Unified Certification Program (IL UCP) DBE Directory. 

 
STATE OBLIGATION. This Special Provision will also be used by the Department to satisfy the 
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities 
Act, 30 ILCS 575. When this Special Provision is used to satisfy state law requirements on 
100 percent state-funded contracts, the federal government has no involvement in such 
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this 
Special Provision by the Department on those contracts. DBE participation on 100 percent 
state-funded contracts will not be credited toward fulfilling the Department’s annual overall DBE 
goal required by the US Department of Transportation to comply with the federal DBE program 
requirements. 

 
CONTRACTOR ASSURANCE. The Contractor makes the following assurance and agrees to 
include the assurance in each subcontract the Contractor signs with a subcontractor. 

 
The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race, 
color, national origin, or sex in the performance of this contract. The Contractor shall carry 
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts 
funded in whole or in part with federal or state funds. Failure by the Contractor to carry out 
these requirements is a material breach of this contract, which may result in the termination 
of this contract or such other remedy as the recipient deems appropriate, which may 
include, but is not limited to: 

 
(a) Withholding progress payments; 

 
(b) Assessing sanctions; 

 
(c) Liquidated damages; and/or 

 
(d) Disqualifying the Contractor from future bidding as non-responsible. 

 
OVERALL GOAL SET FOR THE DEPARTMENT. As a requirement of compliance with 49 CFR 
Part 26, the Department has set an overall goal for DBE participation in its federally assisted 
contracts. That goal applies to all federal-aid funds the Department will expend in its federally 
assisted contracts for the subject reporting fiscal year. The Department is required to make a 
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good faith effort to achieve the overall goal. The dollar amount paid to all approved DBE 
companies performing work called for in this contract is eligible to be credited toward fulfillment 
of the Department’s overall goal. 

 
CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR. This contract includes a 
specific DBE utilization goal established by the Department. The goal has been included 
because the Department has determined the work of this contract has subcontracting 
opportunities that may be suitable for performance by DBE companies. The determination is 
based on an assessment of the type of work, the location of the work, and the availability of 
DBE companies to do a part of the work. The assessment indicates, in the absence of unlawful 
discrimination and in an arena of fair and open competition, DBE companies can be expected to 
perform 18% of the work. This percentage is set as the DBE participation goal for this contract. 
Consequently, in addition to the other award criteria established for this contract, the 
Department will only award this contract to a bidder who makes a good faith effort to meet this 
goal of DBE participation in the performance of the work. A bidder makes a good faith effort for 
award consideration if either of the following is done in accordance with the procedures set for 
in this Special Provision: 

 
(a) The bidder documents enough DBE participation has been obtained to meet the goal or, 

 
(b) The bidder documents a good faith effort has been made to meet the goal, even though 

the effort did not succeed in obtaining enough DBE participation to meet the goal. 
 
DBE LOCATOR REFERENCES. Bidders shall consult the IL UCP DBE Directory as a 
reference source for DBE-certified companies. In addition, the Department maintains a letting 
and item specific DBE locator information system whereby DBE companies can register their 
interest in providing quotes on particular bid items advertised for letting. Information concerning 
DBE companies willing to quote work for particular contracts may be obtained by contacting the 
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by 
visiting the Department’s website at: 
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise- 
certification/il-ucp-directory/index. 

 

BIDDING PROCEDURES. Compliance with this Special Provision is a material bidding 
requirement and failure of the bidder to comply will render the bid not responsive. 

 
The bidder shall submit a DBE Utilization Plan (form SBE 2026), and a DBE Participation 
Statement (form SBE 2025) for each DBE company proposed for the performance of work to 
achieve the contract goal, with the bid. If the Utilization Plan indicates the contract goal will not 
be met, documentation of good faith efforts shall also be submitted. The documentation of good 
faith efforts must include copies of each DBE and non-DBE subcontractor quote submitted to 
the bidder when a non-DBE subcontractor is selected over a DBE for work on the contract. The 
required forms and documentation must be submitted as a single .pdf file using the “Integrated 
Contractor Exchange (iCX)” application within the Department’s “EBids System”. 
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The Department will not accept a Utilization Plan if it does not meet the bidding procedures set 
forth herein and the bid will be declared not responsive. In the event the bid is declared not 
responsive, the Department may elect to cause the forfeiture of the penal sum of the bidder’s 
proposal guaranty and may deny authorization to bid the project if re-advertised for bids. 

 
GOOD FAITH EFFORT PROCEDURES. The contract will not be awarded until the Utilization 
Plan is approved. All information submitted by the bidder must be complete, accurate and 
adequately document enough DBE participation has been obtained or document the good faith 
efforts of the bidder, in the event enough DBE participation has not been obtained, before the 
Department will commit to the performance of the contract by the bidder. The Utilization Plan 
will be approved by the Department if the Utilization Plan documents sufficient commercially 
useful DBE work to meet the contract goal or the bidder submits sufficient documentation of a 
good faith effort to meet the contract goal pursuant to 49 CFR Part 26, Appendix A. This means 
the bidder must show that all necessary and reasonable steps were taken to achieve the 
contract goal. Necessary and reasonable steps are those which, by their scope, intensity and 
appropriateness to the objective, could reasonably be expected to obtain sufficient DBE 
participation, even if they were not successful. The Department will consider the quality, 
quantity, and intensity of the kinds of efforts the bidder has made. Mere pro forma efforts, in 
other words efforts done as a matter of form, are not good faith efforts; rather, the bidder is 
expected to have taken genuine efforts that would be reasonably expected of a bidder actively 
and aggressively trying to obtain DBE participation sufficient to meet the contract goal. 

 
(a) The following is a list of types of action that the Department will consider as part of the 

evaluation of the bidder’s good faith efforts to obtain participation. These listed factors 
are not intended to be a mandatory checklist and are not intended to be exhaustive. 
Other factors or efforts brought to the attention of the Department may be relevant in 
appropriate cases and will be considered by the Department. 

 
(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising and/or written notices) the interest of all certified DBE 
companies that have the capability to perform the work of the contract. The bidder 
must solicit this interest within sufficient time to allow the DBE companies to respond 
to the solicitation. The bidder must determine with certainty if the DBE companies 
are interested by taking appropriate steps to follow up initial solicitations. 

 
(2) Selecting portions of the work to be performed by DBE companies in order to 

increase the likelihood that the DBE goals will be achieved. This includes, where 
appropriate, breaking out contract work items into economically feasible units to 
facilitate DBE participation, even when the Contractor might otherwise prefer to 
perform these work items with its own forces. 

 
(3) Providing interested DBE companies with adequate information about the plans, 

specifications, and requirements of the contract in a timely manner to assist them in 
responding to a solicitation. 
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(4) a. Negotiating in good faith with interested DBE companies. It is the bidder’s 
responsibility to make a portion of the work available to DBE subcontractors and 
suppliers and to select those portions of the work or material needs consistent 
with the available DBE subcontractors and suppliers, so as to facilitate DBE 
participation. Evidence of such negotiation includes the names, addresses, and 
telephone numbers of DBE companies that were considered; a description of the 
information provided regarding the plans and specifications for the work selected 
for subcontracting; and evidence as to why additional agreements could not be 
reached for DBE companies to perform the work. 

 
b. A bidder using good business judgment would consider a number of factors in 

negotiating with subcontractors, including DBE subcontractors, and would take a 
firm’s price and capabilities as well as contract goals into consideration. 
However, the fact that there may be some additional costs involved in finding and 
using DBE companies is not in itself sufficient reason for a bidder’s failure to 
meet the contract DBE goal, as long as such costs are reasonable. Also the 
ability or desire of a bidder to perform the work of a contract with its own 
organization does not relieve the bidder of the responsibility to make good faith 
efforts. Bidders are not, however, required to accept higher quotes from DBE 
companies if the price difference is excessive or unreasonable. In accordance 
with the above Bidding Procedures, the documentation of good faith efforts must 
include copies of each DBE and non-DBE subcontractor quote submitted to the 
bidder when a non-DBE subcontractor was selected over a DBE for work on the 
contract. 

 
(5) Not rejecting DBE companies as being unqualified without sound reasons based on 

a thorough investigation of their capabilities. The bidder’s standing within its 
industry, membership in specific groups, organizations, or associations and political 
or social affiliations (for example union vs. non-union employee status) are not 
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to 
meet the project goal. 

 
(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of 

credit, or insurance as required by the recipient or Contractor. 
 

(7) Making efforts to assist interested DBE companies in obtaining necessary 
equipment, supplies, materials, or related assistance or services. 

 
(8) Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; local, state, and federal minority/women 
business assistance offices; and other organizations as allowed on a case-by-case 
basis to provide assistance in the recruitment and placement of DBE companies. 

 
(b) If the Department determines the bidder has made a good faith effort to secure the work 

commitment of DBE companies to meet the contract goal, the Department will award the 
contract provided it is otherwise eligible for award. If the Department determines the 
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bidder has failed to meet the requirements of this Special Provision or that a good faith 
effort has not been made, the Department will notify the responsible company official 
designated in the Utilization Plan that the bid is not responsive. The notification will also 
include a statement of reasons for the adverse determination. If the Utilization Plan is 
not approved because it is deficient as a technical matter, unless waived by the 
Department, the bidder will be notified and will be allowed no more than a five calendar 
day period to cure the deficiency. 

 
(c) The bidder may request administrative reconsideration of an adverse determination by 

emailing the Department at “DOT.DBE.UP@illinois.gov” within the five calendar days 
after the receipt of the notification of the determination. The determination shall become 
final if a request is not made on or before the fifth calendar day. A request may provide 
additional written documentation or argument concerning the issues raised in the 
determination statement of reasons, provided the documentation and arguments 
address efforts made prior to submitting the bid. The request will be reviewed by the 
Department’s Reconsideration Officer. The Reconsideration Officer will extend an 
opportunity to the bidder to meet in person to consider all issues of documentation and 
whether the bidder made a good faith effort to meet the goal. After the review by the 
Reconsideration Officer, the bidder will be sent a written decision within ten working 
days after receipt of the request for reconsideration, explaining the basis for finding that 
the bidder did or did not meet the goal or make adequate good faith efforts to do so. A 
final decision by the Reconsideration Officer that a good faith effort was made shall 
approve the Utilization Plan submitted by the bidder and shall clear the contract for 
award. A final decision that a good faith effort was not made shall render the bid not 
responsive. 

 
CALCULATING DBE PARTICIPATION. The Utilization Plan values represent work anticipated 
to be performed and paid for upon satisfactory completion. The Department is only able to 
count toward the achievement of the overall goal and the contract goal the value of payments 
made for the work actually performed by DBE companies. In addition, a DBE must perform a 
commercially useful function on the contract to be counted. A commercially useful function is 
generally performed when the DBE is responsible for the work and is carrying out its 
responsibilities by actually performing, managing, and supervising the work involved. The 
Department and Contractor are governed by the provisions of 49 CFR Part 26.55(c) on 
questions of commercially useful functions as it affects the work. Specific counting guidelines 
are provided in 49 CFR Part 26.55, the provisions of which govern over the summary contained 
herein. 

 
(a) DBE as the Contractor: 100 percent goal credit for that portion of the work performed by 

the DBE’s own forces, including the cost of materials and supplies. Work that a DBE 
subcontracts to a non-DBE does not count toward the DBE goals. 

 
(b) DBE as a joint venture Contractor: 100 percent goal credit for that portion of the total 

dollar value of the contract equal to the distinct, clearly defined portion of the work 
performed by the DBE’s own forces. 
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(c) DBE as a subcontractor: 100 percent goal credit for the work of the subcontract 
performed by the DBE’s own forces, including the cost of materials and supplies, 
excluding the purchase of materials and supplies or the lease of equipment by the DBE 
subcontractor from the Contractor or its affiliates. Work that a DBE subcontractor in turn 
subcontracts to a non-DBE does not count toward the DBE goal. 

 
(d) DBE as a trucker: 100 percent goal credit for trucking participation provided the DBE is 

responsible for the management and supervision of the entire trucking operation for 
which it is responsible. At least one truck owned, operated, licensed, and insured by the 
DBE must be used on the contract. Credit will be given for the following: 

 
(1) The DBE may lease trucks from another DBE firm, including an owner-operator who 

is certified as a DBE. The DBE who leases trucks from another DBE receives credit 
for the total value of the transportation services the lessee DBE provides on the 
contract. 

 
(2) The DBE may also lease trucks from a non-DBE firm, including from an owner- 

operator. The DBE who leases trucks from a non-DBE is entitled to credit only for 
the fee or commission is receives as a result of the lease arrangement. 

 
(e) DBE as a material supplier: 

 
(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE 

regular dealer. 
 

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE 
manufacturer. 

 
(3) 100 percent credit for the value of reasonable fees and commissions for the 

procurement of materials and supplies if not a DBE regular dealer or DBE 
manufacturer. 

 
CONTRACT COMPLIANCE. Compliance with this Special Provision is an essential part of the 
contract. The Department is prohibited by federal regulations from crediting the participation of 
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall 
goal until the amount to be applied toward the goals has been paid to the DBE. The following 
administrative procedures and remedies govern the compliance by the Contractor with the 
contractual obligations established by the Utilization Plan. After approval of the Utilization Plan 
and award of the contract, the Utilization Plan and individual DBE Participation Statements 
become part of the contract. If the Contractor did not succeed in obtaining enough DBE 
participation to achieve the advertised contract goal, and the Utilization Plan was approved and 
contract awarded based upon a determination of good faith, the total dollar value of DBE work 
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall 
become the amended contract goal. All work indicated for performance by an approved DBE 
shall be performed, managed, and supervised by the DBE executing the DBE Participation 
Commitment Statement. 
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(a) NO AMENDMENT. No amendment to the Utilization Plan may be made without prior 
written approval from the Department’s Bureau of Small Business Enterprises. All 
requests for amendment to the Utilization Plan shall be emailed to the Department at 
DOT.DBE.UP@illinois.gov. 

 

(b) CHANGES TO WORK. Any deviation from the DBE condition-of-award or contract 
plans, specifications, or special provisions must be approved, in writing, by the 
Department as provided elsewhere in the Contract. The Contractor shall notify affected 
DBEs in writing of any changes in the scope of work which result in a reduction in the 
dollar amount condition-of-award to the contract. Where the revision includes work 
committed to a new DBE subcontractor, not previously involved in the project, then a 
Request for Approval of Subcontractor, Department form BC 260A or AER 260A, must 
be signed and submitted. If the commitment of work is in the form of additional tasks 
assigned to an existing subcontract, a new Request for Approval of Subcontractor will 
not be required. However, the Contractor must document efforts to assure the existing 
DBE subcontractor is capable of performing the additional work and has agreed in 
writing to the change. 

 
(c) SUBCONTRACT. The Contractor must provide copies of DBE subcontracts to the 

Department upon request. Subcontractors shall ensure that all lower tier subcontracts or 
agreements with DBEs to supply labor or materials be performed in accordance with this 
Special Provision. 

 
(d) ALTERNATIVE WORK METHODS. In addition to the above requirements for reductions 

in the condition of award, additional requirements apply to the two cases of Contractor- 
initiated work substitution proposals. Where the contract allows alternate work methods 
which serve to delete or create underruns in condition of award DBE work, and the 
Contractor selects that alternate method or, where the Contractor proposes a substitute 
work method or material that serves to diminish or delete work committed to a DBE and 
replace it with other work, then the Contractor must demonstrate one of the following: 

 
(1) The replacement work will be performed by the same DBE (as long as the DBE is 

certified in the respective item of work) in a modification of the condition of award; or 
 

(2) The DBE is aware its work will be deleted or will experience underruns and has 
agreed in writing to the change. If this occurs, the Contractor shall substitute other 
work of equivalent value to a certified DBE or provide documentation of good faith 
efforts to do so; or 

 
(3) The DBE is not capable of performing the replacement work or has declined to 

perform the work at a reasonable competitive price. If this occurs, the Contractor 
shall substitute other work of equivalent value to a certified DBE or provide 
documentation of good faith efforts to do so. 
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(e) TERMINATION AND REPLACEMENT PROCEDURES. The Contractor shall not 
terminate or replace a DBE listed on the approved Utilization Plan, or perform with other 
forces work designated for a listed DBE except as provided in this Special Provision. 
The Contractor shall utilize the specific DBEs listed to perform the work and supply the 
materials for which each is listed unless the Contractor obtains the Department’s written 
consent as provided in subsection (a) of this part. Unless Department consent is 
provided for termination of a DBE subcontractor, the Contractor shall not be entitled to 
any payment for work or material unless it is performed or supplied by the DBE in the 
Utilization Plan. 

 
As stated above, the Contractor shall not terminate or replace a DBE subcontractor 
listed in the approved Utilization Plan without prior written consent. This includes, but is 
not limited to, instances in which the Contractor seeks to perform work originally 
designated for a DBE subcontractor with its own forces or those of an affiliate, a non- 
DBE firm, or with another DBE firm. Written consent will be granted only if the Bureau of 
Small Business Enterprises agrees, for reasons stated in its concurrence document, that 
the Contractor has good cause to terminate or replace the DBE firm. Before transmitting 
to the Bureau of Small Business Enterprises any request to terminate and/or substitute a 
DBE subcontractor, the Contractor shall give notice in writing to the DBE subcontractor, 
with a copy to the Bureau, of its intent to request to terminate and/or substitute, and the 
reason for the request. The Contractor shall give the DBE five days to respond to the 
Contractor’s notice. The DBE so notified shall advise the Bureau and the Contractor of 
the reasons, if any, why it objects to the proposed termination of its subcontract and why 
the Bureau should not approve the Contractor’s action. If required in a particular case 
as a matter of public necessity, the Bureau may provide a response period shorter than 
five days. 

 
For purposes of this paragraph, good cause includes the following circumstances: 

 
(1) The listed DBE subcontractor fails or refuses to execute a written contract; 

 
(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in 

a way consistent with normal industry standards. Provided, however, that good 
cause does not exist if the failure or refusal of the DBE subcontractor to perform its 
work on the subcontract results from the bad faith or discriminatory action of the 
Contractor; 

 
(3) The listed DBE subcontractor fails or refuses to meet the Contractor’s reasonable, 

nondiscriminatory bond requirements; 
 

(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit 
unworthiness; 

 
(5) The listed DBE subcontractor is ineligible to work on public works projects because 

of suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200 
or applicable state law. 
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(6) The Contractor has determined the listed DBE subcontractor is not a responsible 
contractor; 

 
(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides 

written notice to the Contractor of its withdrawal; 
 

(8) The listed DBE is ineligible to receive DBE credit for the type of work required; 
 

(9) A DBE owner dies or becomes disabled with the result that the listed DBE 
subcontractor is unable to complete its work on the contract; 

 
(10) Other documented good cause that compels the termination of the DBE 

subcontractor. Provided, that good cause does not exist if the Contractor seeks to 
terminate a DBE it relied upon to obtain the contract so that the Contractor can self- 
perform the work for which the DBE contractor was engaged or so that the 
Contractor can substitute another DBE or non-DBE contractor after contract award. 

 
When a DBE is terminated or fails to complete its work on the Contract for any 
reason, the Contractor shall make a good faith effort to find another DBE to 
substitute for the original DBE to perform at least the same amount of work under the 
contract as the terminated DBE to the extent needed to meet the established 
Contract goal. The good faith efforts shall be documented by the Contractor. If the 
Department requests documentation under this provision, the Contractor shall submit 
the documentation within seven days, which may be extended for an additional 
seven days if necessary at the request of the Contractor. The Department will 
provide a written determination to the Contractor stating whether or not good faith 
efforts have been demonstrated. 

 
(f) FINAL PAYMENT. After the performance of the final item of work or delivery of material 

by a DBE and final payment therefore to the DBE by the Contractor, but not later than 
30 calendar days after payment has been made by the Department to the Contractor for 
such work or material, the Contractor shall submit a DBE Payment Agreement on 
Department form SBE 2115 to the Resident Engineer. If full and final payment has not 
been made to the DBE, the DBE Payment Agreement shall indicate whether a 
disagreement as to the payment required exists between the Contractor and the DBE or 
if the Contractor believes the work has not been satisfactorily completed. If the 
Contractor does not have the full amount of work indicated in the Utilization Plan 
performed by the DBE companies indicated in the Utilization Plan and after good faith 
efforts are reviewed, the Department may deduct from contract payments to the 
Contractor the amount of the goal not achieved as liquidated and ascertained damages. 
The Contractor may request an administrative reconsideration of any amount deducted 
as damages pursuant to subsection (h) of this part. 

 
(g) ENFORCEMENT. The Department reserves the right to withhold payment to the 

Contractor to enforce the provisions of this Special Provision. Final payment shall not be 
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made on the contract until such time as the Contractor submits sufficient documentation 
demonstrating achievement of the goal in accordance with this Special Provision or after 
liquidated damages have been determined and collected. 

 
(h) RECONSIDERATION. Notwithstanding any other provision of the contract, including but 

not limited to Article 109.09 of the Standard Specifications, the Contractor may request 
administrative reconsideration of a decision to deduct the amount of the goal not 
achieved as liquidated damages. A request to reconsider shall be delivered to the 
Contract Compliance Section and shall be handled and considered in the same manner 
as set forth in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, 
except a final decision that a good faith effort was not made during contract performance 
to achieve the goal agreed to in the Utilization Plan shall be the final administrative 
decision of the Department. The result of the reconsideration process is not 
administratively appealable to the U.S. Department of Transportation. 

 
 
80029 
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HOT-MIX ASPHALT (BDE) 
 
Effective:  January 1, 2024 
 
Revise the second paragraph of Articles 1030.07(a)(11) and 1030.08(a)(9) of the Standard 
Specifications to read: 
 

“ When establishing the target density, the HMA maximum theoretical specific gravity 
(Gmm) will be based on the running average of four available Department test results 
for that project.  If less than four Gmm test results are available, an average of all 
available Department test results for that project will be used.  The initial Gmm will be 
the last available Department test result from a QMP project.  If there is no available 
Department test result from a QMP project, the Department mix design verification test 
result will be used as the initial Gmm.” 

 
In the Supplemental Specifications, replace the revision for the end of the third paragraph of 
Article 1030.09(h)(2) with the following: 

 
“ When establishing the target density, the HMA maximum theoretical specific gravity 
(Gmm) will be the Department mix design verification test result.” 

 
Revise the tenth paragraph of Article 1030.10 of the Standard Specifications to read: 
 

“ Production is not required to stop after a test strip has been constructed.” 
 
 
80456 
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PERFORMANCE GRADED ASPHALT BINDER (BDE) 
 
Effective:  January 1, 2023 
 
Revise Article 1032.05 of the Standard Specifications to read: 
 

“ 1032.05 Performance Graded Asphalt Binder.  These materials will be accepted according 
to the Bureau of Materials Policy Memorandum, “Performance Graded Asphalt Binder 
Qualification Procedure.”  The Department will maintain a qualified producer list.  These materials 
shall be free from water and shall not foam when heated to any temperature below the actual 
flash point.  Air blown asphalt, recycle engine oil bottoms (ReOB), and polyphosphoric acid (PPA) 
modification shall not be used. 

 
When requested, producers shall provide the Engineer with viscosity/temperature 

relationships for the performance graded asphalt binders delivered and incorporated in the work. 
 
(a) Performance Graded (PG) Asphalt Binder.  The asphalt binder shall meet the 

requirements of AASHTO M 320, Table 1 “Standard Specification for Performance Graded 
Asphalt Binder” for the grade shown on the plans and the following.  

 
Test Parameter 

Small Strain Parameter (AASHTO PP 113) BBR, ΔTc,  
40 hrs PAV (40 hrs continuous or 2 PAV at 20 hrs) -5 °C min. 

 
(b) Modified Performance Graded (PG) Asphalt Binder.  The asphalt binder shall meet the 

requirements of AASHTO M 320, Table 1 “Standard Specification for Performance Graded 
Asphalt Binder” for the grade shown on the plans.   

 
Asphalt binder modification shall be performed at the source, as defined in the Bureau of 
Materials Policy Memorandum, “Performance Graded Asphalt Binder Qualification 
Procedure.”  
 
Modified asphalt binder shall be safe to handle at asphalt binder production and storage 
temperatures or HMA construction temperatures.  Safety Data Sheets (SDS) shall be 
provided for all asphalt modifiers.  

 
(1) Polymer Modification (SB/SBS or SBR).  Elastomers shall be added to the base 

asphalt binder to achieve the specified performance grade and shall be either a 
styrene-butadiene diblock, triblock copolymer without oil extension, or a styrene-
butadiene rubber.  The polymer modified asphalt binder shall be smooth, 
homogeneous, and be according to the requirements shown in Table 1 or 2 for the 
grade shown on the plans. 
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Table 1 - Requirements for Styrene-Butadiene Copolymer (SB/SBS) 
Modified Asphalt Binders 

Test 

Asphalt Grade 
SB/SBS PG 64-28 
SB/SBS PG 70-22 

Asphalt Grade 
SB/SBS PG 64-34 
SB/SBS PG 70-28 
SB/SBS PG 76-22 
SB/SBS PG 76-28 

Separation of Polymer 
ITP, "Separation of Polymer from 
Asphalt Binder" 
Difference in °F (°C) of the softening 
point between top and bottom portions 4 (2) max. 4 (2) max. 

TESTS ON RESIDUE FROM ROLLING THIN FILM OVEN TEST (AASHTO T 240) 

Elastic Recovery 
ASTM D 6084, Procedure A, 
77 °F (25 °C), 100 mm elongation, % 60 min. 70 min. 

 
Table 2 - Requirements for Styrene-Butadiene Rubber (SBR) 

Modified Asphalt Binders 

Test 

Asphalt Grade 
SBR PG 64-28 
SBR PG 70-22 

Asphalt Grade 
SB/SBS PG 64-34 
SB/SBS PG 70-28 

SBR PG 76-22 
SBR PG 76-28 

Separation of Polymer  
ITP, "Separation of Polymer from Asphalt 
Binder" 
Difference in °F (°C) of the softening 
point between top and bottom portions 4 (2) max. 4 (2) max. 

Toughness 
ASTM D 5801, 77 °F (25 °C), 
20 in./min. (500 mm/min.), in.-lbs (N-m) 110 (12.5) min. 110 (12.5) min. 

Tenacity 
ASTM D 5801, 77 °F (25 °C),  
20 in./min. (500 mm/min.), in.-lbs (N-m) 75 (8.5) min. 75 (8.5) min. 

TESTS ON RESIDUE FROM ROLLING THIN FILM OVEN TEST (AASHTO T 240) 

Elastic Recovery 
ASTM D 6084, Procedure A, 
77 °F (25 °C), 100 mm elongation, % 40 min. 50 min. 

 
(2) Ground Tire Rubber (GTR) Modification.  GTR modification is the addition of recycled 

ground tire rubber to liquid asphalt binder to achieve the specified performance grade.  
GTR shall be produced from processing automobile and/or truck tires by the ambient 
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grinding method or micronizing through a cryogenic process.  GTR shall not exceed 
1/16 in. (2 mm) in any dimension and shall not contain free metal particles, moisture 
that would cause foaming of the asphalt, or other foreign materials.  A mineral powder 
(such as talc) meeting the requirements of AASHTO M 17 may be added, up to a 
maximum of four percent by weight of GTR to reduce sticking and caking of the GTR 
particles.  When tested in accordance with Illinois Modified AASHTO T 27 “Standard 
Method of Test for Sieve Analysis of Fine and Coarse Aggregates” or AASHTO PP 74 
“Standard Practice for Determination of Size and Shape of Glass Beads Used in Traffic 
Markings by Means of Computerized Optical Method”, a 50 g sample of the GTR shall 
conform to the following gradation requirements. 

 
Sieve Size Percent Passing 

No. 16 (1.18 mm) 100 
No. 30 (600 µm) 95 ± 5 
No. 50 (300 µm) > 20 

 
GTR modified asphalt binder shall be tested for rotational viscosity according to 
AASHTO T 316 using spindle S27.  GTR modified asphalt binder shall be tested for 
original dynamic shear and RTFO dynamic shear according to AASHTO T 315 using 
a gap of 2 mm. 

 
The GTR modified asphalt binder shall meet the requirements of Table 3. 

 
Table 3 - Requirements for Ground Tire Rubber (GTR) 

Modified Asphalt Binders 

Test 
Asphalt Grade 
GTR PG 64-28 
GTR PG 70-22 

 

Asphalt Grade 
GTR PG 76-22 
GTR PG 76-28 
GTR PG 70-28 

TESTS ON RESIDUE FROM ROLLING THIN FILM OVEN TEST (AASHTO T 240) 

Elastic Recovery 
ASTM D 6084, Procedure A, 
77 °F (25 °C), 100 mm elongation, % 60 min. 70 min. 

 
(3) Softener Modification (SM).  Softener modification is the addition of organic 

compounds, such as engineered flux, bio-oil blends, modified vegetable oils, glycol 
amines, and fatty acid derivatives, to the base asphalt binder to achieve the specified 
performance grade.  Softeners shall be dissolved, dispersed, or reacted in the asphalt 
binder to enhance its performance and shall remain compatible with the asphalt binder 
with no separation.  Softeners shall not be added to modified PG asphalt binder as 
defined in Articles 1032.05(b)(1) or 1032.05(b)(2). 

 
An Attenuated Total Reflectance-Fourier Transform Infrared spectrum (ATR-FTIR) 
shall be collected for both the softening compound as well as the softener modified 
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asphalt binder at the dose intended for qualification.  The ATR-FTIR spectra shall be 
collected on unaged softener modified binder, 20-hour Pressurized Aging Vessel 
(PAV) aged softener modified binder, and 40-hour PAV aged softener modified binder.  
The ATR-FTIR shall be collected in accordance with Illinois Test Procedure 601.  The 
electronic files spectral files (in one of the following extensions or equivalent:  *.SPA, 
*.SPG, *.IRD, *.IFG, *.CSV,  *.SP, *.IRS, *.GAML, *.[0-9], *.IGM, *.ABS, *.DRT, *.SBM, 
*.RAS) shall be submitted to the Central Bureau of Materials.  
 
Softener modified asphalt binders shall meet the requirements in Table 4.  

 
Table 4 - Requirements for Softener Modified Asphalt Binders 

Test 

          Asphalt Grade 
SM PG 46-28        SM PG 46-34 
SM PG 52-28        SM PG 52-34 
SM PG 58-22        SM PG 58-28 
SM PG 64-22         

Small Strain Parameter (AASHTO PP 113) 
BBR, ΔTc, 40 hrs PAV (40 hrs 
continuous or 2 PAV at 20 hrs)  

 
-5°C min. 

Large Strain Parameter (Illinois Modified 
AASHTO T 391) DSR/LAS Fatigue 
Property, Δ|G*|peak τ, 40 hrs PAV 
(40 hrs continuous or 2 PAV at 20 hrs)  

≥ 54 % 

 
The following grades may be specified as tack coats. 
 

Asphalt Grade Use 
PG 58-22, PG 58-28, PG 64-22 Tack Coat” 

 
Revise Article 1031.06(c)(1) and 1031.06(c)(2) of the Standard Specifications to read: 
 

“ (1) RAP/RAS.  When RAP is used alone or RAP is used in conjunction with RAS, the 
percentage of virgin ABR shall not exceed the amounts listed in the following table. 

 
HMA Mixtures - RAP/RAS Maximum ABR % 1/ 2/ 

Ndesign Binder Surface Polymer Modified 
Binder or Surface 3/ 

30 30 30 10 
50 25 15 10 
70 15 10 10 
90 10 10 10 

 
1/ For Low ESAL HMA shoulder and stabilized subbase, the RAP/RAS ABR shall not 

exceed 50 percent of the mixture. 
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2/ When RAP/RAS ABR exceeds 20 percent, the high and low virgin asphalt binder 
grades shall each be reduced by one grade (i.e. 25 percent ABR would require a 
virgin asphalt binder grade of PG  64-22 to be reduced to a PG 58-28).   

 
3/ The maximum ABR percentages for ground tire rubber (GTR) modified mixes shall 

be equivalent to the percentages specified for SBS/SBR polymer modified mixes. 
 

(2) FRAP/RAS.  When FRAP is used alone or FRAP is used in conjunction with RAS, the 
percentage of virgin asphalt binder replacement shall not exceed the amounts listed 
in the following table. 
 

HMA Mixtures - FRAP/RAS Maximum ABR % 1/ 2/ 

Ndesign Binder Surface Polymer Modified 
Binder or Surface 3/ 

30 55 45 15 
50 45 40 15 
70 45 35 15 
90 45 35 15 

SMA - - - - 25 
IL-4.75 - - - - 35 

 
1/ For Low ESAL HMA shoulder and stabilized subbase, the FRAP/RAS ABR shall 

not exceed 50 percent of the mixture. 
 

2/ When FRAP/RAS ABR exceeds 20 percent for all mixes, the high and low virgin 
asphalt binder grades shall each be reduced by one grade (i.e. 25 percent ABR 
would require a virgin asphalt binder grade of PG 64-22 to be reduced to a 
PG 58-28). 

 
3/ The maximum ABR percentages for GTR modified mixes shall be equivalent to 

the percentages specified for SBS/SBR polymer modified mixes.” 
 
Add the following to the end of Note 2 of Article 1030.03 of the Standard Specifications. 
 

“ A dedicated storage tank for the ground tire rubber (GTR) modified asphalt binder shall 
be provided.  This tank shall be capable of providing continuous mechanical mixing 
throughout and/or recirculation of the asphalt binder to provide a uniform mixture.  The 
tank shall be heated and capable of maintaining the temperature of the asphalt binder at 
300 °F to 350 °F (149 °C to 177 °C).  The asphalt binder metering systems of dryer drum 
plants shall be calibrated with the actual GTR modified asphalt binder material with an 
accuracy of ±0.40 percent.” 
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PORTLAND CEMENT CONCRETE (BDE) 
 
Effective:  August 1, 2023 
 
Revise the second paragraph of Article 1103.03(a)(4) the Standard Specifications to read: 
 

“ The dispenser system shall provide a visual indication that the liquid admixture is 
actually entering the batch, such as via a transparent or translucent section of tubing 
or by independent check with an integrated secondary metering device.  If approved 
by the Engineer, an alternate indicator may be used for admixtures dosed at rates of 
25 oz/cwt (1630 mL/100 kg) or greater, such as accelerating admixtures, corrosion 
inhibitors, and viscosity modifying admixtures.” 

 
 
80451 
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RAILROAD PROTECTIVE LIABILITY INSURANCE (BDE) 

 
Effective:  December 1, 1986 
Revised:  January 1, 2022 
 
Description.  Railroad Protective Liability and Property Damage Liability Insurance shall be carried 
according to Article 107.11 of the Standard Specifications.  A separate policy is required for each railroad 
unless otherwise noted. 
 

 NUMBER & SPEED OF NUMBER & SPEED OF 
NAMED INSURED & ADDRESS PASSENGER TRAINS FREIGHT TRAINS 

 
Commuter Rail Division of the Regional 
Transportation Authority, a division of an  
Illinois Municipal corporation and its  
Affiliated separate public corporation known 
As the Northeast Illinois Regional Commuter 
Railroad Corporation, both operating under the 
Service mark Metra as now exists or may here 
After be constituted or acquired, the Regional 
Transportation Authority, an Illinois municipal 
Corporation and all other railroad operating 
On Metra Property 
547 W. Jackson Boulevard 
Chicago Illinois 60661 
312-322-1455 54 8 
      
      
      
 
Class 1 RR (Y or N):  N 
DOT/AAR No.:  388044Y RR Mile Post:  24.3 
RR Division:  Commuter RR Sub-Division:  C&M 
 
For Freight/Passenger Information Contact:  Ann Hammo Phone:  312-322-1455  
For Insurance Information Contact:  Ann Hammo Phone:  312-322-1455  
  
 
 
Basis of Payment.  Providing Railroad Protective Liability and Property Damage Liability Insurance will be 
paid for at the contract unit price per Lump Sum for RAILROAD PROTECTIVE LIABILITY INSURANCE. 
 
 
3426I 
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REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES (BDE) 
 
Effective:  January 1, 2024 
Revised:  April 1, 2024 
 
Revise the first paragraph of Article 669.04 of the Standard Specifications to read: 
 

“ 669.04 Regulated Substances Monitoring.  Regulated substances monitoring includes 
environmental observation and field screening during regulated substances management 
activities.  The excavated soil and groundwater within the work areas shall be managed as either 
uncontaminated soil, hazardous waste, special waste, or non-special waste.   

 
As part of the regulated substances monitoring, the monitoring personnel shall perform and 

document the applicable duties listed on form BDE 2732 “Regulated Substances Monitoring Daily 
Record (RSMDR)”.” 

 
Revise the first two sentences of the nineteenth paragraph of Article 669.05 of the Standard 
Specifications to read: 
 

“ The Contractor shall coordinate waste disposal approvals with the disposal facility and provide 
the specific analytical testing requirements of that facility.  The Contractor shall make all 
arrangements for collection, transportation, and analysis of landfill acceptance testing.” 
 
Revise the last paragraph of Article 669.05 of the Standard Specifications to read: 
 

“ The Contractor shall select a permitted landfill facility or CCDD/USFO facility meeting the 
requirements of 35 Ill. Admin. Code Parts 810-814 or Part 1100, respectively.  The Department 
will review and approve or reject the facility proposed by the Contractor based upon information 
provided in BDE 2730.  The Contractor shall verify whether the selected facility is compliant with 
those applicable standards as mandated by their permit and whether the facility is presently, has 
previously been, or has never been, on the United States Environmental Protection Agency (U.S. 
EPA) National Priorities List or the Resource Conservation and Recovery Act (RCRA) List of 
Violating Facilities.  The use of a Contractor selected facility shall in no manner delay the 
construction schedule or alter the Contractor's responsibilities as set forth.” 
 
Revise the first paragraph of Article 669.07 of the Standard Specifications to read: 
 

“ 669.07 Temporary Staging.  Soil classified according to Articles 669.05(a)(2), (b)(1), or (c) 
may be temporarily staged at the Contractor’s option.  All other soil classified according to 
Articles 669.05(a)(1), (a)(3), (a)(4), (a)(5), (a)(6), or (b)(2) shall be managed and disposed of 
without temporary staging to the greatest extent practicable.  If circumstances beyond the 
Contractor’s control require temporary staging of these latter materials, the Contractor shall 
request approval from the Engineer in writing. 

 
Topsoil for re-use as final cover which has been field screened and found not to exhibit PID 

readings over daily background readings as documented on the BDE 2732, visual staining or 
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odors, and is classified according to Articles 669.05(a)(2), (a)(3), (a)(4), (b)(1), or (c) may be 
temporarily staged at the Contractor’s option.”   
 
Add the following paragraph after the sixth paragraph of Article 669.11 of the Standard 
Specifications. 
 

“ The sampling and testing of effluent water derived from dewatering discharges for priority 
pollutants volatile organic compounds (VOCs), priority pollutants semi-volatile organic 
compounds (SVOCs), or priority pollutants metals, will be paid for at the contract unit price per 
each for VOCS GROUNDWATER ANALYSIS using EPA Method 8260B, SVOCS 
GROUNDWATER ANALYSIS using EPA Method 8270C, or RCRA METALS GROUNDWATER 
ANALYSIS using EPA Methods 6010B and 7471A.  This price shall include transporting the 
sample from the job site to the laboratory.” 
 
Revise the first sentence of the eight paragraph of Article 669.11 of the Standard Specifications 
to read: 
 

“ Payment for temporary staging of soil classified according to Articles 669.05(a)(1), (a)(3), 
(a)(4), (a)(5), (a)(6), or (b)(2) to be managed and disposed of, if required and approved by the 
Engineer, will be paid according to Article 109.04.” 
 
 
80455 
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SHORT TERM AND TEMPORARY PAVEMENT MARKINGS (BDE) 
 
Effective:  April 1, 2024 
Revised:  April 2, 2024 
 
Revise Article 701.02(d) of the Standard Specifications to read: 
 

“(d) Pavement Marking Tapes (Note 3)  ..................................................................... 1095.06” 
 
Add the following Note to the end of Article 701.02 of the Standard Specifications: 
 

“ Note 3.  White or yellow pavement marking tape that is to remain in place longer than 
14 days shall be Type IV tape.” 

 
Revise Article 703.02(c) of the Standard Specifications to read: 
 

“(c) Pavement Marking Tapes (Note 1)  ..................................................................... 1095.06” 
 
Add the following Note to the end of Article 703.02 of the Standard Specifications: 
 

“ Note 1.  White or yellow pavement marking tape that is to remain in place longer than 
14 days shall be Type IV tape.” 

 
Revise Article 1095.06 of the Standard Specifications to read: 
 

“1095.06 Pavement Marking Tapes.  Type I white or yellow marking tape shall consist of 
glass spheres embedded into a binder on a foil backing that is precoated with a pressure sensitive 
adhesive.  The spheres shall be of uniform gradation and distributed evenly over the surface of 
the tape. 

 
Type IV tape shall consist of white or yellow tape with wet reflective media incorporated to 

provide immediate and continuing retroreflection in wet and dry conditions.  The wet retroreflective 
media shall be bonded to a durable polyurethane surface.  The patterned surface shall have 
approximately 40 ± 10 percent of the surface area raised and presenting a near vertical face to 
traffic from any direction.  The channels between the raised areas shall be substantially free of 
exposed reflective elements or particles. 

 
Blackout tape shall consist of a matte black, non-reflective, patterned surface that is precoated 

with a pressure sensitive adhesive.   
 
(a) Color.  The white and yellow markings shall meet the following requirements for daylight 

reflectance and color, when tested, using a color spectrophotometer with 45 degrees 
circumferential/zero degree geometry, illuminant D65, and two degree observer angle.  
The color instrument shall measure the visible spectrum from 380 to 720 nm with a 
wavelength measurement interval and spectral bandpass of 10 nm.  
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Color Daylight Reflectance %Y 
White 65 min. 
Yellow * 36 - 59 

  
*Shall match Aerospace Material Specification Standard 595 33538 (Orange Yellow) and 
the chromaticity limits as follows.  

 
x 0.490 0.475 0.485 0.530 
y 0.470 0.438 0.425 0.456 

 
(b) Retroreflectivity.  The white and yellow markings shall be retroreflective.  Reflective values 

measured in accordance with the photometric testing procedure of ASTM D 4061 shall not 
be less than those listed in the table below.  The coefficient of retroreflected luminance, 
RL, shall be expressed as average millicandelas/footcandle/sq ft (millicandelas/lux/sq m), 
measured on a 3.0 x 0.5 ft (900 mm x 150 mm) panel at 86 degree entrance angle. 

 
Coefficient of Retroreflected Luminance, RL, Dry 

Type I Type IV 
Observation 

Angle White Yellow Observation 
Angle White Yellow 

0.2° 2700 2400 0.2° 1300 1200 
0.5° 2250 2000 0.5° 1100 1000 

 
Wet retroreflectance shall be measured for Type IV under wet conditions according to 
ASTM E 2177 and meet the following. 

 
Wet Retroreflectance, Initial RL 
Color RL 1.05/88.76 

White 300 
Yellow 200 

 
(c) Skid Resistance. The surface of Type IV and blackout markings shall provide a minimum 

skid resistance of 45 BPN when tested according to ASTM E 303. 
 

(d) Application.  The pavement marking tape shall have a precoated pressure sensitive 
adhesive and shall require no activation procedures.  Test pieces of the tape shall be 
applied according to the manufacturer's instructions and tested according to ASTM 
D 1000, Method A, except that a stiff, short bristle roller brush and heavy hand pressure 
will be substituted for the weighted rubber roller in applying the test pieces to the metal 
test panel.  Material tested as directed above shall show a minimum adhesion value of 
750 g/in. (30 g/mm) width at the temperatures specified in ASTM D 1000.  The adhesive 
shall be resistant to oils, acids, solvents, and water, and shall not leave objectionable 
stains or residue after removal.  The material shall be flexible and conformable to the 
texture of the pavement. 
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(e) Durability.  Type IV and blackout tape shall be capable of performing for the duration of a 

normal construction season and shall then be capable of being removed intact or in large 
sections at pavement temperatures above 40 °F (4 °C) either manually or with a roll-up 
device without the use of sandblasting, solvents, or grinding.  The Contractor shall provide 
a manufacturer’s certification that the material meets the requirements for being removed 
after the following minimum traffic exposure based on transverse test decks with rolling 
traffic. 

 
(1) Time in place - 400 days 
(2) ADT per lane - 9,000 (28 percent trucks) 
(3) Axle hits - 10,000,000 minimum 

 
Samples of the material applied to standard specimen plates will be measured for 
thickness and tested for durability in accordance with ASTM D 4060, using a CS-17 wheel 
and 1000-gram load, and shall meet the following criteria showing no significant change 
in color after being tested for the number of cycles indicated. 

 
Test Type I Type IV Blackout 

Minimum Initial Thickness,  
mils (mm) 20 (0.51) 65 (1.65) 1/ 

20 (0.51) 2/ 
65 (1.65) 1/ 
20 (0.51) 2/ 

Durability (cycles) 5,000 1,500 1,500 
 

1/ Measured at the thickest point of the patterned surface. 
 
2/ Measured at the thinnest point of the patterned surface.  
 
The pavement marking tape, when applied according to the manufacturer's recommended 
procedures, shall be weather resistant and shall show no appreciable fading, lifting, or 
shrinkage during the useful life of the marking.  The tape, as applied, shall be of good 
appearance, free of cracks, and edges shall be true, straight, and unbroken. 

 
(f) Sampling and Inspection.   
 

(1) Sample.  Prior to approval and use of Type IV pavement marking tape, the 
manufacturer shall submit a notarized certification from an independent laboratory, 
together with the results of all tests, stating that the material meets the requirements 
as set forth herein.  The independent laboratory test report shall state the lot tested, 
the manufacturer’s name, and the date of manufacture. 

 
After initial approval by the Department, samples and certification by the manufacturer 
shall be submitted for each subsequent batch of Type IV tape used.  The manufacturer 
shall submit a certification stating that the material meets the requirements as set forth 
herein and is essentially identical to the material sent for qualification.  The certification 
shall state the lot tested, the manufacturer’s name, and the date of manufacture. 
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(2) Inspection.  The Contractor shall provide a manufacturer’s certification to the Engineer 

stating the material meets all requirements of this specification.  All material samples 
for acceptance tests shall be taken or witnessed by a representative of the Bureau of 
Materials and shall be submitted to the Engineer of Materials, 126 East Ash Street, 
Springfield, Illinois 62704-4766 at least 30 days in advance of the pavement marking 
operations.” 

 
 
80457 
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SOURCE OF SUPPLY AND QUALITY REQUIREMENTS (BDE) 
 
Effective:  January 2, 2023 
 
Add the following to Article 106.01 of the Standard Specifications: 
 

“ The final manufacturing process for construction materials and the immediately preceding 
manufacturing stage for construction materials shall occur within the United States.  Construction 
materials shall include an article, material, or supply that is or consists primarily of the following. 

 
(a) Non-ferrous metals; 
 
(b) Plastic and polymer-based products (including polyvinylchloride, composite building 

materials, and polymers used in fiber optic cables); 
 
(c) Glass (including optic glass); 
 
(d) Lumber; 
 
(e) Drywall. 
 
Items consisting of two or more of the listed construction materials that have been combined 

through a manufacturing process, and items including at least one of the listed materials 
combined with a material that is not listed through a manufacturing process shall be exempt.” 
 
 
80448 
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STEEL COST ADJUSTMENT (BDE) 
 
Effective:  April 2, 2004 
Revised:  January 1, 2022 
 
Description.  Steel cost adjustments will be made to provide additional compensation to the 
Contractor, or a credit to the Department, for fluctuations in steel prices when optioned by the 
Contractor.  The bidder shall indicate with their bid whether or not this special provision will be 
part of the contract.  Failure to indicate “Yes” for any item of work will make that item of steel 
exempt from steel cost adjustment. 
 
Types of Steel Products.  An adjustment will be made for fluctuations in the cost of steel used in 
the manufacture of the following items: 
 

Metal Piling (excluding temporary sheet piling) 
Structural Steel 
Reinforcing Steel 
 

Other steel materials such as dowel bars, tie bars, welded reinforcement, guardrail, steel traffic 
signal and light poles, towers and mast arms, metal railings (excluding wire fence), and frames 
and grates will be subject to a steel cost adjustment when the pay items they are used in have a 
contract value of $10,000 or greater. 
 
The adjustments shall apply to the above items when they are part of the original proposed 
construction, or added as extra work and paid for by agreed unit prices.  The adjustments shall 
not apply when the item is added as extra work and paid for at a lump sum price or by force 
account. 
 
Documentation.  Sufficient documentation shall be furnished to the Engineer to verify the 
following: 
 

(a) The dates and quantity of steel, in lb (kg), shipped from the mill to the fabricator. 
 
(b) The quantity of steel, in lb (kg), incorporated into the various items of work covered by 

this special provision.  The Department reserves the right to verify submitted quantities. 
 
Method of Adjustment.  Steel cost adjustments will be computed as follows: 
 
SCA = Q X D 
 
Where: SCA = steel cost adjustment, in dollars 

 Q = quantity of steel incorporated into the work, in lb (kg) 
 D = price factor, in dollars per lb (kg) 

 
D = MPIM – MPIL 
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Where: MPIM = The Materials Cost Index for steel as published by the Engineering News-
Record for the month the steel is shipped from the mill.  The indices will be 
converted from dollars per 100 lb to dollars per lb (kg). 

 
 MPIL = The Materials Cost Index for steel as published by the Engineering News-

Record for the month prior to the letting for work paid for at the contract 
price; or for the month the agreed unit price letter is submitted by the 
Contractor for extra work paid for by agreed unit price,.  The indices will be 
converted from dollars per 100 lb to dollars per lb (kg). 

 
The unit weights (masses) of steel that will be used to calculate the steel cost adjustment for the 
various items are shown in the attached table. 
 
No steel cost adjustment will be made for any products manufactured from steel having a mill 
shipping date prior to the letting date. 
 
If the Contractor fails to provide the required documentation, the method of adjustment will be 
calculated as described above; however, the MPIM will be based on the date the steel arrives at 
the job site.  In this case, an adjustment will only be made when there is a decrease in steel 
costs. 
 
Basis of Payment.  Steel cost adjustments may be positive or negative but will only be made 
when there is a difference between the MPIL and MPIM in excess of five percent, as calculated 
by: 
 
Percent Difference = {(MPIL – MPIM)  MPIL}  100 
 
Steel cost adjustments will be calculated by the Engineer and will be paid or deducted when all 
other contract requirements for the items of work are satisfied.  Adjustments will only be made 
for fluctuations in the cost of the steel as described herein.  No adjustment will be made for 
changes in the cost of manufacturing, fabrication, shipping, storage, etc. 
 
The adjustments shall not apply during contract time subject to liquidated damages for 
completion of the entire contract. 
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Attachment 
Item Unit Mass (Weight) 

Metal Piling (excluding temporary sheet piling) 
Furnishing Metal Pile Shells 12 in. (305 mm), 0.179 in. (3.80 mm) wall thickness) 
Furnishing Metal Pile Shells 12 in. (305 mm), 0.250 in. (6.35 mm) wall thickness) 
Furnishing Metal Pile Shells 14 in. (356 mm), 0.250 in. (6.35 mm) wall thickness) 
Other piling 

 
23 lb/ft (34 kg/m) 
32 lb/ft (48 kg/m) 
37 lb/ft (55 kg/m) 

See plans 
Structural Steel See plans for weights 

(masses) 
Reinforcing Steel See plans for weights 

(masses) 
Dowel Bars and Tie Bars 6 lb (3 kg) each 
Welded Reinforcement 63 lb/100 sq ft (310 kg/sq m) 
Guardrail 

Steel Plate Beam Guardrail, Type A w/steel posts 
Steel Plate Beam Guardrail, Type B w/steel posts 
Steel Plate Beam Guardrail, Types A and B w/wood posts 
Steel Plate Beam Guardrail, Type 2 
Steel Plate Beam Guardrail, Type 6 
Traffic Barrier Terminal, Type 1 Special (Tangent) 
Traffic Barrier Terminal, Type 1 Special (Flared) 

 
20 lb/ft (30 kg/m) 
30 lb/ft (45 kg/m) 
8 lb/ft (12 kg/m) 

305 lb (140 kg) each 
1260 lb (570 kg) each 
730 lb (330 kg) each 
410 lb (185 kg) each 

Steel Traffic Signal and Light Poles, Towers and Mast Arms 
Traffic Signal Post 
Light Pole, Tenon Mount and Twin Mount, 30 - 40 ft (9 – 12 m) 
Light Pole, Tenon Mount and Twin Mount, 45 - 55 ft (13.5 – 16.5 m) 
Light Pole w/Mast Arm, 30 - 50 ft (9 – 15.2 m ) 
Light Pole w/Mast Arm, 55 - 60 ft (16.5 – 18 m) 
Light Tower w/Luminaire Mount, 80 - 110 ft (24 – 33.5 m) 
Light Tower w/Luminaire Mount, 120 - 140 ft (36.5 – 42.5 m) 
Light Tower w/Luminaire Mount, 150 - 160 ft (45.5 – 48.5 m) 

 
11 lb/ft (16 kg/m) 
14 lb/ft (21 kg/m) 
21 lb/ft (31 kg/m) 
13 lb/ft (19 kg/m) 
19 lb/ft (28 kg/m) 
31 lb/ft (46 kg/m) 
65 lb/ft (97 kg/m) 
80 lb/ft (119 kg/m) 

Metal Railings (excluding wire fence) 
Steel Railing, Type SM 
Steel Railing, Type S-1 
Steel Railing, Type T-1 
Steel Bridge Rail 

 
64 lb/ft (95 kg/m) 
39 lb/ft (58 kg/m) 
53 lb/ft (79 kg/m) 
52 lb/ft (77 kg/m) 

Frames and Grates 
Frame 
Lids and Grates 

 
250 lb (115 kg) 
150 lb (70 kg) 
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SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE) 
 
Effective:  April 2, 2018 
 
Add the following to Section 109 of the Standard Specifications. 
 

“ 109.14 Subcontractor and Disadvantaged Business Enterprise Payment Reporting.  
The Contractor shall report all payments made to the following parties: 

 
(a) first tier subcontractors; 

 
(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit; 

 
(c) material suppliers or trucking firms that are part of the Contractor’s submitted DBE 

utilization plan. 
 
The report shall be made through the Department’s on-line subcontractor payment reporting 

system within 21 days of making the payment.” 
 
 
80397 
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SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) 
 
Effective:  November 2, 2017 
Revised:  April 1, 2019 
 
Replace the second paragraph of Article 109.12 of the Standard Specifications with the 
following: 
 

“ This mobilization payment shall be made at least seven days prior to the subcontractor 
starting work.  The amount paid shall be at the following percentage of the amount of the 
subcontract reported on form BC 260A submitted for the approval of the subcontractor’s work. 

 
Value of Subcontract Reported on Form BC 260A Mobilization Percentage 

Less than $10,000 25% 
$10,000 to less than $20,000 20% 
$20,000 to less than $40,000 18% 
$40,000 to less than $60,000 16% 
$60,000 to less than $80,000 14% 

$80,000 to less than $100,000 12% 
$100,000 to less than $250,000 10% 
$250,000 to less than $500,000 9% 

$500,000 to $750,000 8% 
Over $750,000 7%” 
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SUBMISSION OF PAYROLL RECORDS (BDE) 
 
Effective:  April 1, 2021 
Revised:  November 2, 2023 
 
FEDERAL AID CONTRACTS.  Revise the following section of Check Sheet #1 of the Recurring 
Special Provisions to read: 
 
“STATEMENTS AND PAYROLLS 
 

The payroll records shall include the worker’s name, social security number, last known 
address, telephone number, email address, classification(s) of work actually performed, hourly 
rates of wages paid (including rates of contributions or costs anticipated for bona fide fringe 
benefits or cash equivalents thereof), daily and weekly number of hours actually worked in total, 
deductions made, and actual wages paid.   
 

The Contractor and each subcontractor shall submit certified payroll records to the 
Department each week from the start to the completion of their respective work, except that full 
social security numbers, last known addresses, telephone numbers, and email addresses shall 
not be included on weekly submittals.  Instead, the payrolls need only include an identification 
number for each employee (e.g., the last four digits of the employee’s social security number).  
The submittals shall be made using LCPtracker Pro software.  The software is web-based and 
can be accessed at https://lcptracker.com/.  When there has been no activity during a work week, 
a payroll record shall still be submitted with the appropriate option (“No Work”, “Suspended”, or 
“Complete”) selected.” 
 
STATE CONTRACTS.  Revise Item 3 of Section IV of Check Sheet #5 of the Recurring Special 
Provisions to read: 
 

“ 3. Submission of Payroll Records.  The Contractor and each subcontractor shall, no later 
than the 15th day of each calendar month, file a certified payroll for the immediately 
preceding month to the Illinois Department of Labor (IDOL) through the Illinois Prevailing 
Wage Portal in compliance with the State Prevailing Wage Act (820 ILCS 130).  The portal 
can be found on the IDOL website at https://www2.illinois.gov/idol/Laws-
Rules/CONMED/Pages/Prevailing-Wage-Portal.aspx.  Payrolls shall be submitted in the 
format prescribed by the IDOL. 

 
In addition to filing certified payroll(s) with the IDOL, the Contractor and each 
subcontractor shall certify and submit payroll records to the Department each week from 
the start to the completion of their respective work, except that full social security numbers 
shall not be included on weekly submittals.  Instead, the payrolls shall include an 
identification number for each employee (e.g., the last four digits of the employee’s social 
security number).  In addition, starting and ending times of work each day may be omitted 
from the payroll records submitted.  The submittals shall be made using LCPtracker Pro 
software.  The software is web-based and can be accessed at https://lcptracker.com/.  

222

https://lcptracker.com/
https://linkprotect.cudasvc.com/url?a=https%3a%2f%2fwww2.illinois.gov%2fidol%2fLaws-Rules%2fCONMED%2fPages%2fPrevailing-Wage-Portal.aspx&c=E,1,6NlFkpeQJIQmqPMhx-q8kCzUoC1kr6AG3ySJH7qfF8nGVc0K_Gy9tsQFPhfDOPj8KIPckL_DtBuaRcU8CLLJ1CI5Mp7evFxmVyyT6awQgjOMHUsu9Rz1eBy2dTGM&typo=1
https://linkprotect.cudasvc.com/url?a=https%3a%2f%2fwww2.illinois.gov%2fidol%2fLaws-Rules%2fCONMED%2fPages%2fPrevailing-Wage-Portal.aspx&c=E,1,6NlFkpeQJIQmqPMhx-q8kCzUoC1kr6AG3ySJH7qfF8nGVc0K_Gy9tsQFPhfDOPj8KIPckL_DtBuaRcU8CLLJ1CI5Mp7evFxmVyyT6awQgjOMHUsu9Rz1eBy2dTGM&typo=1
https://lcptracker.com/


 

When there has been no activity during a work week, a payroll record shall still be 
submitted with the appropriate option (“No Work”, “Suspended”, or “Complete”) selected.” 
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TRAINING SPECIAL PROVISIONS (BDE) 

 
Effective: October 15, 1975 
Revised: September 2, 2021 

 
This Training Special Provision supersedes Section 7b of the Special Provision entitled “Specific 
Equal Employment Opportunity Responsibilities,” and is in implementation of 23 U.S.C. 140(a). 

 
As part of the Contractor’s equal employment opportunity affirmative action program, training shall 
be provided as follows: 

 
The Contractor shall provide on-the-job training aimed at developing full journeyman in the type 
of trade or job classification involved. The number of trainees to be trained under this contract 
will be 2. In the event the Contractor subcontracts a portion of the contract work, it shall 
determine how many, if any, of the trainees are to be trained by the subcontractor, provided 
however, that the Contractor shall retain the primary responsibility for meeting the training 
requirements imposed by this special provision. The Contractor shall also ensure that this 
Training Special Provision is made applicable to such subcontract. Where feasible, 25 percent 
of apprentices or trainees in each occupation shall be in their first year of apprenticeship or 
training. 

 
The number of trainees shall be distributed among the work classifications on the basis of the 
Contractor’s needs and the availability of journeymen in the various classifications within the 
reasonable area of recruitment. Prior to commencing construction, the Contractor shall submit to 
the Illinois Department of Transportation for approval the number of trainees to be trained in each 
selected classification and training program to be used. Furthermore, the Contractor shall specify 
the starting time for training in each of the classifications. The Contractor will be credited for each 
trainee it employs on the contract work who is currently enrolled or becomes enrolled in an 
approved program and will be reimbursed for such trainees as provided hereinafter. 

 
Training and upgrading of minorities and women toward journeyman status is a primary objective 
of this Training Special Provision. Accordingly, the Contractor shall make every effort to enroll 
minority trainees and women (e.g. by conducting systematic and direct recruitment through public 
and private sources likely to yield minority and women trainees) to the extent such persons are 
available within a reasonable area of recruitment. The Contractor will be responsible for 
demonstrating the steps it has taken in pursuance thereof, prior to a determination as to whether 
the Contractor is in compliance with this Training Special Provision. This training commitment is 
not intended, and shall not be used, to discriminate against any applicant for training, whether a 
member of a minority group or not. 

 
No employee shall be employed as a trainee in any classification in which he or she has 
successfully completed a training course leading to journeyman status or in which he or she has 
been employed as a journeyman. The Contractor should satisfy this requirement by including 
appropriate questions in the employee application or by other suitable means. Regardless of the 
method used, the Contractor’s records should document the findings in each case. 
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The minimum length and type of training for each classification will be as established in the 
training program selected by the Contractor and approved by the Illinois Department of 
Transportation and the Federal Highway Administration. The Illinois Department of 
Transportation and the Federal Highway Administration shall approve a program, if it is 
reasonably calculated to meet the equal employment opportunity obligations of the Contractor 
and to qualify the average trainee for journeyman status in the classification concerned by the 
end of the training period. Furthermore, apprenticeship programs registered with the U.S. 
Department of Labor, Bureau of Apprenticeship and Training, or with a State apprenticeship 
agency recognized by the Bureau and training programs approved by not necessarily sponsored 
by the U.S. Department of Labor Employment Training Administration shall also be considered 
acceptable provided it is being administered in a manner consistent with the equal employment 
obligations of Federal-aid highway construction contracts. Approval or acceptance of a training 
program shall be obtained from the State prior to commencing work on the classification covered 
by the program. It is the intention of these provisions that training is to be provided in the 
construction crafts rather than clerk-typists or secretarial-type positions. Training is permissible 
in lower level management positions such as office engineers, estimators, timekeepers, etc., 
where the training is oriented toward construction applications. Training in the laborer 
classification may be permitted provided that significant and meaningful training is provided and 
approved by the Illinois Department of Transportation and the Federal Highway Administration. 
Some offsite training is permissible as long as the training is an integral part of an approved 
training program and does not comprise a significant part of the overall training. 

 
Except as otherwise noted below, the Contractor will be reimbursed 80 cents per hour of training 
given an employee on this contract in accordance with an approved training program. As 
approved by the Engineer, reimbursement will be made for training of persons in excess of the 
number specified herein. This reimbursement will be made even though the Contractor receives 
additional training program funds from other sources, provided such other source does not 
specifically prohibit the Contractor from receiving other reimbursement. Reimbursement for 
offsite training indicated above may only be made to the Contractor where he does one or more 
of the following and the trainees are concurrently employed on a Federal-aid project; contributes 
to the cost of the training, provides the instruction to the trainee or pays the trainee’s wages during 
the offsite training period. 

 
No payment shall be made to the Contractor if either the failure to provide the required training, 
or the failure to hire the trainee as a journeyman, is caused by the Contractor and evidences a 
lack of good faith on the part of the Contractor in meeting the requirement of this Training Special 
Provision. It is normally expected that a trainee will begin his training on the project as soon as 
feasible after start of work utilizing the skill involved and remain on the project as long as training 
opportunities exist in his work classification or until he has completed his training program. 

 
It is not required that all trainees be on board for the entire length of the contract. A Contractor 
will have fulfilled his responsibilities under this Training Special Provision if he has provided 
acceptable training to the number of trainees specified. The number trained shall be determined 
on the basis of the total number enrolled on the contract for a significant period. 
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Trainees will be paid at least 60 percent of the appropriate minimum journeyman’s rate specified 
in the contract for the first half of the training period, 75 percent for the third quarter of the training 
period, and 90 percent for the last quarter of the training period, unless apprentices or trainees in 
an approved existing program are enrolled as trainees on this project. In that case, the 
appropriate rates approved by the Departments of Labor or Transportation in connection with the 
existing program shall apply to all trainees being trained for the same classification who are 
covered by this Training Special Provision. 

 
The Contractor shall furnish the trainee a copy of the program he will follow in providing the 
training. The Contractor shall provide each trainee with a certification showing the type and length 
of training satisfactorily complete. 

 
The Contractor shall provide for the maintenance of records and furnish periodic reports 
documenting its performance under this Training Special Provision. 

 
For contracts with an awarded contract value of $500,000 or more, the Contractor is required to 
comply with the Illinois Works Apprenticeship Initiative (30 ILCS 559/20-20 to 20-25) and all 
applicable administrative rules to the extent permitted by Section 20-20(g). For federally funded 
projects, the number of trainees to be trained under this contract, as stated in the Training Special 
Provisions, will be the established goal for the Illinois Works Apprenticeship Initiative 30 ILCS 
559/20-20(g). The Contractor shall make a good faith effort to meet this goal. For federally funded 
projects, the Illinois Works Apprenticeship Initiative will be implemented using the FHWA 
approved OJT procedures. The Contractor must comply with the recordkeeping and reporting 
obligations of the Illinois Works Apprenticeship Initiative for the life of the project, including the 
certification as to whether the trainee/apprentice labor hour goals were met. 

 
Method of Measurement. The unit of measurement is in hours. 

 

Basis of Payment. This work will be paid for at the contract unit price of 80 cents per hour for 
TRAINEES. The estimated total number of hours, unit price, and total price have been included 
in the schedule of prices. 

 
 
20338 
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WEEKLY DBE TRUCKING REPORTS (BDE) 
 
Effective:  June 2, 2012 
Revised:  November 1, 2021 
 
The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks 
hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors) 
that are used for DBE goal credit. 
 
The report shall be submitted to the Engineer on Department form “SBE 723” within ten 
business days following the reporting period.  The reporting period shall be Sunday through 
Saturday for each week reportable trucking activities occur. 
 
Any costs associated with providing weekly DBE trucking reports shall be considered as 
included in the contract unit prices bid for the various items of work involved and no additional 
compensation will be allowed. 
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WORK ZONE TRAFFIC CONTROL DEVICES (BDE) 
 
Effective:  March 2, 2020 
 
Add the following to Article 701.03 of the Standard Specifications: 
 

“ (q) Temporary Sign Supports  ................................................................................... 1106.02” 
 
Revise the third paragraph of Article 701.14 of the Standard Specifications to read: 
 

“ For temporary sign supports, the Contractor shall provide a FHWA eligibility letter for each 
device used on the contract.  The letter shall provide information for the set-up and use of the 
device as well as a detailed drawing of the device.  The signs shall be supported within 20 degrees 
of vertical.  Weights used to stabilize signs shall be attached to the sign support per the 
manufacturer’s specifications.” 
 
Revise the first paragraph of Article 701.15 of the Standard Specifications to read: 
 

“ 701.15 Traffic Control Devices.  For devices that must meet crashworthiness standards, 
the Contractor shall provide a manufacturer’s self-certification or a FHWA eligibility letter for each 
Category 1 device and a FHWA eligibility letter for each Category 2 and Category 3 device used 
on the contract.  The self-certification or letter shall provide information for the set-up and use of 
the device as well as a detailed drawing of the device.” 
 
Revise the first six paragraphs of Article 1106.02 of the Standard Specifications to read: 
 

“ 1106.02 Devices.  Work zone traffic control devices and combinations of devices shall meet 
crashworthiness standards for their respective categories.  The categories are as follows. 

 
Category 1 includes small, lightweight, channelizing and delineating devices that have been 

in common use for many years and are known to be crashworthy by crash testing of similar 
devices or years of demonstrable safe performance.  These include cones, tubular markers, 
plastic drums, and delineators, with no attachments (e.g. lights).  Category 1 devices 
manufactured after December 31, 2019 shall be MASH-16 compliant.  Category 1 devices 
manufactured on or before December 31, 2019, and compliant with NCHRP 350 or MASH 2009, 
may be used on contracts let before December 31, 2024. 

 
Category 2 includes devices that are not expected to produce significant vehicular velocity 

change but may otherwise be hazardous.  These include vertical panels with lights, barricades, 
temporary sign supports, and Category 1 devices with attachments (e.g. drums with lights).  
Category 2 devices manufactured after December 31, 2019 shall be MASH-16 compliant.  
Category 2 devices manufactured on or before December 31, 2019, and compliant with 
NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2024. 

 
Category 3 includes devices that are expected to cause significant velocity changes or other 

potentially harmful reactions to impacting vehicles.  These include crash cushions (impact 
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attenuators), truck mounted attenuators, and other devices not meeting the definitions of 
Category 1 or 2.  Category 3 devices manufactured after December 31, 2019 shall be MASH-16 
compliant.  Category 3 devices manufactured on or before December 31, 2019, and compliant 
with NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2029.  
Category 3 devices shall be crash tested for Test Level 3 or the test level specified. 

 
Category 4 includes portable or trailer-mounted devices such as arrow boards, changeable 

message signs, temporary traffic signals, and area lighting supports.  It is preferable for 
Category 4 devices manufactured after December 31, 2019 to be MASH-16 compliant; however, 
there are currently no crash tested devices in this category, so it remains exempt from the 
NCHRP 350 or MASH compliance requirement. 

 
For each type of device, when no more than one MASH-16 compliant is available, an 

NCHRP 350 or MASH-2009 compliant device may be used, even if manufactured after 
December 31, 2019.” 
 
Revise Articles 1106.02(g), 1106.02(k), and 1106.02(l) to read: 

 
“ (g) Truck Mounted/Trailer Mounted Attenuators.  The attenuator shall be approved for use at 

Test Level 3.  Test Level 2 may be used for normal posted speeds less than or equal to 
45 mph. 
 

(k) Temporary Water Filled Barrier.  The water filled barrier shall be a lightweight plastic shell 
designed to accept water ballast and be on the Department’s qualified product list. 
 
Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of 
the barrier as determined by acceptance testing; the configuration of the barrier in that 
test; and the vehicle weight, velocity, and angle of impact of the deflection test.  The 
Engineer shall be provided one copy of the shop drawings. 
 

(l) Movable Traffic Barrier.  The movable traffic barrier shall be on the Department’s qualified 
product list. 
 
Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of 
the barrier as determined by acceptance testing; the configuration of the barrier in that 
test; and the vehicle weight, velocity, and angle of impact of the deflection test.  The 
Engineer shall be provided one copy of the shop drawings.  The barrier shall be capable 
of being moved on and off the roadway on a daily basis.” 
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1  

FHWA-1273 – Revised October 23, 2023 

 
REQUIRED CONTRACT PROVISIONS FEDERAL-AID CONSTRUCTION CONTRACTS 

 
 

 
I. General 
II. Nondiscrimination 
III. Non-segregated Facilities 
IV. Davis-Bacon and Related Act Provisions 
V. Contract Work Hours and Safety Standards Act 

Provisions 
VI. Subletting or Assigning the Contract 
VII. Safety: Accident Prevention 
VIII. False Statements Concerning Highway Projects 
IX. Implementation of Clean Air Act and Federal Water 

Pollution Control Act 
X. Certification Regarding Debarment, Suspension, 

Ineligibility and Voluntary Exclusion 
XI. Certification Regarding Use of Contract Funds for 

Lobbying 
XII. Use of United States-Flag Vessels: 

ATTACHMENTS 

A. Employment and Materials Preference for Appalachian 
Development Highway System or Appalachian Local Access 
Road Contracts (included in Appalachian contracts only) 
 

I. GENERAL 
 

1. Form FHWA-1273 must be physically incorporated in each 
construction contract funded under title 23, United States 
Code, as required in 23 CFR 633.102(b) (excluding 
emergency contracts solely intended for debris removal). The 
contractor (or subcontractor) must insert this form in each 
subcontract and further require its inclusion in all lower tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services). 23 CFR 
633.102(e). 

 
The applicable requirements of Form FHWA-1273 are 
incorporated by reference for work done under any purchase 
order, rental agreement or agreement for other services. The 
prime contractor shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider. 23 
CFR 633.102(e). 
 
Form FHWA-1273 must be included in all Federal-aid design- 
build contracts, in all subcontracts and in lower tier subcontracts 
(excluding subcontracts for design services, purchase orders, 
rental agreements and other agreements for supplies or 
services) in accordance with 23 CFR 633.102. The design-
builder shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider. 
 
Contracting agencies may reference Form FHWA-1273 in 
solicitation-for-bids or request-for-proposals documents, 
however, the Form FHWA-1273 must be physically incorporated 
(not referenced) in all contracts, subcontracts and lower-tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services related to a 
construction contract). 23 CFR 633.102(b). 
 

2. Subject to the applicability criteria noted in the following 
sections, these contract provisions shall apply to all work 

performed on the contract by the contractor's own organization 
and with the assistance of workers under the contractor's 
immediate superintendence and to all work performed on the 
contract by piecework, station work, or by subcontract. 23 CFR 
633.102(d). 
 

3. A breach of any of the stipulations contained in these 
Required Contract Provisions may be sufficient grounds for 
withholding of progress payments, withholding of final 
payment, termination of the contract, suspension / debarment 
or any other action determined to be appropriate by the 
contracting agency and FHWA. 

 
4. Selection of Labor: During the performance of this contract, 
the contractor shall not use convict labor for any purpose 
within the limits of a construction project on a Federal-aid 
highway unless it is labor performed by convicts who are on 
parole, supervised release, or probation. 23 U.S.C. 114(b). 
The term Federal-aid highway does not include roadways 
functionally classified as local roads or rural minor collectors. 
23 U.S.C. 101(a). 

 
 

II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 
230, Subpart A, Appendix A; EO 11246) 
 
The provisions of this section related to 23 CFR Part 230, 
Subpart A, Appendix A are applicable to all Federal-aid 
construction contracts and to all related construction 
subcontracts of $10,000 or more. The provisions of 23 CFR 
Part 230 are not applicable to material supply, engineering, or 
architectural service contracts. 
 
In addition, the contractor and all subcontractors must comply 
with the following policies: Executive Order 11246, 41 CFR Part 
60, 29 CFR Parts 1625-1627, 23 U.S.C. 140, Section 504 
of the Rehabilitation Act of 1973, as amended (29 U.S.C. 794), 
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C. 
2000d et seq.), and related regulations including 49 CFR Parts 
21, 26, and 27; and 23 CFR Parts 200, 230, and 633. 
 
The contractor and all subcontractors must comply with: the 
requirements of the Equal Opportunity Clause in 41 CFR 60- 
1.4(b) and, for all construction contracts exceeding $10,000, the 
Standard Federal Equal Employment Opportunity Construction 
Contract Specifications in 41 CFR 60-4.3. 
 
Note: The U.S. Department of Labor has exclusive authority to 
determine compliance with Executive Order 11246 and the 
policies of the Secretary of Labor including 41 CFR Part 60, and 
29 CFR Parts 1625-1627. The contracting agency and the 
FHWA have the authority and the responsibility to ensure 
compliance with 23 U.S.C. 140, Section 504 of the 
Rehabilitation Act of 1973, as amended (29 U.S.C. 794), and 
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C. 
2000d et seq.), and related regulations including 49 CFR Parts 
21, 26, and 27; and 23 CFR Parts 200, 230, and 633. 
 
The following provision is adopted from 23 CFR Part 230, 
Subpart A, Appendix A, with appropriate revisions to conform to 
the U.S. Department of Labor (US DOL) and FHWA 
requirements. 
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1. Equal Employment Opportunity: Equal Employment 
Opportunity (EEO) requirements not to discriminate and to 
take affirmative action to assure equal opportunity as set forth 
under laws, executive orders, rules, regulations (see 28 CFR 
Part 35, 29 CFR Part 1630, 29 CFR Parts 1625-1627, 41 CFR 

Part 60 and 49 CFR Part 27) and orders of the Secretary of 
Labor as modified by the provisions prescribed herein, and 
imposed pursuant to 23 U.S.C. 140, shall constitute the EEO 
and specific affirmative action standards for the contractor's 
project activities under this contract. The provisions of the 
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et 
seq.) set forth under 28 CFR Part 35 and 29 CFR Part 1630 are 
incorporated by reference in this contract. In the execution of this 
contract, the contractor agrees to comply with the following 
minimum specific requirement activities of EEO: 
 

a. The contractor will work with the contracting agency and 
the Federal Government to ensure that it has made every 
good faith effort to provide equal opportunity with respect to all 
of its terms and conditions of employment and in their review 
of activities under the contract. 23 CFR 230.409 (g)(4) & (5). 

 
b. The contractor will accept as its operating policy the 

following statement: 
 
"It is the policy of this Company to assure that applicants are 
employed, and that employees are treated during employment, 
without regard to their race, religion, sex, sexual orientation, 
gender identity, color, national origin, age or disability. Such 
action shall include: employment, upgrading, demotion, or 
transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation; and 
selection for training, including apprenticeship, pre-
apprenticeship, and/or on-the-job training." 
 

2. EEO Officer: The contractor will designate and make 
known to the contracting officers an EEO Officer who will have 
the responsibility for and must be capable of effectively 
administering and promoting an active EEO program and who 
must be assigned adequate authority and responsibility to do 
so. 

 
3. Dissemination of Policy: All members of the contractor's 
staff who are authorized to hire, supervise, promote, and 
discharge employees, or who recommend such action or are 
substantially involved in such action, will be made fully 
cognizant of and will implement the contractor's EEO policy 
and contractual responsibilities to provide EEO in each grade 
and classification of employment. To ensure that the above 
agreement will be met, the following actions will be taken as a 
minimum: 

 
a. Periodic meetings of supervisory and personnel office 

employees will be conducted before the start of work and then 
not less often than once every six months, at which time the 
contractor's EEO policy and its implementation will be 
reviewed and explained. The meetings will be conducted by 
the EEO Officer or other knowledgeable company official. 

 
b. All new supervisory or personnel office employees will be 

given a thorough indoctrination by the EEO Officer, covering 
all major aspects of the contractor's EEO obligations within 
thirty days following their reporting for duty with the contractor. 

 
c. All personnel who are engaged in direct recruitment for 

the project will be instructed by the EEO Officer in the 
contractor's procedures for locating and hiring minorities and 
women. 

d. Notices and posters setting forth the contractor's EEO 
policy will be placed in areas readily accessible to employees, 
applicants for employment and potential employees. 

 
e. The contractor's EEO policy and the procedures to 

implement such policy will be brought to the attention of 
employees by means of meetings, employee handbooks, or 
other appropriate means. 

 
4. Recruitment: When advertising for employees, the 
contractor will include in all advertisements for employees the 
notation: "An Equal Opportunity Employer." All such 
advertisements will be placed in publications having a large 
circulation among minorities and women in the area from 
which the project work force would normally be derived. 

 
a. The contractor will, unless precluded by a valid 

bargaining agreement, conduct systematic and direct 
recruitment through public and private employee referral 
sources likely to yield qualified minorities and women. To 
meet this requirement, the contractor will identify sources of 
potential minority group employees and establish with such 
identified sources procedures whereby minority and women 
applicants may be referred to the contractor for employment 
consideration. 

 
b. In the event the contractor has a valid bargaining 

agreement providing for exclusive hiring hall referrals, the 
contractor is expected to observe the provisions of that 
agreement to the extent that the system meets the contractor's 
compliance with EEO contract provisions. Where 
implementation of such an agreement has the effect of 
discriminating against minorities or women, or obligates the 
contractor to do the same, such implementation violates 
Federal nondiscrimination provisions. 

 
c. The contractor will encourage its present employees to 

refer minorities and women as applicants for employment. 
Information and procedures with regard to referring such 
applicants will be discussed with employees. 

 
5. Personnel Actions: Wages, working conditions, and 
employee benefits shall be established and administered, and 
personnel actions of every type, including hiring, upgrading, 
promotion, transfer, demotion, layoff, and termination, shall be 
taken without regard to race, color, religion, sex, sexual 
orientation, gender identity, national origin, age or disability. 
The following procedures shall be followed: 

 
a. The contractor will conduct periodic inspections of project 

sites to ensure that working conditions and employee facilities 
do not indicate discriminatory treatment of project site 
personnel. 

 
b. The contractor will periodically evaluate the spread of 

wages paid within each classification to determine any 
evidence of discriminatory wage practices. 

 
c. The contractor will periodically review selected personnel 

actions in depth to determine whether there is evidence of 
discrimination. Where evidence is found, the contractor will 
promptly take corrective action. If the review indicates that the 
discrimination may extend beyond the actions reviewed, such 
corrective action shall include all affected persons. 

 
d. The contractor will promptly investigate all complaints of 

alleged discrimination made to the contractor in connection 
with its obligations under this contract, will attempt to resolve 
such complaints, and will take appropriate corrective action 
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within a reasonable time. If the investigation indicates that the 
discrimination may affect persons other than the complainant, 
such corrective action shall include such other persons. Upon 
completion of each investigation, the contractor will inform every 
complainant of all of their avenues of appeal. 
 

6. Training and Promotion: 
 

a. The contractor will assist in locating, qualifying, and 
increasing the skills of minorities and women who are 
applicants for employment or current employees. Such efforts 
should be aimed at developing full journey level status 
employees in the type of trade or job classification involved. 

 
b. Consistent with the contractor's work force requirements 

and as permissible under Federal and State regulations, the 
contractor shall make full use of training programs (i.e., 
apprenticeship and on-the-job training programs for the 
geographical area of contract performance). In the event a 
special provision for training is provided under this contract, 
this subparagraph will be superseded as indicated in the 
special provision. The contracting agency may reserve 
training positions for persons who receive welfare assistance 
in accordance with 23 U.S.C. 140(a). 

 
c. The contractor will advise employees and applicants for 

employment of available training programs and entrance 
requirements for each. 

 
d. The contractor will periodically review the training and 

promotion potential of employees who are minorities and 
women and will encourage eligible employees to apply for 
such training and promotion. 

 
7. Unions: If the contractor relies in whole or in part upon 
unions as a source of employees, the contractor will use good 
faith efforts to obtain the cooperation of such unions to 
increase opportunities for minorities and women. 23 CFR 

230.409. Actions by the contractor, either directly or through a 
contractor's association acting as agent, will include the 
procedures set forth below: 
 

a. The contractor will use good faith efforts to develop, in 
cooperation with the unions, joint training programs aimed 
toward qualifying more minorities and women for membership 
in the unions and increasing the skills of minorities and women 
so that they may qualify for higher paying employment. 

 
b. The contractor will use good faith efforts to incorporate an 

EEO clause into each union agreement to the end that such 
union will be contractually bound to refer applicants without 
regard to their race, color, religion, sex, sexual orientation, 
gender identity, national origin, age, or disability. 

 
c. The contractor is to obtain information as to the referral 

practices and policies of the labor union except that to the 
extent such information is within the exclusive possession of 
the labor union and such labor union refuses to furnish such 
information to the contractor, the contractor shall so certify to 
the contracting agency and shall set forth what efforts have 
been made to obtain such information. 

 
d. In the event the union is unable to provide the contractor 

with a reasonable flow of referrals within the time limit set forth 
in the collective bargaining agreement, the contractor will, 
through independent recruitment efforts, fill the employment 
vacancies without regard to race, color, religion, sex, sexual 
orientation, gender identity, national origin, age, or disability; 
making full efforts to obtain qualified and/or qualifiable 
minorities and women. The failure of a union to provide 

sufficient referrals (even though it is obligated to provide 
exclusive referrals under the terms of a collective bargaining 
agreement) does not relieve the contractor from the 
requirements of this paragraph. In the event the union referral 
practice prevents the contractor from meeting the obligations 
pursuant to Executive Order 11246, as amended, and these 
special provisions, such contractor shall immediately notify the 
contracting agency. 
 

8. Reasonable Accommodation for Applicants / 
Employees with Disabilities: The contractor must be familiar 
with the requirements for and comply with the Americans with 
Disabilities Act and all rules and regulations established 
thereunder. Employers must provide reasonable 
accommodation in all employment activities unless to do so 
would cause an undue hardship. 

 
9. Selection of Subcontractors, Procurement of Materials 
and Leasing of Equipment: The contractor shall not 
discriminate on the grounds of race, color, religion, sex, sexual 
orientation, gender identity, national origin, age, or disability in 
the selection and retention of subcontractors, including 
procurement of materials and leases of equipment. The 
contractor shall take all necessary and reasonable steps to 
ensure nondiscrimination in the administration of this contract. 

 
a. The contractor shall notify all potential subcontractors, 

suppliers, and lessors of their EEO obligations under this 
contract. 

 
b. The contractor will use good faith efforts to ensure 

subcontractor compliance with their EEO obligations. 
 

10. Assurances Required: 
 

a. The requirements of 49 CFR Part 26 and the State 
DOT’s FHWA-approved Disadvantaged Business Enterprise 
(DBE) program are incorporated by reference. 

 
b. The contractor, subrecipient or subcontractor shall not 

discriminate on the basis of race, color, national origin, or sex 
in the performance of this contract. The contractor shall carry 
out applicable requirements of 49 CFR part 26 in the award 
and administration of DOT-assisted contracts. Failure by the 
contractor to carry out these requirements is a material breach 
of this contract, which may result in the termination of this 
contract or such other remedy as the recipient deems 
appropriate, which may include, but is not limited to: 

(1) Withholding monthly progress payments; 
(2) Assessing sanctions; 
(3) Liquidated damages; and/or 
(4) Disqualifying the contractor from future bidding as non- 

responsible. 
c. The Title VI and nondiscrimination provisions of U.S. 

DOT Order 1050.2A at Appendixes A and E are incorporated 
by reference. 49 CFR Part 21. 

 
11. Records and Reports: The contractor shall keep such 
records as necessary to document compliance with the EEO 
requirements. Such records shall be retained for a period of 
three years following the date of the final payment to the 
contractor for all contract work and shall be available at 
reasonable times and places for inspection by authorized 
representatives of the contracting agency and the FHWA. 

 
a. The records kept by the contractor shall document the 

following: 
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(1) The number and work hours of minority and non- 
minority group members and women employed in each work 
classification on the project; 

 
(2) The progress and efforts being made in cooperation 

with unions, when applicable, to increase employment 
opportunities for minorities and women; and 

 
(3) The progress and efforts being made in locating, hiring, 

training, qualifying, and upgrading minorities and women. 
 

b. The contractors and subcontractors will submit an annual 
report to the contracting agency each July for the duration of 
the project indicating the number of minority, women, and non- 
minority group employees currently engaged in each work 
classification required by the contract work. This information is 
to be reported on Form FHWA-1391. The staffing data should 
represent the project work force on board in all or any part of 
the last payroll period preceding the end of July. If on-the-job 
training is being required by special provision, the contractor 
will be required to collect and report training data. The 
employment data should reflect the work force on board during 
all or any part of the last payroll period preceding the end of 
July. 

 

III. NONSEGREGATED FACILITIES 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related construction subcontracts of more 
than $10,000. 41 CFR 60-1.5. 
 
As prescribed by 41 CFR 60-1.8, the contractor must ensure 
that facilities provided for employees are provided in such a 
manner that segregation on the basis of race, color, religion, 
sex, sexual orientation, gender identity, or national origin cannot 
result. The contractor may neither require such segregated use 
by written or oral policies nor tolerate such use by employee 
custom. The contractor's obligation extends further to ensure 
that its employees are not assigned to perform their services at 
any location under the contractor's control where the facilities 
are segregated. The term "facilities" includes waiting rooms, 
work areas, restaurants and other eating areas, time clocks, 
restrooms, washrooms, locker rooms and other storage or 
dressing areas, parking lots, drinking fountains, recreation or 
entertainment areas, transportation, and housing provided for 
employees. The contractor shall provide separate or single-user 
restrooms and necessary dressing or sleeping areas to assure 
privacy between sexes. 
 

IV. DAVIS-BACON AND RELATED ACT PROVISIONS 

 
This section is applicable to all Federal-aid construction 
projects exceeding $2,000 and to all related subcontracts and 
lower-tier subcontracts (regardless of subcontract size), in 
accordance with 29 CFR 5.5. The requirements apply to all 
projects located within the right-of-way of a roadway that is 
functionally classified as Federal-aid highway. 23 U.S.C. 113. 
This excludes roadways functionally classified as local roads or 
rural minor collectors, which are exempt. 23 U.S.C. 101. 
Where applicable law requires that projects be treated as a 
project on a Federal-aid highway, the provisions of this subpart 
will apply regardless of the location of the project. Examples 
include: Surface Transportation Block Grant Program projects 
funded under 23 U.S.C. 133 [excluding recreational trails 
projects], the Nationally Significant Freight and Highway 

Projects funded under 23 U.S.C. 117, and National Highway 
Freight Program projects funded under 23 U.S.C. 167. 

 
The following provisions are from the U.S. Department of Labor 
regulations in 29 CFR 5.5 “Contract provisions and related 
matters” with minor revisions to conform to the FHWA- 1273 
format and FHWA program requirements. 

 
1. Minimum wages (29 CFR 5.5) 

 
a. Wage rates and fringe benefits. All laborers and 

mechanics employed or working upon the site of the work (or 
otherwise working in construction or development of the 
project under a development statute), will be paid 
unconditionally and not less often than once a week, and 
without subsequent deduction or rebate on any account 
(except such payroll deductions as are permitted by 
regulations issued by the Secretary of Labor under the 
Copeland Act (29 CFR part 3)), the full amount of basic hourly 
wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less 
than those contained in the wage determination of the 
Secretary of Labor which is attached hereto and made a part 
hereof, regardless of any contractual relationship which may 
be alleged to exist between the contractor and such laborers 
and mechanics. As provided in paragraphs (d) and (e) of 29 
CFR 5.5, the appropriate wage determinations are effective by 
operation of law even if they have not been attached to the 
contract. Contributions made or costs reasonably anticipated 
for bona fide fringe benefits under the Davis-Bacon Act (40 

U.S.C. 3141(2)(B)) on behalf of laborers or mechanics are 
considered wages paid to such laborers or mechanics, subject 
to the provisions of paragraph 1.e. of this section; also, regular 
contributions made or costs incurred for more than a weekly 
period (but not less often than quarterly) under plans, funds, or 
programs which cover the particular weekly period, are deemed 
to be constructively made or incurred during such weekly period. 
Such laborers and mechanics must be paid the appropriate 
wage rate and fringe benefits on the wage determination for the 
classification(s) of work actually performed, without regard to 
skill, except as provided in paragraph 4. of this section. Laborers 
or mechanics performing work in more than one classification 
may be compensated at the rate specified for each classification 
for the time actually worked therein: Provided, That the 
employer's payroll records accurately set forth the time spent in 
each classification in which work is performed. The wage 
determination (including any additional classifications and wage 
rates conformed under paragraph 1.c. of this section) and the 
Davis-Bacon poster (WH–1321) must be posted at all times by 
the contractor and its subcontractors at the site of the work in a 
prominent and accessible place where it can be easily seen by 
the workers. 

 
b. Frequently recurring classifications. (1) In addition to wage 

and fringe benefit rates that have been determined to be 
prevailing under the procedures set forth in 29 CFR part 1, a 
wage determination may contain, pursuant to § 1.3(f), wage 
and fringe benefit rates for classifications of laborers and 
mechanics for which conformance requests are regularly 
submitted pursuant to paragraph 1.c. of this section, provided 
that: 

 
(i) The work performed by the classification is not 

performed by a classification in the wage determination for 
which a prevailing wage rate has been determined; 
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(ii) The classification is used in the area by the 
construction industry; and 

 
(iii) The wage rate for the classification bears a reasonable 

relationship to the prevailing wage rates contained in the 
wage determination. 

 
(2) The Administrator will establish wage rates for such 
classifications in accordance with paragraph 1.c.(1)(iii) of this 
section. Work performed in such a classification must be paid at 
no less than the wage and fringe benefit rate listed on the wage 
determination for such classification. 

 
c. Conformance. (1) The contracting officer must require that 

any class of laborers or mechanics, including helpers, which is 
not listed in the wage determination and which is to be 
employed under the contract be classified in conformance with 
the wage determination. Conformance of an additional 
classification and wage rate and fringe benefits is appropriate 
only when the following criteria have been met: 

 
(i) The work to be performed by the classification 

requested is not performed by a classification in the wage 
determination; and 

 
(ii) The classification is used in the area by the 

construction industry; and 

 
(iii) The proposed wage rate, including any bona fide fringe 

benefits, bears a reasonable relationship to the wage rates 
contained in the wage determination. 

 
(2) The conformance process may not be used to split, 

subdivide, or otherwise avoid application of classifications 
listed in the wage determination. 

 
(3) If the contractor and the laborers and mechanics to be 

employed in the classification (if known), or their 
representatives, and the contracting officer agree on the 
classification and wage rate (including the amount designated 
for fringe benefits where appropriate), a report of the action 
taken will be sent by the contracting officer by email to 
DBAconformance@dol.gov. The Administrator, or an 
authorized representative, will approve, modify, or disapprove 
every additional classification action within 30 days of receipt 
and so advise the contracting officer or will notify the 
contracting officer within the 30–day period that additional time 
is necessary. 

 
(4) In the event the contractor, the laborers or mechanics to 

be employed in the classification or their representatives, and 
the contracting officer do not agree on the proposed 
classification and wage rate (including the amount designated 
for fringe benefits, where appropriate), the contracting officer 
will, by email to DBAconformance@dol.gov, refer the 
questions, including the views of all interested parties and the 
recommendation of the contracting officer, to the Administrator 
for determination. The Administrator, or an authorized 
representative, will issue a determination within 30 days of 
receipt and so advise the contracting officer or will notify the 
contracting officer within the 30–day period that additional time 
is necessary. 

 
(5) The contracting officer must promptly notify the 

contractor of the action taken by the Wage and Hour Division 

under paragraphs 1.c.(3) and (4) of this section. The contractor 
must furnish a written copy of such determination to each 
affected worker or it must be posted as a part of the wage 
determination. The wage rate (including fringe benefits where 
appropriate) determined pursuant to paragraph 1.c.(3) or (4) of 
this section must be paid to all workers performing work in the 
classification under this contract from the first day on which work 
is performed in the classification. 

 
d. Fringe benefits not expressed as an hourly rate. 

Whenever the minimum wage rate prescribed in the contract 
for a class of laborers or mechanics includes a fringe benefit 
which is not expressed as an hourly rate, the contractor may 
either pay the benefit as stated in the wage determination or 
may pay another bona fide fringe benefit or an hourly cash 
equivalent thereof. 

 
e. Unfunded plans. If the contractor does not make 

payments to a trustee or other third person, the contractor may 
consider as part of the wages of any laborer or mechanic the 
amount of any costs reasonably anticipated in providing bona 
fide fringe benefits under a plan or program, Provided, That 
the Secretary of Labor has found, upon the written request of 
the contractor, in accordance with the criteria set forth in 

§ 5.28, that the applicable standards of the Davis-Bacon Act 
have been met. The Secretary of Labor may require the 
contractor to set aside in a separate account assets for the 
meeting of obligations under the plan or program. 

 
f. Interest. In the event of a failure to pay all or part of the 

wages required by the contract, the contractor will be required 
to pay interest on any underpayment of wages. 

 
2. Withholding (29 CFR 5.5) 

 
a. Withholding requirements. The contracting agency may, 

upon its own action, or must, upon written request of an 
authorized representative of the Department of Labor, withhold 
or cause to be withheld from the contractor so much of the 
accrued payments or advances as may be considered 
necessary to satisfy the liabilities of the prime contractor or any 
subcontractor for the full amount of wages and monetary relief, 
including interest, required by the clauses set forth in this 
section for violations of this contract, or to satisfy any such 
liabilities required by any other Federal contract, or federally 
assisted contract subject to Davis-Bacon labor standards, that 
is held by the same prime contractor (as defined in § 5.2). The 
necessary funds may be withheld from the contractor under 
this contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract that is 
subject to Davis-Bacon labor standards requirements and is 
held by the same prime contractor, regardless of whether the 
other contract was awarded or assisted by the same agency, 
and such funds may be used to satisfy the contractor liability 
for which the funds were withheld. In the event of a 
contractor's failure to pay any laborer or mechanic, including 
any apprentice or helper working on the site of the work all or 
part of the wages required by the contract, or upon the 
contractor's failure to submit the required records as discussed 
in paragraph 3.d. of this section, the contracting agency may 
on its own initiative and after written notice to the contractor, 
take such action as may be necessary to cause the 
suspension of any further payment, advance, or guarantee of 
funds until such violations have ceased. 

 
b. Priority to withheld funds. The Department has priority to 

funds withheld or to be withheld in accordance with paragraph 
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2.a. of this section or Section V, paragraph 3.a., or both, over 
claims to those funds by: 

 
(1) A contractor's surety(ies), including without limitation 

performance bond sureties and payment bond sureties; 

 
(2) A contracting agency for its reprocurement costs; 

 
(3) A trustee(s) (either a court-appointed trustee or a U.S. 

trustee, or both) in bankruptcy of a contractor, or a contractor's 
bankruptcy estate; 

 
(4) A contractor's assignee(s); 

 
(5) A contractor's successor(s); or 

 
(6) A claim asserted under the Prompt Payment Act, 31 

U.S.C. 3901–3907. 

 
3. Records and certified payrolls (29 CFR 5.5) 

 
a. Basic record requirements (1) Length of record retention. 

All regular payrolls and other basic records must be 
maintained by the contractor and any subcontractor during the 
course of the work and preserved for all laborers and 
mechanics working at the site of the work (or otherwise 
working in construction or development of the project under a 
development statute) for a period of at least 3 years after all 
the work on the prime contract is completed. 

 
(2) Information required. Such records must contain the 

name; Social Security number; last known address, telephone 
number, and email address of each such worker; each 
worker's correct classification(s) of work actually performed; 
hourly rates of wages paid (including rates of contributions or 
costs anticipated for bona fide fringe benefits or cash 
equivalents thereof of the types described in 40 U.S.C. 
3141(2)(B) of the Davis-Bacon Act); daily and weekly number 
of hours actually worked in total and on each covered contract; 
deductions made; and actual wages paid. 

 
(3) Additional records relating to fringe benefits. Whenever 

the Secretary of Labor has found under paragraph 1.e. of this 
section that the wages of any laborer or mechanic include the 
amount of any costs reasonably anticipated in providing 
benefits under a plan or program described in 40 U.S.C. 
3141(2)(B) of the Davis-Bacon Act, the contractor must 
maintain records which show that the commitment to provide 
such benefits is enforceable, that the plan or program is 
financially responsible, and that the plan or program has been 
communicated in writing to the laborers or mechanics affected, 
and records which show the costs anticipated or the actual 
cost incurred in providing such benefits. 

 
(4) Additional records relating to apprenticeship. Contractors 

with apprentices working under approved programs must 
maintain written evidence of the registration of apprenticeship 
programs, the registration of the apprentices, and the ratios 
and wage rates prescribed in the applicable programs. 

 
b. Certified payroll requirements (1) Frequency and method 

of submission. The contractor or subcontractor must submit 
weekly, for each week in which any DBA- or Related Acts- 
covered work is performed, certified payrolls to the contracting 

agency. The prime contractor is responsible for the submission 
of all certified payrolls by all subcontractors. A contracting 
agency or prime contractor may permit or require contractors to 
submit certified payrolls through an electronic system, as long 
as the electronic system requires a legally valid electronic 
signature; the system allows the contractor, the contracting 
agency, and the Department of Labor to access the certified 
payrolls upon request for at least 3 years after the work on the 
prime contract has been completed; and the contracting agency 
or prime contractor permits other methods of submission in 
situations where the contractor is unable or limited in its ability to 
use or access the electronic system. 

 
(2) Information required. The certified payrolls submitted 

must set out accurately and completely all of the information 
required to be maintained under paragraph 3.a.(2) of this 
section, except that full Social Security numbers and last 
known addresses, telephone numbers, and email addresses 
must not be included on weekly transmittals. Instead, the 
certified payrolls need only include an individually identifying 
number for each worker ( e.g., the last four digits of the 
worker's Social Security number). The required weekly 
certified payroll information may be submitted using Optional 
Form WH–347 or in any other format desired. Optional Form 
WH–347 is available for this purpose from the Wage and Hour 
Division website at https://www.dol.gov/sites/dolgov/files/WHD/ 
legacy/files/wh347/.pdf or its successor website. It is not a 
violation of this section for a prime contractor to require a 
subcontractor to provide full Social Security numbers and last 
known addresses, telephone numbers, and email addresses to 
the prime contractor for its own records, without weekly 
submission by the subcontractor to the contracting agency. 

 
(3) Statement of Compliance. Each certified payroll 

submitted must be accompanied by a “Statement of 
Compliance,” signed by the contractor or subcontractor, or the 
contractor's or subcontractor's agent who pays or supervises 
the payment of the persons working on the contract, and must 
certify the following: 

 
(i) That the certified payroll for the payroll period contains 

the information required to be provided under paragraph 3.b. 
of this section, the appropriate information and basic records 
are being maintained under paragraph 3.a. of this section, 
and such information and records are correct and complete; 

 
(ii) That each laborer or mechanic (including each helper 

and apprentice) working on the contract during the payroll 
period has been paid the full weekly wages earned, without 
rebate, either directly or indirectly, and that no deductions 
have been made either directly or indirectly from the full 
wages earned, other than permissible deductions as set 
forth in 29 CFR part 3; and 

 
(iii) That each laborer or mechanic has been paid not less 

than the applicable wage rates and fringe benefits or cash 
equivalents for the classification(s) of work actually 
performed, as specified in the applicable wage determination 
incorporated into the contract. 

 
(4) Use of Optional Form WH–347. The weekly submission 

of a properly executed certification set forth on the reverse 
side of Optional Form WH–347 will satisfy the requirement for 
submission of the “Statement of Compliance” required by 
paragraph 3.b.(3) of this section. 
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(5) Signature. The signature by the contractor, 
subcontractor, or the contractor's or subcontractor's agent 
must be an original handwritten signature or a legally valid 
electronic signature. 

 
(6) Falsification. The falsification of any of the above 

certifications may subject the contractor or subcontractor to 
civil or criminal prosecution under 18 U.S.C. 1001 and 31 

U.S.C. 3729. 

 
(7) Length of certified payroll retention. The contractor or 

subcontractor must preserve all certified payrolls during the 
course of the work and for a period of 3 years after all the work 
on the prime contract is completed. 

 
c. Contracts, subcontracts, and related documents. The 

contractor or subcontractor must maintain this contract or 
subcontract and related documents including, without 
limitation, bids, proposals, amendments, modifications, and 
extensions. The contractor or subcontractor must preserve 
these contracts, subcontracts, and related documents during 
the course of the work and for a period of 3 years after all the 
work on the prime contract is completed. 

 
d. Required disclosures and access (1) Required record 

disclosures and access to workers. The contractor or 
subcontractor must make the records required under 
paragraphs 3.a. through 3.c. of this section, and any other 
documents that the contracting agency, the State DOT, the 
FHWA, or the Department of Labor deems necessary to 
determine compliance with the labor standards provisions of 
any of the applicable statutes referenced by § 5.1, available for 
inspection, copying, or transcription by authorized 
representatives of the contracting agency, the State DOT, the 
FHWA, or the Department of Labor, and must permit such 
representatives to interview workers during working hours on 
the job. 

 
(2) Sanctions for non-compliance with records and worker 

access requirements. If the contractor or subcontractor fails to 
submit the required records or to make them available, or 
refuses to permit worker interviews during working hours on 
the job, the Federal agency may, after written notice to the 
contractor, sponsor, applicant, owner, or other entity, as the 
case may be, that maintains such records or that employs 
such workers, take such action as may be necessary to cause 
the suspension of any further payment, advance, or guarantee 
of funds. Furthermore, failure to submit the required records 
upon request or to make such records available, or to permit 
worker interviews during working hours on the job, may be 
grounds for debarment action pursuant to § 5.12. In addition, 
any contractor or other person that fails to submit the required 
records or make those records available to WHD within the 
time WHD requests that the records be produced will be 
precluded from introducing as evidence in an administrative 
proceeding under 29 CFR part 6 any of the required records 
that were not provided or made available to WHD. WHD will 
take into consideration a reasonable request from the 
contractor or person for an extension of the time for 
submission of records. WHD will determine the 
reasonableness of the request and may consider, among other 
things, the location of the records and the volume of 
production. 

 
(3) Required information disclosures. Contractors and 

subcontractors must maintain the full Social Security number 
and last known address, telephone number, and email address 

of each covered worker, and must provide them upon request to 
the contracting agency, the State DOT, the FHWA, the 
contractor, or the Wage and Hour Division of the Department of 
Labor for purposes of an investigation or other compliance 
action. 

 
4. Apprentices and equal employment opportunity (29 CFR 
5.5) 

 
a. Apprentices (1) Rate of pay. Apprentices will be permitted 

to work at less than the predetermined rate for the work they 
perform when they are employed pursuant to and individually 
registered in a bona fide apprenticeship program registered 
with the U.S. Department of Labor, Employment and Training 
Administration, Office of Apprenticeship (OA), or with a State 
Apprenticeship Agency recognized by the OA. A person who is 
not individually registered in the program, but who has been 
certified by the OA or a State Apprenticeship Agency (where 
appropriate) to be eligible for probationary employment as an 
apprentice, will be permitted to work at less than the 
predetermined rate for the work they perform in the first 90 
days of probationary employment as an apprentice in such a 
program. In the event the OA or a State Apprenticeship 
Agency recognized by the OA withdraws approval of an 
apprenticeship program, the contractor will no longer be 
permitted to use apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable 
program is approved. 

 
(2) Fringe benefits. Apprentices must be paid fringe benefits 

in accordance with the provisions of the apprenticeship 
program. If the apprenticeship program does not specify fringe 
benefits, apprentices must be paid the full amount of fringe 
benefits listed on the wage determination for the applicable 
classification. If the Administrator determines that a different 
practice prevails for the applicable apprentice classification, 
fringe benefits must be paid in accordance with that 
determination. 

 
(3) Apprenticeship ratio. The allowable ratio of apprentices to 

journeyworkers on the job site in any craft classification must 
not be greater than the ratio permitted to the contractor as to 
the entire work force under the registered program or the ratio 
applicable to the locality of the project pursuant to paragraph 
4.a.(4) of this section. Any worker listed on a payroll at an 
apprentice wage rate, who is not registered or otherwise 
employed as stated in paragraph 4.a.(1) of this section, must 
be paid not less than the applicable wage rate on the wage 
determination for the classification of work actually performed. 
In addition, any apprentice performing work on the job site in 
excess of the ratio permitted under this section must be paid 
not less than the applicable wage rate on the wage 
determination for the work actually performed. 

 
(4) Reciprocity of ratios and wage rates. Where a contractor 

is performing construction on a project in a locality other than 
the locality in which its program is registered, the ratios and 
wage rates (expressed in percentages of the journeyworker's 
hourly rate) applicable within the locality in which the 
construction is being performed must be observed. If there is 
no applicable ratio or wage rate for the locality of the project, 
the ratio and wage rate specified in the contractor's registered 
program must be observed. 

 
b. Equal employment opportunity. The use of apprentices 

and journeyworkers under this part must be in conformity with 
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the equal employment opportunity requirements of Executive 
Order 11246, as amended, and 29 CFR part 30. 

 
c. Apprentices and Trainees (programs of the U.S. DOT). 

 
Apprentices and trainees working under apprenticeship and skill 
training programs which have been certified by the Secretary of 
Transportation as promoting EEO in connection with Federal-
aid highway construction programs are not subject to the 
requirements of paragraph 4 of this Section IV. 23 CFR 
230.111(e)(2). The straight time hourly wage rates for 
apprentices and trainees under such programs will be 
established by the particular programs. The ratio of apprentices 
and trainees to journeyworkers shall not be greater than 
permitted by the terms of the particular program. 

 
5. Compliance with Copeland Act requirements. The 
contractor shall comply with the requirements of 29 CFR part 
3, which are incorporated by reference in this contract as 
provided in 29 CFR 5.5. 

 
6. Subcontracts. The contractor or subcontractor must insert 
FHWA-1273 in any subcontracts, along with the applicable 
wage determination(s) and such other clauses or contract 
modifications as the contracting agency may by appropriate 
instructions require, and a clause requiring the subcontractors 
to include these clauses and wage determination(s) in any 
lower tier subcontracts. The prime contractor is responsible for 
the compliance by any subcontractor or lower tier 
subcontractor with all the contract clauses in this section. In 
the event of any violations of these clauses, the prime 
contractor and any subcontractor(s) responsible will be liable 
for any unpaid wages and monetary relief, including interest 
from the date of the underpayment or loss, due to any workers 
of lower-tier subcontractors, and may be subject to debarment, 
as appropriate. 29 CFR 5.5. 

 
7. Contract termination: debarment. A breach of the 
contract clauses in 29 CFR 5.5 may be grounds for termination 
of the contract, and for debarment as a contractor and a 
subcontractor as provided in 29 CFR 5.12. 

 
8. Compliance with Davis-Bacon and Related Act 
requirements. All rulings and interpretations of the Davis- 
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 
are herein incorporated by reference in this contract as 
provided in 29 CFR 5.5. 

 
9. Disputes concerning labor standards. As provided in 29 
CFR 5.5, disputes arising out of the labor standards provisions 
of this contract shall not be subject to the general disputes 
clause of this contract. Such disputes shall be resolved in 
accordance with the procedures of the Department of Labor 
set forth in 29 CFR parts 5, 6, and 7. Disputes within the 
meaning of this clause include disputes between the contractor 
(or any of its subcontractors) and the contracting agency, the 

U.S. Department of Labor, or the employees or their 
representatives. 

 
10. Certification of eligibility. a. By entering into this contract, 
the contractor certifies that neither it nor any person or firm 
who has an interest in the contractor's firm is a person or firm 
ineligible to be awarded Government contracts by virtue of 40 

U.S.C. 3144(b) or § 5.12(a). 

b. No part of this contract shall be subcontracted to any person or 
firm ineligible for award of a Government contract by virtue of 40 
U.S.C. 3144(b) or § 5.12(a). 

 
c. The penalty for making false statements is prescribed in the 
U.S. Code, Title 18 Crimes and Criminal Procedure, 18 
U.S.C. 1001. 

 
11. Anti-retaliation. It is unlawful for any person to discharge, 
demote, intimidate, threaten, restrain, coerce, blacklist, harass, 
or in any other manner discriminate against, or to cause any 
person to discharge, demote, intimidate, threaten, restrain, 
coerce, blacklist, harass, or in any other manner discriminate 
against, any worker or job applicant for: 

 
a. Notifying any contractor of any conduct which the worker 

reasonably believes constitutes a violation of the DBA, Related 
Acts, this part, or 29 CFR part 1 or 3; 

 
b. Filing any complaint, initiating or causing to be initiated 

any proceeding, or otherwise asserting or seeking to assert on 
behalf of themselves or others any right or protection under the 
DBA, Related Acts, this part, or 29 CFR part 1 or 3; 

 
c. Cooperating in any investigation or other compliance 

action, or testifying in any proceeding under the DBA, Related 
Acts, this part, or 29 CFR part 1 or 3; or 

 
d. Informing any other person about their rights under the 

DBA, Related Acts, this part, or 29 CFR part 1 or 3. 
 
 

V. CONTRACT WORK HOURS AND SAFETY STANDARDS 
ACT 

 
Pursuant to 29 CFR 5.5(b), the following clauses apply to any 
Federal-aid construction contract in an amount in excess of 
$100,000 and subject to the overtime provisions of the Contract 
Work Hours and Safety Standards Act. These clauses shall be 
inserted in addition to the clauses required by 29 CFR 5.5(a) or 
29 CFR 4.6. As used in this paragraph, the terms laborers and 
mechanics include watchpersons and guards. 

 
1. Overtime requirements. No contractor or subcontractor 
contracting for any part of the contract work which may require 
or involve the employment of laborers or mechanics shall 
require or permit any such laborer or mechanic in any 
workweek in which he or she is employed on such work to 
work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less 
than one and one-half times the basic rate of pay for all hours 
worked in excess of forty hours in such workweek. 29 CFR 
5.5. 

 
2. Violation; liability for unpaid wages; liquidated 
damages. In the event of any violation of the clause set forth 
in paragraph 1. of this section the contractor and any 
subcontractor responsible therefor shall be liable for the 
unpaid wages and interest from the date of the underpayment. 
In addition, such contractor and subcontractor shall be liable to 
the United States (in the case of work done under contract for 
the District of Columbia or a territory, to such District or to such 
territory), for liquidated damages. Such liquidated damages 
shall be computed with respect to each individual laborer or 
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mechanic, including watchpersons and guards, employed in 
violation of the clause set forth in paragraph 1. of this section, in 
the sum currently provided in 29 CFR 5.5(b)(2)* for each 
calendar day on which such individual was required or 
permitted to work in excess of the standard workweek of forty 
hours without payment of the overtime wages required by the 
clause set forth in paragraph 1. of this section. 

 
* $31 as of January 15, 2023 (See 88 FR 88 FR 2210) as may 
be adjusted annually by the Department of Labor, pursuant to 
the Federal Civil Penalties Inflation Adjustment Act of 1990. 

 
3. Withholding for unpaid wages and liquidated damages 

 
a. Withholding process. The FHWA or the contracting 

agency may, upon its own action, or must, upon written 
request of an authorized representative of the Department of 
Labor, withhold or cause to be withheld from the contractor so 
much of the accrued payments or advances as may be 
considered necessary to satisfy the liabilities of the prime 
contractor or any subcontractor for any unpaid wages; 
monetary relief, including interest; and liquidated damages 
required by the clauses set forth in this section on this 
contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract subject to 
the Contract Work Hours and Safety Standards Act that is held 
by the same prime contractor (as defined in § 5.2). The 
necessary funds may be withheld from the contractor under 
this contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract that is 
subject to the Contract Work Hours and Safety Standards Act 
and is held by the same prime contractor, regardless of 
whether the other contract was awarded or assisted by the 
same agency, and such funds may be used to satisfy the 
contractor liability for which the funds were withheld. 

 
b. Priority to withheld funds. The Department has priority to 

funds withheld or to be withheld in accordance with Section IV 
paragraph 2.a. or paragraph 3.a. of this section, or both, over 
claims to those funds by: 

 
(1) A contractor's surety(ies), including without limitation 

performance bond sureties and payment bond sureties; 

 
(2) A contracting agency for its reprocurement costs; 

 
(3) A trustee(s) (either a court-appointed trustee or a U.S. 

trustee, or both) in bankruptcy of a contractor, or a contractor's 
bankruptcy estate; 

 
(4) A contractor's assignee(s); 

 
(5) A contractor's successor(s); or 

 
(6) A claim asserted under the Prompt Payment Act, 31 

U.S.C. 3901–3907. 

 
4. Subcontracts. The contractor or subcontractor must insert 
in any subcontracts the clauses set forth in paragraphs 1. 
through 5. of this section and a clause requiring the 
subcontractors to include these clauses in any lower tier 
subcontracts. The prime contractor is responsible for 
compliance by any subcontractor or lower tier subcontractor 
with the clauses set forth in paragraphs 1. through 5. In the 

event of any violations of these clauses, the prime contractor 
and any subcontractor(s) responsible will be liable for any 
unpaid wages and monetary relief, including interest from the 
date of the underpayment or loss, due to any workers of lower- 
tier subcontractors, and associated liquidated damages and 
may be subject to debarment, as appropriate. 

 
5. Anti-retaliation. It is unlawful for any person to discharge, 
demote, intimidate, threaten, restrain, coerce, blacklist, harass, 
or in any other manner discriminate against, or to cause any 
person to discharge, demote, intimidate, threaten, restrain, 
coerce, blacklist, harass, or in any other manner discriminate 
against, any worker or job applicant for: 

 
a. Notifying any contractor of any conduct which the worker 

reasonably believes constitutes a violation of the Contract 
Work Hours and Safety Standards Act (CWHSSA) or its 
implementing regulations in this part; 

 
b. Filing any complaint, initiating or causing to be initiated 

any proceeding, or otherwise asserting or seeking to assert on 
behalf of themselves or others any right or protection under 
CWHSSA or this part; 

 
c. Cooperating in any investigation or other compliance 

action, or testifying in any proceeding under CWHSSA or this 
part; or 

 
d. Informing any other person about their rights under 

CWHSSA or this part. 
 
 

VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 
This provision is applicable to all Federal-aid construction 
contracts on the National Highway System pursuant to 23 CFR 
635.116. 
 

1. The contractor shall perform with its own organization 
contract work amounting to not less than 30 percent (or a 
greater percentage if specified elsewhere in the contract) of 
the total original contract price, excluding any specialty items 
designated by the contracting agency. Specialty items may be 
performed by subcontract and the amount of any such 
specialty items performed may be deducted from the total 
original contract price before computing the amount of work 
required to be performed by the contractor's own organization 
(23 CFR 635.116). 

 
a. The term “perform work with its own organization” in 

paragraph 1 of Section VI refers to workers employed or 
leased by the prime contractor, and equipment owned or 
rented by the prime contractor, with or without operators. 
Such term does not include employees or equipment of a 
subcontractor or lower tier subcontractor, agents of the prime 
contractor, or any other assignees. The term may include 
payments for the costs of hiring leased employees from an 
employee leasing firm meeting all relevant Federal and State 
regulatory requirements. Leased employees may only be 
included in this term if the prime contractor meets all of the 
following conditions: (based on longstanding interpretation) 

 
(1) the prime contractor maintains control over the 

supervision of the day-to-day activities of the leased 
employees; 

(2) the prime contractor remains responsible for the quality 
of the work of the leased employees; 
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(3) the prime contractor retains all power to accept or 
exclude individual employees from work on the project; and 

(4) the prime contractor remains ultimately responsible for 
the payment of predetermined minimum wages, the 
submission of payrolls, statements of compliance and all 
other Federal regulatory requirements. 

 
b. "Specialty Items" shall be construed to be limited to work 

that requires highly specialized knowledge, abilities, or 
equipment not ordinarily available in the type of contracting 
organizations qualified and expected to bid or propose on the 
contract as a whole and in general are to be limited to minor 
components of the overall contract. 23 CFR 635.102. 

 
2. Pursuant to 23 CFR 635.116(a), the contract amount upon 
which the requirements set forth in paragraph (1) of Section VI 
is computed includes the cost of material and manufactured 
products which are to be purchased or produced by the 
contractor under the contract provisions. 

 
3. Pursuant to 23 CFR 635.116(c), the contractor shall furnish 

(a) a competent superintendent or supervisor who is employed 
by the firm, has full authority to direct performance of the work in 
accordance with the contract requirements, and is in charge of 
all construction operations (regardless of who performs the 
work) and (b) such other of its own organizational resources 
(supervision, management, and engineering services) as the 
contracting officer determines is necessary to assure the 
performance of the contract. 
 

4. No portion of the contract shall be sublet, assigned or 
otherwise disposed of except with the written consent of the 
contracting officer, or authorized representative, and such 
consent when given shall not be construed to relieve the 
contractor of any responsibility for the fulfillment of the 
contract. Written consent will be given only after the 
contracting agency has assured that each subcontract is 
evidenced in writing and that it contains all pertinent provisions 
and requirements of the prime contract. (based on long- 
standing interpretation of 23 CFR 635.116). 

 
5. The 30-percent self-performance requirement of paragraph 

(1) is not applicable to design-build contracts; however, 
contracting agencies may establish their own self-performance 
requirements. 23 CFR 635.116(d). 
 

VII. SAFETY: ACCIDENT PREVENTION 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 

1. In the performance of this contract the contractor shall 
comply with all applicable Federal, State, and local laws 
governing safety, health, and sanitation (23 CFR Part 635). 
The contractor shall provide all safeguards, safety devices and 
protective equipment and take any other needed actions as it 
determines, or as the contracting officer may determine, to be 
reasonably necessary to protect the life and health of 
employees on the job and the safety of the public and to 
protect property in connection with the performance of the 
work covered by the contract. 23 CFR 635.108. 

 
2. It is a condition of this contract, and shall be made a 
condition of each subcontract, which the contractor enters into 
pursuant to this contract, that the contractor and any 
subcontractor shall not permit any employee, in performance 
of the contract, to work in surroundings or under conditions 
which are unsanitary, hazardous or dangerous to his/her 
health or safety, as determined under construction safety and 

health standards (29 CFR Part 1926) promulgated by the 
Secretary of Labor, in accordance with Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C. 
3704). 29 CFR 1926.10. 
 

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract 
that the Secretary of Labor or authorized representative 
thereof, shall have right of entry to any site of contract 
performance to inspect or investigate the matter of compliance 
with the construction safety and health standards and to carry 
out the duties of the Secretary under Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C. 
3704). 

 

VIII. FALSE STATEMENTS CONCERNING HIGHWAY 
PROJECTS 

 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
In order to assure high quality and durable construction in 
conformity with approved plans and specifications and a high 
degree of reliability on statements and representations made by 
engineers, contractors, suppliers, and workers on Federal- aid 
highway projects, it is essential that all persons concerned with 
the project perform their functions as carefully, thoroughly, and 
honestly as possible. Willful falsification, distortion, or 
misrepresentation with respect to any facts related to the project 
is a violation of Federal law. To prevent any misunderstanding 
regarding the seriousness of these and similar acts, Form 
FHWA-1022 shall be posted on each Federal-aid highway 
project (23 CFR Part 635) in one or more places where it is 
readily available to all persons concerned with the project: 
 

18 U.S.C. 1020 reads as follows: 
 
"Whoever, being an officer, agent, or employee of the United 
States, or of any State or Territory, or whoever, whether a 
person, association, firm, or corporation, knowingly makes any 
false statement, false representation, or false report as to the 
character, quality, quantity, or cost of the material used or to be 
used, or the quantity or quality of the work performed or to be 
performed, or the cost thereof in connection with the submission 
of plans, maps, specifications, contracts, or costs of 
construction on any highway or related project submitted for 
approval to the Secretary of Transportation; or 
 
Whoever knowingly makes any false statement, false 
representation, false report or false claim with respect to the 
character, quality, quantity, or cost of any work performed or to 
be performed, or materials furnished or to be furnished, in 
connection with the construction of any highway or related 
project approved by the Secretary of Transportation; or 
 
Whoever knowingly makes any false statement or false 
representation as to material fact in any statement, certificate, 
or report submitted pursuant to provisions of the Federal-aid 
Roads Act approved July 11, 1916, (39 Stat. 355), as amended 
and supplemented; 
 
Shall be fined under this title or imprisoned not more than 5 years 
or both." 
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IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL 
WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 

CFR 200.88; EO 11738) 
 
This provision is applicable to all Federal-aid construction 
contracts in excess of $150,000 and to all related subcontracts. 
48 CFR 2.101; 2 CFR 200.327. 
 
By submission of this bid/proposal or the execution of this 
contract or subcontract, as appropriate, the bidder, proposer, 
Federal-aid construction contractor, subcontractor, supplier, or 
vendor agrees to comply with all applicable standards, orders or 
regulations issued pursuant to the Clean Air Act (42 U.S.C. 
7401-7671q) and the Federal Water Pollution Control Act, as 
amended (33 U.S.C. 1251-1387). Violations must be reported to 
the Federal Highway Administration and the Regional Office of 
the Environmental Protection Agency. 2 CFR Part 200, 
Appendix II. 
 
The contractor agrees to include or cause to be included the 
requirements of this Section in every subcontract, and further 
agrees to take such action as the contracting agency may direct 
as a means of enforcing such requirements. 2 CFR 200.327. 
 

X. CERTIFICATION REGARDING DEBARMENT, 
SUSPENSION, INELIGIBILITY AND VOLUNTARY 
EXCLUSION 

 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, consultant 
contracts or any other covered transaction requiring FHWA 
approval or that is estimated to cost $25,000 or more – as 
defined in 2 CFR Parts 180 and 1200. 2 CFR 180.220 and 
1200.220. 
 

1. Instructions for Certification – First Tier Participants: 
 

a. By signing and submitting this proposal, the prospective 
first tier participant is providing the certification set out below. 

 
b. The inability of a person to provide the certification set out 

below will not necessarily result in denial of participation in this 
covered transaction. The prospective first tier participant shall 
submit an explanation of why it cannot provide the certification 
set out below. The certification or explanation will be 
considered in connection with the department or agency's 
determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a 
certification or an explanation shall disqualify such a person 
from participation in this transaction. 2 CFR 180.320. 

 
c. The certification in this clause is a material representation 

of fact upon which reliance was placed when the contracting 
agency determined to enter into this transaction. If it is later 
determined that the prospective participant knowingly rendered 
an erroneous certification, in addition to other remedies 
available to the Federal Government, the contracting agency 
may terminate this transaction for cause of default. 2 CFR 
180.325. 

 
d. The prospective first tier participant shall provide 

immediate written notice to the contracting agency to whom 
this proposal is submitted if any time the prospective first tier 
participant learns that its certification was erroneous when 
submitted or has become erroneous by reason of changed 
circumstances. 2 CFR 180.345 and 180.350. 

 
e. The terms "covered transaction," "debarred," 

"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180, Subpart I, 180.900-180.1020, and 1200. 
“First Tier Covered Transactions” refers to any covered 
transaction between a recipient or subrecipient of Federal 
funds and a participant (such as the prime or general contract). 
“Lower Tier Covered Transactions” refers to any covered 
transaction under a First Tier Covered Transaction (such as 
subcontracts). “First Tier Participant” refers to the participant 
who has entered into a covered transaction with a recipient or 
subrecipient of Federal funds (such as the prime or general 
contractor). “Lower Tier Participant” refers any participant who 
has entered into a covered transaction with a First Tier 
Participant or other Lower Tier Participants (such as 
subcontractors and suppliers). 

 
f. The prospective first tier participant agrees by submitting 

this proposal that, should the proposed covered transaction be 
entered into, it shall not knowingly enter into any lower tier 
covered transaction with a person who is debarred, 
suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by 
the department or agency entering into this transaction. 2 
CFR 180.330. 

 
g. The prospective first tier participant further agrees by 

submitting this proposal that it will include the clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transactions," 
provided by the department or contracting agency, entering 
into this covered transaction, without modification, in all lower 
tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold. 2 CFR 

180.220 and 180.300. 
 

h. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. 2 CFR 180.300; 
180.320, and 180.325. A participant is responsible for 
ensuring that its principals are not suspended, debarred, or 
otherwise ineligible to participate in covered transactions. 2 
CFR 180.335. To verify the eligibility of its principals, as well 
as the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the System for 
Award Management website (https://www.sam.gov/). 2 CFR 
180.300, 180.320, and 180.325. 

 
i. Nothing contained in the foregoing shall be construed to 

require the establishment of a system of records in order to 
render in good faith the certification required by this clause. 
The knowledge and information of the prospective participant 
is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 

 
j. Except for transactions authorized under paragraph (f) of 

these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency may terminate this transaction for cause 
or default. 2 CFR 180.325. 

 
* * * * * 
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2. Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion – First Tier 
Participants: 

 
a. The prospective first tier participant certifies to the best of 

its knowledge and belief, that it and its principals: 
 

(1) Are not presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency, 2 CFR 180.335;. 

 
(2) Have not within a three-year period preceding this 

proposal been convicted of or had a civil judgment rendered 
against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing 
a public (Federal, State, or local) transaction or contract under 
a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false 
statements, or receiving stolen property, 2 CFR 180.800; 

 
(3) Are not presently indicted for or otherwise criminally or 

civilly charged by a governmental entity (Federal, State or 
local) with commission of any of the offenses enumerated in 
paragraph (a)(2) of this certification, 2 CFR 180.700 and 
180.800; and 

 
(4) Have not within a three-year period preceding this 

application/proposal had one or more public transactions 
(Federal, State or local) terminated for cause or default. 2 
CFR 180.335(d). 

 
(5) Are not a corporation that has been convicted of a felony 

violation under any Federal law within the two-year period 
preceding this proposal (USDOT Order 4200.6 implementing 
appropriations act requirements); and 

 
(6) Are not a corporation with any unpaid Federal tax liability 

that has been assessed, for which all judicial and 
administrative remedies have been exhausted, or have lapsed, 
and that is not being paid in a timely manner pursuant to an 
agreement with the authority responsible for collecting the tax 
liability (USDOT Order 4200.6 implementing appropriations act 
requirements). 

 
b. Where the prospective participant is unable to certify to 
any of the statements in this certification, such prospective 
participant should attach an explanation to this proposal. 2 

CFR 180.335 and 180.340. 
 
* * * * * 
 

3. Instructions for Certification - Lower Tier Participants: 
 
(Applicable to all subcontracts, purchase orders, and other lower 
tier transactions requiring prior FHWA approval or estimated to 
cost $25,000 or more - 2 CFR Parts 180 and 1200). 2 CFR 
180.220 and 1200.220. 
 

a. By signing and submitting this proposal, the prospective 
lower tier participant is providing the certification set out below. 

 
b. The certification in this clause is a material representation 

of fact upon which reliance was placed when this transaction 
was entered into. If it is later determined that the prospective 
lower tier participant knowingly rendered an erroneous 
certification, in addition to other remedies available to the 
Federal Government, the department, or agency with which 

this transaction originated may pursue available remedies, 
including suspension and/or debarment. 
 

c. The prospective lower tier participant shall provide 
immediate written notice to the person to which this proposal is 
submitted if at any time the prospective lower tier participant 
learns that its certification was erroneous by reason of 
changed circumstances. 2 CFR 180.365. 

 
d. The terms "covered transaction," "debarred," 

"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180, Subpart I, 180.900 – 180.1020, and 1200. 
You may contact the person to which this proposal is 
submitted for assistance in obtaining a copy of those 
regulations. “First Tier Covered Transactions” refers to any 
covered transaction between a recipient or subrecipient of 
Federal funds and a participant (such as the prime or general 
contract). “Lower Tier Covered Transactions” refers to any 
covered transaction under a First Tier Covered Transaction 
(such as subcontracts). “First Tier Participant” refers to the 
participant who has entered into a covered transaction with a 
recipient or subrecipient of Federal funds (such as the prime or 
general contractor). “Lower Tier Participant” refers any 
participant who has entered into a covered transaction with a 
First Tier Participant or other Lower Tier Participants (such as 
subcontractors and suppliers). 

 
e. The prospective lower tier participant agrees by 

submitting this proposal that, should the proposed covered 
transaction be entered into, it shall not knowingly enter into 
any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless 
authorized by the department or agency with which this 
transaction originated. 2 CFR 1200.220 and 1200.332. 

 
f. The prospective lower tier participant further agrees by 

submitting this proposal that it will include this clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transaction," 
without modification, in all lower tier covered transactions and 
in all solicitations for lower tier covered transactions exceeding 
the $25,000 threshold. 2 CFR 180.220 and 1200.220. 

 
g. A participant in a covered transaction may rely upon a 

certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions. To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the System for 
Award Management website (https://www.sam.gov/), which is 
compiled by the General Services Administration. 2 CFR 
180.300, 180.320, 180.330, and 180.335. 

 
h. Nothing contained in the foregoing shall be construed to 

require establishment of a system of records in order to render 
in good faith the certification required by this clause. The 
knowledge and information of participant is not required to 
exceed that which is normally possessed by a prudent person 
in the ordinary course of business dealings. 

 
i. Except for transactions authorized under paragraph e of 

these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
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excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency with which this transaction originated may 
pursue available remedies, including suspension and/or 
debarment. 2 CFR 180.325. 
 
* * * * * 
 

4. Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion--Lower Tier 
Participants: 

 
a. The prospective lower tier participant certifies, by 

submission of this proposal, that neither it nor its principals: 
 

(1) is presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency, 2 CFR 180.355; 

 
(2) is a corporation that has been convicted of a felony 

violation under any Federal law within the two-year period 
preceding this proposal (USDOT Order 4200.6 implementing 
appropriations act requirements); and 

 
(3) is a corporation with any unpaid Federal tax liability that 

has been assessed, for which all judicial and administrative 
remedies have been exhausted, or have lapsed, and that is 
not being paid in a timely manner pursuant to an agreement 
with the authority responsible for collecting the tax liability. 
(USDOT Order 4200.6 implementing appropriations act 
requirements) 

 
b. Where the prospective lower tier participant is unable to 

certify to any of the statements in this certification, such 
prospective participant should attach an explanation to this 

proposal. 
 
* * * * * 
 

XI. CERTIFICATION REGARDING USE OF CONTRACT 
FUNDS FOR LOBBYING 

 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts which exceed 
$100,000. 49 CFR Part 20, App. A. 
 

1. The prospective participant certifies, by signing and 
submitting this bid or proposal, to the best of his or her 
knowledge and belief, that: 

 
a. No Federal appropriated funds have been paid or will be 

paid, by or on behalf of the undersigned, to any person for 
influencing or attempting to influence an officer or employee of 
any Federal agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of 
Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any 
Federal loan, the entering into of any cooperative agreement, 
and the extension, continuation, renewal, amendment, or 
modification of any Federal contract, grant, loan, or 
cooperative agreement. 

 
b. If any funds other than Federal appropriated funds have 

been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or 

cooperative agreement, the undersigned shall complete and 
submit Standard Form-LLL, "Disclosure Form to Report 
Lobbying," in accordance with its instructions. 
 

2. This certification is a material representation of fact upon 
which reliance was placed when this transaction was made or 
entered into. Submission of this certification is a prerequisite 
for making or entering into this transaction imposed by 31 

U.S.C. 1352. Any person who fails to file the required certification 
shall be subject to a civil penalty of not less than 
$10,000 and not more than $100,000 for each such failure. 
 

3. The prospective participant also agrees by submitting its 
bid or proposal that the participant shall require that the 
language of this certification be included in all lower tier 
subcontracts, which exceed $100,000 and that all such 
recipients shall certify and disclose accordingly. 

 

XII. USE OF UNITED STATES-FLAG VESSELS: 
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, or any other 
covered transaction. 46 CFR Part 381. 
 
This requirement applies to material or equipment that is 
acquired for a specific Federal-aid highway project. 46 CFR 
381.7. It is not applicable to goods or materials that come into 
inventories independent of an FHWA funded-contract. 
 
When oceanic shipments (or shipments across the Great Lakes) 
are necessary for materials or equipment acquired for a specific 
Federal-aid construction project, the bidder, proposer, 
contractor, subcontractor, or vendor agrees: 
 

1. To utilize privately owned United States-flag commercial 
vessels to ship at least 50 percent of the gross tonnage 
(computed separately for dry bulk carriers, dry cargo liners, 
and tankers) involved, whenever shipping any equipment, 
material, or commodities pursuant to this contract, to the 
extent such vessels are available at fair and reasonable rates 
for United States-flag commercial vessels. 46 CFR 381.7. 

 
2. To furnish within 20 days following the date of loading for 
shipments originating within the United States or within 30 
working days following the date of loading for shipments 
originating outside the United States, a legible copy of a rated, 
‘on-board’ commercial ocean bill-of-lading in English for each 
shipment of cargo described in paragraph (b)(1) of this section 
to both the Contracting Officer (through the prime contractor in 
the case of subcontractor bills-of-lading) and to the Office of 
Cargo and Commercial Sealift (MAR-620), Maritime 
Administration, Washington, DC 20590. (MARAD requires 
copies of the ocean carrier's (master) bills of lading, certified 
onboard, dated, with rates and charges. These bills of lading 
may contain business sensitive information and therefore may 
be submitted directly to MARAD by the Ocean Transportation 
Intermediary on behalf of the contractor). 46 CFR 381.7. 
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ATTACHMENT A - EMPLOYMENT AND MATERIALS 
PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY 
SYSTEM OR APPALACHIAN LOCAL ACCESS 
ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B) 
This provision is applicable to all Federal-aid projects funded 
under the Appalachian Regional Development Act of 1965. 
 

1. During the performance of this contract, the contractor 
undertaking to do work which is, or reasonably may be, done 

as on-site work, shall give preference to qualified persons who 
regularly reside in the labor area as designated by the DOL 

wherein the contract work is situated, or the subregion, or the 
Appalachian counties of the State wherein the contract work is 

situated, except: 
 

a. To the extent that qualified persons regularly residing in 
the area are not available. 

 
b. For the reasonable needs of the contractor to employ 

supervisory or specially experienced personnel necessary to 
assure an efficient execution of the contract work. 

 
c. For the obligation of the contractor to offer employment to 

present or former employees as the result of a lawful collective 
bargaining contract, provided that the number of nonresident 
persons employed under this subparagraph (1c) shall not 
exceed 20 percent of the total number of employees employed 
by the contractor on the contract work, except as provided in 
subparagraph (4) below. 

 
2. The contractor shall place a job order with the State 

Employment Service indicating (a) the classifications of the 
laborers, mechanics and other employees required to perform 

the contract work, (b) the number of employees required in 
each classification, (c) the date on which the participant 

estimates such employees will be required, and (d) any other 
pertinent information required by the State Employment 

Service to complete the job order form. The job order may be 
placed with the State Employment Service in writing or by 

telephone. If during the course of the contract work, the 
information submitted by the contractor in the original job order 

is substantially modified, the participant shall promptly notify 
the State Employment Service. 

 
3. The contractor shall give full consideration to all qualified 

job applicants referred to him by the State Employment 
Service. The contractor is not required to grant employment to 

any job applicants who, in his opinion, are not qualified to 
perform the classification of work required. 

 
4. If, within one week following the placing of a job order by 

the contractor with the State Employment Service, the State 
Employment Service is unable to refer any qualified job 

applicants to the contractor, or less than the number 
requested, the State Employment Service will forward a 

certificate to the contractor indicating the unavailability of 
applicants. Such certificate shall be made a part of the 

contractor's permanent project records. Upon receipt of this 
certificate, the contractor may employ persons who do not 

normally reside in the labor area to fill positions covered by the 
certificate, notwithstanding the provisions of subparagraph (1c) 

above. 
 

5. The provisions of 23 CFR 633.207(e) allow the 
contracting agency to provide a contractual preference for the 

use of mineral resource materials native to the Appalachian 
region. 

6. The contractor shall include the provisions of Sections 1 
through 4 of this Attachment A in every subcontract for work 

which is, or reasonably may be, done as on-site work. 
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