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SUBJECT:  FAI Route 74 (I-74) 
  Project NHPP-ZF7F(092) 
  Section [72-3HVB]BR 
  Peoria County 
  Contract No. 68D84 
  Item No. 121, November 8, 2024 Letting 
  Addendum B 
 
 
 
NOTICE TO PROSPECTIVE BIDDERS: 
 
 
Attached is an addendum to the plans or proposal.  This addendum involves 
revised and/or added material. 
 

1. Revised page iii of the Table of Contents to the Special Provisions. 
2. Added page 143 to the Special Provisions. 

 
 

 
Prime contractors must utilize the enclosed material when preparing their bid 
and must include any changes to the Schedule of Prices in their bid. 
 
 
Very truly yours, 
 

 
 

Jack A. Elston, P.E. 
Bureau Chief, Design and Environment 
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REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES (PROJECT SPECIFIC) 
 
Description.  This work shall consist of the removal and disposal of regulated substances 
according to Section 669 of the Standard Specifications as revised below. 
 
Contract Specific Work Areas.  For stationing, the lateral distance is measured from centerline 
and the farthest distance is the offset distance or construction limit, whichever is less. 
 
The following contract specific work areas shall be monitored by the Environmental Firm for soil 
contamination and workers protection. 
 
ISGS Site 4277-002 – ROW, approximate I-74 M.M. 73.5 to M.M. 73.8, Brimfield and 
unincorporated Brimfield Township, Peoria County   

• Station 186+70 to Station 186+90 (CL I-74 along CH 69), 50 feet LT to 50 feet RT. The 
Engineer has determined this material meets the criteria of and shall be managed in 
accordance with Article 669.05(c). Contaminants of concern sampling parameters: 
Manganese.  

• Station 187+70 to Station 188+90 (CL I-74), 0 feet to 90 feet LT. The Engineer has 
determined this material meets the criteria of and shall be managed in accordance with 
Article 669.05(a)(1). Contaminants of concern sampling parameters: Arsenic and 
manganese.  

• Station 190+40 to Station 191+40 (CL I-74), 50 feet LT to 50 feet RT. The Engineer has 
determined this material meets the criteria of and shall be managed in accordance with 
Article 669.05(a)(2). Contaminants of concern sampling parameters: Arsenic and 
manganese.  
 

Work Zones 
Three distinct OSHA HAZWOPER work zones (exclusion, decontamination, and support) shall 
apply to projects adjacent to or within sites with documented leaking underground storage tank 
(LUST) incidents, or sites under management in accordance with the requirements of the Site 
Remediation Program (SRP), Resource Conservation and Recovery Act (RCRA), or 
Comprehensive Environmental Response, Compensation and Liability Act (CERCLA), or as 
deemed necessary.  For this project, the work zones apply for the following ISGS PESA Sites:  
None 
 
Additional information on the contract specific work areas listed above collected during the 
regulated substances due-diligence process is available through the District’s Environmental 
Studies Unit (DESU). 
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