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NOTES:

LIGHT

DRUM WITH STEADY BURNING

PAVEMENT REMOVAL

IMPACT ATTENUATORS

MAINLINE TRAFFIC

LEGEND

BARRICADE TYPE III

TEMPORARY CONCRETE BARRIER

DETECTOR

BACK PLATE & MICROWAVE

SIGNAL DIRECTION ON

TRAFFIC SIGNAL WITH

COURSE WIDENING, 8"
HOT-MIX ASPHALT BASE

NOTE:

2.)

1.)

PAVEMENT REMOVAL
BRIDGE APPROACH

CONTROL AND PROTECTION STANDARD 701306.

STAGE II WORK IS COMPLETED, USING TRAFFIC

HMA SURFACE COURSE TO BE CONSTRUCTED AFTER

TEST LEVEL 3

(FULLY REDIRECTIVE, NARROW),

IMPACT ATTENUATORS, TEMPORARY

 

 

MAINTAIN GUARDRAIL
 

OR BLR 21.

FOR DETAILS NOT SHOWN SEE HIGHWAY STANDARD 701321

ROADWAY TYPICAL SECTIONS.

SEE FOLLOWING SHEET FOR STAGE I NOTES AND STAGE I
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5
’

STA 861+76.05

STA 861+39.75 TO

PAVEMENT REMOVAL

STAGE REMOVAL LINE
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LINE

STAGE I CONSTRUCTION
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2’

STA 864+20.00

STA 862+51.16 TO

PAVEMENT REMOVAL

3’ & VARIES

1
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’

BASE COURSE WIDENING, 8"

PRE-STAGE HOT-MIX ASPHALTBASE COURSE WIDENING, 8"

PRE-STAGE HOT-MIX ASPHALT

MAINTAIN GUARDRAILLOW-STRENGTH MATERIAL

PLACEMENT OF CONTROLLED
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CENTERS

BARRICADES OR DRUMS @ 25’

- LINE 4" (WHITE) WITH TYPE 1

TEMPORARY PAVEMENT MARKING

- LINE 4" (WHITE), TYPICAL

TEMPORARY PAVEMENT MARKING

TAPER @ 12:1

TRAFFIC CONTROL

STOP BAR AND ADVANCE

TRAFFIC CONTROL

STOP BAR AND ADVANCE
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4’ MIN.

 
ROAD

CLOSED

LINE

STAGE I CONSTRUCTION
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’

(TYP. ALL BARRICADES)

R11-2-4830

3’ & VARIES

STA. 858+15.00

STAGE I IMPROVEMENT BEGINS

(NON-REDIRECTIVE), TEST LEVEL 3

IMPACT ATTENUATORS, TEMPORARY

BASE COURSE WIDENING, 8"

PRE-STAGE HOT-MIX ASPHALT

BASE COURSE WIDENING, 8"

PRE-STAGE HOT-MIX ASPHALT

MAINTAIN GUARDRAIL
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