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STAGE II TRAFFIC CONTROL

STAGE II CONSTRUCTION

STAGE II NOTES

1.

2.

3.

4.

LEGEND

EXISTING

PROPOSED

TEMPORARY

CONCRETE BARRIER

PROPOSED BASE

COURSE (OPTION)

TEMPORARY

SIGNAL LIGHT

GENERAL NOTES FOR STAGE CONSTRUCTION:

1. ALL SIGNAGE, SPACING, TRAFFIC CONTROL EQUIPMENT AND

   TEMPORARY PAVEMENT MARKINGS SHALL BE IN ACCORDANCE

   WITH THE LATEST VERSION OF HIGHWAY STANDARD 701321

   AND SHALL BE INCLUDED IN THE CONTRACT UNIT PRICE EACH

   FOR TRAFFIC CONTROL AND PROTECTION STANDARD 701321.

2. ALL TEMPORARY BRIDGE TRAFFIC SIGNALS FOR

   CONSTRUCTION WILL BE MEASURED AS 1 (ONE) UNIT.

3. BARRIER OFFSETS ARE FROM THE CENTER OF THE BARRIER.

4. SEE BRIDGE PLANS FOR ADDITIONAL DETAILS.

5. STOP BARS TO BE LOCATED PER STD. 701321.

STA.         TO STA.         

7.

8.

RELOCATE SIGNS, TEMPORARY BARRIERS, ETC 

IN ACCORDANCE WITH TRAFFIC CONTROL 

STANDARD 701321 AND AS SHOWN ON THIS 

PLAN.

PLACE TEMPORARY PAVEMENT MARKING LINE 

TO ALLOW FOR A 11’-0" DRIVING LANE.

REMOVE ANY CONFLICTING STRIPING.

5

0’ 20’ 40’20’

STAGE II TRAFFIC CONTROL

5

0’ 20’ 40’20’

5.

6. REMOVE TEMPORARY BARRIERS, SIGNALS,

WORK ZONE PAVEMENT MARKING, AND SIGNS 

ASSOCIATED WITH TRAFFIC CONTROL

STANDARD 701321.

RESURFACE ROADWAY UTILIZING TRAFFIC

CONTROL STANDARD 701201.

PLACE SEEDING.

(10-32HB-2)BY CHAMPAIGN

~ F.A.U. ROUTE 7144

(WINDSOR ROAD)

~ F.A.U. ROUTE 7144

(WINDSOR ROAD)

IMPACT ATTENUATORS, RELOCATE

(NON-REDIRECTIVE), TEST LEVEL 3

IMPACT ATTENUATORS, RELOCATE

(NON-REDIRECTIVE), TEST LEVEL 3

RELOCATE TEMPORARY

CONCRETE BARRIER

RELOCATE TEMPORARY

CONCRETE BARRIER

EXISTING GUARDRAIL

REMOVAL

EXISTING GUARDRAIL

REMOVAL

STOP
HERE

ON
RED

STOP BAR SEE 

STANDARD 701321

FOR TRAFFIC 

CONTROL DETAILS

TEMPORARY PAVEMENT

MARKING (WHITE)

STAGE II TRAFFIC

11’-0" LANE

STAGE II TRAFFIC

11’-0" LANE

TEMPORARY PAVEMENT

MARKING (WHITE)

STOP
HERE

ON
RED

STOP BAR SEE 

STANDARD 701321

FOR TRAFFIC 

CONTROL DETAILS

REMOVE THE STAGE II PORTION OF THE 

EXISTING STRUCTURE, PAVEMENT, GUARDRAIL

AND PAVED SHOULDER.

CONSTRUCT THE STAGE II PORTION OF THE 

NEW BRIDGE.

CONSTRUCT EARTH EMBANKMENT, PLACE 

AGGREGATE SHOULDER, AND INSTALL 

GUARDRAIL.
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