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PORTLAND CEMENT SUBBASE PCC
CONCRETE GRANULAR DRIVEWAY PROTECTIVE
LOCATION PAVEMENT 10" MATERTAL PAVEMENT, COAT
STA TG STA { JOINTED) TYPE A, 8”7 8"
SQ YD SQ YD SO YD SQ YD
IL i3
EBL
STA  858+15.00 TO STA 861i+16.395% LT TURN LANES 693, 7 693. 7 693. 7
STA  858+15, 00 TO STA Bgi+86.75% THRU LANES 1,473, 5 1, 473. 5 1,473. 5
STA B858+15.00 TGO STA B39+41. 54 RT TURN LANE 168.7 168. 7 168. 7
STA B83+25.00 TO SYTA 883+90. 55 82. 4 82. 4 g82. 4
watL
5TA  858+72.73 TO S7A Be2+76. 33 THRU LANES 1,612, 4 1,612.4 1,612.4
STA BeO+30C. 97 TO STA B862+76. 33 LT FURN LANE 349.5 349. 5 349, 5
STA 861+24.07 T0 S57A 862+76. 33 RT TURN LANE 202, 8 202. 9 202. 9
STA B83+25, 00 T80 5TA 88B6+77,03 636, 4 836, 4 636, 4
RUSSEL ST.
STA 8+30. 00 TG STA  9+30. 48 LEFT SIDE 284. 8 284. 8 284.8
STA 9+18. 00 TG STA 9430, 48 CENTER 50. 6 50.¢6 50. 6
STA 8+57, 67 T3 STA  9+30. 48 RIGHT SIDE 286. 3 286. 3 286. 3
STA 10+30, 02 TG STA  11+83. 39 1,565, 8 i, 565. 8 1, 565. 8
BENTLEY ST,
STA 9406, 83 TG  STA  9+56.04 339.8 339.86 339.6
STA 104+44, 00 TG STA  11+05.62 372.1 itz 1 372.1
VICKSBURG ST,
5TA §+87.54 TG  STA  G9+49.63 257.9 257.% 257. 3
STA 10+37, 55 TG STA 10+78, 33 270. 6 270.6 270.6
HIGHLAND ST,
STA 8+75. 42 70 STA  9+50.01 318. 4 3t8. 4 3i18. 4
JOHNSON 57,
LT 5TA 9+Q4, 27 TO STA  9+55. 14 27.9 67.9 67.9
STA 10+44, 19 T0 STA 10+75,49 120, 8 120.5 12G. 5
SCHEDULE TOTAL 7. 407.C 9,154, 0 I, 747.C 9,154.0
FROM SMOULDER SCHEDULE 1,214.0
FROM HMA PAVEMENT SCHEDULE 5,874.0
FROM SIDEWALK SCHEDULE Z, 059, 0
FROM CURB & GUTTER SCHEDULE 2, 788.0 3,485, 0
PROJECT TOTAL 7, 407 19, 130 1, 747 14,698
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