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NOTICE TO PROSPECTIVE BIDDERS: 

 
Attached is an addendum to the plans or proposal.  This addendum involves 
revised and/or added material. 
 

1. Revised page ii of the Table of Contents to the Special Provisions. 
2. Added page 142 to the Special Provisions. 
 

 
Prime contractors must utilize the enclosed material when preparing their bid 
and must include any Schedule of Prices changes in their bidding proposal. 
 
Bidders using computer-generated bids are cautioned to reflect any and all 
Schedule of Prices changes, if involved, into their computer programs. 
 
Very truly yours, 
 
John Baranzelli, 
Acting Engineer of Design and Environment 
 

 
By: Ted B. Walschleger, P. E. 
       Engineer of Project Management 

 
 
cc:  Omer Osman, Region 5, District 9; Mike Renner; Estimates 
 
 
dr 
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PIPE UNDERDRAINS 4” 
 
Proposed pipe underdrain outlets shall be installed at same station as the existing pipe 
underdrain outlets, not at the stations shown in Underdrain Schedule.  The proposed pipe 
underdrain depth/offset shall match the existing pipe underdrain depth/offset, not the 
depth/offset shown on standard 601001. 
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