8/17/2012

HMA SURFACE REMOVAL SCHEDUL|

FAP TOTAL | SHEET
RTE SECTION COUNTY SHEETS| NO.
729 * VERMILION | 298 32
FED. ROAD DIST. NO. |ILLINOISIFED. AID PROJECT

* 36(W,RS-1) & 34Z-2(W,RS)
CONTRACT *90939

M4402050 - SIDEWALK REMOVAL

28000500 - INLET AND PIPE PROTECTION
STATION SIDE EACH STATION SIDE EACH

PRE-STAGE 2 STAGE 1

MINNESOTA AVE. N. KANSAS AVE.
61+021.00 LT 1 66+015.22 LT 1
61+018.02 LT 1 66+018.20 LT 1
61+018.02 RT 1 66+015.28 RT 1
61+015.00 RT 1 66+018.49 RT 1

STAGE 1 STAGE 2

US 136 US 136
93+966.53 LT 1 93+970.01 RT 1
94+018.57 LT 1 94+028.80 RT 1
94+037.61 LT 1 94+132.29 RT 1
94+045.53 LT 1 94+166.99 RT 1
94+102.01 LT 1 94+223.00 RT 1
94+132.31 LT 1 94+264.99 RT 1
94+181.13 LT 1 94+390.99 RT 1
94+360.54 LT 1 94+559.99 RT 1
94+380.56 LT 1 94+589.99 RT 1
94+457.98 LT 1 94+685.50 RT 1
94+537.49 LT 2 94+791.50 RT 1
95+350.09 LT 1 94+836.49 RT 1

NICKLAS AVE. 94+871.50 RT 1
51+014.09 LT 1 94+914.00 RT 1
51+017.59 LT 1 95+021.99 RT 1
51+014.50 RT 1 95+111.51 RT 1
51+017.59 RT 1 95+178.49 RT 1

IOWA ST. 95+295.01 RT 1
52+021.61 LT 1 95+350.09 RT 1
52+048.91 LT 1 WEST V.A ENT.
52+098.47 LT 1 71+973.36 LT 1
52+018.47 RT 1 71+974.00 RT 1
52+022.39 RT 1 71+977.11 RT 1
52+056.72 RT 1 WEST DACC ENT
52+098.42 RT 1 72+983.02 LT 1

ILLINOIS ST. 72+982.43 RT 1
53+016.88 LT 1 72+985.49 RT 1
53+020.00 LT 1 EAST DACC ENT
53+014.51 RT 1 73+986.87 RT 1
53+016.89 RT 1 HOME AVE.

INDIANA AVE. 56+983.61 LT 1
54+019.50 LT 1 56+986.20 LT 1
54+027.59 LT 1 56+980.50 RT 1
54+018.49 RT 1 TILLMAN ST.
54+022.40 RT 1 58+983.16 LT 1

PENNSYLVANIA AVE. 58+985.99 LT 1
56+015.38 LT 1 58+981.00 RT 1
56+018.54 LT 1 S.OREGON AVE.
56+018.54 RT 1 62+981.08 RT 1

WISCONSIN AVE. 62+984.00 RT 1
58+014.71 LT 1 S.CALIFORNIA AVE.
58+017.57 LT 1 64+979.00 LT 1
58+021.49 RT 1 64+981.53 LT 1

MICHIGAN AVE. 64+979.00 RT 1
60+016.99 LT 1 TOTAL 89
60+019.99 LT 1 USE 89
60+020.01 RT 1

N. OREGON AVE.
62+016.50 LT 1
62+019.27 RT 1
62+021.09 RT 1

HMA SURFACE HMA SURFACE
STATION TO STATION SIDE REMOVAL, 50MM | REMOVAL, 140MM
sqM sQM
M4400750 M4400840
93+051.420 94+341.470 LTRT 5.944.4
93+965.500 94+012.300 RT 84.2
94+012.300 94+058.640 RT 166.8
04+341.470 94+391.290 LT-RT 759.3
94+391.290 94+612.600 LT-RT 3.372.8
94+612.600 94+630.000 LT-RT 265.2
04+630.000 04+679.220 LTRT 7501
94+679.220 94+778.830 LT-RT 1,518.1
94+778.830 94+830.120 LT-RT 781.7
04+830.120 05+245.620 LTRT 6,332.2
95+245.620 95+293.710 LTRT 640.6
95+293.710 95+400.000 LT-RT 1,010.8
95+400.000 05+484.880 LTRT 622.7
TOTAL 11,907.2 10,3416
USE 11,908 10,342
M4430020 - STRIP REFLECTIVE CRACK CONTROL TREATMENT
STATION TO STATION SIDE LEN’\fTH
93+951.420 93+965.500 LT.RT 28.2
93+965.500 94+012.300 LT.RT 936
94+012.300 94+058.640 LT.RT 9.7
94+058.640 94+102.240 LT.RT 87.2
04+102.240 04+311.650 LT.RT 418.8
94+311.650 94+349.860 LT.RT 76.4
94+349.860 94+630.000 LT.RT 560.3
94+630.000 94+960.560 LT.RT 661.1
94+960.560 95+245.620 LT.RT 570.1
95+245.620 95+346.700 LT.RT 202.2
95+346.700 95+474.000 LT.RT 254.6
TOTAL 3.045.2
USE 3,046

M4812150 - AGGREGATE SHOULDERS, TYPE B 150 MM
STATION TO STATION SIDE WIDTH | AREA
M saMm
95+350.310 | 95+365.700 LTRT | 077180 | 396
95+365.700 |  95+429.000 LT.RT 1.80 2083
TOTAL 267.9
USE 268
M4820550 - HOT-MIX ASPHALT SHOULDERS, 150MM
STATION TO STATION SIDE WIDTH AREA
M saMm
95+350.310 |  95+429.000 LTRT 0.60 04.4
95+429.000 95+484.880 LTRT 1.20 134.1
TOTAL 2085
USE 229
M4402530 - PAVED SHOULDER REMOVAL
STATION TO STATION SIpE | —AREA |
sQM
05+337.297 05+339.203 LT 12
95+339.293 95+377.210 LT 356
95+377.210 95+484.880 LT 132.7
95+328.904 05+370.998 RT 36.5
95+370.998 95+484.880 RT 132.1
TOTAL 338.2
USE 339

STATION TO STATION SIDE AREA
sam
93+951.420 94+068.750 LT 201.4
93+951.420 94+068.750 RT 168.2
94+068.750 94+097.830 LT 94.7
94+107.660 94+210.530 LT 302.8
94+223.330 94+326.030 LT 160.2
94+336.020 94+441.570 LT 199.4
94+451.090 94+503.970 LT 68.3
94+515.430 94+560.920 LT 76.5
94+570.540 94+667.030 LT 183.4
04+570.540 94+667.030 RT 452
94+677.340 94+773.510 LT 161.5
94+677.340 94+773.510 RT 205
94+784.110 94+874.740 LT 154.2
94+885.390 94+976.160 LT 129.1
94+885.390 94+976.160 RT 14.0
94+991.880 95+077.850 LT 119.5
94+991.880 95+077.850 RT 116.5
95+088.270 95+174.780 LT 115.1
95+088.270 95+174.780 RT 102.7
95+190.070 95+296.130 LT 61.8
95+190.070 95+296.130 RT 16.2
NICKLAS AVE
51+021.770 [51+029.000 [ T 8.7
51+011.580 |51+029.000 | RT 20.9
IOWA STREET
52+011.470 | 52+100.000 | LT 1306
52+011.470 | 52+100.000 | RT 100.5
WEST V.A. ENTRANCE
71+950.000 | 71.985.050 | LT 65.2
ILLINOIS STREET
53+011.550 | 53+040.000 | LT 40.5
53+011.880 |  53+040.000 | RT 33.7
OHIO STREET
55+011.010 | 55+022.000 | LT 14.8
55+011.670 | 56+022.000 | RT 14.0
INDIANA AVE
54+014.000 | 54+038.500 | LT 36.2
PENNSYLVANIA AVE
56+011.240 | 56+021500 | LT 15.4
56+011.680 | 56+021500 | RT 12.8
HOME AVE
56+970.990 | 56+991.910 | RT 287
WISCONSIN AVE
58+011.150 | 58+035.000 | LT 33.4
58+011.610 | 58+035.000 | RT 304
MICHIGAN AVE
60+011.090 | 60+024.000 | LT 18.7
60+011.780 |  60+024.000 | RT 16.0
MINNESOTA AVE
61+011.020 | 61+022.000 | LT 11.0
61+010.710 | 61+022.000 | RT 14.1
SOUTH CALIFORNIA AVE
94+984.620 | 64.985.850 | RT 6.4
SOUTH KANSAS AVE
66+978.500 | 66+988.020 | LT 21.9
66+978.500 | 66+988.420 | RT 10.1
TOTAL 3195.1
USE 3196

SCHEDULES OF
QUANTITIES
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