8/17/2012

FAP TOTAL | SHEET
RTE SECTION COUNTY | sHEETS| NoO.
729 » VERMILION 298 50
FED. ROAD DIST. NO. |ILLINOIS|FED. AID PROJECT
* 36(W,RS-1) & 34Z-2(W,RS) CONTRACT 90939
PAVEMENT MARKING
THERMOPLASTIC PAVEMENT MARKING PAINT PAVEMENT MARKING
;g&rgr;v 100mm | 100 mm WHITE | 100 mm YELLOW | 150 mm jgﬂ_”g;v 600mm | LETTERS AND ;g&'gr\;‘v 1\/3&";; 100 mm WHITE YEJSSV"\;';KIP 150 mm ;’g&rg:,”v 600 mm LtA'\r'\IERS
STATIONTO STATION LINE WHITE LINE| SKIP DASH SKIPDASH | WHITE LINE LINE WHITELINE | SYMBOLS LINE LINE SKIP DASH DASH WHITE LINE LINE WHITELINE | (o o
M7800105 M7800115 | M7800125 | M7800140 | M7800100 M7800205 M7800215 | M7800225 | M7800640 | M7800200
METER sQM METER sQM
US 136
93+951.4 94+068.2 225 87 56 31 48 16 12
94+092.8 04+322.8 431 115 111 55 91 26 18
94+342.8 94+970 1,237 82 309 250 80 22 36
94+992.4 95+484.88 1,217 305 123 112 43 75 12 18
NICKLAS AVE.
51+010 | 51+029 [ [ [ [ [ 6 23 4
IOWA ST.
52+009.8 | 52+100 [ [ [ 328 18 | [ 44 39 9 3
WEST V.A ENT.
71+950 | 71+988.6 [ [ [ 85 33| 9 [ 49 4 8 8
ILLINOIS ST.
53+010.2 | 53+040 [ [ [ [ [ 8 34 6
INDIANA AVE.
54+009.6 | 54+036 \ \ \ \ \ 6 38 5
WEST DACC ENT
72+959 | 72+990.5 [ [ [ 68 10 | [ 49 4 7 4
OHIO ST.
55+010.1 | 55+022 [ [ [ [ [ 3 27 4
EAST DACC ENT
73+980 | 73+989.6 \ \ \ \ \ 3 22 4
NEBRASKA ST.
94+493.2 | 94+516.7 [ [ [ [ [ 42
EAST V.A ENT.
74+975 | 74+991.3 [ [ [ [ [ 3 24 5
PENNSYLVANIA AVE.
56+010.2 | 56+021.5 \ \ \ \ \ 3 28 5
HOME AVE.
56+971 | 56+990.6 \ \ \ \ \ 6 28 4
WISCONSIN AVE.
58+004.8 | 58+035 [ [ [ [ [ 6 26 4
TILLMAN ST.
58+962 | 58+990.2 [ [ [ [ [ 7 26 4
MICHIGAN AVE.
60+009.7 | 60+024 [ [ [ [ [ 3 29 5
MINNESOTA AVE.
61+010.1 [ 61+022 \ \ \ \ \ 3 27 4
N. OREGON AVE.
62+011.1 | 62+050 [ [ [ [ [ 9 51 7
S. OREGON AVE.
62+952 | 62+990.3 [ [ [ [ [ 9 37 6
N. CALIFORNIA AVE.
64+009.8 | 64+017.6 [ [ [ [ [ 3 25 4
S. CALIFORNIA AVE.
64+966 | 64+990.2 [ [ [ [ [ 6 30 5
N. KANSAS AVE.
66+009.8 | 66+036.5 [ [ [ [ [ 6 30 5
S. KANSAS AVE.
66+978.5 66+989.6 [ [ [ [ 3 25 4
TOTAL 3110 | 589 | 600 448 262 75 76 83 481 61 | 9 \ 94 714 47 111 15
USE 4,746 262 75 76 83 645 714 47 111 15
M7830100 - PAVEMENT MARKING REMOVAL M7031000 - WORK ZONE PVMT MARKING REMOVAL
STATION TO STATION ”QZ—E“/; STATION TO STATION AREA
PRESTAGE saMm
US 136 STAGE 4
94+615.00 |  95+265.00 277 Us 136
TOTAL 277 93+951.42 TO 95+484.88 956
USE 277 TOTAL 956
SCHEDULES OF
QUANTITIES

CiNpw_work\pwidot\cearlock jJd\dB313241\D590939-sht-schedule.dgn




