
 
October 31, 2018 
 
SUBJECT:  FAI Route 90/94/290 (I-90/94/290) 
  Project NHPP-VQI4(255) 
  Section 2014-013R&B-R 
  Cook County 
  Contract No. 60X93 
  Item No. 4, November 9, 2018 Letting 
  Addendum A 
 
NOTICE TO PROSPECTIVE BIDDERS: 
 
 
Attached is an addendum to the plans or proposal.  This addendum involves 
revised and/or added material. 
 

1. Revised the Schedule of Prices 
2. Revised pages v-vii of the Table of Contents to the Special Provisions 
3. Revised pages 1-4, 394-397 and 447-451 of the Special Provisions 
4. Added pages 523-527 to the Special Provisions 
5. Revised sheets 12, 13, 18, 20, 25, 31, 32, 466, 468, 519-527, 530, 

616, 661, 663, 667, 670, 673, 693, 743, 746, 747,749-752, 754, 784-
786, 788, 797, 836, 837, 842, 846, 848, 849, 860-862, 864, 867-871, 
873-878, 881, 882, 915, 917, 918, 927, 942, 945, 946, 953, 960, 
1007, 1025, 1032, 1047, 1050, 1073, 1074, 1076, 1084, 1099 and 
1110 of the Plans 

6. Added 663 Form and updated SGR to the Additional Information 
folder on the website. 

 
Prime contractors must utilize the enclosed material when preparing their bid 
and must include any changes to the Schedule of Prices in their bid. 
 
 
Very truly yours, 
 

Jack A. Elston, P.E. 
Bureau Chief, Design and Environment 
 
 

 
By: Ted B. Walschleger, P. E. 
       Engineer of Project Management 

 
 
cc: Anthony Quigley, Region 1, District 1;  Tim Kell; D. Carl Puzey   
 
MS/kf 
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STATE OF ILLINOIS 
___________________________ 

 
SPECIAL PROVISIONS 

 
The following Special Provisions supplement the “Standard Specifications for Road and Bridge 
Construction" adopted April 1, 2016, the latest edition of the "Manual of Uniform Traffic Control 
Devices for Streets and Highways, the "Manual of Test Procedures for Materials" in effect on the 
date of invitation for bids, and the Supplemental Specifications and Recurring Special Provisions 
indicated on the Check Sheets included herein which apply to and govern the construction of  
FAI Route 90/94/290 (I-90/94/290), Project NHPP-VQ14(255), Section 2014-013R&B-R,  
Cook County, Contract No. 60X93, and in case of conflict with any part or parts of said 
specifications, the said special provisions shall take precedence and shall govern. 
 
 
LOCATION OF PROJECT 
 
The project is located along FAI Route 90/94/290 from Clinton Street on the East and Halsted 
Street on the West (FAI Route 290) to Jackson Boulevard on the North and Taylor Street on the 
South (FAI Route 90/94). The gross and net length of the project is 10,534.10 feet (1.995 miles). 
 
 
DESCRIPTION OF PROJECT 
 
The work consists of the construction of Ramp West to South (WS) (016-1715), Ramp West to 
North (WN)(016-1706), Ramp South to East (SE)(SN 016-1714), the Southbound Taylor Exit  
Ramp (SN 016-1718), Eastbound I-290 Exit Ramp to Taylor Street, and portions of Ramp East to 
South (ES) and the Westbound Congress Viaduct Bridge (SN 016-0461). The work also includes 
construction of retaining walls #14 (SN 016-1803), #16 (SN 016-1805), #46 (SN 016-1833), #47 
(SN 016-1834), #48 (SN 016-1835) as well as modifications to existing wall #12 (SN 016-2311). 
 
Work includes bridge construction, retaining wall construction, roadway reconstruction, erosion 
control and protection, utility relocation of existing storm sewers, water tunnels, special waste 
excavation, earth excavation and embankment, removal of existing improvements, miscellaneous 
storm sewers, pavements, pavement marking and signage, roadway lighting, ITS, traffic control 
and protection, urban enhancements and all incidental and collateral work necessary to complete 
the improvements as shown on the Plans and as described herein. 
 
 
SOILS INFORMATION 
 
Soil boring logs and generalized soil profiles are shown in the Plans for SN 016-1706,  
SN 016-1714, SN 016-1715, SN 016-1718, SN 016-1803, SN 016-1805, SN 016-1833, SN 016-
1834, and SN 016-1835. 
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The reports below are available for inspection at IDOT District 1, 201 W. Center Court, 
Schaumburg, Illinois.   
 
Roadway Geotechnical Report 
Jane Byrne Interchange Reconstruction 
60X93 and 60X79 Ramp Completion 
Section 2014-013R&B-R 
Cook County, Illinois 
Prepared by Wang Engineering, Inc. 
Original: January 16, 2018 
Revised: April 02, 2018 
Final Revision: August 8, 2018 
 
Addendum 
To Roadway Geotechnical Report 
Dated August 08, 2018 
Jane Byrne Interchange Reconstruction 
60X93 and 60X79 Ramp Completion 
Section 2014-013R&B-R 
Cook County, Illinois 
Prepared by Wang Engineering, Inc. 
Original: September 20, 2018 
 
Roadway Geotechnical Report 
Circle Interchange Reconstruction 
I-290 From Loomis Street to I-90/94 
Section 2013-077R, PTB 163/ITEM 001 
IDOT D-91-227-13, Contract 60X77 
Cook County, Illinois 
Prepared by Wang Engineering, Inc. 
Original: July 14, 2015 
Approved: September 4, 2015 
(Includes Addendum / Disposition of Comments – Dated September 16, 2015) 
 
Technical Memorandum  
EB Taylor Exit Ramp 
Contract 60X93 
Jane Byrne Interchange Reconstruction 
PTB 163, Item 001 
September 20, 2018 
 
Technical Memorandum 
Drainage Work 
Contract 60X93 
Circle Interchange Reconstruction  
IDOT Job No. D-91-227-13, IDOT PTB 163, Item 01 
September 4, 2018 
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Structure Geotechnical Report 
Circle Interchange Reconstruction 
Ramp WN 
WB I-290 to NB I-90/94 Over NB I-90/94 Bypass 
Existing SN 016-2448 Proposed SN 016-1706 
IDOT PTB 163-001, PTB 163/ITEM 001 
Cook County, Illinois 
Prepared by: Wang Engineering, Inc. 
Original: February 13, 2014 
Revised: September 19, 2014 
 
Structure Geotechnical Report 
Circle Interchange Reconstruction  
Southeast Ramp Bridge over Interstates 290 and 90/94 
Existing SN 016-2452, Proposed SN 016-1714 
FAI 290, Section 2014-013 R&B-R 
IDOT D-91-227-13, PTB 163/ITEM 001 
Cook County, Illinois 
Prepared by: Wang Engineering, Inc. 
Original: June 5, 2017 
Revised: February 19, 2018 
 
Structure Geotechnical Report 
Westbound Interstate 290 Ramp Bridge to Southbound Interstate 90/94 
Proposed SN 016-1715, Existing SN 016-2450 
Section 2014-013R&B-R 
IDOT D-91-227-13, IDOT PTB 163/ITEM 001 
Circle Interchange Reconstruction  
Cook County, Illinois 
Prepared by: Wang Engineering, Inc. 
Original: June 19, 2017 
Revised: December 5, 2017 
 
Technical Memorandum 
Drilled Shaft at Pier C2, SN 016-0461, Contract 60X93 
Circle Interchange Reconstruction  
IDOT Job No. D-91-227-13, IDOT PTB 163, Item 01 
July 20, 2018 
 
Structure Geotechnical Report 
Circle Interchange Reconstruction  
Taylor Street Bypass Ramp Bridge Over Interstate 290 
Proposed SN 016-1718 
FAI 90/94/290, Section 2014-013R&B-R 
IDOT D-91-227-13, PTB 163/ITEM 001 
Cook County, Illinois 
Prepared by: Wang Engineering, Inc. 
Original: January 8, 2014 
Revised: October 30, 2017 
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Structural Geotechnical Report 
Circle Interchange Reconstruction  
Retaining Wall 14 (Proposed SN 016-1803) 
F.A.I Route 94, (I-290 WB TO I-90/94 SB) 
IDOT D-91-227-13 / PTB 163-001 
Cook County, Illinois 
Prepared by: Wang Engineering 
Original: August 25, 2017 
Revised: April 30, 2018 
 
Structural Geotechnical Report 
Circle Interchange Reconstruction  
Retaining Wall 16 (Proposed SN 016-1805) 
F.A.I. Route SB 90/94/290 (Dan Ryan Expressway) 
Station 7320+50.00 to Station 7326+25.98 
Section 2014-013R&B-R, IDOT D-91-227-13 / PTB 163-001 
Cook County, Illinois 
Prepared by: Wang Engineering 
Original: September 27, 2017 
Revised: February 15, 2018 
 
Structure Geotechnical Report 
Circle Interchange Reconstruction  
Retaining Wall 46 
IDOT D-91-227-13, PTB 163/ITEM 001 
Cook County, Illinois 
Prepared by: Wang Engineering, Inc. 
Original: August 16, 2017 
Revised: October 20, 2017 
 
Structural Geotechnical Report 
Circle Interchange Reconstruction  
Retaining Wall 47 (Proposed SN 016-1834) 
F.A.I 94, (SB I-90/94 Taylor St. Bypass Ramp) 
Station 6405+49.34 to Station 6407+76.39  
Section 2014-013 R&B-R 
IDOT D-91-227-13, PTB 163/ITEM 001 
Cook County, Illinois 
Prepared by: Wang Engineering 
Original: August 23, 2017 
Revised: March 7, 2018 
 
Structure Geotechnical Report 
Circle Interchange Reconstruction  
Retaining Wall 48 (Proposed SN 016-1835) 
F.A.I. Route 94, (I-90/94 SB to I-290 EB) 
Station 1403+78.00 to Station 1404+89.01 
Section 2014-013R&B-R 
IDOT D-91-227-13, PTB 163/ITEM 001 
Cook County, Illinois 
Prepared by: Wang Engineering, Inc. 
Original: August 22, 2017 
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The Contractor is responsible for the payment of any fines and undertaking any clean up activities 
mandated by State or federal environmental agencies for improper waste handling, storage, 
transportation, or disposal. 
 
Contractor personnel shall be trained in the proper handling of hazardous waste, and the 
necessary notification and clean up requirements in the event of a spill.  The Contractor shall 
maintain a copy of the personnel training records at each bridge site. 
 
It is understood and agreed that the cost of all work outlined above, unless otherwise specified, 
has been included in the bid, and no extra compensation will be allowed. 
 
Basis of Payment:  This work will be considered included in the cost of "Furnishing and Erecting 
Structural Steel”, "Erecting Structural Steel", or “Structural Steel Repair”, as applicable, according 
to the Standard Specifications, unless otherwise specified on the plans. 
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REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES 
 
This work shall be according to Article 669 of the Standard Specifications and the following:  
 
Qualifications.  The term environmental firm shall mean an environmental firm with at least five 
(5) documented leaking underground storage tank (LUST) cleanups or that is pre-qualified in 
hazardous waste by the Department.  Documentation includes but not limited to verifying 
remediation and special waste operations for sites contaminated with gasoline, diesel, or waste 
oil in accordance with all Federal, State, or local regulatory requirements and shall be provided to 
the Engineer for approval.  The environmental firm selected shall not be a former or current 
consultant or have any ties with any of the properties contained within and/or adjacent to this 
construction project. 
 
General.  This Special Provision will likely require the Contractor to subcontract for the execution 
of certain activities. 
 
All contaminated materials shall be managed as either “uncontaminated soil” or non-special 
waste.  This work shall include monitoring and potential sampling, analytical testing, and 
management of a material contaminated by regulated substances.  The Environmental Firm shall 
continuously monitor all soil excavation for worker protection and soil contamination.  Phase I 
Preliminary Engineering information is available through the District’s Environmental 
Studies Unit.  Soil samples or analysis without the approval of the Engineer will be at no 
additional cost to the Department.  The lateral distance is measured from centerline and the 
farthest distance is the offset distance or construction limit whichever is less.   
 
The Contractor shall manage any excavated soils and sediment within the following areas: 
 
Site 2615V-01: I-90/I-94, I-90/I-94 between Grand Avenue and W. 14th Street, Chicago, Cook 
County 
 Station 199+75 to 201+40 (CL SB I-90/I-94), 0 to 120 feet LT.  The Engineer has determined 

this material meets the criteria of and shall be managed in accordance with Article 
669.09(a)(5).  Contaminants of concern sampling parameters: Benzo(a)anthracene, 
Benzo(a)pyrene, Benzo(b)fluoranthene, Benzo(b)fluoranthene, Dibenzo(a,h)anthracene, 
Antimony, and Lead. 

 Station 201+40 to 203+45 (CL SB I-90/I-94), 0 to 120 feet LT.  The Engineer has determined 
this material meets the criteria of and shall be managed in accordance with Article 
669.09(a)(1). 

 Station 203+45 to 204+70 (CL SB I-90/I-94), 0 to 120 feet LT.  The Engineer has determined 
this material meets the criteria of and shall be managed in accordance with Article 
669.09(a)(2).  Contaminants of concern sampling parameter: Manganese. 

 Station 200+15 to 205+70 (CL SB I-90/I-94), 0 to 95 feet RT.  The Engineer has determined 
this material meets the criteria of and shall be managed in accordance with Article 
669.09(a)(3).  Contaminants of concern sampling parameters: Benzo(a)pyrene, and 
Manganese. 
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 Station 205+70 to 206+70 (CL SB I-90/I-94), 0 to 125 feet LT.  The Engineer has determined 
this material meets the criteria of and shall be managed in accordance with Article 
669.09(a)(1).  Contaminants of concern sampling parameters: Benzo(a)pyrene, Lead, and 
Manganese. 

 Station 207+70 to 208+25 (CL SB I-90/I-94), 0 to 130 feet LT.  The Engineer has determined 
this material meets the criteria of and shall be managed in accordance with Article 
669.09(a)(1).  Contaminants of concern sampling parameters: Benzo(a)pyrene, Lead, and 
Manganese. 

 Station 209+80 to 03+75 (CL SB I-90/I-94), 0 to 110 feet LT.  The Engineer has determined 
this material meets the criteria of and shall be managed in accordance with Article 
669.09(a)(3).  Contaminants of concern sampling parameters: Benzo(a)pyrene, Lead, and 
Manganese. 

 Station 03+75 to 05+45 (CL SB I-90/I-94), 0 to 135 feet LT.  The Engineer has determined 
this material meets the criteria of and shall be managed in accordance with Article 
669.09(a)(5).  Contaminants of concern sampling parameters: Benzo(a)anthracene, 
Benzo(a)pyrene, Benzo(b)fluoranthene, Carbazole, Dibenzo(a,h)anthracene, Naphthalene, 
Lead, and Manganese. 

 Station 03+75 to 04+05 (CL SB I-90/I-94), 0 to 55 feet RT.  The Engineer has determined this 
material meets the criteria of and shall be managed in accordance with Article 669.09(a)(5).  
Contaminants of concern sampling parameters: Benzo(a)anthracene, Benzo(a)pyrene, 
Benzo(b)fluoranthene, Carbazole, Dibenzo(a,h)anthracene, Naphthalene, Lead, and 
Manganese. 

 
At the I-90/I-94 between Grand Avenue and W. 14th Street property, Naphthalene was detected 
at concentrations exceeding the TACO Tier 1 soil remediation objectives for the Construction 
Worker exposure route in soil boring 2615V-01-B11 from the sample interval 5 to 10 feet deep, 
as noted in the Final Preliminary Site Investigation Report for this project, submitted October 19, 
2018 by Ecology & Environment, Inc.  Procedures shall be implemented to protect site workers 
and observers from hazards encountered during construction activities in locations containing 
contaminated materials, pursuant to Article 669.06 of the Standard Specifications for Road and 
Bridge Construction manual. 
 
 Station 05+45 to 06+80 (CL SB I-90/I-94), 0 to 135 feet LT.  The Engineer has determined 

this material meets the criteria of and shall be managed in accordance with Article 
669.09(a)(3).  Contaminants of concern sampling parameters: Benzo(a)pyrene, and Lead. 

 Station 06+80 to 08+45 (CL SB I-90/I-94), 0 to 175 feet LT.  The Engineer has determined 
this material meets the criteria of and shall be managed in accordance with Article 
669.09(a)(5).  Contaminants of concern sampling parameters: Benzo(a)anthracene, 
Benzo(a)pyrene, Benzo(b)fluoranthene, Dibenzo(a,h)anthracene, Indeno(1,2,3-cd), Lead and 
Manganese. 

 Station 08+45 to 10+10 (CL SB I-90/I-94), 0 to 245 feet LT.  The Engineer has determined 
this material meets the criteria of and shall be managed in accordance with Article 
669.09(a)(3).  Contaminants of concern sampling parameter:  Benzo(a)pyrene. 

 Station 10+10 to 11+15 (CL SB I-90/I-94), 0 to 180 feet LT.  The Engineer has determined 
this material meets the criteria of and shall be managed in accordance with Article 
669.09(a)(5).  Contaminants of concern sampling parameters:  Benzo(a)anthracene, 
Benzo(a)pyrene, Benzo(b)fluoranthene, and Dibenzo(a,h)anthracene. 
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Site 2615V-118: IDOT ROW, 400-1600 blocks of I-290, Chicago, Cook County 
 Station 11+15 to 12+05 (CL SB I-90/I-94), 0 to 240 feet LT.  The Engineer has determined 

this material meets the criteria of and shall be managed in accordance with Article 
669.09(a)(3).  Contaminants of concern sampling parameter:  Benzo(a)pyrene. 

 Station 12+05 to 12+80 (CL SB I-90/I-94), 0 to 80 feet LT.  The Engineer has determined this 
material meets the criteria of and shall be managed in accordance with Article 669.09(a)(3).  
Contaminants of concern sampling parameters:  Benzo(a)pyrene, and Manganese. 

 Station 12+05 to 12+80 (CL SB I-90/I-94), 80 to 150 feet LT.  The Engineer has determined 
this material meets the criteria of and shall be managed in accordance with Article 
669.09(a)(5).  Contaminants of concern sampling parameters:  Benzo(a)anthracene, 
Benzo(a)pyrene, Benzo(b)fluoranthene, Dibenzo(a,h)anthracene, Indeno(1,2,3-cd)pyrene, 
and Manganese. 

 Station 12+05 to 12+80 (CL SB I-90/I-94), 150 to 210 feet LT.  The Engineer has determined 
this material meets the criteria of and shall be managed in accordance with Article 
669.09(a)(2).  Contaminants of concern sampling parameters:  Manganese. 

 Station 12+80 to 14+50 (CL SB I-90/I-94), 0 to 135 feet LT.  The Engineer has determined 
this material meets the criteria of and shall be managed in accordance with Article 
669.09(a)(5).  Contaminants of concern sampling parameters:  Benzo(a)anthracene, 
Benzo(a)pyrene, Benzo(b)fluoranthene, Dibenzo(a,h)anthracene, and Lead. 

 Station 14+50 to 16+20 (CL SB I-90/I-94), 0 to 150 feet LT.  The Engineer has determined 
this material meets the criteria of and shall be managed in accordance with Article 
669.09(a)(3).  Contaminants of concern sampling parameters:  Benzo(a)pyrene, and 
Manganese. 

 Station 14+50 to 16+20 (CL SB I-90/I-94), 150 to 245 feet LT.  The Engineer has determined 
this material meets the criteria of and shall be managed in accordance with Article 
669.09(a)(5).  Contaminants of concern sampling parameters:  Benzo(a)anthracene, 
Benzo(a)pyrene, Benzo(b)fluoranthene, and Dibenzo(a,h)anthracene. 

 Station 16+20 to 17+50 (CL SB I-90/I-94), 0 to 110 feet LT.  The Engineer has determined 
this material meets the criteria of and shall be managed in accordance with Article 
669.09(a)(2).  Contaminants of concern sampling parameter:  Manganese. 

 Station 17+50 to 19+25 (CL SB I-90/I-94), 95 to 230 feet LT.  The Engineer has determined 
this material meets the criteria of and shall be managed in accordance with Article 
669.09(a)(5).  Contaminants of concern sampling parameters:  Benzo(a)pyrene, and N-
Nitrosodi-n-propylamine. 

 Station 12+05 to 14+50 (CL SB I-90/I-94), 0 to 65 feet RT.  The Engineer has determined this 
material meets the criteria of and shall be managed in accordance with Article 669.09(a)(3).  
Contaminants of concern sampling parameters:  Benzo(a)pyrene, and Manganese. 

 Station 14+50 to 17+50 (CL SB I-90/I-94), 0 to 50 feet RT.  The Engineer has determined this 
material meets the criteria of and shall be managed in accordance with Article 669.09(a)(3).  
Contaminants of concern sampling parameters:  Benzo(a)pyrene, and Manganese. 

 Station 12+05 to 14+60 (CL NB I-90/I-94), 0 to 65 feet LT.  The Engineer has determined this 
material meets the criteria of and shall be managed in accordance with Article 669.09(a)(3).  
Contaminants of concern sampling parameters:  Benzo(a)pyrene, and Manganese. 

 Station 14+60 to 17+50 (CL NB I-90/I-94), 0 to 50 feet LT.  The Engineer has determined this 
material meets the criteria of and shall be managed in accordance with Article 669.09(a)(3).  
Contaminants of concern sampling parameters:  Benzo(a)pyrene, and Manganese. 
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 Station 13+85 to 16+10 (CL NB I-90/I-94), 0 to 170 feet RT.  The Engineer has determined 
this material meets the criteria of and shall be managed in accordance with Article 
669.09(a)(5).  Contaminants of concern sampling parameter:  N-Nitrosodi-n-propylamine . 

 Station 16+10 to 17+35 (CL NB I-90/I-94), 0 to 140 feet RT.  The Engineer has determined 
this material meets the criteria of and shall be managed in accordance with Article 
669.09(a)(4).  Contaminants of concern sampling parameters:  Benzo(a)anthracene, 
Benzo(a)pyrene, Benzo(b)fluoranthene, Dibenzo(a,h)anthracene, and Manganese. 

 Station 17+35 to 18+60 (CL NB I-90/I-94), 0 to 105 feet RT.  The Engineer has determined 
this material meets the criteria of and shall be managed in accordance with Article 
669.09(a)(3).  Contaminants of concern sampling parameter:  Benzo(a)pyrene. 

 Station 5150+75 to 5154+30 (CL EB I-290/Congress Parkway), 0 to 150 feet RT, and 0 to 105 
feet LT.  The Engineer has determined this material meets the criteria of and shall be managed 
in accordance with Article 669.09(a)(1).  Contaminants of concern sampling parameter:  
Manganese. 

 Station 5218+40 to 5220+90 (CL WB I-290/Congress Parkway), 120 to 250 feet RT.  The 
Engineer has determined this material meets the criteria of and shall be managed in 
accordance with Article 669.09(a)(3).  Contaminants of concern sampling parameters:  
Benzo(a)pyrene, Lead, and Manganese. 

 Station 5219+70 to 5222+10 (CL WB I-290/Congress Parkway), 0 to 120 feet RT, and 0 to 40 
feet LT.  The Engineer has determined this material meets the criteria of and shall be managed 
in accordance with Article 669.09(a)(5).  Contaminants of concern sampling parameters:  
Benzo(a)anthracene, Benzo(a)pyrene, Benzo(b)fluoranthene, Dibenzo(a,h)anthracene, 
Indeno(1,2,3-cd)pyrene, Lead, and Manganese. 

 Station 1210+00 to 1211+60 (CL Ramp WS), 0 to 130 feet RT, and 0 to 170 feet LT.  The 
Engineer has determined this material meets the criteria of and shall be managed in 
accordance with Article 669.09(a)(2).  Contaminants of concern sampling parameter:  
Manganese. 

 Station 1211+60 to 1212+45 (CL Ramp WS), 0 to 140 feet RT.  The Engineer has determined 
this material meets the criteria of and shall be managed in accordance with Article 
669.09(a)(3).  Contaminants of concern sampling parameters:  Benzo(a)pyrene, and 
Manganese. 

 Station 1211+60 to 1213+15 (CL Ramp WS), 0 to 170 feet LT.  The Engineer has determined 
this material meets the criteria of and shall be managed in accordance with Article 
669.09(a)(3).  Contaminants of concern sampling parameters:  Benzo(a)pyrene, and 
Manganese. 

 Station 1616+45 to 1618+80 (CL Ramp EN), 0 to 170 feet RT.  The Engineer has determined 
this material meets the criteria of and shall be managed in accordance with Article 
669.09(a)(5).  Contaminants of concern sampling parameters:  Benzo(a)anthracene, 
Benzo(a)pyrene, Benzo(b)fluoranthene, Dibenzo(a,h)anthracene, Indeno(1,2,3-cd)pyrene, 
and Manganese. 
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Site 2615V-259: UIC Student Recreational Facility, 737 S. Halsted Street, Chicago, Cook County 
 Station 207+70 to 208+70 (CL SB I-90/I-94), 120 to 170 feet LT.  The Engineer has 

determined this material meets the criteria of and shall be managed in accordance with Article 
669.09(a)(1).  Contaminants of concern sampling parameter:  Benzo(a)pyrene. 

 Station 208+70 to 03+45 (CL SB I-90/I-94), 105 to 160 feet LT.  The Engineer has determined 
this material meets the criteria of and shall be managed in accordance with Article 
669.09(a)(3).  Contaminants of concern sampling parameter:  Benzo(a)pyrene. 
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