lllinois Department of Transportation

2300 South Dirksen Parkway / Springfield, lllinois / 62764

October 30, 2007

SUBJECT: FAP Route 337
Section 2007-014DM
Lake & DuPage Counties
Contract No. 60C51
Iltem No. 80, November 16, 2007 Letting
Addendum A

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves
revised and/or added material.

1. Revised page i of the Table of Contents to the Special Provisions.
2. Revised page 34 of the Special Provisions.

Prime contractors must utilize the enclosed material when preparing their bid
and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all
Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,
Eric E. Harm

Interim Bureau Chief
Bureau of Design and Environment

Q@zjmﬂw%ﬁﬁs

By: Ted B. Walschleger, P. E.
Engineer of Project Management

cc. Diane O'Keefe, Region 1, District 1; Roger Driskell; Estimates
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“The seed quantities indicated per acre (hectare) for Prairie Grass Seed in Classes 3, 3A, 4, 4A,
6, and 6A in Article 250.07 shall be the amounts of pure, live seed per acre (hectare) for each
species listed.”

SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE)
Effective: April 2, 2005

To account for the preparatory work and operations necessary for the movement of
subcontractor personnel, equipment, supplies, and incidentals to the project site and for all other
work or operations that must be performed or costs incurred when beginning work approved for
subcontracting in accordance with Article 108.01 of the Standard Specifications, the Contractor
shall make a mobilization payment to each subcontractor.

This mobilization payment shall be made at least 14 days prior to the subcontractor starting
work. The amount paid shall be equal to 3 percent of the amount of the subcontract reported on
form BC 260A submitted for the approval of the subcontractor’s work.

This provision shall be incorporated directly or by reference into each subcontract approved by
the Department.

TEMPORARY CONSTRUCTION LICENSE (LAKE COUNTY FOREST PRESERVE)

The Contractor will be required to obtain a temporary construction license from the Lake County
Forest Preserve in accordance with Article 107.04 of the Standard Specifications prior to
accessing the log home site through the Lake County Forest Preserve right of way.
Approximately 800 feet of the hiking and recreation path lies within the Lake County Forest
Preserve property.

The temporary construction license requirements are as follows:

¢$500.00 application fee
eBond in the amount of $10,000.00 with the Lake County Forest Preserve
o Certificate of insurance naming the Forest Preserve District as an additional insured.

The contact person at the Lake County Forest Preserve is Mr. Bill Davis, Land Preservation
Manager, 21900 North Riverwoods Road, Deerfield, lllinois, 60015, (847) 968-3351.

The Contractor will furnish a copy of the authorized construction license to the Engineer.
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