November 2, 2007

SUBJECT: FAI Route 64 (I-64)

Project ACIM-064-2 (119) 057

Section 95-(5,6) RS-1 Washington County Contract No. 76A39

Item No. 3, November 16, 2007 Letting

Addendum B

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

- Revised page 4 of the Schedule of Prices.
- 2. Revised sheets 4, 51 and 55 of the Plans.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Eric E. Harm Interim Bureau Chief Bureau of Design and Environment

By: Ted B. Walschleger, P. E.

Ted Jaluchye A.E.

Engineer of Project Management

cc: Mary C. Lamie, Region 5, District 8; Roger Driskell; R. E. Anderson; Estimates

TBW:DB:jc

ILLINOIS DEPARTMENT OF TRANSPORTATION SCHEDULE OF PRICES CONTRACT NUMBER - 76A39

State Job # - C-98-011-07
PPS NBR - 8-82992-0000
County Name - WASHINGTON - -

Project Number
ACIM-0642/119/057

Route FAI 64

Code - 189 - - District - 8 - -

Section Number - 95-(5,6)RS-1

ltem Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
52000110	PREF JT STRIP SEAL	FOOT	383.000				
** DELETED							
** 58700300	CONCRETE SEALER	SQ FT	20,088.000				
59000200	EPOXY CRACK INJECTION	FOOT	10.000				
59300100	CONTR LOW-STRENG MATL	CU YD	182.000				
60100060	CONC HDWL FOR P DRAIN	EACH	412.000				
60100072	SHOULDER REM & REPL 5	FOOT	171,392.000				
60107600	PIPE UNDERDRAINS 4	FOOT	164,594.000				
60108100	PIPE UNDERDRAIN 4 SP	FOOT	8,240.000				
60260100	INLETS ADJUST	EACH	2.000				
63000000	SPBGR TY A	FOOT	4,112.500				
63100045	TRAF BAR TERM T2	EACH	6.000				
63100070	TRAF BAR TERM T5	EACH	2.000				
63100085	TRAF BAR TERM T6	EACH	8.000				
63100167	TR BAR TRM T1 SPL TAN	EACH	8.000				
		** REVISED : NOVEMBER 2, 2007					