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PARTIAL PLAN

Span 1, bsams™5, 8 & 9 fo be removed
and replaced with HP14x73.

Xisting neoprene expansion joints at Piers 1 & 7
be removed ond replaced with silicone joint sealer.

DESIGN STRESSES
fy = 36,000 psi (M270 Gr. 36)
fy = 60,000 psi (Reinforcement)

f‘c = 3,500 psi
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Contract Number: 78019

GENERAL NOTES

The contractor is advised that the existing PPC Deck Beoms are in a
deteriorated condition with reduced load carrying capacity. It is the
contractor’s responsibility fo account for the condition of the beoms when
develaping construction procedures.

If the contractor’s procedure for existing beam removal or placement of new
beams involves plocement of cranes or other heavy equipment on fthe bridge,

a detailed procedure shall be submitted to the Engineer for approval. The
procedure  shafl include calculations, prepared and sealed by an Ifiinois

Licensed Structural Engineer, verifying that the equipment and procedure used

will not overstress the new or existing beams. To distribute lood to multiple beams
and profect the existing surface, in all cases a double layer mat of heavy timbers
shall be used at all times under crane iracks or wheels and any oufriggers in the
down position. If necessary, shims shall be used under the crone mat to ensure
uniform contact with the underlying beams. If heovy equipment will be placsd on
new PPC deck beams, the following shali be done prior to placement of the timber
mats:  placement and tightening of transverse tie assemblies, grouting and curing
the dowel rods 24 hours minimum and grouting and curing the shear keys.

Plan dimensions and details relative fo existing plans are subject to routine
varigtions.  The Contractor shall field verify existing dimensions and details
affecting new construction and make necessary approved adjustments prior
to construction or ordering of materials. Such variations shall not be cause
for additional compensation for a change in scope of the work, however, the
Contractor will be paid for the quantity actually furnished based upon the unit
price bid for the work.

Reinforcement bars designated (E) shall be epoxy coated.

Reinforcement bars shall conform to the requirements of ASTM A 706 Gr 60
(IL Modified). See Special Provisions.

Any domage done fo the bridge during beam removal shall be repaired by
the Contractor. Cost to be included. in the cost of Removal of Existing
PPC Deck Beams.

All structural steel shall conform toe AASHTO Classification M-270 Gr. 36,
unless otherwise nofed.

Temporary concrefe barrier shall only be anchored info the overiay and not
into the PPC deck beoms.

All structural steel shall be shop painted with the inorganic zinc rich primor per
AASHTO M300, Type L Cost included with Furnishing and Erecting Structural
Steel.
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ITEM UNIT JQUANTITY
Removal of Existing PPC Deck Beams Sq. F1. 579
Concrete Superstructure Cu. Yd. 13.9
HMA_Surface Removal .-%de'\ 5.1
HMA Surface Course, Mix '€, NGO Z;SC TON Y 107
Reinforcement Bars, Epoxy Coated Pound | 2160
Stud Shear Connectors Each 810
*1Asbestos Beoring Pad Removal Each 4
Waierproofing Membrane System Sq. ¥d, 80.4
Furnishing and Erecting Structural Steel Pound | 29260
Polymer Concrete i Cu. F1. 9.9
Silicone Joint Sealer, 2 Foot 89

¥ Where required, cut existing asbestos bearing pads flush
with existing beams to remain.
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