TREE REMOVAL

COMBINATION CONCRETE CURB AND GUTTER REMOVAL & REPLACEMENT

F.A

RYES|  SECTION counTy | JOTAL [SHEET
1545 |00-00115-00-BR| DUPAGE 97 | &
STA. 143177 TO STA. 5+50.00

(FED. ROAD DISY. NO. ilLLINOIS| FED. AID PROJECT

CONTRACT 83961

TREE TREE COMB_CURB
LooATr REMOV REMOV DESCRIPTION OF EXISTING LOCATION i D Rl R
ALIGNMENT | STATION OFFSET G Wi ALIGNMENT | STATION OFFSET | ALIGNMENT | STATION OFFSET A
BAILEY 3+69.2 aLs LT 8 DRIVEWAY (NORTH SIDE OF BAILEY) BAILEY 1+31.3 175 LT BAILEY 1+47.4 200 LT 32
BAILEY 3+75.9 50.0 LT 10 DRIVEWAY (NORTH SIDE OF BAILEY) BAILEY 1782.2 401 LT BAILEY 1497.3 7.7 L7 32
BAILEY 3+75.9 50.0 LT 8 TOTAL 64
BAILEY 3+75.9 50.0 LT
BAILEY 4140.4 23 LT 12
BAILEY 3+78.4 50.9 LT 16
TOTAL 44 16 HOT-MIX ASPHALT
HMA EVEL FIMA
LOCATION DESCRIPTION FROM o M o | SHRER | BIND CSE
ALIGNMENT | STATION | ALIGNMENT | STATION tToN Mo o
RESURFACING WEST OF BRIDGE (CITY FUNDED) BAILEY 0+33.3 BAILEY 1+31.8 49
RESURFACING WEST OF BRIDGE BAILEY 1+31.8 BAILEY 2+15.2 26 39 8
RESURFACING EAST OF BRIDGE BAILEY 3+83.2 BAILEY 5450.2 51 77 140
TOTAL 126 116 148
HOT-MIX ASPHALT SURFACE REMOVAL COMBINATION CONCRETE CURB AND GUTTER REMOVAL
HMA HMA COMB_CURB
LOCATION DESCRIPTION ST i T SURE SEM | oOHRF REM. DESCRIPTION OF EXISTING LOCATION FROM © CUTTER
ALIGNMENT | STATION | ALIGNMENT | STATION & o A ALIGNMENT | STATION OFFSET | ALIGNMENT | STATION OFFSET o
WASHINGTON TO PROJECT LIMIT cL BAILEY 0+33.3 BAILEY 1+31.8 387 WEST OF BRIDGE (NORTH) BAILEY 1+31.3 174 LT BAILEY 2+45.2 181 LT 14
WEST BITUMINOUS TAPER oL BAILEY 1+31.8 BAILEY 1+72.0 148 WEST OF BRIDGE (SOUTH) BAILEY 1+31.8 17.6 RT BAILEY 2+45.2 18.5 RT 114
EAST BITUMINOUS TAPER oL BAILEY 5+18.0 BAILEY 5450.0 116 EAST OF BRIDGE (NORTH) BAILEY 3453.2 182 LT BAILEY 5450.0 7.6 LT 197
TOTAL 387 264 EAST OF BRIDGE (SOUTH) “ BAILEY 3453.2 17.8 RT BAILEY 5450.0 7.1 RT 197
‘ TOTAL 522
SIDEWALK REMOVAL PAVEMENT REMOVAL
OFFSET FROM T0 SW FROM T0 PAVEMENT
LOCATION DESCRIPTION T REMOVAL LOCATION DESCRIPTION
ALIGNMENT | STATION | ALIGNMENT | STATION (S0 FT ALIGNMENT | STATION | ALIGNMENT | STATION (S0 YD)
WEST OF NORTH DWY (T BAILEY 1+36.7 BAILEY 1+46.6 50 WEST BRIDGE APPROACH BAILEY 2+15.2 BAILEY 2+45.2 115
NW CORNER OF BRIDGE LT BAILEY 1+82.8 BAILEY 2+45.2 322 EAST BRIDGE APPROACH BAILEY 3453.2 BAILEY 3+83.2 113
SW CORNER OF BRIDGE RT BAILEY 2+01.4 BAILEY 2+45.2 208 TOTAL 228
SW CORNER OF BRIDGE BIKE PATH RT BAILEY 1492.0 BAILEY 2+20.4 305
SE CORNER OF BRIDGE RT BAILEY 3453.2 BAILEY 4+05.8 262
NE CORNER OF BRIDGE LT BAILEY 3453.2 BAILEY 4+69.1 571
ToTat e PCC SIDEWALK
OFFSET FROM T0 PCC SW PCC SW
LOCATION DESCRIPTION LN 5 INCH | 6 INCH SPL
ALIGNMENT | STATION | ALIGNMENT | STATION (5a FD (SQ F)
; WEST OF NORTH DWY T BAILEY 1436.7 BAILEY 1+46.6 50
DRIVEWAY REMOVAL & REPLACEMENT NW OF BRIDGE T BAILEY 1+82.9 BAILEY 1+98.9 198
FROM T0 PCC DWY SW OF BRIDGE (RAMP) RT BAILEY 1+91.5 BAILEY 2401.4 102
LOCATION DESCRIPTION R SW OF BRIDGE (BIKE PATH) RT BAILEY 1+98.0 BAILEY 2420.8 223
ALIGNMENT | STATION | ALIGNMENT | STATION ShoTDY _
SW OF BRIDGE RT BAILEY 2+01.4 BAILEY 2433.2 273
DWY ON NORTH SIDE OF BAILEY BAILEY 1+38.1 BAILEY 1+30.5 85 SW OF BRIDGE (BEHIND IMP ATTEN) RT BAILEY 24211 BAILEY 2433.2 16
TOTAL 85 NE OF BRIDGE LT BAILEY 3+83.2 BAILEY 4+69.1 408
SE OF BRIDGE RT BAILEY 3+83.2 BAILEY 4+05.8 191
847 614
COMBINATION CONCRETE CURB AND GUTTER
DESCRIPTION OF EXISTING LOCATION v ke TYPE etz | TYPE etz | ChA AT
ALIGNMENT | STATION | OFFSET | ALIGNMENT | STATION | OFFSET SPOcHAL | SEECA- | YR B TSI e BRIDGE REHABILITATION City of (%
NW OF BRIDGE BAILEY 1+31.4 7.4 LT BAILEY 2+15.2 18.0 LT 84.0 15 WEST BREI\/]\J:IT-IEBFR%@ B\L/JIEIZGE RIVER ‘*i.
SW OF BRIDGE BAILEY 1+31.8 17.6 RT BAILEY - 2433.2 18.0 RT 101.5 18 =24 Naperville ,
NE OF BRIDGE BAILEY 3+83.2 18.0 LT BAILEY 4+44.0 175 LT 610 1 SCHEDULES OF QUANTITIES :
NE OF BRIDGE BAILEY 4+44.0 175 LT BAILEY 5450.0 176 LT 106.0 19 s 2;” SHEET 1.
SE OF BRIDGE BAILEY 3+83.2 18.0 RT BAILEY 5450.0 171 RT 167.0 29 - 6
TOTAL 458.5 61.0 92 CONSULTANT oates JULY 13, 2007
TYLININTERNATIONAL scaes  NONE
108 wox C-91-062-04 PROLECT Wox BHN-B003(343)




