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PLOT DATE = 8/7/2007
FILE NAME
PLOT SCALE
USER NAME

HOT~-MIX ASPHALT HOT-MIX ASPHALT HOT-MIX ASPHALT AGGREGATE
LOCATION BASE COURSE SHOULDERS, 8" SHOULDERS SHOULDERS TEMPORARY CONCRETE BARRIER SCHEDULE
STATION TO STATION WIDENING, 10" TYPE A, 8 LOCATION TEMPORARY CONCRETE RELOCATE TEMPORARY
SQ YD Sa YD TONS SQ YD STATION TO STATION STAGE BARRIER CONCRETE BARRIER
626+40 T0O 627+78.4 LT 62 B FOOT FOOT
628+70. 9 TO 630+10 LT 62 . 626+12.5 T0 630+37.5 i a5
626+37.5 TO 630+12.5 11 ) 375
626+60 T0 627+39. 7 RT 77
629+10. 3 TO 630400 RT 87 TOTALS 755 57E
625430 T0 627475 LT 157
628+67 T0O 631420 LT 209
625+30 10 627482, 2 RT 131
628+74. 2 10 631+20 RT 69 TREE REMO\/AL SCHEDULE
626160 T0 627+39.7 RT 16
629+10. 3 TO 630+00 RT 18 DIAMETER STA. 6 TO 5 UNITS >15 UNITS
625+30 TO 626+20.5 LT 29 6" 627+00 RT 1 UNIT
630+29. 3 TO 631+20 RT 29
10" 628+10 RT 1 UNIT
L ter ... 825+9T LT S 1 UNIT
417 627+15 LT 1 UNIT
TOTALS 2 2
TOTALS 288 566 34 58
TRAFFIC BARRIER TERMINAL SPBGR GUARDRAIL TERMINAL GUARDRAIL BARRIER
LOCATION TYPE 1 SPECIAL TYPE 6 TYPE A REMOVAL MARKER MARKER WALL
STATION TO STATION TANGENT ( TEMP.) TANGENT ( RE-ERECT) TANGENT DIRECT APPLIED MARKER
EACH EACH EACH EACH FOOT FOOT EACH EACH EACH
627+39.0 10 627+82. 1 RT i -
627+32. 7 T0 627+75.8 LT 1
628467, 8 10 629+10.9 LT 1
628+74, 1 T0 629+17. 2 RT 1
626+01.5 TO 627+39.0 RT 137.5 -
626+82. 7 T0 627+32, 7 LT 50
629+10.9 70 630+48.4 L1 137.5
629+17. 2 10 629+67. 2 RT 50
625+51.5 10 626401, 5 RT 1 1
626+32. 7 T0 626482, 7 LT 1
630+48.4 TO 630198.4 LT i 1 -
629+67.2 10 630+17. 2 RT i 1
627153.4 T0 6286+03.4 LT 1 - 1
625476.4 T0 627+78.4 RT 202
627+38.4 10 62/+78.4 LT 40 B T ,,
628+70. 9 TO 630+72.9 LT ) 202
6268+70. 9 TO 629+10. 9 RT 40
625+51,5 TO 627+82.2 RI o ) 4 )
626432, 7 10 627+75.8 LT 3
628+67.8 TO 630+98.5 LT 2
628+74.2 T0 630+17. 3 RT — 3
627+75. 8 T0 628+67.8 LT 3
627+82.2 T0 628+74.2 RT 3
TOTALS 1 1 3 4 ) 375 484 4 14 6
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