
 
October 30, 2006 
 
SUBJECT: FAP Route 646 (Il 40) 
  Project ACF-0646 (063) 
  Section (Y) W-1, RS-3 
  Peoria County 
  Contract No. 88548 
  Item No. 69, November 17, 2006 Letting 
  Addendum A 

 
NOTICE TO PROSPECTIVE BIDDERS: 

 
Attached is an addendum to the plans or proposal.  This addendum involves 
revised and/or added material. 
 

1. Revised page 1 and 11 of the Schedule of Prices. 
2. Revised page i and iv of the Table of Contents to the Special 
Provisions. 
3. Revised page 12 of the Special Provisions. 
4. Added pages 146 - 165 to the Special Provisions. 
5. Revised sheet 6 of the Plans. 

 
Prime contractors must utilize the enclosed material when preparing their bid 
and must include any Schedule of Prices changes in their bidding proposal. 
 
Bidders using computer-generated bids are cautioned to reflect any and all 
Schedule of Prices changes, if involved, into their computer programs. 
 
Very truly yours, 
 
Michael L. Hine 
Engineer of Design 
and Environment 
 

 
By: Ted B. Walschleger, P. E. 
       Engineer of Project Management 

 
cc: J. E. Crowe, Region 3, District 4; Roger Driskell; Estimates; Design & 
Environment File 
 
TBW:RS:jc 



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 1
10/30/2006

88548
State Job # - C-94-101-94
PPS NBR - 4-01380-0300 Project Number Route
County Name - PEORIA- - ACF-0646/063/ FAP 646
Code - 143 -  - 
District - 4 -  - 
Section Number - (Y)W-1,RS-3 193

192
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

*    A2002816 T-CATALPA SPEC 2 EACH 21.000

*    A2002916 T-CELTIS OCCID 2 EACH 15.000

*    A2005016 T-GYMNOCLA DIO 2 EACH 52.000

*    A2006516 T-QUERCUS BICOL 2 EACH 8.000

*    B2001164 T-CERCIS CAN CL 5' EACH 10.000

MX032057 STORM SEWER REMOVAL METER 265.000

MX032922 ELCBL C GND 6  1C METER 173.000

MX033695 SAN PVC SDR26 200<1.8 METER 41.000

MX033696 SAN P S26 200 1.8-2.4 METER 48.000

MX033697 SAN P S26 200 2.4-3.0 METER 15.000

MX033698 SAN P S26 200 3.0-3.6 METER 7.000

MX033699 SAN P S26 200 3.6-4.5 METER 58.000

MX033700 SAN PVC SDR26 200>4.5 METER 28.000

MX033701 SAN S DI 200 <1.8 DP METER 8.000

MX033702 SAN S DI 200 1.8-2.4D METER 21.000

MX033703 SAN S DI 200 3.6-4.5D METER 6.000

MX033704 MAN A 1.2D W/FR & LID EACH 6.000

MX033705 DEFLECTION TESTING METER 198.000

MX033706 ADD DEPTH OF MANHOLES METER 4.000

MX033707 SERVICE LATERAL 150MM METER 82.000

* REVISED : OCTOBER 27, 2006



ILLINOIS DEPARTMENT OF TRANSPORTATION
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 NUMBER - 
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88548
State Job # - C-94-101-94
PPS NBR - 4-01380-0300 Project Number Route
County Name - PEORIA- - ACF-0646/063/ FAP 646
Code - 143 -  - 
District - 4 -  - 
Section Number - (Y)W-1,RS-3 193

192
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

X8800035 SH LED 1F 3S BM EACH 1.000

X8800036 SH LED 1F 4S 1DI MAM EACH 2.000

X8800040 SH LED 1F 5S BM EACH 4.000

X8800045 SH LED 1F 5S MAM EACH 1.000

Z0007601 BLDG REMOV NO   1 L SUM 1.000

Z0007602 BLDG REMOV NO   2 L SUM 1.000

Z0007603 BLDG REMOV NO   3 L SUM 1.000

Z0013798 CONSTRUCTION LAYOUT L SUM 1.000

*    Z0049901 R&D NON-FR ASB BLD 1 L SUM 1.000

Z0076600 TRAINEES HOUR 500.000 0.800 400.000

28000300 TEMP DITCH CHECKS EACH 110.000

28000500 INLET & PIPE PROTECT EACH 70.000

40702700 FURNISH PROFILOGRAPH L SUM 1.000

50104400 CONC HDWL REM EACH 6.000

60100060 CONC HDWL FOR P DRAIN EACH 32.000

60241800 INLETS TG-1 EACH 22.000

* REVISED : OCTOBER 27, 2006
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CLASS D PATCHES 
 
This work consists of pavement patching and shall be done in accordance with Section 442 of 
the Standard Specifications, except as specified herein. 
 
Patching Required for Culvert Work Under Illinois Route 40 
 
The following describes the existing pavement structure of Illinois Route 40 at Station 13+768 
and Station 15+761 where Class D Patches are required for culvert work: 
 

 Station 13+768 Station 15+761 
Original Pavement: 5.49 m side (18') concrete 5.49 m wide (18') concrete 
Widened To: Several times to the existing 

±21 m (69') 
6.71 m (22') concrete 

Resurfacing: Varies from 0 to 4 times 
0 to ±230 mm (9") total 

4 times 
Total thickness 230 mm (±9") 

Bituminous Shoulder: 1-1.83 m (6') & 1-1.22 m (4') 2-460 mm (18") 
 
After the removal of the existing culvert and placing the proposed culvert, the trench shall be 
backfilled with Trench Backfill up to the bottom of the proposed 300 mm patch.  Trench Backfill 
will be measured and paid for separately. 
 
Delete the second and third paragraphs of Article 442.10, METHOD OF MEASUREMENT. 
 
Add the following to the first paragraph of Article 442.10: 
 
 “Measurement of the pavement removal and replacement will be based upon the 

total surface width of the “pavement” which includes the bituminous shoulders.” 
 
 
BUILDING REMOVAL NO. 2 
 
This work consists of the complete removal and disposal of the concrete slab/foundations at 
Station 13+869±.  Also included is the removal and disposal of concrete foundations to at least 
300 mm below the proposed ground surface elevation. 
 
This work will be paid for at the contract unit price Lump Sum for the BUILDING REMOVAL 
NO. 2 

Revised 10/30/2006 
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BITUMINOUS MATERIALS COST ADJUSTMENTS (BDE) (RETURN FORM WITH BID) 
Effective:  November 2, 2006     Revised:  January 2, 2007 
 
Description.  For projects with at least 1200 tons (1100 metric tons) of work involving applicable bituminous 
materials, cost adjustments will be made to provide additional compensation to the Contractor, or credit to the 
Department, for fluctuations in the cost of bituminous materials when optioned by the Contractor.  The 
adjustments shall apply to permanent and temporary hot-mix asphalt (HMA) mixtures, bituminous surface 
treatments (cover and seal coats), and pavement preservation type surface treatments.  The adjustments shall 
not apply to bituminous prime coats, tack coats, crack filling/sealing, or joint filling/sealing. 
 
The bidder shall indicate on the attached form whether or not this special provision will be part of the contract 
and submit the completed form with his/her bid.  Failure to submit the form, or failure to fill out the form 
completely, shall make this contract exempt of bituminous materials cost adjustments. 
 
Method of Adjustment.  Bituminous materials cost adjustments will be computed as follows. 
 
CA = (BPIP - BPIL) x (%ACV  / 100) x Q 
 
Where: CA = Cost Adjustment, $. 
 BPIP = Bituminous Price Index, as published by the Department for the month the work is performed, 

$/ton ($/metric ton). 
 BPIL = Bituminous Price Index, as published by the Department for the month prior to the letting, 

$/ton ($/metric ton). 
  %ACV = Percent of virgin Asphalt Cement in the Quantity being adjusted.  For HMA mixtures, the % 

ACV will be determined from the adjusted job mix formula.  For bituminous materials applied, 
a performance graded or cutback asphalt will be considered to be 100% ACV and undiluted 
emulsified asphalt will be considered to be 65% ACV. 

 Q = Authorized construction Quantity, tons (metric tons) (see below). 
 
For HMA mixtures measured in square yards:  Q, tons = A x D x (Gmb x 46.8) / 2000.  For HMA mixtures 
measured in square meters:  Q, metric tons = A x D x (Gmb x 24.99) / 1000.  When computing adjustments for 
full-depth HMA pavement, separate calculations will be made for the binder and surface courses to account for 
their different Gmb and % ACV. 
 
For bituminous materials measured in gallons: Q, tons = V x 8.33 lb/gal x SG / 2000 
For bituminous materials measured in liters: Q, metric tons = V x 1.0 kg/L x SG / 1000 
 

Added 10/30/2006 
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Where: A = Area of the HMA mixture, sq yd (sq m). 
 D = Depth of the HMA mixture, in. (mm). 
 Gmb = Average bulk specific gravity of the mixture, from the approved mix design. 
 V = Volume of the bituminous material, gal (L). 
 SG = Specific Gravity of bituminous material as shown on the bill of lading. 
 
Basis of Payment.  Bituminous materials cost adjustments may be positive or negative but will only be made 
when there is a difference between the BPIL and BPIP in excess of five percent, as calculated by: 
 
Percent Difference = {(BPIL – BPIP) ÷ BPIL} × 100 
 
Bituminous materials cost adjustments will be calculated for each calendar month in which applicable 
bituminous material is placed; and will be paid or deducted when all other contract requirements for the items of 
work are satisfied.  The adjustments shall not apply during contract time subject to liquidated damages for 
completion of the entire contract. 
 

Added 10/30/2006 
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Return With Bid 
 
 

ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

OPTION FOR 
BITUMINOUS MATERIALS COST ADJUSTMENTS 

 
The bidder shall submit this completed form with his/her bid.  Failure to submit the form, or failure to fill out the 
form completely, shall make this contract exempt of bituminous materials cost adjustments.  After award, this 
form, when submitted, shall become part of the contract. 
 
 
Contract No.: _______________________ 
 
 
Company Name:______________________________________________________________ 
 
 
Contractor’s Option: 
 
Is your company opting to include this special provision as part of the contract? 
 
  Yes   No  
 
 
Signature: ____________________________________________  Date: _________________ 
 

Added 10/30/2006 



FAP Route 646 (IL 40) 
Project ACF-0646 (063) 

Section (Y) W-1, RS-3 
Peoria County 

Contract 88548 

 149

PLANTING WOODY PLANTS (BDE) 
Effective:  January 1, 2006 
 
Revise the first and second paragraphs of Article 253.14 of the Standard Specifications to read: 
 

“ 253.14 Period of Establishment.  Prior to being accepted, the plants shall endure a period of 
establishment.  This period shall begin in June and end in September of the same year.  To qualify for 
inspection, plants shall have been in place, in a live healthy condition, on or before June 1 of the year of 
inspection.  To be acceptable, plants shall be in a live healthy condition, representative of their species, at the 
time of inspection in the month of September. 

 
When the planting work is performed by a subcontractor, this delay in inspection and acceptance of plants 

shall not delay acceptance of the entire project and final payment due if the Contractor requires and receives 
from the subcontractor a third party performance bond naming the Department as obligee in the full amount of 
the planting quantities listed in the contract, multiplied by their contract unit prices.  The bond shall be executed 
prior to acceptance and final payment of the non-planting items and shall be in full force and effect until final 
inspection and acceptance of all plants including replacements.  Execution of the third party bond shall be the 
option of the prime Contractor.” 
 
Revise Article 253.16 of the Standard Specifications to read: 
 

“ 253.16 Method of Measurement.  This work will be measured for final payment, in place, after the period 
of establishment.  Trees, shrubs, and vines will be measured as each individual plant.  Seedlings will be 
measured in units of 100 plants.” 
 
Revise Article 253.17 of the Standard Specifications to read: 
 

“ 253.17 Basis of Payment.  This work will be paid for at the contract unit price per each for TREES, 
SHRUBS, and VINES, of the species, root type, and plant size specified; and per unit for SEEDLINGS.  
Payment will be made according to the following schedule. 
 

(a) Initial Payment.  Upon planting, 75 percent of the pay item(s) will be paid. 
 

(b) Final Payment.  Upon inspection and acceptance of the plant material, or upon execution of a third party 
bond, the remaining 25 percent of the pay item(s) will be paid.” 

 
Added 10/30/2006 
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RODENT EXTERMINATION 
 
This work under this special provision consists of the extermination of rodents in and around the 
building prior to demolition.  This work shall be performed by an Illinois licensed exterminator at 
least three (3) weeks in advance of beginning asbestos removal. 
 
The cost of rodent extermination will not be paid for separately, but shall be included in the price 
per lump sum of BUILDING REMOVAL 1.  Clean-up will be to the satisfaction of the Engineer. 
 
 
BUILDING REMOVAL - CASE II (NON-FRIABLE ASBESTOS ABATEMENT) (BDE) 
Effective: September 1, 1990     Revised: January 1, 2007 
 
BUILDING REMOVAL:  This work shall consist of the removal and disposal of one (1) building, 
together with all foundations, retaining walls, and piers, down to a plane 1 ft (300 mm) below the 
ultimate or existing grade in the area and also all incidental and collateral work necessary to 
complete the removal of the building(s) in a manner approved by the Engineer.  Any holes, such 
as basements, shall be filled with a suitable granular material.  The building(s) are identified as 
follows: 
 
Bldg. No. Parcel No. Location Description 

1 422G037 10023 North Knoxville Avenue 
Peoria, IL  61615 

1,792 sq. ft. ranch style residence.  
The exterior of the house is 
aluminum siding and the 
foundation is concrete block.  The 
roof has composition shingles and 
there are aluminum gutters and 
downspouts.  The windows are 
double hung.  There is no 
basement as the house is 
constructed on a crawl space.  The 
interior walls are plaster and there 
is some paneling.  Floor coverings 
consist of vinyl and carpet.  There 
is a patio and an in-ground pool. 

 
Discontinuance of Utilities:  The Contractor shall arrange for the discontinuance of all utility 
services that serve the building(s) according to the respective requirements and regulations of 
the City, County, or utility companies involved.  The Contractor shall disconnect and seal, in an 
approved manner, all service outlets that serve any building(s) he/she is to remove. 
 
Signs:  Immediately upon execution of the contract and prior to the wrecking of any structures, 
the Contractor shall be required to paint or stencil, in contrasting colors of an oil base paint, on 
all four sides of each residence and two opposite sides of other structures, the following sign: 
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PROPERTY ACQUIRED FOR 
HIGHWAY  CONSTRUCTION 
TO BE DEMOLISHED BY THE 

 
VANDALS WILL BE PROSECUTED 

 
The signs shall be positioned in a prominent location on the structure so that they can be easily 
seen and read and at a sufficient height to prevent defacing.  The Contractor shall not paint 
signs nor start demolition of any building(s) prior to the time that the State becomes the owner 
of the respective building(s). 
 
The Contractor has the option of removing the non-friable asbestos prior to demolition or 
demolishing the building(s) with the non-friable asbestos in place.  Refer to the Special 
Provisions titled “Asbestos Abatement (General Conditions)” and “Removal and Disposal of 
Non-Friable Asbestos Building No. 1“ contained herein. 
 
Basis of Payment:  This work will be paid for at the contract lump sum unit price for BUILDING 
REMOVAL, numbers as listed above, which price shall be payment in full for complete removal 
of the buildings and structures, including any necessary backfilling material as specified herein.  
The lump sum unit price(s) for this work shall represent the cost of demolition and disposal 
assuming all non-friable asbestos is removed prior to demolition.  Any salvage value shall be 
reflected in the contract unit price for this item. 
 
EXPLANATION OF BIDDING TERMS:  Two separate contract unit price items have been 
established for the removal of each building.  They are: 
 
 1. BUILDING REMOVAL NO. 1  
 
 2. REMOVAL AND DISPOSAL OF NON-FRIABLE ASBESTOS, BUILDING NO. 1 
 
The Contractor shall have two options available for the removal and disposal of the non-friable 
asbestos. 
 
The pay item for removal and disposal of non-friable asbestos will not be deleted regardless of 
the option chosen by the Contractor. 
 
ASBESTOS ABATEMENT (GENERAL CONDITIONS):  This work consists of the removal and 
disposal of non-friable asbestos from the building(s) to be demolished.  All work shall be done 
according to the requirements of the U.S. Environmental Protection Agency (USEPA), the 
Illinois Environmental Protection Agency (IEPA), the Occupational Safety and Health 
Administration (OSHA), the Special Provision for "Removal and Disposal of Non-Friable 
Asbestos, Building No. 1," and as outlined herein. 
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Sketches indicating the location of Asbestos Containing Material (ACM) are included in the 
proposal on pages       thru      .  Also refer to the Materials Description Table on page 
      for a brief description and location of the various materials.  Also included is a Materials 
Quantities Table on page      .  This table states the ACM is non-friable and gives the 
approximate quantity.  The quantities are given only for information and it shall be the 
Contractor's responsibility to determine the exact quantities prior to submitting his/her bid. 
 
The work involved in the removal and disposal of non-friable asbestos if done prior to 
demolition, shall be performed by a Contractor or Sub-Contractor prequalified with the Illinois 
Capital Development Board. 
 
The Contractor shall provide a shipping manifest, similar to the one shown on page      , to 
the Engineer for the disposal of all ACM wastes. 
 
Permits:  The Contractor shall apply for permit(s) in compliance with applicable regulations of 
the Illinois Environmental Protection Agency.  Any and all other permits required by other 
federal, state, or local agencies for carrying on the work shall be the responsibility of the 
Contractor.  Copies of the permit(s) shall be sent to the district office and the Engineer. 
 
Notifications:  The "Demolition/Renovation Notice" form, which can be obtained from the IEPA 
office, shall be completed and submitted to the address listed below at least ten days prior to 
commencement of any asbestos removal or demolition activity.  Separate notices shall be sent 
for the asbestos removal work and the building demolition if they are done as separate 
operations. 
 

 Asbestos Demolition/Renovation Coordinator 
 Illinois Environmental Protection Agency 
 Division of Air Pollution Control 
 P. O. Box 19276 
 Springfield, Illinois 62794-9276 
 (217) 785-1743 
 

Notices shall be updated if there is a change in the starting date or the amount of asbestos 
changes by more than 20 percent. 
 
Submittals:   
 

A. All submittals and notices shall be made to the Engineer except where otherwise 
specified herein. 

 
B. Submittals that shall be made prior to start of work: 

 
1. Submittals required under Asbestos Abatement Experience. 
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2. Submit documentation indicating that all employees have had medical examinations 
and instruction on the hazards of asbestos exposure, on use and fitting of 
respirators, on protective dress, on use of showers, on entry and exit from work 
areas, and on all aspects of work procedures and protective measures as specified 
in Worker Protection Procedures. 

 
3. Submit manufacturer's certification stating that vacuums, ventilation equipment, and 

other equipment required to contain airborne fibers conform to ANSI 29.2. 
 
4. Submit to the Engineer the brand name, manufacturer, and specification of all 

sealants or surfactants to be used.  Testing under existing conditions will be 
required at the direction of the Engineer. 

 
5. Submit proof that all required permits, site locations, and arrangements for transport 

and disposal of asbestos-containing or asbestos-contaminated materials, supplies, 
and the like have been obtained (i.e., a letter of authorization to utilize designated 
landfill). 

 
6. Submit a list of penalties, including liquidated damages, incurred through non-

compliance with asbestos abatement project specifications. 
 
7. Submit a detailed plan of the procedures proposed for use in complying with the 

requirements of this specification.  Include in the plan the location and layout of 
decontamination units, the sequencing of work, the respiratory protection plan to be 
used during this work, a site safety plan, a disposal plan including the location of an 
approved disposal site, and a detailed description of the methods to be used to 
control pollution.  The plan shall be submitted to the Engineer prior to the start of 
work. 

 
8. Submit proof of written notification and compliance with the “Notifications” 

paragraph.  
 

C. Submittals that shall be made upon completion of abatement work: 
 

1. Submit copies of all waste chain-of-custodies, trip tickets, and disposal receipts for 
all asbestos waste materials removed from the work area; 

 
2. Submit daily copies of work site entry logbooks with information on worker and 

visitor access; 
 
3. Submit logs documenting filter changes on respirators, HEPA vacuums, negative 

pressure ventilation units, and other engineering controls; and 
 
4. Submit results of any bulk material analysis and air sampling data collected during 

the course of the abatement including results of any on-site testing by any federal, 
state, or local agency. 
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Certificate of Insurance: 
 

A. The Contractor shall document general liability insurance for personal injury, 
occupational disease and sickness or death, and property damage. 

 
B. The Contractor shall document current Workmen's Compensation Insurance coverage. 
 
C. The Contractor shall supply insurance certificates as specified by the Department. 
 

Asbestos Abatement Experience: 
 

A. Company Experience.  Prior to starting work, the Contractor shall supply evidence that 
he/she has been prequalified with the Illinois Capital Development Board and that 
he/she has been included on the Illinois Department of Public Health's list of approved 
Contractors. 

 
B. Personnel Experience: 
 

1. For Superintendent, the Contractor shall supply: 
 

a. Evidence of knowledge of applicable regulations in safety and environmental 
protection is required as well as training in asbestos abatement as evidenced 
by the successful completion of a training course in supervision of asbestos 
abatement as specified in 40 CFR 763, Subpart E, Appendix C, EPA Model 
Contractor Accreditation Plan.  A copy of the certificate of successful 
completion shall be provided to the Engineer prior to the start of work. 

 
b. Documentation of experience with abatement work in a supervisory position as 

evidenced through supervising at least two asbestos abatement projects; 
provide names, contact, phone number, and locations of two projects in which 
the individual(s) has worked in a supervisory capacity. 

 
2. For workers involved in the removal of asbestos, the Contractor shall provide 

training as evidenced by the participation and successful completion of an 
accredited training course for asbestos abatement workers as specified in 40 CFR 
763, Subpart E, Appendix C, EPA Model Contractor Accreditation Plan.  A copy of 
the certificate of successful completion shall be provided to all employees who will 
be working on this project. 
 

ABATEMENT AIR MONITORING:  The Contractor shall comply with the following: 
 

A. Personal Monitoring.  All personal monitoring shall be conducted per specifications listed 
in OSHA regulation, Title 29, Code of Federal Regulation 1926.58.  All area sampling 
shall be conducted according to 40 CFR Part 763.90.  All air monitoring equipment shall 
be calibrated and maintained in proper operating condition.  Excursion limits shall be 
monitored daily.  Personal monitoring is the responsibility of the contractor.  Additional 
personal samples may be required by the Engineer at any time during the project. 
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B. Interior Non-Friable Asbestos-Containing Materials.  The contractor shall perform 
personal air monitoring during removal of all non-friable Transite and floor tile removal 
operations.  The Engineer will also have the option to require additional personal 
samples and/or clearance samples during this type of work. 
 

C. Exterior Non-Friable Asbestos-Containing Materials.  The contractor shall perform 
personal air monitoring during removal of all non-friable cementitious panels, piping, 
roofing felts, and built up roofing materials that contain asbestos. 
 
The contractor shall conduct down wind area sampling to monitor airborne fiber levels at 
a frequency of no less than three per day. 
 

D. Air Monitoring Professional 
 

1. All air sampling shall be conducted by a qualified Air Sampling Professional 
supplied by the contractor.  The Air Sampling Professional shall submit 
documentation of successful completion of the National Institute for Occupational 
Safety and Health (NIOSH) course #582 - "Sampling and Evaluating Airborne 
Asbestos Dust". 

 
2. Air sampling shall be conducted according to NIOSH Method 7400.  The results of 

these tests shall be provided to the Engineer within 24 hours of the collection of air 
samples. 

 
REMOVAL AND DISPOSAL OF NON-FRIABLE ASBESTOS, BUILDING NO. 1:  The 
Contractor has the option of removing and disposing of the non-friable asbestos prior to 
demolition of the building(s) or demolishing the building(s) with the non-friable asbestos in 
place. 
 
Option #1 - If the Contractor chooses to remove all non-friable asbestos prior to demolition, the 
work shall be done according to the Special Provision titled "Asbestos Abatement (General 
Conditions)". 
 
Option #2 - If the Contractor chooses to demolish the building(s) with the non-friable asbestos in 
place, the following provisions shall apply: 
 

1. Continuously wet all non-friable ACM and other building debris with water during 
demolition. 

 
2. Dispose of all demolition debris as asbestos containing material by placing it in lined, 

covered transport haulers and placing it in an approved landfill. 
 

This work will be paid for at the contract unit price per lump sum for REMOVAL AND DISPOSAL 
OF NON-FRIABLE ASBESTOS, BUILDING NO. 1, as shown. 
 
The cost for this work shall be determined as follows: 
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Option #1 - Actual cost of removal and disposal of non-friable asbestos. 
 
Option #2 - The difference in cost between removing and disposing of the building if all non-

friable asbestos is left in place and removing and disposing of the building 
assuming all non-friable asbestos is removed prior to demolition. 

 
The cost of removing and disposing of the building(s), assuming all non-friable asbestos is 
removed first, shall be represented by the pay item "BUILDING REMOVAL NO.   ". 
 

Regardless of the option chosen by the Contractor, this pay item will not be deleted, nor will the 
pay item BUILDING REMOVAL NO. 1 be deleted. 
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APPENDIX A 
 

BUILDING DRAWINGS – ASBESTOS LOCATIONS 
 

INDEX OF DRAWINGS 
 

Building No. 1 Figures 1 – 2 
 
 
 
 

Added 10/30/2006 
 



FAP Route 646 (IL 40) 
Project ACF-0646 (063) 

Section D4 Building Demo 2006 
Peoria County 

Contract 88548 

 158

 
 

APPENDIX B 
 

MATERIAL DESCRIPTION TABLE 
 

Material  % And Type   Location, Description, Sample 
Description  Of Asbestos   Number (If Applicable) 
 
Building No. 1:  10023 North Knoxville Avenue, Peoria, Illinois  61615 
 
Material Description Percent of Chrysolite Location, Condition & Sample No. 
 
Transite panel 20% Chrysolite Above restroom ceiling, Fair. 

Sample No. 6-19 
 
Multi-layer vinyl floor: 
• Tile 
• Mastic 
• Vinyl sheet flooring 

 
3% Chrysolite 
3% Chrysolite 
10% Chrysolite 

Kitchen below wood flooring, Fair. 
Sample No. 9-28, 9-29 & 9-30 
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APPENDIX C 
 

MATERIAL QUANTITIES TABLE 
 

The following are approximate quantities of ACM to be removed from the building indicated.  These material 
quantities do not indicate the cleaning required removing asbestos debris and resulting contamination from the 
work areas. 
 
Building No 1:  10023 North Knoxville Avenue, Peoria, Illinois  61615. 
 
 
Material 

 
Floor 

Quantity 
Present 

 
Friable

 
Transite panel Restroom 48 sq. ft. No 

 
Multi-layer vinyl floor: 
Tile, mastic and vinyl sheet flooring 

Kitchen 190 sq. ft. No 
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APPENDIX D 
 

SHIPPING MANIFEST 
 

Generator 
1. Work Site Name and Mailing Address Owner’s Name  Owner’s 

Telephone No. 
2. Operator’s Name and Address  Operator’s. 

Telephone No. 
3. Waste Disposal Site (WDS) Name 
 Mailing Address, and Physical 
 Site Location 

 WDS 
Telephone No. 
 

4. Name and Address of Responsible Agency 
 
5. Description of Materials 
 
6. Containers  No.  Type  

 
7. Total Quantity  M3  (Yd3)  

 
8. Special Handling Instructions and Additional Information 
 
9. OPERATOR’S CERTIFICATION:  I hereby declare that the contents of this 
 consignment are fully and accurately described above by proper shipping 
 name and are classified, packed, marked, and labeled, and are in all respects 
 in proper condition for transport by highway according to applicable international 
 and government regulations. 
Printed/Typed Name & Title  Signature Month Day Year 

Transporter 
10. Transporter 1 (Acknowledgement of Receipt of Materials) 
 Printed/Typed Name & Title 
 
 Address and Telephone No. 
 

 Signature Month Day Year 
 
 

11. Transporter 2 (Acknowledgement of Receipt of Materials) 
 Printed/Typed Name & Title 
 
 Address and Telephone No. 

 Signature Month Day Year 
 
 

Disposal Site 
12. Discrepancy Indication Space 
13. Waste Disposal Site Owner or Operator: Certification of Receipt of Asbestos 
   Materials Covered By This Manifest 
   Except As Noted in Item 12 
Printed/Typed Name & Title  Signature Month Day Year 
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APPENDIX D 
 

INSTRUCTIONS 
 

Waste Generator Section (Items 1-9) 
 
1. Enter the name of the facility at which asbestos waste is generated and the address where the facility is 

located.  In the appropriate spaces, also enter the name of the owner of the facility and the owner’s phone 
number. 

 
2. If a demolition or renovation, enter the name and address of the Company and authorized agent responsible 

for performing the asbestos removal.  In the appropriate spaces, also enter the phone number of the 
operator. 

 
3. Enter the name, address, and physical site location of the waste disposal site (WDS) that will be receiving 

the asbestos materials.  In the appropriate spaces, also enter the phone number of the WDS.  Enter “on-site” 
if the waste will be disposed of on the generator’s property. 

 
4. Provide the name and address of the local, State, or EPA Regional Office responsible for administering the 

asbestos NESHAP program. 
 
5. Indicate the types of asbestos waste materials generated.  If from a demolition or renovation, indicate the 

amount of asbestos that is 
 
 - Friable asbestos material 
 - Nonfriable asbestos material 
 
6. Enter the number of containers used to transport the asbestos materials listed in Item 5.  Also enter one of 

the following container codes used in transporting each type of asbestos material (specify any other type of 
container used if not listed below): 

 
 DM – Metal drums, barrels 
 DP – Plastic drums, barrels 
 BA – 6 mil plastic bags or wrapping 
 
7. Enter the quantities of each type of asbestos material removed in units of cubic meters (cubic yards). 
 
8. Use this space to indicate special transportation, treatment, storage or disposal or Bill of Lading information.  

If an alternate waste disposal site is designated, note it here.  Emergency response telephone numbers or 
similar information may be included here. 

 
9. The authorized agent of the waste generator shall read and then sign and date this certification.  The date is 

the date of receipt by transporter. 
 
NOTE:  The waste generator shall retain a copy of this form. 
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APPENDIX D 
 

INSTRUCTIONS 
 

Transporter Section (Items 10 & 11) 
 
10. & 11. Enter name, address, and telephone number of each transporter used, if applicable.  Print or type the 

full name and title of person accepting responsibility and acknowledging receipt of materials as listed 
on this waste shipment record for transport. 

 
NOTE:  The transporter shall retain a copy of this form. 
 
Disposal Site Section (Items 12 & 13) 
 
12. The authorized representative of the WDS shall note in this space any discrepancy between waste 

described on this mainfest and waste actually received as well as any improperly enclosed or contained 
waste.  Any rejected materials should be listed and destination of those materials provided.  A site that 
converts asbestos-containing waste material to non-asbestos material is considered a WDS. 

 
13. The signature (by hand) of the authorized WDS agent indicates acceptance and agreement with 

statements on this manifest except as noted in Item 12.  The date is the date of signature and receipt of 
shipment. 

 
NOTE:  The WDS shall retain a completed copy of this form.  The WDS shall also send a completed copy to the 

operator listed in Item 2. 
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APPENDIX E 
 
 
Building No. 1:  10023 North Knoxville Avenue, Peoria, Illinois  61615 
 
Bldg. No. Parcel No. Location Description 
 

1 422G037 10023 N. Knoxville Ave. 
Peoria, IL 8 61615 

1,792 sq. ft. ranch style residence.  The 
exterior of the house is aluminum siding 
and the foundation is concrete block. 
 
The roof has composition shingles and 
there are aluminum gutters and 
downspouts.  The windows are double 
hung. 
 
There is no basement as the house is 
constructed on a crawl space.  The 
interior walls are plaster and there is 
some paneling.  Floor coverings consist 
of vinyl and carpet.  There is a patio 
and an in-ground pool. 
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