November 1, 2017

SUBJECT: Main Street

Section 13-00019-00-BR (Village of Walnut)

Bureau County Contract No. 87680

Item 56

November 17, 2017 Letting

Addendum (A)

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

- 1. Revised page 3 of the Schedule of Prices.
- 2. Revised sheets 3, 13, 23 & 24 of the Plans.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bid.

Very truly yours,

Maureen M. Addis, P.E.

Engineer of Design and Environment

By: Ted B. Walschleger, P.E.

Tete alselye P.E.

Engineer of Project Management

MAIN 13-00019-00-BR (WALNUT) BUREAU

ILLINOIS DEPARTMENT OF TRANSPORTATION SCHEDULE OF PRICES CONTRACT NUMBER - 87680

ECMS002 DTGECM03 ECMR003 PAGE RUN DATE - 10/31/17 RUN TIME - 183028

ITEM NUMBER	PAY ITEM DESCRIPTION	N	UNIT OF MEASURE	QUANTITY	UNIT PRICE DOLLARS CE	ENTS	TOTAL PRIC	E CTS
44000200	DRIVE PAVEMENT REM		SQ YD	5.000	(=		
44000500	COMB CURB GUTTER REM		FOOT	280.000 ×	(= 		
48101500	AGGREGATE SHLDS B 6		SQ YD	200.000	ζ	 = 		
50100100	REM EXIST STRUCT		EACH	1.000	ζ	 = 		
50102400	CONC REM		CU YD	2.400	ζ	=		
50200100	STRUCTURE EXCAVATION		CU YD	268.000	ζ	 = 		
50300100	FLOOR DRAINS		EACH	6.000 >	<	 = 		
50300225	CONC STRUCT		CU YD	173.200	<	 = 		
50300255	CONC SUP-STR		CU YD	124.600	<	 = 		
50300260	BR DECK GROOVING		SQ YD	487.000	(= 		
50300280	CONCRETE ENCASEMENT		CU YD	6.500	(=		
50300300	PROTECTIVE COAT		SQ YD	628.000	(= 		
50301350	CONC SUPSTR APP SLAB		CU YD	90.800	- - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -	- -		
50500105	F & E STRUCT STEEL		L SUM	1.000	- - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -	 = 		
50500505	STUD SHEAR CONNECTORS	*	EACH	1,240.000	(= 		