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EXISTING LEGEND
REMOVAL LEGEND
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EX ~ US RTE 20

6.3'+/-

12.7'
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TYPICAL SECTIONS - US ROUTE 20
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HMA DRIVEWAY
SUB-BASE GRANULAR MATERIAL, TYPE B

BITUMINOUS CONCRETE SHOULDER

TURF AREA

CONCRETE SIDEWALK

CONCRETE MEDIAN SURFACE

COMBINATION CURB & GUTTER, TYPE M-2.12

COMBINATION CURB & GUTTER, TYPE B-6.24

COMBINATION CURB & GUTTER, TYPE B-6.12

JOINTED REINFORCED P.C.C. PAVEMENT1
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EB TRAFFICWB TRAFFIC

WB TRAFFIC EB TRAFFIC

REMOVAL AND DISPOSAL OF UNSUITABLE MATERIAL

MEDIAN REMOVAL

EARTH EXCAVATION

PAVED SHOULDER REMOVAL

SIDEWALK REMOVAL

COMBINATION CURB AND GUTTER REMOVAL

DRIVEWAY PAVEMENT REMOVAL

PAVEMENT REMOVAL

h

8

STA 206+97.05 TO STA 207+38.29

STA 483+00 TO STA 532+25

STA 201+92.00 TO STA 203+59.17

FOR BRIDGE, SEE BRIDGE PLANS

STA 487+90.83 TO STA 199+31.26

A D E A

STA 483+00.00 TO STA 487+00.00

STA 483+00.00 TO STA 487+00.00

STA 522+70.00 TO STA 532+25.00

37

STA 522+70.00 TO STA 532+25.00

STA 201+92.00 TO STA 203+59.17

FOR BRIDGE, SEE BRIDGE PLANS

STA 487+90.83 TO STA 199+31.26

STA 206+97.00 TO STA 532+25

STA 522+69.34 TO STA 525+07.58

7

2

STA 207+38.29 TO STA 524+49.27

D E A

O

G

STA 522+69.34 TO STA 525+07.58

STA 206+97.05 TO STA 211+93.43

4%

4% 4%

4%
2%

2%

2% 2%

V

PCC SHOULDERS 10 1/4"

CONCRETE BARRIER, DOUBLE FACE, 32 INCH HEIGHT

AGGREGATE SHOULDERS, TYPE B 6"

CONCRETE MEDIAN, TYPE SB-6.24

PIPE UNDERDRAIN 6"
 
GUTTER, TYPE B-6.24
COMBINATION CONCRETE CURB AND 

CONCRETE MEDIAN, TYPE SB-6.12

AGGREGATE SUBGRADE IMPROVEMENT 12"

STABILIZED SUBBASE - HOT-MIX ASPHALT, 4"

PCC PAVEMENT 9 1/2" (JOINTED)

PCC PAVEMENT 10" (JOINTED)

PCC PAVEMENT 10 1/4" (JOINTED)

8.0' 0-11.34' 24'-36'

VARIES 70'-345' VARIES 60'-135'

VARIES 70'-345' VARIES 60'-135'
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f

STA 211+93.43 TO STA 524+49.27

RAMP E TYPICAL SECTIONS

SEE PROPOSED

1.0'

1.0'

1.0'

HOT-MIX ASPHALT BASE COURSE, 6"

AGGREGATE BASE COURSE, TYPE B 6"

HOT-MIX ASPHALT SURFACE COURSE, MIX "D", N50

RETAINING WALL

CONCRETE GUTTER, TYPE A

SEEDING, CLASS 2A/TOPSOIL FURNISH AND PLACE, 6"

PORTLAND CEMENT CONCRETE SIDEWALK 5 INCH

SODDING, SALT TOLERANT/TOPSOIL FURNISH AND PLACE, 6"

PCC SHOULDERS 9 1/2"

CONCRETE BARRIER BASE

JOINTED REINFORCED PCC, 11"

EXISTING:

JOINTED REINFORCED PCC, 11"

EXISTING:

11"8"

8"
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NTS 2 7

EXISTING TYPICAL SECTIONS - IL ROUTE 59
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PROPOSED

EXISTING
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EX ~ IL 59

EXISTING

PROPOSED LEGEND

1:
3

8'

PROPOSED

4.0%
2.0%

EX ~ IL 59
PROP \ RAMP E

8'8'

24'2'-11.5'16'-4'24'

EX ~ IL 59

0'4'+/-7.9'+/-

2.0% - 2.5%

2'8'7'1' TO 12'24'16'24'

EX ~ IL 59
8'8'

2.0% 2.0%
2.0%

1:6 % VAR

2'8'5'-8.2'

CURB AND GUTTER

EXISTING

NB EXISTING PAVEMENT

NB EXISTING PAVEMENT

CURB AND GUTTER

EXISTING

CURB AND GUTTER

EXISTING

CURB AND GUTTER

EXISTING

NB EXISTING PAVEMENT

NB EXISTING PAVEMENT
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g

HMA DRIVEWAY
SUB-BASE GRANULAR MATERIAL, TYPE B

BITUMINOUS CONCRETE SHOULDER

TURF AREA

CONCRETE SIDEWALK

CONCRETE MEDIAN SURFACE

COMBINATION CURB & GUTTER, TYPE M-2.12

COMBINATION CURB & GUTTER, TYPE B-6.24

COMBINATION CURB & GUTTER, TYPE B-6.12

JOINTED REINFORCED P.C.C. PAVEMENT1

2

3

4

5

6

7

8

9
REMOVAL AND DISPOSAL OF UNSUITABLE MATERIAL

MEDIAN REMOVAL

EARTH EXCAVATION

PAVED SHOULDER REMOVAL

SIDEWALK REMOVAL

COMBINATION CURB AND GUTTER REMOVAL

DRIVEWAY PAVEMENT REMOVAL

PAVEMENT REMOVAL

h

O T U O3"

T V2" T U3" 0

S

(EXCLUDING DRIVEWAYS)

STA 82+44.06 TO STA 85+85.00

(EXCLUDING DRIVEWAYS)

STA 85+85.00 TO STA 90+69.50

STA 79+79.08 TO STA STA 82+44.06

(EXCLUDING DRIVEWAYS)

STA 86+31.00 TO STA 89+54.89

STA 82+44.06 TO STA 85+58.84

STA 79+79.18 TO STA 80+14.38
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PCC SHOULDERS 10 1/4"

CONCRETE BARRIER, DOUBLE FACE, 32 INCH HEIGHT

AGGREGATE SHOULDERS, TYPE B 6"

CONCRETE MEDIAN, TYPE SB-6.24

PIPE UNDERDRAIN 6"
 
GUTTER, TYPE B-6.24
COMBINATION CONCRETE CURB AND 

CONCRETE MEDIAN, TYPE SB-6.12

AGGREGATE SUBGRADE IMPROVEMENT 12"

STABILIZED SUBBASE - HOT-MIX ASPHALT, 4"

PCC PAVEMENT 9 1/2" (JOINTED)

PCC PAVEMENT 10" (JOINTED)

PCC PAVEMENT 10 1/4" (JOINTED)

STA 89+33.12 TO STA 94+89.50
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E
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T U3"
O

EXIT RAMP

STA 89+33.12 TO STA 93+62.27

NB EXISTING PAVEMENT

3

3

1

1

SB EXISTING PAVEMENT

NB EXISTING PAVEMENTSB EXISTING PAVEMENT

1

1

F

EB

TO STA 95+25.50

STA 89+33.12

STA 96+93.43 TO STA 100+00.00

STA 93+62.27 TO STA 96+19.15

& VARIES

5

gfTO STA 100+00.00

STA 96+69.58

& VARIES

STA 82+33.12 TO STA 100+00

CURB AND GUTTER

EXISTING
O T U O3"

SEE STRUCTURAL SHEETS STA 98+60 TO STA 100+00

STA 95+10.36 TO STA 98+60.00

1

1

STA 300+00 TO STA 304+00.00

STA 82+44.06 TO STA 94+89.50

STA 304+89.75

LIMIT

STA 304+44.00

 LIMIT

PATH

MULTI-USE

PATH

MULTI-USE

PATH

MULTI-USE

PATH

MULTI-USE

4.0% & VAR

1'

F

TO COVER 4' TO 18' WIDE

INCLUDE PAY ITEM

APRON

DRIVEWAY

16'

TO 

& VAR

2'8' 10' & VAR

(AT DRIVEWAY APPRONS)

STA 89+54.89 TO STA 90+61.88

STA 87+50.96 TO STA 88+00.00

STA 85+58.84 TO STA 86+31.00

STA 80+14.38 TO STA STA 82+44.06

H

HOT-MIX ASPHALT BASE COURSE, 6"

AGGREGATE BASE COURSE, TYPE B 6"

HOT-MIX ASPHALT SURFACE COURSE, MIX "D", N50

RETAINING WALL

CONCRETE GUTTER, TYPE A

SEEDING, CLASS 2A/TOPSOIL FURNISH AND PLACE, 6"

PORTLAND CEMENT CONCRETE SIDEWALK 5 INCH

SODDING, SALT TOLERANT/TOPSOIL FURNISH AND PLACE, 6"

PCC SHOULDERS 9 1/2"

CONCRETE BARRIER BASE

JOINTED REINFORCED PCC, 11"

EXISTING SB AND NB IL RTE 59:

JOINTED REINFORCED PCC, 11"

EXISTING:

JOINTED REINFORCED PCC, 11"

EXISTING:

11"
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EXISTING AND PROPOSED TYPICAL SECTIONS - DRIVEWAYS & RAMP E
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2% TO 15%

EX SLOPE VARIES 
1% TO 15%

VARIES

2%, 4.0% & 11.4%PROP SLOPE

37.4' +/-

37' +/-

VARIES

8'5' TO 10'

EXISTING LEGEND REMOVAL LEGEND

PROPOSED LEGEND

10

b

PROPOSED DRIVEWAY (TYPICAL)

EXISTING DRIVEWAY (TYPICAL)

T V T V
T V2"

2" 2"

1 DEPRESSED GUTTER

EXISTING

NB EXISTING PAVEMENT

NB EXISTING PAVEMENT

1
DEPRESSED GUTTER

EXISTING

a
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c
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g

HMA DRIVEWAY
SUB-BASE GRANULAR MATERIAL, TYPE B

BITUMINOUS CONCRETE SHOULDER

TURF AREA

CONCRETE SIDEWALK

CONCRETE MEDIAN SURFACE

COMBINATION CURB & GUTTER, TYPE M-2.12

COMBINATION CURB & GUTTER, TYPE B-6.24

COMBINATION CURB & GUTTER, TYPE B-6.12

JOINTED REINFORCED P.C.C. PAVEMENT1

2
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4

5
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7

8

9
REMOVAL AND DISPOSAL OF UNSUITABLE MATERIAL

MEDIAN REMOVAL

EARTH EXCAVATION

PAVED SHOULDER REMOVAL

SIDEWALK REMOVAL

COMBINATION CURB AND GUTTER REMOVAL

DRIVEWAY PAVEMENT REMOVAL

PAVEMENT REMOVAL
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PCC SHOULDERS 10 1/4"

CONCRETE BARRIER, DOUBLE FACE, 32 INCH HEIGHT

AGGREGATE SHOULDERS, TYPE B 6"

CONCRETE MEDIAN, TYPE SB-6.24

PIPE UNDERDRAIN 6"
 
GUTTER, TYPE B-6.24
COMBINATION CONCRETE CURB AND 

CONCRETE MEDIAN, TYPE SB-6.12

AGGREGATE SUBGRADE IMPROVEMENT 12"

STABILIZED SUBBASE - HOT-MIX ASPHALT, 4"

PCC PAVEMENT 9 1/2" (JOINTED)

PCC PAVEMENT 10" (JOINTED)

PCC PAVEMENT 10 1/4" (JOINTED)

PROP \ RAMP E

2'6'0'-4'16'4'2'

4.0%

4.0%

3.6% TO 1.5%

PROPOSED

STA 304+00.00 TO STA 316+71.36
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A D E L

1.5'
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STA 314+49.69 TO STA 317+72.2

3.6% TO -2%
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STA 215+30.00 TO STA 524+25.15 (US 2O STA)

STA 316+71.36 TO STA 326+27.81

L D E

9'

STA 211+93.43 TO STA 215+30.00 (US 20 STA)

STA 314+33.63 TO STA 317+72.27

GORE

1'
1'

1'

H

STA 315+00

LIMIT

HOT-MIX ASPHALT BASE COURSE, 6"

AGGREGATE BASE COURSE, TYPE B 6"

HOT-MIX ASPHALT SURFACE COURSE, MIX "D", N50

RETAINING WALL

CONCRETE GUTTER, TYPE A

SEEDING, CLASS 2A/TOPSOIL FURNISH AND PLACE, 6"

PORTLAND CEMENT CONCRETE SIDEWALK 5 INCH

SODDING, SALT TOLERANT/TOPSOIL FURNISH AND PLACE, 6"

PCC SHOULDERS 9 1/2"

CONCRETE BARRIER BASE

JOINTED REINFORCED PCC, 11"

EXISTING:
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PROPOSED TYPICAL SECTIONS - US ROUTE 20
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STA 100+00.00 TO STA 119+29.00

2

c
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c
STA 118+63.45

STA 114+21.68 TO f
TO STA 119+34.21

STA 113+45.92

SOUTHBOUND NORTHBOUND

G B E

F

T U3"

G O OB EB E

PROPOSED

STA 100+00.00 TO STA 106+40.37

PATH

MULTI-USE

EXISTING LEGEND REMOVAL LEGEND

a

b

c

d

e

f

g

HMA DRIVEWAY
SUB-BASE GRANULAR MATERIAL, TYPE B

BITUMINOUS CONCRETE SHOULDER

TURF AREA

CONCRETE SIDEWALK

CONCRETE MEDIAN SURFACE

COMBINATION CURB & GUTTER, TYPE M-2.12

COMBINATION CURB & GUTTER, TYPE B-6.24

COMBINATION CURB & GUTTER, TYPE B-6.12

JOINTED REINFORCED P.C.C. PAVEMENT1

2

3

4

5

6

7

8

9
REMOVAL AND DISPOSAL OF UNSUITABLE MATERIAL

MEDIAN REMOVAL

EARTH EXCAVATION

PAVED SHOULDER REMOVAL

SIDEWALK REMOVAL

COMBINATION CURB AND GUTTER REMOVAL

DRIVEWAY PAVEMENT REMOVAL

PAVEMENT REMOVAL

h

PROPOSED LEGEND

A

B

C

D

E

F

G

H

I

J

K

L PCC SHOULDERS 10 1/4"

CONCRETE BARRIER, DOUBLE FACE, 32 INCH HEIGHT

AGGREGATE SHOULDERS, TYPE B 6"

CONCRETE MEDIAN, TYPE SB-6.24

PIPE UNDERDRAIN 6"
 
GUTTER, TYPE B-6.24
COMBINATION CONCRETE CURB AND 

CONCRETE MEDIAN, TYPE SB-6.12

AGGREGATE SUBGRADE IMPROVEMENT 12"

STABILIZED SUBBASE - HOT-MIX ASPHALT, 4"

PCC PAVEMENT 9 1/2" (JOINTED)

PCC PAVEMENT 10" (JOINTED)

PCC PAVEMENT 10 1/4" (JOINTED)
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2.0%
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STA 105+38.42 TO STA 106+40.67

HH

HOT-MIX ASPHALT BASE COURSE, 6"

AGGREGATE BASE COURSE, TYPE B 6"

HOT-MIX ASPHALT SURFACE COURSE, MIX "D", N50

RETAINING WALL

CONCRETE GUTTER, TYPE A

SEEDING, CLASS 2A/TOPSOIL FURNISH AND PLACE, 6"

PORTLAND CEMENT CONCRETE SIDEWALK 5 INCH

SODDING, SALT TOLERANT/TOPSOIL FURNISH AND PLACE, 6"

PCC SHOULDERS 9 1/2"

CONCRETE BARRIER BASE

11" 11"

JOINTED REINFORCED PCC, 11"

EXISTING SB AND NB IL RTE 59:
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PROPOSED TYPICAL SECTIONS - IL ROUTE 59
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PROPOSED

STA 106+40.67 TO STA 112+43.60
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3'0'-9'18'-6'

2'8'7'12'12'12'3'15'
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L PCC SHOULDERS 10 1/4"

CONCRETE BARRIER, DOUBLE FACE, 32 INCH HEIGHT

AGGREGATE SHOULDERS, TYPE B 6"

CONCRETE MEDIAN, TYPE SB-6.24

PIPE UNDERDRAIN 6"
 
GUTTER, TYPE B-6.24
COMBINATION CONCRETE CURB AND 

CONCRETE MEDIAN, TYPE SB-6.12

AGGREGATE SUBGRADE IMPROVEMENT 12"

STABILIZED SUBBASE - HOT-MIX ASPHALT, 4"

PCC PAVEMENT 9 1/2" (JOINTED)

PCC PAVEMENT 10" (JOINTED)

PCC PAVEMENT 10 1/4" (JOINTED)

M

N

O

P

Q

R

S

T

U

V

PATH

MULTI-USE

SIDEWALK

NOISEWALL

2'8'7'12'12'15'3'12'12'12'0'-12'7'-19'5'2'83.8' TO 4.5'

14.2'-5'5'2'6.5' TO

11.76'

TO STA 118+63.16

STA 114+21.68

FOR NOISE WALL AND RETAINING WALL LIMITS

SEE STRUCTURAL SHEETS

FOR SLOPE DETAILS

SEE CIVIL DETAILS SHEETS

18'

18' SEE STD

F

1'
1'

1'
1'

1'

1'

TO COVER UP TO 18' WIDE

INCLUDE PAY ITEM

CL

EX ~ IL 59

F

B E B E

12' TO 0'

VARIES VARIES VARIES

18' TO 6' 0' TO 24'

15'15'

TAPER
TURN
LEFT

TAPER
TURN
LEFT

STA 107+40.58 TO STA 110+40.58

STA 113+41.76 TO STA 118+40.27

VAR. VAR. VAR. VAR.

BE

2.0%

7'

2.0%

STA 118+40.27 TO STA 119+29

STA 113+41.76 TO STA 118+40.27

STA 114+57.26 TO STA 119+29

H

H

H

H

H

H

H

AND PLACE, 24"

TOPSOIL FURNISH 

2'

2'

2' 2'

W

W

W VINES/TOPSOIL FURNISH AND PLACE, 12"

HOT-MIX ASPHALT BASE COURSE, 6"

AGGREGATE BASE COURSE, TYPE B 6"

HOT-MIX ASPHALT SURFACE COURSE, MIX "D", N50

RETAINING WALL

CONCRETE GUTTER, TYPE A

SEEDING, CLASS 2A/TOPSOIL FURNISH AND PLACE, 6"

PORTLAND CEMENT CONCRETE SIDEWALK 5 INCH

SODDING, SALT TOLERANT/TOPSOIL FURNISH AND PLACE, 6"

PCC SHOULDERS 9 1/2"

CONCRETE BARRIER BASE
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NTS 6 7

PROPOSED TYPICAL SECTIONS - IL ROUTE 59 AND RAMPS A & B
32

JMK

MJK

DDM

NA NA

EX \ RAMP B EX \ RAMP A

7 8 1f

e a

7
8

e

8

e

f f

f8

e

7

EX \ RAMP B EX \ RAMP A

1:4

EX \ RAMP B EX \ RAMP A

1:4

EX \ RAMP B EX \ RAMP A

E
X
 

R
O

W

3 1
7 f

8f

ec a

5

g

8

e

f 7
3

c

2

c

2

c

8'16'6'8'6'16'0'-12'8'

STA 0+31.80 TO STA 1+32.29
STA 62+62.63 TO STA 63+53.90

EXISTING - RAMP A
EXISTING - RAMP B

EXISTING - RAMP A

PROPOSED - RAMP B

58.25'-5'0'-16'6'8'6'0'-16'12'-75.4'

STA 62+18.13 TO STA 63+33.29

STA 1+32.29 TO STA 5+56.46

STA 3+13.81

LIMIT

PROPOSED - RAMP A
STA 0+63.8 TO STA 1+24.82

C D E G

1.5'

1.5'

DC D E

I

ECDEGO

O

EX %

EX %

2'4'-30'23' I

STA 63+46.70

STA 63+03.21 TO STA 2+43.54

STA 1+49.59 TO

4.0%

4.0%

EX %
EX % EX %4.0%

N

J

C D E

C D E N J

O

C D E N

J

Q

O

EXISTING PAVEMENT
EXISTING PAVEMENT

EXISTING PAVEMENTEXISTING PAVEMENT

PROPOSED - RAMP B
STA 59+01.15 TO STA 62+18.13

STA 62+18.13

TO

STA 59+33.21

STA 62+18.13

TO

STA 59+33.21

STA 62+18.13

TO

STA 59+01.15

1.5'

4.0%

EN

J
STA 3+13.81

TO

STA 2+79.43

PROPOSED - RAMP A
STA 1+24.82 TO STA 5+56.46

STA 5+56.46

TO

STA 1+24.82

STA 5+56.46

TO

STA 3+13.81

C

EXISTING - RAMP B
STA 59+01.15 TO STA 62+62.63

NOISEWALL

EXISTING LEGEND REMOVAL LEGEND

a

b

c

d

e

f

g

HMA DRIVEWAY
SUB-BASE GRANULAR MATERIAL, TYPE B

BITUMINOUS CONCRETE SHOULDER

TURF AREA

CONCRETE SIDEWALK

CONCRETE MEDIAN SURFACE

COMBINATION CURB & GUTTER, TYPE M-2.12

COMBINATION CURB & GUTTER, TYPE B-6.24

COMBINATION CURB & GUTTER, TYPE B-6.12

JOINTED REINFORCED P.C.C. PAVEMENT1

2

3

4

5

6

7

8

9
REMOVAL AND DISPOSAL OF UNSUITABLE MATERIAL

MEDIAN REMOVAL

EARTH EXCAVATION

PAVED SHOULDER REMOVAL

SIDEWALK REMOVAL

COMBINATION CURB AND GUTTER REMOVAL

DRIVEWAY PAVEMENT REMOVAL

PAVEMENT REMOVAL

h

PROPOSED LEGEND

A

B

C

D

E

F

G

H

I

J

K

L PCC SHOULDERS 10 1/4"

CONCRETE BARRIER, DOUBLE FACE, 32 INCH HEIGHT

AGGREGATE SHOULDERS, TYPE B 6"

CONCRETE MEDIAN, TYPE SB-6.24

PIPE UNDERDRAIN 6"
 
GUTTER, TYPE B-6.24
COMBINATION CONCRETE CURB AND 

CONCRETE MEDIAN, TYPE SB-6.12

AGGREGATE SUBGRADE IMPROVEMENT 12"

STABILIZED SUBBASE - HOT-MIX ASPHALT, 4"

PCC PAVEMENT 9 1/2" (JOINTED)

PCC PAVEMENT 10" (JOINTED)

PCC PAVEMENT 10 1/4" (JOINTED)
M

N

O

P

Q

R

S

T

U

V

EXISTING PAVEMENT EXISTING PAVEMENT

EXISTING PAVEMENT
EXISTING PAVEMENT

STA 59+01.15

LIMIT

STA 59+33.01

LIMIT
STA 5+56.46

LIMIT

Q

2' 6'

1'

1'

1'

1'

1'

80.0'-12.70'0'-16'14'-19.18'6'0'-16'14'-111'

TO COVER UP TO 30' WIDE

INCLUDE PAY ITEM

TO COVER UP TO 30' WIDE

INCLUDE PAY ITEM

W

W

W

W

W

(TO BE PERFORMED AS DETERMINED BY THE ENGINEER)

VARIESVARIES2'6'-8'12.7'-2'16'6'18.8'-72.2'2'4'1'-6'16'1'-14'6'2'VAR

Q

VINES/TOPSOIL FURNISH AND PLACE, 12"

JOINT OR CRACK ROUTING (PC CONCRETE PAVEMENT AND SHOULDER)

HOT-MIX ASPHALT BASE COURSE, 6"

AGGREGATE BASE COURSE, TYPE B 6"

HOT-MIX ASPHALT SURFACE COURSE, MIX "D", N50

RETAINING WALL

CONCRETE GUTTER, TYPE A

SEEDING, CLASS 2A/TOPSOIL FURNISH AND PLACE, 6"

PORTLAND CEMENT CONCRETE SIDEWALK 5 INCH

SODDING, SALT TOLERANT/TOPSOIL FURNISH AND PLACE, 6"

PCC SHOULDERS 9 1/2"

CONCRETE BARRIER BASE

X

X X

2'

2'

8" 8"

8" 8"

8"

8"

10"

JOINTED REINFORCED PCC, 10"

EXISTING:

10"

1

a

10"
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NTS 7 7

JMK

MJK

PROPOSED TYPICAL SECTIONS - RAMPS C & D
33

DDM

NA NA

3% @ 50 GYR4" STABILIZED SUB-BASE HOT-MIX ASPHALT (HMA BINDER IL-19.0)

QC/QA

QC/QA

QMP DESIGNATION: QUALITY CONTROL FOR PERFORMANCE (QCP); QUALITY CONTROL/QUALITY ASSURANCE (QC/QA)

PROGRAM (QMP)

QUALITY MANAGEMENT
HOT-MIX ASPHALT MIXTURE REQUIREMENTS

AIR VOIDS @ NdesMIXTURE TYPE

MIXTURES TABLE

EX \ RAMP C

E
X
 

R
O

W

EX \ RAMP D

1

a

EX \ RAMP C

E
X
 

R
O

W

EX \ RAMP D

EXISTING - RAMP C

7
8 1f

e a

3

c

f7 8f

e

7
8

ef

4.0% 4.0%

N C D E C D E N

4.0%

EXISTING PAVEMENT EXISTING PAVEMENT

EXISTING PAVEMENTEXISTING PAVEMENT

26'0'-16'6'5'8'16'0'-12'

TO STA 116+15.40

STA 114+16.38

0'-12'8'

STA 115+22.72

TO

STA 112+73.73

STA 108+52.72 TO STA 116+15.88

TO STA 115+93.54

STA 108+52.72

EXISTING - RAMP D
STA 150+32.00 TO STA 153+55.91

12.77' I

G

G N D E

1.5'

TO STA 116+15.68

STA 108+83.31

STA 115+80.54

STA 108+52.72

TO STA 116+15.68

STA 112+73.73

STA 115+77.22

STA 112+73.73

TO STA 153+55.91

STA 150+32.00 TO STA 153+55.91

STA 150+32.00

PROPOSED - RAMP D
STA 150+32.00 TO STA 153+55.91

J

Q

EXISTING LEGEND REMOVAL LEGEND

a

b

c

d

e

f

g

HMA DRIVEWAY
SUB-BASE GRANULAR MATERIAL, TYPE B

BITUMINOUS CONCRETE SHOULDER

TURF AREA

CONCRETE SIDEWALK

CONCRETE MEDIAN SURFACE

COMBINATION CURB & GUTTER, TYPE M-2.12

COMBINATION CURB & GUTTER, TYPE B-6.24

COMBINATION CURB & GUTTER, TYPE B-6.12

JOINTED REINFORCED P.C.C. PAVEMENT1

2

3

4

5

6

7

8

9
REMOVAL AND DISPOSAL OF UNSUITABLE MATERIAL

MEDIAN REMOVAL

EARTH EXCAVATION

PAVED SHOULDER REMOVAL

SIDEWALK REMOVAL

COMBINATION CURB AND GUTTER REMOVAL

DRIVEWAY PAVEMENT REMOVAL

PAVEMENT REMOVAL

h

PROPOSED LEGEND

A

B

C

D

E

F

G

H

I

J

K

L PCC SHOULDERS 10 1/4"

CONCRETE BARRIER, DOUBLE FACE, 32 INCH HEIGHT

AGGREGATE SHOULDERS, TYPE B 6"

CONCRETE MEDIAN, TYPE SB-6.24

PIPE UNDERDRAIN 6"
 
GUTTER, TYPE B-6.24
COMBINATION CONCRETE CURB AND 

CONCRETE MEDIAN, TYPE SB-6.12

AGGREGATE SUBGRADE IMPROVEMENT 12"

STABILIZED SUBBASE - HOT-MIX ASPHALT, 4"

PCC PAVEMENT 9 1/2" (JOINTED)

PCC PAVEMENT 10" (JOINTED)

PCC PAVEMENT 10 1/4" (JOINTED)

M

N

O

P

Q

R

S

T

U

V

1'

1'
1'

W

W

W

(TO BE PERFORMED AS DETERMINED BY THE ENGINEER)

9" HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N70

2" HOT-MIX ASPHALT SURFACE COURSE, MIX "D", N70 (IL 9.5mm)

IL RTE 59 "TEMPORARY PAVEMENT":

8" HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N70

2" HOT-MIX ASPHALT SURFACE COURSE, MIX "D", N70 (IL 9.5mm)

RAMP "TEMPORARY PAVEMENT":

QC/QA

QC/QA

4% @ 50 GYR

4% @ 50 GYR

4% @ 50 GYR

26'4'18'4'26.69'-2'58.5'-16'VAR 10'-2'6'2'VARIES

4% @ 70 GYR

4% @ 70 GYR

4% @ 70 GYR

4% @ 70 GYR

QC/QA

QC/QA

QC/QA

QC/QA

QC/QA

HOT-MIX ASPHALT BASE COURSE, 6" (HMA BINDER IL-19.0)

2" HOT-MIX ASPHALT SURFACE COURSE, MIX "D", N50 (IL 9.5mm)

HMA DRIVEWAY P.E.

3" HOT-MIX ASPHALT SURFACE COURSE, MIX "D", N50 (IL 9.5mm)

MULTI USE PATH

DOES NOT REQUIRE DOWEL BARS. ALL TEMPORARY PAVEMENT SHALL BE PROVIDED FOR OVER 4" SUBBASE GRANULAR MATERIAL.

TEMPORARY PAVEMENTSHALL BE 9" ON US 20/IL59 AND 8" ON RAMPS. THE STANDARD SPECIFICATIONS; THICKNESS

PCC TEMPORARY PAVEMENT SHALL CONSIST OF CLASS PV CONCRETE MEETING THE REQUIREMENTS OF ARTICLE 1020 OF4.

SPECIFICATION THAT APPLIES TO THE HMA MIXTURE.

QUALITY MANAGEMENT PROGRAM (QMP) IDENTIFIES THE PARTICULAR QUALITY CONTROL3.

FOR USE OF RECYCLED MATERIALS SEE DISTRICT ONE SPECIAL PROVISIONS.

MODIFIED BY DISTRICT ONE SPECIAL PROVISIONS.

FOR NON-POLYMERIZED HMA THE "AC TYPE" SHALL BE "PG 64-22" UNLESS2. 

 

112 LBS/SQ YD/INCH THICKNESS.  

THE UNIT WEIGHT USED TO CALCULATE ALL HOT-MIX SURFACE MIXTURES IS  1. 

JOINT OR CRACK ROUTING (PC CONCRETE PAVEMENT AND SHOULDER)

HOT-MIX ASPHALT BASE COURSE, 6"

AGGREGATE BASE COURSE, TYPE B 6"

HOT-MIX ASPHALT SURFACE COURSE, MIX "D", N50

RETAINING WALL

CONCRETE GUTTER, TYPE A

SEEDING, CLASS 2A/TOPSOIL FURNISH AND PLACE, 6"

PORTLAND CEMENT CONCRETE SIDEWALK 5 INCH

SODDING, SALT TOLERANT/TOPSOIL FURNISH AND PLACE, 6"

PCC SHOULDERS 9 1/2"

CONCRETE BARRIER BASE

QCP

8"

8"

8"

JOINTED REINFORCED PCC, 10"

EXISTING:

10"

10"

JOINTED REINFORCED PCC, 10"

EXISTING:
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NA 1

53
MAINTENANCE OF TRAFFIC GENERAL NOTES AND STAGING SEQUENCE

MAINTENANCE OF TRAFFIC GENERAL NOTES

1

2

3

4

5

6

7

8

9

10

11

12

13

14

15

16

17

RA

RA

2

18

19

103

DDM

STAGING SEQUENCE

AND READY TO OPEN TO TRAFFIC FOR THE NEXT ONE.

RAMP E:  SAME AS STAGE 1.  THE RAMP E EXIT FROM IL RTE 59 AND MERGING TO US RTE 20 HAS TO BE COMPLETED IN THIS STAGE 1A 

RAMP A, RAMP B, RAMP C, AND RAMP D:  NONE

BELOW DECK BRIDGE WORK INCLUDES:  NO BELOW DECK BRIDGE WORK WILL BE PERFORMED IN THIS STAGE.

CULVERT STA 94+64.00 IN THE NB SIDE LANES; INSTALLATION OF PERMANENT PAVEMENT.

CONSTRUCT DRIVEWAYS AND BIKEPATH FROM STATION 79+80 TO STATION 95+80.  CULVERT REMOVAL AND INSTALLATION OF PROPOSED 

126+02.00.

IL RTE 59: KEEP REMOVING EXISTING MEDIAN AND INSTALLATION OF TEMPORARY PAVEMENT FROM STATION 100+90 TO STATION 

US 20:  SAME AS STAGE 1 THE ENTRANCE RAMP HAS TO BE OPEN FOR TRAFFIC FOR STAGE 1B ALONG IL RTE 59.

STAGE 1A CONSTRUCTION

RAMP C: SHIFT ONLY TURNING LANES TO THE INSIDE OF RAMP

RAMP A, RAMP B, AND RAMP D:  MAINTAIN RAMP UNDER NORMAL CONDITIONS

IL RTE 59: SAME AS 1, EXCEPT BETWEEN STATIONS 88+00 TO 100+90 WHERE SB AND NB TRAFFIC ARE SHIFTED TO THE SB SIDE.

US 20:  SAME AS 1  

STAGE 1A MOT TRAFFIC

102

CONSTRUCT TEMPORARY RAMP E AND CULVERT UNDER RAMP E AND TEMPORARY RAMP E

RAMP E:  CONSTRUCT PROPOSED EXIT RAMP ALONG IL RTE 59 AND CONNECT TO RAMP E CONSTRUCTED IN THE PRE STAGE 1.  

RAMP A, AND RAMP D:  NONE

INSTALLATION OF TEMPORARY WIDENING HAS TO BE DONE BEFORE THE REMOVAL OF THE MEDIAN ALONG IL 59.

RAMP B AND RAMP C: INSTALL TEMPORARY RAMP WIDENING WITH IL 59, AS SHOWN IN MAINTENANCE OF TRAFFIC DETAILS.  

START INSTALLATION OF NOISE WALL ALONG IL 59

BELOW DECK BRIDGE WORK INCLUDES:  NO BELOW DECK BRIDGE WORK WILL BE PERFORMED IN THIS STAGE.

CONSTRUCT DRIVEWAYS AND BIKEPATH FROM STATION 79+80 TO STATION 95+80. 

SHIFT ON TRAFFIC FOR STAGE 1A.

THE TEMPORARY PAVEMENT BETWEEN STA 89+33 TO STATION 100+90 HAS TO BE INSTALLED AND DONE AT IL RTE 59 MEDIAN FOR THE 

IL RTE 59: REMOVE EXISTING MEDIAN AND INSTALL TEMPORARY PAVEMENT FROM STATION 89+33 TO STATION 126+02.00.

US 20 AND RAMP A.

DONE AND OPEN FOR RAMP E TRAFFIC FOR STAGE 1B ALONG IL RTE 59, SEE MOT PLANS.  START INSTALLATION OF NOISE WALL ALONG 

211+93.43 TO STATION 524+50; INSTALL THE PROPOSED SHOULDER STA 206+97.05 TO STA 211+93.43.  THE ENTRANCE RAMP HAS TO BE 

US 20:  REMOVE THE EXISTING EB OUTSIDE SHOULDER AND GUTTER TO INSTALL THE PROPOSED ENTRANCE RAMP E BETWEEN STATION 

STAGE 1 CONSTRUCTION

RAMP A, AND RAMP D:  MAINTAIN RAMP UNDER NORMAL CONDITIONS

INSTALLATION.  RETURN TO NORMAL CONDITIONS AFTER TEMPORARY PAVEMENT WIDENING INSTALLED.

RAMP B AND RAMP C: SHIFT 2' RAMP TRAFFIC TO THE INSIDE OF RAMP AND INSTALL DRUMS AT 25'C-C FOR TEMPORARY PAVEMENT 

IL RTE 59: MAINTAIN ONE LANE IN EACH DIRECTION, TRAFFIC TO THE OUTSIDE LANE (AWAY FROM THE MEDIAN) 

STAGE 1B WHEN RAMP E IS OPEN TO TRAFFIC.

THIS TRAFFIC CONFIGURATION FOR STAGES 1A AND 1B ALONG IL RTE 59.  MODIFIED TEMPORARY PAVEMENT MARKINGS AS NEEDED FOR 

US 20:  MAINTAIN WB LANES UNDER NORMAL CONDITIONS.  REDUCE EB LANES TO 11' BETWEEN STA 205+00 TO STA 525+00.  MAINTAIN 

STAGE 1 MOT TRAFFIC

PROPOSED EMBANKMENT AROUND THE PROPOSED RAMP E

PROPOSED RAMP E, SEE RAMP DETAILS

DO NOT INSTALL THE PERMANENT LEFT SHOULDERS AT LOCATION WHERE TEMPORARY RAMP E MERGES WITH

RAMP E:  PROPOSED RAMP E BETWEEN STATIONS 306+00 TO STA 313+66

PRE STAGE 1 CONSTRUCTION

US 20 AND IL RTE 59 UNDER NORMAL TRAFFIC CONDITIONS.

PRE STAGE 1 MOT TRAFFIC

1 PER LOCATIONRAMP D

1 PER LOCATIONRAMP C

1 PER LOCATIONRAMP B

1 PER LOCATIONRAMP A

SIGN, CAL DAY

CHANGEABLE MESSAGELOCATION

FOR PORTABLE CHANGEABLE MESSAGE SIGNS:

WITH THE ENGINEER.  PROVIDED BELOW FOR INFORMATION ONLY ARE ANTICIPATED LOCATIONS AND DURATIONS AT EACH LOCATION

THE CONTRACTOR IS RESPONSIBLE FOR COORDINATING THE PLACEMENT AND MESSAGES FOR ALL CHANGEABLE MESSAGE SIGNS

UNIT PRICE FOR "TRAFFIC CONTROL AND PROTECTION (SPECIAL)"

AS DIRECTED BY THE RESIDENT ENGINEER.  MEASURE OF PAYMENT FOR REMOVAL OF REFLECTORS IS INCLUDED IN THE CONTRACT

ANY RAISED REFLECTIVE PAVEMENT MARKERS THAT CONFLICT WITH THE TEMPORARY TRAFFIC LANES MUST HAVE THE REFLECTIVE LENSES REMOVED,

FOR TEMPORARY INFORMATION SIGNING DETAILS, SEE SHEETS    TO    .  PAID AS "TEMPORARY INFORMATION SIGNING"

FOR THE EXISTING SIGNING REMOVAL, SEE SIGNING PLAN SHEETS.

SUBSEQUENT STAGE.

THAT STAGE. THIS BARRIER WILL NOT BE MEASURED FOR PAYMENT UNTIL IT IS USED AS A TRAFFIC CONTROL DEVICE IN A

RELOCATION DUE TO THE CONTRACTORS ACTIVITIES BUT THE BARRIER WILL NOT BE USED FOR MAINTENANCE OF TRAFFIC DURING

A TRAFFIC CONTROL DEVICE. THERE MAY BE SOME INSTANCES WHEN THE EXISTING TEMPORARY CONCRETE BARRIER REQUIRES

"RELOCATE TEMPORARY CONCRETE BARRIER" WILL BE MEASURED FOR PAYMENT WHEN THE BARRIER IS RELOCATED AND USED AS

THE REMOVAL OF THE TEMPORARY PAVEMENT WILL BE PAID AS "PAVEMENT REMOVAL".

TEMPORARY PAVEMENT INSTALLED FOR TRAFFIC STAGING WILL BE PAID AS "TEMPORARY PAVEMENT".

PROTECTION (SPECIAL)" AND WILL NOT BE PAID FOR SEPARATELY.

REQUIRED TO PROVIDE CONTRACTOR ACCESS TO THE WORK ZONE IS INCLUDED IN THE COST OF "TRAFFIC CONTROL AND

MUST BE APPROVED BY THE ENGINEER PRIOR TO INSTALLATION.  ANY SIGNING OR ADDITIONAL TRAFFIC CONTROL DEVICES

THE CONTRACTOR IS RESPONSIBLE FOR COORDINATING AND PROVIDING ACCESS POINTS TO THE WORK ZONE.  ACCESS POINTS

WILL BE USE FOR THE TEMPORARY ACCESS. REMOVAL OF THE "TEMPORARY AGGREGATE" IS INCIDENTAL TO THE PAY ITEM INSTALLATION

MAINTAINING ACCESS IN THE OTHER HALF AT DRIVEWAYS AND INTERSECTING ROADS. PAY ITEM "AGGREGATE FOR TEMPORARY ACCESS"

CONTRACTOR IS RESPONSIBLE FOR MAINTAINING ACCESS CONTROL AT ALL TIMES BY CONSTRUCTING HALF AND

THESE SIGNS WILL BE PAID FOR AT THE UNIT PRICE FOR "TEMPORARY INFORMATION SIGNING"

MAINTAIN ACCESS TO DRIVEWAYS AT ALL TIMES.  USE IDOT DISTRICT 1 STD TC-26 "DRIVEWAY ENTRANCE SIGNING".

FOR AT THE CONTRACT UNIT PRICE FOR "CHANGEABLE MESSAGE SIGN".  

CHANGEABLE MESSAGE SIGNS SHALL BE USED FOR ADVANCE SIGNING IN BOTH TRAFFIC DIRECTIONS.  THESE SIGNS WILL BE PAID

THE TEMPORARY PAVEMENT MARKING WILL BE PAID FOR, 'TEMPORARY PAVEMENT MARKING, 6"'

WILL BE YELLOW WHEN THE BARRIER IS TO THE LEFT OF THE TRAVEL LANE AND WHITE WHEN ON THE RIGHT SIDE.

OF THE BARRIER WALL WILL ALSO HAVE A 6 INCH WIDE TEMPORARY PAVEMENT MARKING.  THE PAVEMENT MARKING EDGE LINE

IF BASE OF THE TEMPORARY CONCRETE BARRIER IS 12 INCHES OR LESS FROM THE TRAVEL LANE, THEN THE BASE

TO FACE OF TEMPORARY BARRIER AS SPACE ALLOWS.

A ONE FOOT SHY DISTANCE, OR 6", AS SHOWN IN PLAN, WILL BE PROVIDED FROM CENTER OF TEMPORARY PVT MARKING

PAVEMENT AT ALL LOCATIONS IN THE PLANS.  PINNING THE BARRIER TO THE PAVEMENT SHOULD BE PAID SEPARATELY.

WITHIN 37" BEHIND OF THE TEMPORARY CONCRETE BARRIER; THE BARRIER SHALL BE ANCHORED TO THE

TEMPORARY CONCRETE BARRIER MUST BE CONTINUOUSLY PINNED ALONG THE TRAFFIC SIDE WHERE A HAZARD EXISTS

INCLUDED IN THE CONTRACT UNIT PRICE FOR "TRAFFIC CONTROL AND PROTECTION (SPECIAL)"

BE NON-DESTRUCTIVE IN NATURE AND WILL NOT BE MEASURED FOR PAYMENT BUT IS CONSIDERED

BE REMOVED OR COVERED, AS DIRECTED BY THE ENGINEER. THE COVERING OR REMOVAL OF GROUND MOUNTED SIGNS SHALL

ANY EXISTING SIGNS DENOTED WITHIN THE PLAN SET THAT DO NOT APPLY TO THE REVISED TRAFFIC PATTERNS SHALL 

ON TRAFFIC CONTROL DEVICES.

EQUIPPED WITH MONODIRECTIONAL STEADY BURN LIGHTS. CONES WILL NOT BE ALLOWED, UNLESS NOTED.  FOLLOW ARTICLE 701.16 FOR LIGHTS

ALL DRUMS, VERTICAL PANELS, AND BARRICADES IMMEDIATELY ADJACENT TO THE EDGE OF TRAVELED WAY SHALL BE 

MARKING REMOVAL".

DIRECTED BY THE ENGINEER. THE REMOVAL WILL BE MEASURED IN SQUARE FEET AND PAID FOR AS "PAVEMENT 

EXISTING PAVEMENT MARKINGS THAT CONFLICT WITH TEMPORARY PAVEMENT MARKINGS SHALL BE REMOVED, AS 

A MINIMUM OF 72 HOURS BEFORE BEGINNING WORK.

THE CONTRACTOR SHALL CONTACT THE IDOT DISTRICT ONE TRAFFIC CONTROL SUPERVISOR AT (847) 705-4470

WITH THE LATEST HIGHWAY STANDARD DRAWINGS AND IDOT DISTRICT 1 STANDARD DETAILS.

LANE CLOSURES, RAMP CLOSURES, SIGNING, PAVEMENT MARKING AND BARRICADE PLACEMENT SHALL BE IN ACCORDANCE

INCLUDED IN THE COST OF "TRAFFIC CONTROL AND PROTECTION (SPECIAL)", AND WILL NOT BE PAID FOR SEPARATELY.

ACCORDANCE WITH APPLICABLE IDOT DISTRICT 1 STANDARDS, IDOT HIGHWAY STANDARDS, AND THESE CONTRACT DRAWINGS ARE

ALL TRAFFIC CONTROL DEVICES AND SIGNAGE REQUIRED ON IL RTE 59, US RTE 20 AND RAMPS ARE IN

THE CONTRACTOR MUST COORDINATE ALL LANE CLOSURES WITH THE ENGINEER.

SIGN, CAL DAY

CHANGEABLE MESSAGELOCATION

8 MONTHS = 1920 CAL DAY

8 LOCATIONS TIMESTOTAL

1 PER LOCATIONWB US 20

1 PER LOCATIONEB US 20

1 PER LOCATIONSB IL RTE 59

1 PER LOCATIONNB IL RTE 59
CAUTION

STOP HERE

OPEN

NEW LANES

24"

3
0
"

 
 

BLACK ON YELLOW

4" CAPS

BLACK ON WHITE

LETTERS 3" CAPS
CLOSER FOR A PERIOD OF 2 WEEKS UPON INITIATING THAT STAGE

THIS SIGN SHOULD BE INSTALLED ON THE SIDE OF THE ROAD WHERE TRAFFIC IS MOVED
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345

NA 2

54
MAINTENANCE OF TRAFFIC GENERAL NOTES AND STAGING SEQUENCE

RA

RA

2

DDM

STAGING SEQUENCE

REMOVED.  AT THE END START WITH INSTALLATION OF THE FINAL PAVEMENT MARKINGS.

RAMP E: REMOVE THE TEMPORARY PAVEMENT; FINISH THE INTALLATION OF THE LEFT PCC SHOULDER WHERE TEMPORARY PAVEMENT GETS 

RAMP C, RAMP D:  NONE

INSTALLATION OF THE FINAL PAVEMENT MARKINGS.  AT THE END START WITH INSTALLATION OF THE FINAL PAVEMENT MARKINGS.

TEMPORARY CONCRETE BARRIER WILL BE USED TO SEPARATE RAMP TRAFFIC FROM THE WORK ZONE.  AT THE END START WITH 

RAMP B:  VIEWING IN DIRECTION OF TRAFFIC, REMOVE EXISTING LEFT SHOULDER; CONSTRUCT PROPOSED MEDIAN BETWEEN RAMPS.  

INSTALLATION OF THE FINAL PAVEMENT MARKINGS.

B.  TEMPORARY CONCRETE BARRIER WILL BE USED TO SEPARATE RAMP TRAFFIC FROM THE WORK ZONE.  AT THE END START WITH 

RAMP A:  VIEWING IN DIRECTION OF TRAFFIC, REMOVE EXISTING LEFT SHOULDER; CONSTRUCT PROPOSED MEDIAN BETWEEN RAMPS A AND 

END START WITH INSTALLATION OF THE FINAL PAVEMENT MARKINGS.

IL RTE 59: COMPLETE REMOVAL OF TEMPORARY PAVEMENT AND FINISH CONSTRUCTION OF MEDIAN.  REMOVE TEMPORARY RAMP E. AT THE 

US 20:  NONE

STAGE 4 CONSTRUCTION

RAMP C, RAMP D AND RAMP E:  OPEN TO TRAFFIC

RAMP B:  VIEWING IN DIRECTION OF TRAFFIC, MAINTAIN ONE LANE BY SHIFTING RAMP TRAFFIC TO THE RIGHT ONTO THE WIDENED AREA.

RAMP A:  VIEWING IN DIRECTION OF TRAFFIC, MAINTAIN ONE LANE BY SHIFTING RAMP TRAFFIC TO THE RIGHT ONTO THE WIDENED AREA.

COMPLETE THE WORK.

IL RTE 59: TRAFFIC LANES WILL BE RESTORED TO PROPOSED CONFIGURATION, AND TEMPORARY LANE CLOSURES WILL BE UTILIZED TO 

US 20:  RESTORE LANES TO EXISTING CONDITIONS.

STAGE 4 MOT TRAFFIC

RAMP E: NONE

TRAFFIC FROM THE WORK ZONE.

THE TEMPORARY PAVEMENT AND BUILDING THE MEDIAN ALONG IL RTE 59. DRUMS SPACED AT 50' C-C WILL BE USED TO SEPARATE RAMP 

PROPOSED MEDIAN SHALL BE CONSTRUCTED (COMPLETED) BETWEEN RAMPS D AND C INTERSECTING WITH SB IL RTE 59 BEFORE REMOVING 

RAMP D:  VIEWING IN DIRECTION OF TRAFFIC, CONSTRUCT PORTIONS OF THE PROPOSED MEDIAN BETWEEN RAMPS D AND C.  THE 

SHOULDER.  TEMPORARY CONCRETE BARRIER WILL BE USED TO SEPARATE RAMP TRAFFIC FROM THE WORK ZONE.

RAMP C:  VIEWING IN DIRECTION OF TRAFFIC, REMOVE THE EXISTING LEFT SHOULDER; CONSTRUCT PROPOSED LANE AND PROPOSED LEFT 

ZONE.

WIDENING AND PROPOSED RIGHT SHOULDER.  TEMPORARY CONCRETE BARRIER WILL BE USED TO SEPARATE RAMP TRAFFIC FROM THE WORK 

RAMP B:  VIEWING IN DIRECTION OF TRAFFIC, REMOVE THE EXISTING RIGHT SHOULDER; CONSTRUCT PROPOSED LANE, PAVEMENT 

ZONE. CONTINUE WITH NOISE WALL INSTALLATION.

WIDENING AND PROPOSED RIGHT SHOULDER. TEMPORARY CONCRETE BARRIER WILL BE USED TO SEPARATE RAMP TRAFFIC FROM THE WORK 

RAMP A:  VIEWING IN DIRECTION OF TRAFFIC, REMOVE THE EXISTING RIGHT SHOULDER; CONSTRUCT PROPOSED LANE, PAVEMENT 

CONCRETE REPAIRS.

BELOW DECK BRIDGE WORK INCLUDES:  WEST SIDE OF IL RTE 59 ONLY: SLOPE WALL MODIFICATIONS; AND SUBSTRUCTURE STRUCTURAL 

CONSTRUCT MEDIAN BETWEEN STATIONS 89+33 AND 96+25.5.  CONTINUE WITH NOISE WALL INSTALLATION.

IL RTE 59: REMOVE AND CONSTRUCT SB PAVEMENT, SIDEWALK AND C&G BETWEEN STATIONS 100+00 AND 119+29.5. REMOVE AND 

PERFORM PARTIAL DEPTH DECK PATCHING.

BRIDGE WORK INCLUDES:  REMOVE AND REPLACE APPROACH PAVEMENT; PERFORM CONCRETE REPAIR FOR THE OUTSIDE PARAPET; AND 

STATION 487+00.  

US 20:  CONSTRUCT WB LANE WIDENING BETWEEN STATIONS 222+22 AND STATION 525+07.5 AND BETWEEN  STATIONS 483+00 AND 

STAGE 3 CONSTRUCTION

RAMP E:  OPEN TO TRAFFIC

RAMP D:  RAMP CLOSED TO TRAFFIC. USE TEMPORARY RAMP E CONNECTION AND RAMP E.

RAMP C:  VIEWING IN DIRECTION OF TRAFFIC, MAINTAIN ONE LANE BY SHIFTING RAMP TRAFFIC TO THE RIGHT.

RAMP B:  VIEWING IN DIRECTION OF TRAFFIC, MAINTAIN ONE LANE BY SHIFTING RAMP TRAFFIC TO THE LEFT.

RAMP A:  VIEWING IN THE DIRECTION OF TRAFFIC, MAINTAIN ONE LANE BY SHIFTING RAMP TRAFFIC TO THE LEFT.

STAGING DETAILS.

NOTE THAT ACCESS TO SOUTHWICKE DRIVE AND LAUREL OAKS DRIVE WILL BE MAINTAINED BY SUB-STAGING THE CONSTRUCTION, SEE 

LINES WILL DIVIDE THE NB AND SB TRAFFIC.  DRUMS SPACED AT 50' C-C WILL BE USED TO SEPARATE TRAFFIC FROM THE WORK ZONE.  

TO THE DEDICATED TURNING LANES. ALL MOT TRAFFIC LANES WIDTHS WILL BE REDUCED TO 11'.  DOUBLE YELLOW PAVEMENT MARKING 

IL RTE 59: SHIFT NB AND SB TRAFFIC TO THE RIGHT SIDE OF THE CENTERLINE. MAINTAIN ONE LANE IN EACH DIRECTION IN ADDITION 

MOT PLANS FOR LOCATIONS. 

LANE WIDTH OF 11'.  DRUMS AND TEMPORARY CONCRETE BARRIER WILL BE USED TO SEPARATE RAMP TRAFFIC FROM THE WORK ZONE, SEE 

US 20:  MAINTAIN ONE LANE IN EACH DIRECTION BY SHIFTING TRAFFIC TO THE INSIDE LANE (MEDIAN) AND UTILIZING A TRAFFIC 

STAGE 3 MOT TRAFFIC

RAMP A, RAMP B, RAMP C, RAMP C, RAMP E :  NONE 

MULTI-USE PATH; AND SUBSTRUCTURE STRUCTURAL CONCRETE REPAIRS.  CONTINUE WITH NOISE WALL INSTALLATION.

BELOW DECK BRIDGE WORK INCLUDES:  EAST SIDE OF IL RTE 59 ONLY: SLOPE WALL MODIFICATION TO ACCOMMODATE PROPOSED 

AFTER THE FULL PAVEMENT REMOVAL IN ORDER TO COMPLY WITH DROP-OFFS POLICY.

PATH ALONG THE EAST SIDE OF IL RTE. 59.  INSTALL THE 12" PROP SUBGRADE AS SHOWN IN STAGING PLAN IN LESS THAN 12 HRS 

KEEP TRAFFIC IN AND OUT OF THE INTERSECTING STREETS.  CONSTRUCT PROPOSED RETAINING WALLS AND THE PROPOSED MULTI-USE 

IL RTE 59.  REMOVE AND RECONSTRUCT NB PAVEMENT BETWEEN STATIONS 100+00 AND 119+29.5.  SEE MAINTENANCE OF TRAFFIC DETAIL, 

IL RTE 59: REMOVE AND REPLACE EXISTING DRIVEWAYS AND C&G BETWEEN STATIONS 97+00 AND 119+29.5 ALONG THE NB EAST SIDE OF 

CONTINUE WITH NOISE WALL INSTALLATION.

APPROACH PAVEMENT; REMOVE DECK JOINT ALONG MEDIAN AND POUR NEW BRIDGE DECK;  AND PERFORM PARTIAL DEPTH DECK PATCHING. 

ABOVE DECK BRIDGE WORK INCLUDES: REMOVE EXISTING RAISED MEDIAN AND CONSTRUCT MEDIAN PARAPET; REMOVE AND REPLACE 

203+59.  REMOVE EXISTING MEDIAN AT APPROXIMATE STATIONS 522+55 TO STA 532+23.  BUILD NEW PAVEMENT AT THIS LOCATION  

US 20:  REMOVE THE EXISTING MEDIAN AND CONSTRUCT MEDIAN SHOULDERS WITH DIVIDING DOUBLE FACE BARRIER, STA 584+90 TO STA 

STAGE 2 CONSTRUCTION

RAMP E:  OPEN TO TRAFFIC

RAMP D:  CLOSED, USE TEMPORARY RAMP E TO ACCES EB US 20

RAMP A, RAMP B, RAMP C:  MAINTAIN RAMP UNDER NORMAL CONDITIONS

MAINTENANCE OF TRAFFIC DETAIL SHEETS.

ACCESS TO RED OAK DRIVE, HIGH POINT LANE, AND VARIOUS DRIVEWAYS WILL BE MAINTAINED BY SUB-STAGING THE CONSTRUCTION, SEE 

LINES WILL DIVIDE THE NB AND SB IL 59 TRAFFIC.  DRUMS WILL BE USED TO SEPARATE TRAFFIC FROM THE WORK ZONE.  NOTE THAT 

TO THE DEDICATED TURNING LANES.  ALL MOT TRAFFIC LANES WIDTHS WILL BE REDUCED TO 11'.  DOUBLE YELLOW PAVEMENT MARKING 

IL RTE 59: SHIFT NB AND SB TRAFFIC TO THE LEFT SIDE OF THE CENTERLINE. MAINTAIN ONE LANE IN EACH DIRECTION IN ADDITION 

TRAFFIC LANE WIDTHS TO 11'.

US 20:  MAINTAIN TWO LANES IN EACH DIRECTION BY SHIFTING TRAFFIC TO THE OUTSIDE SHOULDER AND OUTSIDE LANE AND REDUCING 

STAGE 2 MOT TRAFFIC

RAMP C:  OUTSIDE SHOULDER AND PAVEMENT WIDENING.

RAMP A, RAMP B, RAMP D AND RAMP E:  NONE

STAGES.

IL RTE 59: THE RAISED MEDIAN WILL BE CONSTRUCTED AT LOCATIONS NOT AFFECTING TRAFFIC CONFIGURATION IN THE SUBSEQUENT 

STAGE 2A CONSTRUCTION

OPEN TO TRAFFICRAMP E:

CLOSED, USE TEMPORARY RAMP E TO ACCES EB US 20RAMP D:

VIEWING IN DIRECTION OF TRAFFIC, SHIFT RAMP TRAFFIC TO THE LEFT.  SEE MOT SECTION E-E.RAMP C:

RAMP A, RAMP B:  MAINTAIN RAMP UNDER NORMAL CONDITIONS

TRAFFIC DETAIL SHEETS.

DRIVE, HIGH POINT LANE, AND VARIOUS DRIVEWAYS WILL BE MAINTAINED BY SUB-STAGING THE CONSTRUCTION, SEE MAINTENANCE OF 

TEMPORARY CONCRETE BARRIER AND DRUMS WILL BE USED TO SEPARATE TRAFFIC FROM THE WORK ZONE.  NOTE THAT ACCESS TO RED OAK 

SB IL RTE 59, MAINTAIN THE SB LANE FROM STAGE 2.  INSTALL TEMP CONC BARRIER AS SHOWN IN STAGE 2A PLAN.

IL RTE 59: NB IL RTE 59, OPEN ONE 11' LANE AND LEFT TURNING MOVEMENT IN THE NEW PAVEMENT.

STAGE 2A MOT TRAFFIC

RAMP E:  RAMP E IS OPEN TO TRAFFIC FOR THE NB IL RTE 59 TRAFFIC. THE TEMPORARY RAMP E IS CLOSED DURING THIS STAGE.

RAMP A, RAMP B, RAMP C, AND RAMP D:  NONE

BELOW DECK BRIDGE WORK INCLUDES:  NO BELOW DECK BRIDGE WORK WILL BE PERFORMED IN THIS STAGE.

PAVEMENT IN THE PROPOSED MEDIAN.

CULVERT AROUND STA 94+64.00 TO THE LEFT OF IL RTE 59; INSTALLATION OF PERMANENT PAVEMENT AT THIS LOCATION AND TEMPORARY 

CONSTRUCT DRIVEWAYS AND BIKEPATH FROM STATION 79+80 TO STATION 95+80.   CULVERT REMOVAL AND INSTALLATION OF PROPOSED 

126+02.00.  START CLEANING UP AND GETTING READY TO SWITCH TRAFFIC TO STAGE 2.

IL RTE 59: KEEP REMOVING EXISTING MEDIAN AND INSTALLATION OF TEMPORARY PAVEMENT FROM STATION 100+90 TO STATION 

US 20:  NONE

STAGE 1B CONSTRUCTION

RAMP C: SAME AS STAGE 1A

RAMP A, RAMP B, AND RAMP D:  MAINTAIN RAMP UNDER NORMAL CONDITIONS

RTE 59.

IL RTE 59: SAME AS 1, EXCEPT BETWEEN STATIONS 88+00 TO 100+90 WHERE SB AND NB TRAFFIC ARE SHIFTED TO THE RIGHT OF ~ IL 

OF TRAFFIC SIGNS NO LONGER NEEDED; REMOVE TEMPORARY CONCRETE BARRIER.

E AND EB US RTE 20 LANES.  REMOVE TEMPORARY PAVEMENT MARKINGS AS NEEDED ON EB US RTE 20.  COVER OR REMOVE MAINTENANCE 

US 20:  MAINTAIN THE SKIP DASH TEMPORARY PAVEMENT MARKING AND THE LANE WIDTHS.  INSTALL SIGN W4-1 BETWEEM ENTRANCE RAMP 

STAGE 1B MOT TRAFFIC
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NTS 1

MAINTENANCE OF TRAFFIC TYPICAL SECTIONS

7

SECTION A-A

IL RTE 59 - STAGE 1

SECTION A-A

IL RTE 59 - STAGE 2
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IL RTE 59 - STAGE 3
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SECTION A-A

IL RTE 59 - STAGE 4

10.2'12'12'
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4
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12'12'10.2'

10 9

14

RA
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7.4'

7.8' 12'12'8.2'

7

12'12'

3

WORKZONE4.6'5.6'

4.6'

10.2'

T

1'

8
7

1

THEREFORE THERE IS ONLY 10" DROP

12" AGGREGATE SUBGRADE INSTALLED IN A PREVIOUS STAGE,

INSTALLED IN THE PREVIOUS STAGE 
TEMPORARY PAVEMENT MARKING

DDM

NA NA

3

THEREFORE THERE IS ONLY 10" DROP

12" AGGREGATE SUBGRADE INSTALLED IN THE PREVIOUS STAGE,

SECTION A-A

IL RTE 59 - STAGE 2A

LEGEND

1

2

3

4

5

6

7

8

9

11

10

12

13

14

INSTALL 12" PROPOSED SUBGRADE

WORKZONE

PAVEMENT REMOVAL

EXISTING PAVEMENT MARKINGS

TEMPORARY PAVEMENT, SUBBASE GRANULAR MATERIAL, TYPE B  4"

PAVEMENT MARKING TAPE, TYPE IV 6", WHITE

PAVEMENT MARKING TAPE, TYPE IV 6", WHITE, 2' DASH 6' SKIP

PAVEMENT MARKING TAPE, TYPE IV 4", 10' DASH 30' SKIP

PAVEMENT MARKING REMOVAL-GRINDING

PAVEMENT MARKING TAPE, TYPE IV 4", YELLOW

PAVEMENT MARKING TAPE, TYPE IV 4", YELLOW, DOUBLE LINE

PAVEMENT MARKING TAPE, TYPE IV 4", WHITE

PAVEMENT MARKING REMOVAL-WATER BLASTING

 

MONODIRECTIONAL STEADY BURN LIGHTS

DRUMS OR TYPE II BARRICADES AT 50'C-C WITH

RELOCATE TEMPORARY CONCRETE BARRIER 

BARRIER WALL MARKERS, TYPE C

TEMPORARY CONCRETE BARRIER WITH
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NTS 2

MAINTENANCE OF TRAFFIC TYPICAL SECTIONS

12

SECTION B-B

IL RTE 59 - STAGE 1

SECTION B-B

IL RTE 59 - STAGE 2

SECTION B-B

IL RTE 59 - STAGE 3

SECTION B-B

IL RTE 59 - STAGE 4

7

3

3

INSTALLED IN THE PREVIOUS STAGE 
TEMPORARY PAVEMENT MARKINGS
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SECTION B-B
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LEGEND
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14

INSTALL 12" PROPOSED SUBGRADE

WORKZONE

PAVEMENT REMOVAL

EXISTING PAVEMENT MARKINGS

TEMPORARY PAVEMENT, SUBBASE GRANULAR MATERIAL, TYPE B  4"

PAVEMENT MARKING TAPE, TYPE IV 6", WHITE

PAVEMENT MARKING TAPE, TYPE IV 6", WHITE, 2' DASH 6' SKIP

PAVEMENT MARKING TAPE, TYPE IV 4", 10' DASH 30' SKIP

PAVEMENT MARKING REMOVAL-GRINDING

PAVEMENT MARKING TAPE, TYPE IV 4", YELLOW

PAVEMENT MARKING TAPE, TYPE IV 4", YELLOW, DOUBLE LINE

PAVEMENT MARKING TAPE, TYPE IV 4", WHITE

PAVEMENT MARKING REMOVAL-WATER BLASTING

 

MONODIRECTIONAL STEADY BURN LIGHTS

DRUMS OR TYPE II BARRICADES AT 50'C-C WITH

RELOCATE TEMPORARY CONCRETE BARRIER 

BARRIER WALL MARKERS, TYPE C

TEMPORARY CONCRETE BARRIER WITH
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PAVEMENT MARKING TAPE, TYPE III - LETTERS AND SYMBOLS

IMPACT ATTENUATORS, RELOCATE (NON-REDIRECTIVE), TEST LEVEL 3

IMPACT ATTENUATORS, TEMPORARY (NON-REDIRECTIVE), TEST LEVEL 3

(FULLY REDIRECTIVE, NARROW), TEST LEVEL 3

IMPACT ATTENUATORS, RELOCATE

(FULLY REDIRECTIVE, NARROW), TEST LEVEL 3

IMPACT ATTENUATORS, TEMPORARY

PAVEMENT MARKING TAPE, TYPE IV 24", WHITE

PAVEMENT MARKING TAPE, TYPE IV 6", WHITE

PAVEMENT MARKING TAPE, TYPE IV 4", 10' DASH 30' SKIP

PAVEMENT MARKING TAPE, TYPE IV 6", WHITE 2' DASH 6' SKIP

PAVEMENT MARKING TAPE, TYPE IV 4", YELLOW

PAVEMENT MARKING TAPE, TYPE IV 4", WHITE

RELOCATE TEMPORARY CONCRETE BARRIER

BARRIER WALL MARKERS, TYPE C

TEMPORARY CONCRETE BARRIER WITH

INSTALL PROP 12" SUBGRADE SAME DAY AS EXCAVATION

WORKZONE

TEMPORARY PAVEMENT

TAPERS; 10' @ RADII WITH MONODIRECTIONAL BURNING LIGHT

DRUMS/BARRICADE TYII @ 50'CC @ TANGENTS; 20'CC @

TYPE III BARRICADE

DIRECTION OF TRAFFIC

14 PAVEMENT MARKING TAPE, TYPE IV 12"
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PAVEMENT MARKING TAPE, TYPE III - LETTERS AND SYMBOLS

IMPACT ATTENUATORS, RELOCATE (NON-REDIRECTIVE), TEST LEVEL 3

IMPACT ATTENUATORS, TEMPORARY (NON-REDIRECTIVE), TEST LEVEL 3

(FULLY REDIRECTIVE, NARROW), TEST LEVEL 3

IMPACT ATTENUATORS, RELOCATE

(FULLY REDIRECTIVE, NARROW), TEST LEVEL 3

IMPACT ATTENUATORS, TEMPORARY

PAVEMENT MARKING TAPE, TYPE IV 24", WHITE

PAVEMENT MARKING TAPE, TYPE IV 6", WHITE

PAVEMENT MARKING TAPE, TYPE IV 4", 10' DASH 30' SKIP

PAVEMENT MARKING TAPE, TYPE IV 6", WHITE 2' DASH 6' SKIP

PAVEMENT MARKING TAPE, TYPE IV 4", YELLOW

PAVEMENT MARKING TAPE, TYPE IV 4", WHITE

RELOCATE TEMPORARY CONCRETE BARRIER

BARRIER WALL MARKERS, TYPE C

TEMPORARY CONCRETE BARRIER WITH

INSTALL PROP 12" SUBGRADE SAME DAY AS EXCAVATION

WORKZONE

TEMPORARY PAVEMENT

TAPERS; 10' @ RADII WITH MONODIRECTIONAL BURNING LIGHT

DRUMS/BARRICADE TYII @ 50'CC @ TANGENTS; 20'CC @

TYPE III BARRICADE

DIRECTION OF TRAFFIC

14 PAVEMENT MARKING TAPE, TYPE IV 12"
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PAVEMENT MARKING TAPE, TYPE III - LETTERS AND SYMBOLS

IMPACT ATTENUATORS, RELOCATE (NON-REDIRECTIVE), TEST LEVEL 3

IMPACT ATTENUATORS, TEMPORARY (NON-REDIRECTIVE), TEST LEVEL 3

(FULLY REDIRECTIVE, NARROW), TEST LEVEL 3

IMPACT ATTENUATORS, RELOCATE

(FULLY REDIRECTIVE, NARROW), TEST LEVEL 3

IMPACT ATTENUATORS, TEMPORARY

PAVEMENT MARKING TAPE, TYPE IV 24", WHITE

PAVEMENT MARKING TAPE, TYPE IV 6", WHITE

PAVEMENT MARKING TAPE, TYPE IV 4", 10' DASH 30' SKIP

PAVEMENT MARKING TAPE, TYPE IV 6", WHITE 2' DASH 6' SKIP

PAVEMENT MARKING TAPE, TYPE IV 4", YELLOW

PAVEMENT MARKING TAPE, TYPE IV 4", WHITE

RELOCATE TEMPORARY CONCRETE BARRIER

BARRIER WALL MARKERS, TYPE C

TEMPORARY CONCRETE BARRIER WITH

INSTALL PROP 12" SUBGRADE SAME DAY AS EXCAVATION

WORKZONE

TEMPORARY PAVEMENT

TAPERS; 10' @ RADII WITH MONODIRECTIONAL BURNING LIGHT

DRUMS/BARRICADE TYII @ 50'CC @ TANGENTS; 20'CC @

TYPE III BARRICADE

DIRECTION OF TRAFFIC

14 PAVEMENT MARKING TAPE, TYPE IV 12"
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PAVEMENT MARKING TAPE, TYPE III - LETTERS AND SYMBOLS

IMPACT ATTENUATORS, RELOCATE (NON-REDIRECTIVE), TEST LEVEL 3

IMPACT ATTENUATORS, TEMPORARY (NON-REDIRECTIVE), TEST LEVEL 3

(FULLY REDIRECTIVE, NARROW), TEST LEVEL 3

IMPACT ATTENUATORS, RELOCATE

(FULLY REDIRECTIVE, NARROW), TEST LEVEL 3

IMPACT ATTENUATORS, TEMPORARY

PAVEMENT MARKING TAPE, TYPE IV 24", WHITE

PAVEMENT MARKING TAPE, TYPE IV 6", WHITE

PAVEMENT MARKING TAPE, TYPE IV 4", 10' DASH 30' SKIP

PAVEMENT MARKING TAPE, TYPE IV 6", WHITE 2' DASH 6' SKIP

PAVEMENT MARKING TAPE, TYPE IV 4", YELLOW

PAVEMENT MARKING TAPE, TYPE IV 4", WHITE

RELOCATE TEMPORARY CONCRETE BARRIER

BARRIER WALL MARKERS, TYPE C

TEMPORARY CONCRETE BARRIER WITH

INSTALL PROP 12" SUBGRADE SAME DAY AS EXCAVATION

WORKZONE

TEMPORARY PAVEMENT

TAPERS; 10' @ RADII WITH MONODIRECTIONAL BURNING LIGHT

DRUMS/BARRICADE TYII @ 50'CC @ TANGENTS; 20'CC @

TYPE III BARRICADE

DIRECTION OF TRAFFIC

14 PAVEMENT MARKING TAPE, TYPE IV 12"
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THEN REMOVE EXISTING PAVEMENT FROM STA 522+69.87 TO STA 523+30

AND AGGREGATE SUBGRADE EAST OF STA 523+30.  AFTER THAT IS COMPLETED,

CONTRACTOR TO REMOVE AND INSTALL THE PROP STABILIZED SUBBASE

MAINTAIN EXISTING PAVEMENT FROM STA 522+69.87 TO STA 523+30

SUBSTAGE NOTE:
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PAVEMENT MARKING TAPE, TYPE III - LETTERS AND SYMBOLS

IMPACT ATTENUATORS, RELOCATE (NON-REDIRECTIVE), TEST LEVEL 3

IMPACT ATTENUATORS, TEMPORARY (NON-REDIRECTIVE), TEST LEVEL 3

(FULLY REDIRECTIVE, NARROW), TEST LEVEL 3

IMPACT ATTENUATORS, RELOCATE

(FULLY REDIRECTIVE, NARROW), TEST LEVEL 3

IMPACT ATTENUATORS, TEMPORARY

PAVEMENT MARKING TAPE, TYPE IV 24", WHITE

PAVEMENT MARKING TAPE, TYPE IV 6", WHITE

PAVEMENT MARKING TAPE, TYPE IV 4", 10' DASH 30' SKIP

PAVEMENT MARKING TAPE, TYPE IV 6", WHITE 2' DASH 6' SKIP

PAVEMENT MARKING TAPE, TYPE IV 4", YELLOW

PAVEMENT MARKING TAPE, TYPE IV 4", WHITE

RELOCATE TEMPORARY CONCRETE BARRIER

BARRIER WALL MARKERS, TYPE C

TEMPORARY CONCRETE BARRIER WITH

INSTALL PROP 12" SUBGRADE SAME DAY AS EXCAVATION

WORKZONE

TEMPORARY PAVEMENT

TAPERS; 10' @ RADII WITH MONODIRECTIONAL BURNING LIGHT

DRUMS/BARRICADE TYII @ 50'CC @ TANGENTS; 20'CC @

TYPE III BARRICADE

DIRECTION OF TRAFFIC
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WORKZONE

TEMPORARY PAVEMENT

TAPERS; 10' @ RADII WITH MONODIRECTIONAL BURNING LIGHT
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PAVEMENT MARKING TAPE, TYPE III - LETTERS AND SYMBOLS

IMPACT ATTENUATORS, RELOCATE (NON-REDIRECTIVE), TEST LEVEL 3

IMPACT ATTENUATORS, TEMPORARY (NON-REDIRECTIVE), TEST LEVEL 3

(FULLY REDIRECTIVE, NARROW), TEST LEVEL 3

IMPACT ATTENUATORS, RELOCATE

(FULLY REDIRECTIVE, NARROW), TEST LEVEL 3

IMPACT ATTENUATORS, TEMPORARY

PAVEMENT MARKING TAPE, TYPE IV 24", WHITE

PAVEMENT MARKING TAPE, TYPE IV 6", WHITE

PAVEMENT MARKING TAPE, TYPE IV 4", 10' DASH 30' SKIP

PAVEMENT MARKING TAPE, TYPE IV 6", WHITE 2' DASH 6' SKIP

PAVEMENT MARKING TAPE, TYPE IV 4", YELLOW

PAVEMENT MARKING TAPE, TYPE IV 4", WHITE

RELOCATE TEMPORARY CONCRETE BARRIER

BARRIER WALL MARKERS, TYPE C

TEMPORARY CONCRETE BARRIER WITH

INSTALL PROP 12" SUBGRADE SAME DAY AS EXCAVATION

WORKZONE

TEMPORARY PAVEMENT

TAPERS; 10' @ RADII WITH MONODIRECTIONAL BURNING LIGHT

DRUMS/BARRICADE TYII @ 50'CC @ TANGENTS; 20'CC @

TYPE III BARRICADE

DIRECTION OF TRAFFIC
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PAVEMENT MARKING TAPE, TYPE III - LETTERS AND SYMBOLS

IMPACT ATTENUATORS, RELOCATE (NON-REDIRECTIVE), TEST LEVEL 3

IMPACT ATTENUATORS, TEMPORARY (NON-REDIRECTIVE), TEST LEVEL 3

(FULLY REDIRECTIVE, NARROW), TEST LEVEL 3
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PAVEMENT MARKING TAPE, TYPE IV 4", YELLOW
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BARRIER WALL MARKERS, TYPE C
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DRUMS/BARRICADE TYII @ 50'CC @ TANGENTS; 20'CC @
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TRENCH BACKFILL: 15.0 CY
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SEE MIXTURES TABLE IN

FOR TEMPORARY PAVEMENT MIXTURE

NOTE:

SUBBASE GRANULAR MATERIAL, TYPE B  4"

RAMP "TEMPORARY PAVEMENT"

INVERT 779.07 NE

RIM 787.20

STA. 304+87.28, 40.59' LT

CB TA, 4'-DIA, T8G

INVERTs 778.89 SW, 778.89 N, 778.86 SE

RIM 787.48

STA. 305+18.00, 50.89' LT

MH TA, 5'-DIA, T1FCL

INVERT 779.03

RIM 782.28

STA. 305+24.32, 80.14' LT

CONC END SECTION

ARE OPEN TO TRAFFIC

AND PERMANENT RAMP E 

WHEN BOTH TEMPORARY

SIDE ALONG PERMANENT RAMP E

STA 305+25, RT AND LT

R1-2

STA 305+20

OF TEMPORARY RAMP E

W4-1(0)-48 AT RIGHT SIDE

NB IL ROUTE 59

SB IL ROUTE 59

PC

PR CURVE CTME1

PR CURVE CTME2

 
0

+
0
0

 
1

 
2

PT

PI

PC

PROP. CURVE CTME1

PI STA. = 0+40.21

R = 318.00'

T = 40.21'

L = 80.00'

E = 2.53'

PROP. CURVE CTME2

PI STA. = 3+28.22

R = 1,659.00'

T = 86.08'

L = 172.01'

E = 2.23'

 Y: 1,945,221.049 

 X: 1,019,712.977

P.T. STA. = 0+80.00

 Y: 1,945,233.008

 X: 1,019,634.089

P.C. STA. = 0+00.00

 Y: 1,945,224.353

 X: 1,019,875.074

P.C. STA. = 2+42.14

 Y: 1,945,219.389

 X: 1,020,046.935

P.T. STA. = 4+14.15

32.3'

EL 789.34'

0+32.70, 0.00'

0+34.23, 8.22'

0+53.59, 5.15'

0+73.24, 3.31'

0+93.07, 2.88'

1+03.12, 2.83'

1+03.10, -0.00'

1+16.26, -0.00'

1+16.27, 2.75'

1.00'

1+60.75,

2+42.13, 1.00'

TEMPORARY RAMP E ALIGNMENT

e = NA

T.R. = NA

S.E. RUN = NA

e = NA

T.R. = NA

S.E. RUN = NA

 95+00  96

 304

 
3
0
5
+
0
0

 
3
0
6

 
3
0
7
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5'

PROP \ RAMP E

S
A

M
E
 

%
 

A
S
 

M
A
I
N

L
I
N

E
 

R
A

M
P
 

P
A

V
E

M
E

N
T

S
L

O
P

E
D
 

T
E

M
P

O
R

A
R

Y
 

P
A

V
E

M
E

N
T

STA 309+85.65, 16.00'

16'

1.00'

STA 309+35.63,

13'

PT

PR CURVE CTME2

 
3

 
4

0.00'

STA 309+29.02,

 
3
0
7

 
3
0
8

 
3
0
9

 
3
1
0

+
0
0



RA

RA

12

93

SEE ABOVE

DDM

NA NA2

TEMPORARY RAMP C AND B PAVEMENT
MAINTENANCE OF TRAFFIC DETAILS

RA

RA

DDM

 95+00  96  97 
1
5
0

+
0
0

 
1
5
1

 
1
1
5

+
0
0

 
1
1
6

EX ~ IL ROUTE 59

EX \ RAMP C

EX \ RAMP D

2
2
2
'

R

3
3
'

R

3
.7
'

3
6
.1
' 

L
T

S
T

A
 
9
5

+
0
0
.8

2
,

5
1
.9

0
' 

L
T

S
T

A
 
9
5

+
7
3
.3

1
,

3
6
.1
' 

L
T

S
T

A
 
9
4

+
8
9
.4

1
,

5'

7
7
.8

9
' 

L
T

S
T

A
 
9
5

+
9
2
.0

0
,

WIDENING DETAIL

TEMPORARY RAMP C

SCALE 1"=20'

       SEE TYPICAL SECTIONS SHEETS)

LEGEND (FOR MIX,

MATERIAL, TYPE B  4"

SUBBASE GRANULAR

RAMP "TEMPORARY PAVEMENT"
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 103  104  105+00  106  107

 
6
3

 
0

+
0
0

EX ~ IL ROUTE 59

EX \ RAMP A

EX \ RAMP B

SCALE 1"=20'

WIDENING DETAIL

TEMPORARY RAMP B

STA 304+87.64, 88.77'

STA 104+56.10, 38.66' LT

STA 105+24.28, 60.13' LT

3'

STA 105+47.45, 105.21' LT

1
3
5
'

R

45'
R

       SEE TYPICAL SECTIONS SHEETS)

LEGEND (FOR MIX,

MATERIAL, TYPE B  4"

SUBBASE GRANULAR

RAMP "TEMPORARY PAVEMENT"



RA

RA

12

94

31"=20' NANA

DDM MAINTENANCE OF TRAFFIC DETAILS-STAGE 2

 112  113  114

 112  113  114

ONLY ON
LY

ONLY ON
LY

 112  113  114

ONLY ON
LY

R
E

D
 

O
A

K
 

D
R

11'

11'

11'

11'

11'

STA 112+40.00, 22.5' LT

STA 113+49.00, 33.5' LT

43.3'

EX ~ IL ROUTE 59
STA 112+40.00, 22.5' LT

STA 113+49.00, 33.5' LT

11'

11'11'

11'

FIRST SUBSTAGE SECOND SUBSTAGE

THIRD SUBSTAGE

R
E

D
 

O
A

K
 

D
R

15' RT

+40.64,

7
.5
'

STA 113+19.0

1
5
'

EX ~ IL ROUTE 59

15' RT

+40.64,

7
.5
'

16'

STA 113+19.00

15' RT

+62.3,

1
5
'

+03.0

SEQUENCE OF WORK

STAGE 2

11'

11' 11'

11'

1
5
'7
.5
'

15' RT

+62.3,

11'

STA 112+40.00, 22.5' LT

STA 113+49.00, 33.5' LT

EX ~ IL ROUTE 59

R
E

D
 

O
A

K
 

D
R

+19.0

+03.0

18.85ft

AND STOP SIGN

EX. STOP BAR

R1-1

STOP

R4-8a

AND STOP SIGN

EX. STOP BAR

KEEP

RIGHT

R4-7a

KEEP

LEFT

STOP BAR
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RA

RA

12

95

41"=20'

DDM

NANA

MAINTENANCE OF TRAFFIC DETAILS - STAGE 2

 118  119  120+00

JJ

ON
LY

ONLY

H
I
G

H
 

P
O
I
N

T
 

L
N

O
A

K
S
 

D
R

L
A

U
R

E
L

O
A

K
S
 

D
R

L
A

U
R

E
L

H
I
G

H
 

P
O
I
N

T
 

L
N

11'

STA 118+38.62, 33.5' LT

11'

11'

STA 119+30.00, 31.8' LT

11'

12'

STA 119+30.00, 31.8' LTSTA 118+38.62, 33.5' LT

11'

11'

EX ~ IL ROUTE 59

11'

11'

9.9' RT

STA 118+30.0,

EX ~ IL ROUTE 59

8.86' RT

STA 118+77.00,

6
'

+29.38, 8.0' RT

6
'

STA 119+30.00, 2.2' RT

SEQUENCE OF WORK

STAGE 2

4'

2
4
'

8.50' RT

+93.06,

+93.06, 8.50' RT

8.86' RT

STA 118+77.00,

STA 119+30.00, 2.2' RT

STA 119+30.00, 2.2' RT

2
4
'

4'

11'

12'

12'

11'

11'

11'

11'

11'

11'

AND STOP SIGN

EX. STOP BAR

AND STOP SIGN

EX. STOP BAR

STOP BAR

AND STOP SIGN

EX. STOP BAR

KEEP

RIGHT

R4-7a

H
I
G

H
 

P
O
I
N

T
 

L
N

O
A

K
S
 

D
R

L
A

U
R

E
L

EX ~ IL ROUTE 59

W1-6L(0)-6030

FOR ADVANCE SIGNING

SEE MAINLINE STAGING

FOR ADVANCE SIGNING

SEE MAINLINE STAGING

FOR ADVANCE SIGNING

SEE MAINLINE STAGING

 118  119  120+00

ON
LY

ONLY

JJ

 118  119  120+00

ON
LY

ONLY

JJ
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RA

RA

12

96

51"=20'

DDM

NANA

MAINTENANCE OF TRAFFIC DETAILS - STAGE 2A

 105+00  106

 
6
3

 
0

+
0
0

 105+00  106

 
6
3

 
0

+
0
0

ONLY ONLY

 105+00  106

 
6
3

 
0

+
0
0

ONLY

EX ~ IL ROUTE 59

EX \ RAMP A

EX \ RAMP B

ON
LY

1
5
.0
' 

L
T

S
T

A
 
1
0
6
+
0
0
.0

0
,

3
0
'

2
1
.5
' 

L
T

S
T

A
 
1
0
5

+
0
0
.0

0
,

STA 106+60.00, 28.5' RT

11'

11'

24.6'

STA 106+60.00, 28.5' RT

2
1
.5
' 

L
T

S
T

A
 
1
0
5

+
0
0
.0

0
,

11'

11'

11' 11'
11'

AT MEDIAN, STA 0+90.00

TEMP PVT LIMIT

EX \ RAMP A

EX \ RAMP B

STAGE

IN THE PREVIOUS

PVT MK INSTALLED

33.5' LT

STA 106+55,

ON
LY

11'

75.4'

STA 105+00.00, 17.5' RT

ON
LY

11'

1
5
'

1
5
'

STA 105+00.00, 17.5' RT

1
5
.0
' 

L
T

S
T

A
 
1
0
6

+
0
0
.0

0
,

1
5
'

1
5
'

EX ~ IL ROUTE 59

EX \ RAMP AEX \ RAMP B

2
1
.5
' 

L
T

S
T

A
 
1
0
5

+
0
0
.0

0
,

1
5
'

1
5
'

1
5
'

1
5
'

1
5
'

1
5
'

1
5
'

1
5
'

EX ~ IL ROUTE 59

STA 105+00.00, 17.5' RT

SEQUENCE OF WORK

STAGE 2A
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RA

RA

12

97

61"=20'

DDM

NANA

MAINTENANCE OF TRAFFIC DETAILS - STAGE 2A

 112  113  114  115+00  116

ON
LY

 112  113  114  115+00  116  117

ONLY

15.0' LT

STA 112+86.50,

3
0
'

3
0
'

11'

11'

11'

11'

STA 113+49.00, 33.5' LT

STA 113+65.00, 28.0' RT

STA 112+39.12, 28.5' RT

STA 112+40.00, 22.5' LT

STA 112+40.00, 22.5' LT

11'

11'

11'

11'

STA 113+49.00, 37.2' LT

R
E

D
 

O
A

K
 

D
R

R
E

D
 

O
A

K
 

D
R

S
O

U
T

H
W
I
C

K
E
 

D
R

S
O

U
T

H
W
I
C

K
E
 

D
R

EX ~ IL ROUTE 59

7
.5
'

7
.5
'

EX ~ IL ROUTE 59

ONLY+65.0, 16' RT

STA 115+18.00, 28.0' RT

R3-2

SEQUENCE OF WORK STAGE 2A

STA 116+67.71, 15.5' RT

ON
LY

FROM STA 113+65.0, 28.0 RT TO STA 115+24.30, 28.0' RT

INSTALL PAVEMENT MARKING TAPE, TYPE III 4" DOUBLE YELLOW

1
1
'

1
6
'

28' RT

+65.0,

28.5' RT

STA 112+39.12,

15.0' RT

STA 112+86.50,

500' R

600' R

STA 116+89.5, 26.15' LT

STA 115+83.09, 0.79' RT

STA 113+23.33, 27.0' RT

STA 115+77.98, 14.37' LT

PROP. STOP BAR

EX. STOP SIGN AND 

STOP

R1-1

PROP. STOP BAR

EX. STOP SIGN AND 

STOP BAR

STOP BAR

R1-1STOP

2
0
'

LANE

TURN

LEFT

ONL
Y

61.2' 152.3'

STA 114+29.00, 11.5' LT

22.5' LT

STA 115+48.44,

PAVEMENT MARKING TAPE, TYPE IV 6", WHITE 2' DASH 6' SKIP

40'

5
'

101.1'

1
0
'

1
0
'

5
'

STA 116+06.84, 26.16' LT

PAVEMENT MARKING TAPE, TYPE III 4", WHITE

PAVEMENT MARKING TAPE, TYPE III 4", YELLOW
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RA

RA

12

98

71"=20'

DDM

NANA

MAINTENANCE OF TRAFFIC DETAILS - STAGE 2A

ONLY

ON
LY

 118  119  120+00

ONLY

 118  119  120+00

O
A

K
S
 

D
R

L
A

U
R

E
L

H
I
G

H
 

P
O
I
N

T
 

L
N

1
8
.4
'

11'

11'

11'

STA  119+30.0, 31.8' LT

STA  118+30.0, 11.9' RT

12'

STA  119+30.0, 31.8' LT

52.4'

12'

11'

1
6
'

STA  119+30.0, 9.0' RT

8
.8

6
' 

L
T

S
T

A
 
1
1
8
+
7
7
.0

0
,

STA  119+30.0, 9.0' RT

9
.5
' 

L
T

S
T

A
 
1
1
8
+
7
7
.1
3
,

9
.5
' 

L
T

S
T

A
 
1
1
8
+
4
0
.4

1
,

STA  118+30.0, 11.9' RT

12'

11'

12'

EX ~ IL ROUTE 59

EX ~ IL ROUTE 59

O
A

K
S
 

D
R

L
A

U
R

E
L

H
I
G

H
 

P
O
I
N

T
 

L
N

+40.0, 9.7' RT

8.9' RT

1
7
.7
'

R3-2

SEQUENCE OF WORK

R3-2

STAGE 2A

R3-2

R3-2

2
2
.5
' 

L
T

S
T

A
 
1
1
8
+
3
8
.6

2
,

TEMPORARY LEFT LANE AT RED OAK DR

COORDINATE THIS WORK WITH IL RTE 59

TEMPORARY LEFT LANE AT RED OAK DR

COORDINATE THIS WORK WITH IL RTE 59

 AND STOP BAR

EX. STOP SIGN 

 AND STOP BAR

EX. STOP SIGN 

 AND STOP BAR

EX. STOP SIGN 

 AND STOP BAR

EX. STOP SIGN 
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RA

RA
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81"=20'

DDM

NANA

MAINTENANCE OF TRAFFIC DETAILS - STAGE 3

 105+00  106  107

 
6
3

 
0

+
0
0

ONLY

 105+00  106  107

 
6
3

 
0

+
0
0

ONLY

 103  104  105+00  106  107  108

 
6
3

 
0

+
0
0

ONLY

ON
LY

EX \ RAMP B
EX \ RAMP A

EX \ IL ROUTE 59 EX \ IL ROUTE 59

EX \ IL ROUTE 59

18'13.6'
2'

1
5
'

3
6
'

STA 106+25.0, 51.0' LT

2
4
'

1
5
'

STA +00.0, 6.5' RT

STA 106+69.0, 4.5' LT

1
5
'

3
7
.4
'

STA 105+38.50, 39.0' LT

STA 105+57.43, 52.41' LT

STA 105+38.50, 39.0' LT

STA 105+57.43, 50.0' LT

STA 105+75.43

STA +00.0, 6.5' RT

EX \ RAMP A

EX \ RAMP B

EX \ RAMP A

EX \ RAMP B

STA 106+25.0, 51' LT

3
6
'

STA +00.0, 6.5' RT

36.93'

13.6'

1
2
.8
'

49.6'

11'

11'

11'

11'

11'

11'

11'

11'

11'

11'

11'

11'

11'

11'

11'

11'

11'

11'

 106

STOP BAR TO STA 107+00.0

AT THIS STAGE, MOVE THE TEMPORARY

STA 105+75.43, 15' LT

SEQUENCE OF WORK

STAGE 3

ON
LY

ON
LY

STA 106+69.0, 4.5' LT

DO  NOT

ENTER

DO  NOT

ENTER

R5-1

KEEP

RIGHT

R4-7a

R5-1

DO  NOT

ENTER

R5-1
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