



Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

November 6, 2023

SUBJECT FAP Route 351 (US-6)
Project NHPP-WNKP(655)
Section FAP 0351 22 RS
Cook County
Contract No. 62T57
Item No. 33, November 17, 2023 Letting
Addendum A

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised the Schedule of Prices
2. Revised pages 5 & 6 of the Special Provisions
3. Revised sheets 6-8, 48, 48A, 49, 49A, 58, 58A, 58D, 58E & 59 of the Plans

Prime contractors must utilize the enclosed material when preparing their bid and must include any changes to the Schedule of Prices in their bid.

Very truly yours,

A handwritten signature in black ink, appearing to read 'Jack A. Elston'.

Jack A. Elston, P.E.
Bureau Chief, Design and Environment

MTS



Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

November 6, 2023

SUBJECT FAP Route 351 (US-6)
Project NHPP-WNKP(655)
Section FAP 0351 22 RS
Cook County
Contract No. 62T57
Item No. 33, November 17, 2023 Letting
Addendum B

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised the Schedule of Prices
2. Revised pages 5 & 6 of the Special Provisions
3. Revised sheets 6-8, 48, 48A, 49, 49A, 58, 58A, 58D, 58E & 59 of the Plans

Prime contractors must utilize the enclosed material when preparing their bid and must include any changes to the Schedule of Prices in their bid.

Very truly yours,

A handwritten signature in black ink, appearing to read 'Jack A. Elston'.

Jack A. Elston, P.E.
Bureau Chief, Design and Environment

MTS

UTILITIES TO BE WATCHED AND PROTECTED

The areas of concern noted below have been identified by following the suggested staging plan included for the contract. The information provided is not a comprehensive list of all remaining utilities, but those which during coordination were identified as ones which might require the Department's contractor to take into consideration when making the determination of the means and methods that would be required to construct the proposed improvement. In some instances, the contractor will be responsible to notify the owner in advance of the work to take place so necessary staffing on the owner's part can be secured.

Pre-Stage

STAGE / LOCATION	TYPE	DESCRIPTION	OWNER
~STA 191+50 (SW Intersection Paxton Ave.)	FRAME AND LID	FRAME AND LID IN THE ROADWAY, POTENTIAL CONFLICT WITH PATCHING	AT&T
~STA 191+82 (SW Intersection Paxton Ave.)	FRAME AND LID	FRAME AND LID IN THE ROADWAY, POTENTIAL CONFLICT WITH PATCHING	ComEd
~STA 176+00 (SW Intersection Park Ave.)	FRAME AND LID	FRAME AND LID IN THE ROADWAY, POTENTIAL CONFLICT WITH CURBLINE REPLACEMENT	ComEd

Stage 1

STAGE / LOCATION	TYPE	DESCRIPTION	OWNER

Stage 2

STAGE / LOCATION	TYPE	DESCRIPTION	OWNER

No facilities requiring extra consideration *(or listed as noted above)*

Revised 11/6/2023

The following contact information is what was used during the preparation of the plans as provided by the owner of the facility.

Agency/Company Responsible to Resolve Conflict	Name of contact	Phone	E-mail address
AT&T	Orlan Hooper	847-323-8486	oh135c@att.com
ComEd	Nick West	708-821-8873	Nicholas.West@comed.com
Nicor	Hensley Gooden	630-514-7737	hgooden@southernco.com
Nicor	William Bell	312-965-5068	wbell@southernco.com
Nicor	Melissa Whiteman	331-214-2177	

The above represents the best information available to the Department and is included for the convenience of the bidder. The days required for conflict resolution should be considered in the bid as this information has also been factored into the timeline identified for the project when setting the completion date. The applicable portions of the Standard Specifications for Road and Bridge Construction shall apply.

Estimated duration of time provided above for the first conflicts identified will begin on the date of the executed contract regardless of the status of the utility relocations. The responsible agencies will be working toward resolving subsequent conflicts in conjunction with contractor activities in the number of days noted.

The estimated relocation duration must be part of the progress schedule submitted by the contractor. A utility kickoff meeting will be scheduled between the Department, the Department's contractor and the utility companies when necessary. The Department's contractor is responsible for contacting J.U.L.I.E. prior to all excavation work.

Revised 11/6/2023