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GENERAL NOTES

BEFORE STARTING ANY EXCAVATION, THE CONTRACTOR SHALL CALL “J.U.L.LE.” AT
1-800-892-0123 FOR FIELD LOCATIONS OF BURIED ELECTRIC, TELEPHONE AND GAS
FACILITIES., (A 48 HOUR NOTIFICATION IS REQUIRED)

THE CONTRACTOR SHALL COORDINATE CONSTRUCTION ACTIVITIES WITH UTILITY COMPANIES
AND THE VILLAGES OF SOUTH HOLLAND AND LANSING, COOK COUNTY, AND
CONSTRUCTION CONTRACTORS WITH WORK ADJACENT TO WORK ZONES.

THE CONTRACTOR WILL NOT BE ALLOWED TO SET UP A YARD OR FIELD OFFICE ON STATE
PROPERTY WITHOUT WRITTEN PERMISSION FROM THE DEPARTMENT.

WHEN ARTIFICIAL LIGHTING IS USED IN NIGHT OPERATIONS THE CONTRACTOR SHALL EXERCISE
THE UTMOST PRECAUTIONS IN PREVENTING ADVERSE VISIBILITY TO THE MOTORING PUBLIC
AND ADJOINING RESIDENTIAL AREAS.

PRIOR TO THE INSTALLATION OF TOPSOIL, REGARDLESS OF SLOPE, THE SUBGRADE SHALL BE SURFACE
ROUGHENED BY A TRACKED VEHICLE NO MORE THAN 7 DAYS PRIOR TO PLACEMENT, THIS WORK SHALL
BE INCLUDED IN THE COST OF “TOPSOIL, FURNISH AND PLACE”.

. | THE PHASE III CONSULTANT WILL BE RESPONSIBLE FOR THE RE-ESTABLISHMENT OF CONTROL

AND TIE POINTS AS SHOWN ON THE ALIGNMENT AND TIES SHEETS. THE CONTRACTOR SHALL
COORDINATE THE RE-ESTABLISHMENT OF EXISTING CONTROL AND TIE POINTS DISTURBED BY THE
CONSTRUCTION ACTIVITIES WITH THE RESIDENT ENGINEER AND PHASE III CONSULTANT. EXISTING
CONTROL AND TIE POINT LOCATIONS THAT ARE CONSIDERED NOT VIABLE UNDER THE FINAL
CONDITIONS MAY BE RE-ESTABLISHED AT A MORE FEASIBLE LOCATION, AS APPROVED BY THE
RESIDENT ENGINEER. THE PHASE III CONSULTANT SHALL SUBMIT DOCUMENTATION OF ALL
RE-ESTABLISHED CONTROL AND TIE POINTS TO THE DEPARTMENT NO LATER THAN ONE (1) MONTH
AFTER COMPLETION OF THE CONTRACT.

THE CONSTRUCTION LIMIT WILL BE STAKED BY THE ENGINEER PRIOR TO COMMENCING CONSTRUCTION.
THE CONSTRUCTION LIMITS MAY BE ADJUSTED BY THE ENGINEER TO PRESERVE TREES AND NO
ADDITIONAL COMPENSATION WILL BE PAID TO THE CONTRACTOR FOR CHANGED CONSTRUCTION LIMITS.

ALL WETLANDS AND WATER BODIES SHALL BE PROTECTED BY TEMPORARY FENCE OR PERMANENT
ACCESS FENCING AND “NO INTRUSION” SIGNING INSTALLED TO PROHIBIT ACCESS TO THESE SITES
PRIOR TO STARTING ANY CONSTRUCTION ACTIVITIES WITHIN THE CONTRACT. “NO INTRUSION”
SIGNING SHALL BE FURNISHED BY THE DEPARTMENT AND INSTALLED BY THE CONTRACTOR ON

THE FENCING. THIS WORK SHALL BE INCLUDED IN THE COST OF “TEMPORARY FENCE” OR

“CHAIN LINK FENCE, 1.8M.”

3 m TRANSITIONS SHALL BE USED TO MATCH PROPOSED ITEMS OF WORK TO EXISTING ITEMS IN
THE FIELD, UNLESS OTHERWISE SHOWN. THE TRANSITIONS SHALL BE PAID FOR AT THE CONTRACT
UNIT PRICE FOR THE PROPOSED ITEM OF WORK SPECIFIED.

POROUS GRANULAR EMBANKMENT, SUBGRADE (PGES) MAY BE USED AT LOCATIONS WHERE UNSUITABLE
OR UNSTABLE MATERIAL IS ENCOUNTERED DURING CONSTRUCTION. SOILS WILL BE TESTED BY THE
ENGINEER IN ACCORDANCE WITH ARTICLE 301.03 AND THE UNDERCUT GUIDELINES IN THE IDOT
SUBGRADE STABILITY MANUAL. THE ACTUAL LIMITS AND DEPTHS OF REMOVAL AND REPLACEMENT
WILL BE DETERMINED BY THE ENGINEER. THE ENGINEER WILL DETERMINE IF THE REMOVED X
MATERIAL IS UNSUITABLE OR UNSTABLE BASED ON THE FOLLOWING CRITERIA. UNSTABLE MATERIAL
IS THAT WHICH, WITH ADEQUATE PROCESSING, CAN MEET THE REQUIREMENTS OF EMBANKMENT

AS OUTLINED IN THIS CONTRACT. UNSUITABLE MATERIAL DOES NOT MEET THE REQUIREMENTS

FOR EMBANKMENT MATERIALS. UNSUITABLE SOILS SHALL BE REMOVED AND DISPOSED OF BY

THE CONTRACTOR IN ACCORDANCE WITH SECTION 202 OF THE STANDARD SPECIFICATIONS FOR
ROAD AND BRIDGE CONSTRUCTION. UNSTABLE MATERIALS WILL BE MEASURED FOR PAYMENT AS
EARTH EXCAVATION AND MAY BE PROCESSED AND USED IN THE EMBANKMENT OR DISPOSED OF,

IN ACCORDANCE WITH ARTICLE 202.03.

THE CONTRACTOR SHALL SCHEDULE A PERIOD OF TIME (MINIMUM OF 5 WORKING DAYS) BETWEEN THE
PLACEMENT OF THE SUB-BASE GRANULAR MATERIAL AND THE STABILIZED SUB-BASE 150MM TO ALLOW
THE HIGHWAY LIGHTING AND SURVEILLANCE CONTRACTOR TIME TO INSTALL THE VEHICLE DETECTION

SYSTEM.
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COMMITMENTS

THE CONSTRUCTION OF ROADSIDE DRAINAGE SWALES WILL NOT INTERCEPT GROUNDWATER
LEVELS. ROADSIDE SWALES ARE CONSTRUCTED WITHIN THE INTERCHANGE AREAS TO ACCEPT
ROADWAY DRAINAGE ONLY. TOPSOIL IN THE PERMANENT CONSTRUCTION ZONES WILL BE
SEGREGATED FOR POTENTIAL RE-USE WITHIN THE TEMPORARY WORK AREAS AFTER

CONSTRUCTION IS COMPLETE.

PRIOR TO CONSTRUCTION COMMENCING IN THE INTERSTATE 94/ILLINOIS ROUTE 394
INTERCHANGE AREA, THE LOCATION OF THE ORCHID WILL BE IDENTIFIED AND FENCING
WILL BE ERECTED AROUND THE AREA TO PREVENT THE INTRUSION OF PERSONNEL

AND VEHICLES. ALSO, A TRAINING SESSION WILL BE HELD AT THE PRE-CONSTRUCTION
MEETING TO ALERT CONSTRUCTION PERSONNEL OF THE SENSITIVITY OF THE PLANT
SPECIES AND THE NEED TO AVOID ACCIDENTAL INTRUSIONS OR SPILLS IN THE AREA.
THE TRAINING WILL ALSO ADDRESS AVOIDING THE ACCIDENTAL INTRUSIONS INTO THE
NOTEWORTHY BOTANICAL AREAS THAT WILL NOT BE IMPACTED.
VOLBRECHT WOODS, WAMPUM LAKE SEEPAGE INTO ALL SITES, AND THE IDENTIFIED

SAND FLATWOOD COMMUNITIES.

IN ADDITION TO THE EROSION AND SEDIMENT CONTROL FENCING AROUND THE CONSTRUCTION
LIMITS, IDOT WILL PROVIDE CHAIN LINK FENCING AROUND WETLANDS AND WATER BODIES

TO PREVENT ACCIDENTAL INTRUSIONS OF THE CONSTRUCTION PERSONNEL AND EQUIPMENT.
NON-INTRUSION ZONE SIGNING WILL ALSO BE INSTALLED WITH THE FENCING.

BASED ON THE SENSITIVITY OF THE PLANT COMMUNITIES IN THE SOUTHWEST QUADRANT OF
THE INTERSTATE 94/ILLINOIS ROUTE 394 INTERCHANGE, PRECAUTIONS WILL BE TAKEN TO
MAINTAIN EXISTING GROUNDWATER LEVELS THAT ARE SUPPORTING THIS COMMUNITY.
RUBBER GASKET SEALED STORM SEWERS WILL BE PROVIDED IN AREAS WHERE PROPOSED
STORM SEWERS INTERCEPT THE GROUNDWATER LEVEL WITHIN THE FPDCC AND INTERCHANGE
AREA. IN ADDITION, ANTI-SEEP COLLARS WILL BE PLACED ON STORM SEWERS IN THIS
AREA. CONTRACTOR MUST HAVE WRITTEN APPROVAL FROM THE ENGINEER TO ALTER

THE DRAINAGE DESIGN.

THE NEAR SURFACE GROUNDWATER UPON WHICH THE BIOLOGICALLY SENSITIVE AREAS DEPEND
WILL BE PROTECTED FROM COMPACTION DURING CONSTRUCTION AND DRAINAGE DURING ANY
AND ALL EXCAVATIONS BELOW GROUNDWATER. IN ORDER TO MAINTAIN EXISTING SOIL
PERMEABILITY IN THE SOUTHWEST AND SOUTHEAST QUADRANTS, THE USE OF SPECIAL
PRACTICES WILL MINIMIZE SOIL COMPACTION THROUGH THE WORK ZONE. THIS WILL INCLUDE
THE USE OF LOW GROUND WEIGHT VEHICLES OR MATTING TO REDUCE RUTTING. AFTER
COMPLETION, TOPSOIL IN WORK AREAS WILL BE REWORKED TO REMOVE RUTTED OR COMPACTED
AREAS THAT MAY HAVE OCCURRED. CONTRACTOR MUST MINIMIZE SOIL COMPACTION OUTSIDE
THE EMBANKMENT AREA BY USE OF LOW GROUND WEIGHT VEHICLES OR MATTING TO REDUCE
RUTTING. CONTRACTOR IS RESPONSIBLE FOR RESTORATION OF ALL RUTTED OR COMPACTED

AREAS TO THE SATISFACTION OF THE ENGINEER.
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