* (0203.1 & 0312-708W) R-3 CONTRACT NO. 62108 COUNTY TOTAL SHEET SHEETS NO.
COOK 870 97 SECTION STA. 39+850 TO STA. 40+150 FED ROAD DIST. NO. | ILLINOIS | FED. AID PROJECT - - Z 2.5m 3.3m 3.3m 2.5m TEMPORARY PAVEMENT MARKINGS BETWEEN STA. 440+150 TO 440+425 WERE PLACED IN STAGE 1. (SEE SHT MT-13). ILLINOIS DEPARTMENT OF TRANSPORTATION I-94 EAST BOUND / IL 394 SOUTH BOUND MAINTENANCE OF TRAFFIC IL-394 - STAGE 2 STA. 39+850 TO STA. 440+150

-EXIST. TEMP CONC BARRIER TO BE RELOCATED DRUMS WITH STEADY BURN LIGHTS @ 15m C-C (TYP.) BY CONTRACT 62854 RELOCATE TEMP CONC BAR (SPECIAL) PROPOSED & RAMP G -100+694 MATCH EXISTING PAVT MARK TAPE-T3 100, WHITE PAVT MARK TAPE-T3 100, YELLOW S 39+850 ¢ IL-394 PROPOSED & IL-394 SB 2.5m IL-394 NB TO I-80 WB TEMP CONC BARRIER PLACED IN STAGE 1 IL-394 NB TO I-80 EB TEMPORARY PAVEMENT MARKINGS PLACED IN STAGE 1 EXISTING PAVEMENT -/ AVAILABLE EXISTING TEMPORARY CONCRETE BARRIER SHALL BE USED FOR THE STAGE CONFIGURATION SHOWN AND PAID FOR AS RELOCATE TEMPORARY CONCRETE BARRIER (SPECIAL) (M704002). ALL SURPLUS TEMPORARY CONCRETE BARRIER NOT NEEDED FOR THIS STAGE OR FUTURE STAGES SHALL BE REMOVED AND PAID FOR AS REMOVE TEMPORARY CONCRETE BARRIER (MX704200). (SEE DWG. MT-2 FOR TEMPORARY CONCRETE BARRIER SCHEDULE) DRUMS WITH STEADY BURN LIGHTS WORK ZONE REVISIONS THORNTON-LANSING RD NAME VERTICAL PANELS TEMPORARY PAVEMENT TYPE III BARRICADE WITH 2 FLASHING LIGHTS TRAFFIC DIRECTION LANE CLOSURE HORIZ SCALE: 1:500 VERT SCALE: NONE DATE: JULY 18, 2005 DRAWN BY: STS CHECKED BY: JES HNTB