* (0203.1 & 0312-708W) R-3 CONTRACT NO. 62108

REMOVING CATCH BASINS

REMOVING INLETS STORM _SEWER REMOVAL -~ 600mm STORM SEWER REMOVAL - 450mm

440+508.8, 46.7 RT
440+503.1, 17.3 RT

REMOVING MANHOLES
440+275.0, 14.4 RT

4

440+343.7, 4.0 RT

STORM SEWER REMOVAL - 300mm

STA. 440+232.27 TO 440+230.84 - 1l.6m (10cu m)
STA. 440+230.84 TO 440+237.49 - 9,7m (Bcu m)
STA. 4404237.49 TO 440+274.96 - 40.1m (33cu m)
STA. 440+274.96 TO 440+276.57 - 4.m (4ou m)
STA. 440+295.78 TO 440+295.25 - 1.4m (2cu m)
STA. 440+295.25 TO 440+343.74 -~ 50.7m (4icu m)
STA. 440+333.44 TO 440+343.74 -~ 10.4m (9cu m)

STA. 440+217.8 TO 440+229.2 - 59.0m (74.2 cu m)
STA. 440+229.2 TO 440+293.3 - 58.2m (73.2 cu m)
STA. 440+293.3 TO 440+348.3 - 58.3m (73.3 cu m)

440+232.3, 17.5 LT
440+230.8, 6.0 LT
440+295.8, 10.2 LT
440+333.4, 4.4 RT
440+377.2, 18.7 RT
440+378.2, 11.0 RT
440+422.2, 16.4 RT
440+467.0, 20.8 RT

STA. 440+348.3 TO 440+3 36.0m (62.9 cu m)

A.440+387.01 TO 440+4 Am (19,9 cu m
STA. 440+389.5 TO 440+423.3 - 41.0m ({71.6 cu m)
STA. 440+423.3 TO 440+503.1 - 86.Im (150.3 cu m)
STA. 440+503.1 TO 440+513.8 - 19.0m (33.2 cu m)
STA. 4404513.8 TO 440+525.0 - 11.3m (19.8 cu m)
STA. 440+447.7 TO 440+509.2 - 64.5m (112,6 cu m)

40+295.2, 11.5 LT AND

440+381.1, 8.
44?)3—4331’}: 483?8 Rl;rT STA. 440+343.74 TO 440+381.09 - 38.0m (3lcu m)
440+423.3, 14.7 LT STA. 440+377.18 TO 440+4378.24 - 7.7m (Tcu m)

440+345.6, 43.0 LT
440+348.3, 10L.2 LT
440+293.3, 135.8 LT
440+229.2, 114.3 LT
440+513.8, 2.1 RT i

END S

- 3.6m (3cu m)
- 58.2m (47cu m)
- 30.4m (25cu m)
- 22.3m (18cu m)

STA. 440+378.24 TO 440+381.09
STA. 440+345.55 TO 440+348.33
STA. 440+467.02 TO 440+447.74
STA. 440+510.25 TO 440+508.81

~
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. [CONCRETEHEADWALL REMOVAL|<,

STORM SEWER REMOVAL - 375mm
STA. 440+38L.09 TO 440+422.15 - 42.4m (44cu m)

ECTIONS TO BE REMOVED o

f

R
LEGEND - EXISTING

440+276.6, 10.7 RT ; ™ BN STA. 440442215 TO 440+477.74 - 38.1m (40cu m)

®
VED

440+389.5, 38.1 LT L ISJOTAE‘IBgz% STA. 440+509.18 TO 440+525.00 - 21.4 m (30cu m)
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1. ALL STATIONING AND OFFSET MEASUREMENTS
OFF B IL 394 SB UNLESS OTHERWISE NOTED.

2. ALL DIMENSIONS ARE IN METERS (m) UNLESS
OTHERWISE NOTED.

3. ALL PIPE SIZES IN MILLIMETERS (mm) UNLESS
OTHERWISE NOTED.

4. QUANTITY OF TRENCH BACKFILL FOR STORM
SEWER REMOVAL IS PROVIDED IN SCHEDULE AT
TOP OF PLAN SHEET AFTER LENGTH OF PIPE
TO BE REMOVED. TRENCH BACKFILL QUANTITY
BASED ON LENGTH OF PIPE REMOVED. IF
EXISTING STORM SEWER IS REMOVED AND
REPLACED, TRENCH BACKFILL WILL BE PROVIDED
FOR PROPOSED STORM SEWER ONLY.

5. CONTRACTOR TO COORDINATE DRAINAGE
REMOVAL WITH CONTRACT 62105.

6. STORM SEWER SYSTEM TO BE MAINTAINED UNTIL
CLOSURE OF RAMP F.

%
EXISTING CONCRETE HEADWALL ™%

# FOR PIPE DRAIN (TYP.)

450mm STORM SEWER

51.0m LT @ RAMP F).
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DRAINAGE AND UTILITIES

EXISTING INLET EXISTING DRAINAGE STRUCTURE RECONSTRUCTED

IL 394 SB

STA. 4404200 TO STA. 4404525

EXISTING CATCH BASIN EXISTING FRAMES AND GRATES ADJUSTMENT
EXISTING MANHOLE EXISTING DRAINAGE STRUCTURES TO BE CLEANED
EXISTING MEDIAN DRAINGE STRUCTURE e S EXISTING STORM SEWER TO BE REMOVED

HORIZ SCALE:1:500

VERT SCALE: DRAWN BY: JPH

EXISTING DRAINAGE STRUCTURE REMOVAL

EXISTING STORM SEWER

DATE: JULY 18, 2005 CHECKED BY: MAM

EXISTING DRAINAGE STRUCTURE ADJUSTMENT

EXISTING SLOTTED DRAIN

EXISTING

EXISTING DITCH EXISTING PIPE UNDERDRAIN
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