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GENERAL NOTES

11.

12.

13.

14.

15.

BEFORE STARTING ANY EXCAVATION, THE CONTRACTOR SHALL CALL “JULIE” AT
1-800-892-0123 OR 811 FOR FIELD LOCATIONS OF BURIED ELECTRIC, TELEPHONE,
GAS, WATER, SEWER AND CABLE TELEVISION FACILITIES. (48 HOURS NOTIFICATION
IS REQUIRED.)

THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE PROTECTION OF ALL ABOVE
AND BELOW GROUND UTILITIES EVEN THOUGH THEY MAY NOT BE SHOWN ON THE
PLANS. ANY UTILITY, PUBLIC OR PRIVATE, THAT IS DAMAGED DURING
CONSTRUCTION SHALL BE REPAIRED OR REPLACED AT THE CONTRACTOR’S
EXPENSE.

THE CONTRACTOR WILL NOT BE ALLOWED TO SET UP A YARD OR FIELD OFFICE ON
STATE PROPERTY WITHOUT WRITTEN PERMISSION FROM THE DEPARTMENT.

DO NOT SCALE PLANS FOR CONSTRUCTION DIMENSIONS.

THE CONTRACTOR SHALL CONTACT THE TRAFFIC CONTROL SUPERVISOR AT (847)
705-4470 A MINIMUM OF 72 HOURS PRIOR TO THE PLACEMENT OF ANY TEMPORARY
TRAFFIC CONTROL DEVICES.

THE ENGINEER SHALL CONTACT WALTER CZARNY, THE AREA TRAFFIC FIELD
ENGINEER, AT (847) 715-8419 AT LEAST TWO (2) WEEKS PRIOR TO THE PLACEMENT
OF PERMANENT PAVEMENT MARKINGS.

IT SHALL BE THE CONTRACTOR’S RESPONSIBILITY TO VERIFY ALL DIMENSIONS AND
CONDITIONS EXISTING IN THE FIELD PRIOR TO :CONSTRUCTION AND ORDERING OF
MATERIALS.

THE CONTRACTOR SHALL BE REQUIRED TO PROVIDE ACCESS TO ABUTTING
PROPERTY AT ALL TIMES DURING THE CONSTRUCTION OF THIS PROJECT.

THE CONTRACTOR SHALL PROTECT AND CAREFULLY PRESERVE ALL PROPERTY
MARKERS AND MONUMENTS UNTIL THE OWNER, AN AUTHORIZED SURVEYOR OR AGENT
HAS WITNESSED THEIR LOCATION,

WHERE SECTION OR SUB-SECTION MONUMENTS ARE ENCOUNTERED, THE ENGINEER
SHALL BE NOTIFIED BEFORE SUCH MONUMENTS ARE REMOVED.

THE CONTRACTOR SHALL COORDINATE CONSTRUCTION ACTIVITIES WITH UTILITY
COMPANIES, AND THE VILLAGE OF SOUTH BARRINGTON.

ALL UTILITY COMPANIES, SCHOOL. DISTRICTS, AND LOCAL POLICE AND FIRE
DEPARTMENTS SHALL BE NOTIFIED BY THE CONTRACTOR AT LEAST 72 HOURS
PRIOR TO THE START OF CONSTRUCTION.

THE CONTRACTOR SHALL OBTAIN ALL NECESSARY PERMITS, AS REQUIRED, PRIOR
TO COMMENCING WITH CONSTRUCTION.

ALL RADII ARE 7O THE EDGE OF PAVEMENT UNLESS OTHERWISE NOTED.

THE CONTRACTOR SHALL ADHERE TO LIMITS OF RESTORATION SHOWN. AREAS

OUTSIDE THESE LIMITS THAT ARE DAMAGED OR DISTURBED BY THE CONTRACTOR
SHALL BE RESTORED BY THE CONTRACTOR AT THE CONTRACTOR’S EXPENSE.

20.

21.

22.

23.

24,

CONCRETE TRUCK WASHOUT SHALL NOT BE DISCHARGED INTO THE
SURROUNDING AREAS. THE WASHOUT SHALL BE COLLECTED ONSITE AND
TREATED OR DISPOSED OF AT AN APPROVED LOCATION (I.E. THE BATCH
PLANT)

CONCRETE TRUCK WASHOUT LOCATIONS SHALL BE IDENTIFIED BY THE
CONTRACTOR AT 'THE PRECONSTRUCTION MEETING FOR THE APPROVAL OF THE
OWNER AND THE ENGINEER.

THIS PROJECT REQUIRES A US ARMY CORPS OF ENGINEERS 404 PERMIT. THE
PERMIT ISSUED TO THE DEPARTMENT DOES NOT COVER IN STREAM WORK BY
THE CONTRACTOR; THEREFORE AFTER AWARD, THE CONTRACTOR WILL NEED TO
COORDINATE AND HAVE HIS WORK PLAN APPROVED BY THE CORPS.
GUIDELINES ON ACCEPTABLE IN STREAM WORK TECHNIQUES CAN BE FOUND ON
THE CORPS WEBSITE HTTP://WWW.LRC.USACE.ARMY.MIL/

POROUS GRANULAR EMBANKMENT, SUBGRADE AND GEOTECHNICAL FABRIC FOR
GROUND STABILIZATION HAS BEEN PROVIDED TO REPLACE SOILS WHICH TEND
TO BE UNSTABLE WHEN WET. THE ACTUAL NEED FOR REMOVAL AND
REPLACEMENT WITH PGES WILL BE DETERMINED IN THE FIELD AT THE TIME
OF CONSTRUCTION BY THE ENGINEER. IF UNSUITABLE SOILS ARE
ENCOUNTERED THE SOILS SHALL BE REMOVED AND REPLACED WITH PGES.
THESE LIMITS MAY BE ALTERED BY THE ENGINEER IF FIELD CONDITIONS SO
WARRANT. REMOVAL OF THESE UNSUITABLE SOILS SHALL BE PAID FOR AS
"REMOVAL AND DISPOSAL OF UNSUITABLE MATERIAL.”

THE STATION/OFFSET/ELEVATIONS NOTED FOR THE DRAINAGE STRUCTURES
LOCATED WITHIN THE PAVEMENT LIMITS ARE DIMENSIONED TO THE EDGE OF
PAVEMENT AND THE STATION/OFFSET/ELEVATIONS NOTED FOR ALL DRAINAGE
STRUCTURES LOCATED OUTSIDE THE PAVEMENT ARE DIMENSIONED TO THE
CENTER OF STRUCTURE, UNLESS OTHERWISE NOTED.

WHENEVER DURING CONSTRUCTION OPERATIONS ANY LOOSE MATERIAL IS
DEPOSITED IN THE FLOW LINE OF DRAINAGE STRUCTURES SUCH THAT THE
NATURAL FLOW OF WATER IS OBSTRUCTED, IT SHALL BE REMOVED AT THE
CLOSE OF EACH WORKING DAY. AT THE CONCLUSION OF CONSTRUCTION
OPERATIONS, ALL DRAINAGE STRUCTURES SHALL BE FREE FROM DIRT AND
DEBRIS. THE WORK SPECIFIED ABOVE WILL NOT BE PAID FOR SEPARATELY
BUT SHALL BE INCLUDED IN THE CONTRACT.

THE CONTRACTOR SHALL DETERMINE WHEN FLAT SLAB TOPS ARE REQUIRED
ON ANY CATCH BASINS OR MANHOLES. NO ADDITIONAL COMPENSATION SHALL
BE ALLOWED FOR THE USE OF FLAT SLAB TOPS.

ANY TEMPORARY DAMMING OR PUMPING REQUIRED FOR THE EXCAVATIONS FOR
THE STORM SEWER OR CULVERT CONNECTIONS SHALL BE™ INCLUDED IN THE
COST OF THE STORM SEWER OR CULVERT BEING CONSTRUCTED.

PAY ITEMS FOR “MANHOLE’ AND “REMOVE MANHOLE” ARE PROVIDED FOR
CONSTRUCTION STAGING OF CULVERT REMOVAL AND REPLACEMENT. THE
INTENT IS TO PROVIDE A TEMPORARY STRUCTURE TO PUMP FROM UNTIL
TEMPORARY AND PERMANENT SHEET PILE WALLS ARE CONSTRUCTED. REFER
TO MOT GENERAL NOTES FOR SUGGESTED CONSTRUCTION SEQUENCE. TWO (2)
MANHOLE AND TWO (2) MANHOLE REMOVAL QUANTITIES HAVE BEEN ADDED TO
THE PLANS TO ADDRESS THIS ISSUE.
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