

STAGE I REMOVAL DETAIL S.N. 057-0093 BRIDGE 42′^L0″ 5′-61/2′′ PARAPET TO BARRIER CLEARANCE 10'-0" ′-101/2 ′′ LANE WIDTH 3′-0″ 19'-10 '' STAGE I ABUTMENT REMOVAL* 24'-0 '' STAGE I REMOVAL (EXCEPT AS SHOWN) REMOVAL * THE EXISTING ABUTMENTS ARE 3 COLUMN FRAMES, THE CENTER COLUMN SHALL BE LEFT IN PLACE AS SHOWN DURING STAGE I REMOVAL. THE PIERS MY BE STAGE REMOVED SIMILAR TO THE SUPERSTRUCTURE.


PRE-STAGE CONSTRUCTION DETAIL ROADWAY



STAGE I CONSTRUCTION DETAIL S.N. 057–0244 BRIDGE



STAGE I CONSTRUCTION DETAIL ROADWAY





TEMPORARY RAMP

FILE NAME =	USER NAME = hoganbj	DESIGNED	-	BJH	REVISED	-	
c:\pw_work\pwidot\hoganbj\d0142533\D570552-sht-details.CEL		DRAWN	-	4/22/2011	REVISED	-	
	PLOT SCALE = 40.0000 '/ in.	CHECKED	-	_	REVISED	-	
	DLOT DATE - 0/22/2011	DATE	_		DEVICED	_	

STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION

ST	AGE 1 REMOVAL & CONS	TRUCTION DETAILS
	SHEET NO. 1 OF 1 SHEETS	STATO STA

F.A.P. SECTION COUNTY TOTAL SHEETS NO.
315 121BR-2 MCLEAN 144 32
CONTRACT NO. 70552