
INSTRUCTIONS 
 
ABOUT IDOT PROPOSALS: All proposals are potential bidding proposals.  Each proposal contains all 
certifications and affidavits, a proposal signature sheet and a proposal bid bond. 

 
PREQUALIFICATION 

Any contractor who desires to become pre-qualified to bid on work advertised by IDOT must submit the 
properly completed pre-qualification forms to the Bureau of Construction no later than 4:30 p.m. prevailing 
time twenty-one days prior to the letting of interest. This pre-qualification requirement applies to first time 
contractors, contractors renewing expired ratings, contractors maintaining continuous pre-qualification or 
contractors requesting revised ratings. To be eligible to bid, existing pre-qualification ratings must be effective 
through the date of letting. 
 

WHO CAN BID ? 
Bids will be accepted from only those companies that request and receive written Authorization to Bid from 
IDOT’s Central Bureau of Construction. This does not apply to Small Business Set-Asides. 
 

REQUESTS FOR AUTHORIZATION TO BID 
Contractors wanting to bid on items included in a particular letting must submit the properly completed 
“Request for Authorization to Bid/or Not For Bid Status” (BDE 124) and the ORIGINAL “Affidavit of 
Availability” (BC 57) to the proper office no later than 4:30 p.m. prevailing time, three (3) days prior to the 
letting date. This does not apply to Small Business Set-Asides. 

 
WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?:  When a prospective prime bidder 
submits a "Request for Authorization to Bid/or Not For Bid Status”(BDE 124) he/she must indicate at that 
time which items are being requested For Bidding purposes.  Only those items requested For Bidding 
will be analyzed.  After the request has been analyzed, the bidder will be issued an Authorization to 
Bid or Not for Bid Report, approved by the Central Bureau of Construction that indicates which items 
have been approved For Bidding.  If Authorization to Bid cannot be approved, the Authorization to 
Bid or Not for Bid Report will indicate the reason for denial. 
 
ABOUT AUTHORIZATION TO BID:  Firms that have not received an Authorization to Bid or Not For Bid 
Report within a reasonable time of complete and correct original document submittal should contact the 
department as to the status.  Firms unsure as to authorization status should call the Prequalification 
Section of the Bureau of Construction at the number listed at the end of these instructions.  These 
documents must be received three days before the letting date.   

 
ADDENDA AND REVISIONS: It is the bidder’s responsibility to determine which, if any, addenda or 
revisions pertain to any project they may be bidding.  Failure to incorporate all relevant addenda or 
revisions may cause the bid to be declared unacceptable. 
 
Each addendum or revision will be included with the Electronic Plans and Proposals.  Addenda and 
revisions will also be placed on the Addendum/Revision Checklist and each subscription service 
subscriber will be notified by e-mail of each addendum and revision issued.   
 
The Internet is the Department’s primary way of doing business.  The subscription server e-mails are an 
added courtesy the Department provides.  It is suggested that bidders check IDOT’s website at 
http://www.dot.il.gov/desenv/delett.html before submitting final bid information.     
 

IDOT IS NOT RESPONSIBLE FOR ANY E-MAIL FAILURES. 
 
Addenda questions may be directed to the Plans and Contracts Office at (217)782-7806 or 
D&Econtracts@dot.il.gov    
 
Technical questions about downloading these files may be directed to Tim Garman at (217)524-1642 or 
Timothy.Garman@illinois.gov. 

  



BID SUBMITTAL GUIDELINES AND CHECKLIST 
In an effort to eliminate confusion and standardize the bid submission process the Contracts Office has 
created the following guidelines and checklist for submitting bids.  
 
This information has been compiled from questions received from contractors and from inconsistencies noted 
on submitted bids.  If you have additional questions please refer to the contact information listed below. 
 
ABOUT SUBMITTING BIDS:  It is recommended that bidders deliver bid proposals in person to ensure they 
arrive at the proper location prior to the time specified for the receipt of bids.  Any proposals received at the 
place of letting after the time specified will not be read. 
 
STANDARD GUIDELINES FOR SUBMITTING BIDS  

• All pages should be single sided. 
• Use the Cover Page that is provided in the Bid Proposal (posted on the IDOT Web Site) as the first 

page of your submitted bid.  This page has the Item number in the upper left-hand corner and lines 
provided for your company name and address in the upper right-hand corner. 

• Do not use report covers, presentation folders or special bindings and do not staple multiple times on 
left side like a book.  Use only 1 staple in the upper left hand corner.  Make sure all elements of your 
bid are stapled together including the bid bond or guaranty check (if required). 

• Do not include any certificates of eligibility, your authorization to bid, Addendum Letters or affidavit of 
availability. 

• Do not include the Subcontractor Documentation with your bid (pages i – iii and pages a – g).  This 
documentation is required only after you are awarded the contract.  

• Use the envelope cover sheet (provided with the proposal) as the cover for the proposal envelope. 
• Do not rely on overnight services to deliver your proposal prior to 10 AM on letting day.  It will not be 

read if it is delivered after 10 AM. 
• Do not submit your Substance Abuse Prevention Program (SAPP) with your bid.  If you are awarded 

the contract this form is to be submitted to the district engineer at the pre-construction conference. 
 
Use the following checklist to ensure completeness and the correct order in assembling your bid 
 
 

 Cover page followed by the Pay Items.  If you are using special software or CBID to generate your 
schedule of prices, do not include the blank schedule of prices.  
 

 Page 4 (Item 9) – Check “YES” if you will use a subcontractor(s).  Include the subcontractor(s) name, 
address and the dollar amount (if over $25,000).  If you will use subcontractor(s) but are uncertain who or the 
dollar amount; check “YES” but leave the lines blank.  
 

 After page 4, Insert your Cost Adjustments for Steel, Bituminous and Fuel (if applicable), and your State 
Board of Elections certificate of registration. 
 

 Page 10 (Paragraph J) – Check “YES” or “NO” whether your company has any business in Iran. 
 

 Page 10 (Paragraph K) – List the Union Local Name and number or certified training programs that you 
have in place.  Do not include certificates with your bid.  Keep the certificates in your office in case they are 
requested by IDOT. 
 

 Page 11 (Paragraph L) - Insert a copy of your State Board of Elections certificate of registration after 
page 4 of the bid proposal.  Only include the page that has the date stamp on it. Do not include any other 
certificates or forms showing that you are an Illinois business. 
 

 Page 11 (Paragraph M) – Indicate if your company has hired a lobbyist in connection with the job for 
which you are submitting the bid proposal. 
 

 Page 12 (Paragraph C) – This is a work sheet to determine if a completed Form A is required.  It is not 
part of the form and you do not need to make copies for each Form A that is filled out. 
 



 Pages 14-17 (Form A) – One Form A (4 pages) is required for each applicable person in your company.  
Copies of the Forms can be used and only need to be changed when the financial information changes.  The 
certification signature and date must be original for each letting.  Do not staple the forms together.  
 
If you answered “NO” to all of the questions in Paragraph C (page 12), complete the first section (page 14) 
with your company information and then sign and date the Not Applicable statement on page 17. 
 

 Page 18 (Form B) - If you check “YES” to having other current or pending contracts it is acceptable to use 
the phrase, “See Affidavit of Availability on file”. 
 

 Page 20 (Workforce Projection) – Be sure to include the Duration of the Project.  It is acceptable to use 
the phrase “Per Contract Specifications”. 
 

 Bid Bond – Submit your bid bond using the current Bid Bond Form provided in the proposal package.  
The Power of Attorney page should be stapled to the Bid Bond.  If you are using an electronic bond, include 
your bid bond number on the form and attach the Proof of Insurance printed from the Surety 2000 Web Site. 
 

 Disadvantaged Business Utilization Plan and/or Good Faith Effort – The last item in your bid should 
be the DBE Utilization Plan (SBE 2026), DBE Participation Statement (SBE 2025) and supporting paperwork.  
If you have documentation for a Good Faith Effort, it should follow the SBE Forms. 
 
 
 
 
 
 
The Bid Letting is now available in streaming Audio/Video from the IDOT Web Site.  A link to the stream 
will be placed on the main page of the current letting on the day of the Letting.  The stream will not begin until 
10 AM. The actual reading of the bids does not begin until approximately 10:20 AM.  
 
Following the Letting, the As-Read Tabulation of Bids will be posted by the end of the day.  You will find the 
link on the main page of the current letting. 
 
 
 
 
QUESTIONS: pre-letting up to execution of the contract 
 
Contractor/Subcontractor pre-qualification -------------------------------------------------------------- 217-782-3413 
Small Business, Disadvantaged Business Enterprise (DBE) --------------------------------------- 217-785-4611 
Contracts, Bids, Letting process or Internet downloads ---------------------------------------------- 217-785-0230 
Estimates Unit -------------------------------------------------------------------------------------------------- 217-785-3483 
 
 
QUESTIONS: following contract execution 
 
Including Subcontractor documentation, payments --------------------------------------------------- 217-782-3413 
Railroad Insurance -------------------------------------------------------------------------------------------- 217-785-0275 
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Proposal Submitted By 

Name 

Address 

City 

  

 Letting November 18, 2011 
 

  NOTICE TO PROSPECTIVE BIDDERS 

  This proposal can be used for bidding purposes by only 
  those companies that request and receive written 
  AUTHORIZATION TO BID from IDOT’s Central Bureau 
  of Construction.  This does not apply to Small Business  
  Set-Asides. 
  (SEE INSTRUCTIONS ON THE INSIDE OF COVER) 

Notice to Bidders, 
Specifications, 
Proposal, Contract 
and Contract Bond 

 
         Springfield, Illinois 62764 
 

    Contract No. 70618 
  EDGAR County 
  Section 14BR,14CR,123CR 
  Route FAP 749 
  Project ACBRF-ACF-0749(025) 
  District 5 Construction Funds 

 
 

 

PLEASE MARK THE APPROPRIATE BOX BELOW: 
 

  
  

  A Bid Bond is included. 
 

 

  Prepared by 
  A Cashier’s Check or a Certified Check is included  F 

  Checked by 
                             (Printed by authority of the State of Illinois) 

 

59 



  
 

Page intentionally left blank 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

-1- 



RETURN WITH BID 
 

 

PROPOSAL 
 
 
TO THE DEPARTMENT OF TRANSPORTATION 
 
 
1. Proposal of _______________________________________________________________ 
 

_________________________________________________________________________ 
 

Taxpayer Identification Number (Mandatory)  _______________________________________  
 
for the improvement identified and advertised for bids in the Invitation for Bids as: 
 

 
  Contract No. 70618 
  EDGAR County 
  Section 14BR,14CR,123CR 
  Project ACBRF-ACF-0749(025) 
  Route FAP 749 
  District 5 Construction Funds 
 
This project consists of replacing the bridge carrying IL Route 133 over Buck Drainage Ditch No. 7 and  
replacing three box culverts, bridge is located five miles west of Paris and the box culverts are located  
2.5 miles west of Paris, 0.3 mile east of Redmon and east of Borton. 
 
 
2. The undersigned bidder will furnish all labor, material and equipment to complete the above described 

project in a good and workmanlike manner as provided in the contract documents provided by the 
Department of Transportation. This proposal will become part of the contract and the terms and conditions 
contained in the contract documents shall govern performance and payments. 

 
 
 
 
 
 
 
 
 
 
 
 
 
BD 353A (Rev. 12/2005) 
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3. ASSURANCE OF EXAMINATION AND INSPECTION/WAIVER.  The undersigned further declares that he/she has carefully 

examined the proposal, plans, specifications, addenda form of contract and contract bond, and special provisions, and that he/she 
has inspected in detail the site of the proposed work, and that he/she has familiarized themselves with all of the local conditions 
affecting the contract and the detailed requirements of construction, and understands that in making this proposal he/she waives 
all right to plead any misunderstanding regarding the same. 
 

4. EXECUTION OF CONTRACT AND CONTRACT BOND.  The undersigned further agrees to execute a contract for this work and 

present the same to the department within fifteen (15) days after the contract has been mailed to him/her.  The undersigned further 
agrees that he/she and his/her surety will execute and present within fifteen (15) days after the contract has been mailed to him/her 
contract bond satisfactory to and in the form prescribed by the Department of Transportation, in the penal sum of the full amount of 
the contract, guaranteeing the faithful performance of the work in accordance with the terms of the contract. 

 
5. PROPOSAL GUARANTY.  Accompanying this proposal is either a bid bond on the department form, executed by a corporate 

surety company satisfactory to the department, or a proposal guaranty check consisting of a bank cashier’s check or a properly 
certified check for not less than 5 per cent of the amount bid or for the amount specified in the following schedule: 

 
 Proposal Proposal 
 Amount of Bid Guaranty Amount of Bid Guaranty 

 
 Up to  $5,000 ..................... $150 $2,000,000 to $3,000,000 .................. $100,000 
 $5,000 to $10,000 ..................... $300 $3,000,000 to $5,000,000 .................. $150,000 
 $10,000 to $50,000 .................. $1,000 $5,000,000 to $7,500,000 .................. $250,000 
 $50,000 to $100,000 .................. $3,000 $7,500,000 to $10,000,000 .................. $400,000 
 $100,000 to $150,000 .................. $5,000 $10,000,000 to $15,000,000 .................. $500,000 
 $150,000 to $250,000 .................. $7,500 $15,000,000 to $20,000,000 .................. $600,000 
 $250,000 to $500,000 ................ $12,500 $20,000,000 to $25,000,000 ...... ............$700,000 
 $500,000 to $1,000,000 ................ $25,000 $25,000,000 to $30,000,000 .................. $800,000 
$1,000,000 to $1,500,000 ................ $50,000 $30,000,000 to $35,000,000 .................. $900,000 
$1,500,000 to $2,000,000 ................ $75,000 over  $35,000,000 ............... $1,000,000 
 
 
Bank cashier’s checks or properly certified checks accompanying proposals shall be made payable to the Treasurer, State of Il linois, when the state is 
awarding authority; the county treasurer, when a county is the awarding authority; or the city, village, or town treasurer, when a city, village, or town is 
the awarding authority. 
 
If a combination bid is submitted, the proposal guaranties which accompany the individual proposals making up the combination will be considered as 
also covering the combination bid. 
 
The amount of the proposal guaranty check is _________________________________________ $(                               ).  I f this proposal is accepted 
and the undersigned shall fail to execute a contract bond as required herein, it is hereby agreed that the amount of the proposal guaranty shall become 
the property of the State of Illinois, and shall be considered as payment of damages due to delay and other causes suffered by the State because of the 
failure to execute said contract and contract bond; otherwise, the bid bond shall become void or the proposal guaranty check shall be returned to the 
undersigned. 
 

 

Attach Cashier’s Check or Certified Check Here 
 
In the event that one proposal guaranty check is intended to cover two or more proposals, the amount must be equal to the sum  
of the proposal guaranties which would be required for each individual proposal.  If the guaranty check is placed in another proposal, 
state below where it may be found. 

 
The proposal guaranty check will be found in the proposal for:  Item   _______________________________ 
 
           Section No.  ________________________________ 
 
                  County  ________________________________ 

 

 
Mark the proposal cover sheet as to the type of proposal guaranty submitted. 
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ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 1
10/21/2011

70618
State Job # - C-95-149-06
PPS NBR - 5-53290-0000 Project Number Route
County Name - EDGAR- - ACBRF-ACF-0749/025/ FAP 749
Code - 45 -  - 
District - 5 -  - 
Section Number - 14BR,14CR,123CR 102

102
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

X2070304 POROUS GRAN EMB SPEC CU YD 107.000

X7010200 TC-PROT 701316 SPL EACH 1.000

X7015005 CHANGEABLE MESSAGE SN CAL DA 30.000

Z0004552 APPROACH SLAB REM SQ YD 210.000

Z0026346 NIGHT WORK ZONE LIGHT L SUM 1.000

Z0038700 PERMNT BENCH MARKS EACH 4.000

Z0046304 P UNDR FOR STRUCT  4 FOOT 116.000

Z0062456 TEMP PAVEMENT SQ YD 1,266.000

20200100 EARTH EXCAVATION CU YD 2,348.000

20300100 CHANNEL EXCAVATION CU YD 1,020.000

20400800 FURNISHED EXCAVATION CU YD 1,521.000

20700220 POROUS GRAN EMBANK CU YD 164.000

21101505 TOPSOIL EXC & PLAC CU YD 615.000

21301052 EXPLOR TRENCH 52 FOOT 600.000

25000210 SEEDING CL  2A ACRE 2.250



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 2
10/21/2011

70618
State Job # - C-95-149-06
PPS NBR - 5-53290-0000 Project Number Route
County Name - EDGAR- - ACBRF-ACF-0749/025/ FAP 749
Code - 45 -  - 
District - 5 -  - 
Section Number - 14BR,14CR,123CR 102

102
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

25000350 SEEDING CL  7 ACRE 0.500

25000400 NITROGEN FERT NUTR POUND 200.000

25000500 PHOSPHORUS FERT NUTR POUND 200.000

25000600 POTASSIUM FERT NUTR POUND 200.000

25100115 MULCH METHOD 2 ACRE 0.750

25100630 EROSION CONTR BLANKET SQ YD 6,682.000

28000250 TEMP EROS CONTR SEED POUND 225.000

28000305 TEMP DITCH CHECKS FOOT 611.000

28000400 PERIMETER EROS BAR FOOT 2,810.000

28000500 INLET & PIPE PROTECT EACH 2.000

28100107 STONE RIPRAP CL A4 SQ YD 936.000

28100201 STONE RIPRAP CL A1 TON 126.000

28200200 FILTER FABRIC SQ YD 936.000

40600100 BIT MATLS PR CT GALLON 161.000

40600300 AGG PR CT TON 2.000



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 3
10/21/2011

70618
State Job # - C-95-149-06
PPS NBR - 5-53290-0000 Project Number Route
County Name - EDGAR- - ACBRF-ACF-0749/025/ FAP 749
Code - 45 -  - 
District - 5 -  - 
Section Number - 14BR,14CR,123CR 102

102
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

40600625 LEV BIND MM N50 TON 79.000

40600982 HMA SURF REM BUTT JT SQ YD 796.000

40603310 HMA SC "C"   N50 TON 116.000

40800010 BIT MATLS PR CT GALLON 1.000

40800050 INCIDENTAL HMA SURF TON 2.000

42001430 BR APPR PVT CON (FLX) SQ YD 47.000

44000100 PAVEMENT REM SQ YD 1,343.000

44000161 HMA SURF REM    3 SQ YD 10.000

44004250 PAVED SHLD REMOVAL SQ YD 39.000

44201335 CL C PATCH T4  8 SQ YD 187.000

44201347 CL C PATCH T4  9 SQ YD 75.000

44213100 PAVEMENT FABRIC SQ YD 262.000

44213204 TIE BARS    3/4 EACH 47.000

48101500 AGGREGATE SHLDS B  6 SQ YD 1,127.000

48102100 AGG WEDGE SHLD TYPE B TON 22.000



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 4
10/21/2011

70618
State Job # - C-95-149-06
PPS NBR - 5-53290-0000 Project Number Route
County Name - EDGAR- - ACBRF-ACF-0749/025/ FAP 749
Code - 45 -  - 
District - 5 -  - 
Section Number - 14BR,14CR,123CR 102

102
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

50100100 REM EXIST STRUCT EACH 1.000

50100300 REM EXIST STRUCT  N1 EACH 1.000

50100400 REM EXIST STRUCT  N2 EACH 1.000

50100500 REM EXIST STRUCT  N3 EACH 1.000

50102400 CONC REM CU YD 8.800

50105220 PIPE CULVERT REMOV FOOT 50.000

50200100 STRUCTURE EXCAVATION CU YD 216.000

50300100 FLOOR DRAINS EACH 8.000

50300225 CONC STRUCT CU YD 55.500

50300255 CONC SUP-STR CU YD 211.300

50300260 BR DECK GROOVING SQ YD 433.000

50300300 PROTECTIVE COAT SQ YD 554.000

50500105 F & E STRUCT STEEL L SUM 1.000

50500505 STUD SHEAR CONNECTORS EACH 1,062.000

50800205 REINF BARS, EPOXY CTD POUND 52,870.000



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 5
10/21/2011

70618
State Job # - C-95-149-06
PPS NBR - 5-53290-0000 Project Number Route
County Name - EDGAR- - ACBRF-ACF-0749/025/ FAP 749
Code - 45 -  - 
District - 5 -  - 
Section Number - 14BR,14CR,123CR 102

102
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

50800515 BAR SPLICERS EACH 72.000

51200957 FUR M S PILE 12X0.250 FOOT 320.000

51202305 DRIVING PILES FOOT 320.000

51203200 TEST PILE MET SHELLS EACH 2.000

51500100 NAME PLATES EACH 4.000

52100520 ANCHOR BOLTS    1 EACH 24.000

54001001 BOX CUL END SEC  C1 EACH 2.000

54001002 BOX CUL END SEC  C2 EACH 2.000

54001003 BOX CUL END SEC  C3 EACH 2.000

54020803 PCBC   8X3 (M273) FOOT 91.000

54021204 PCBC  12X4 (M273) FOOT 129.000

542A0229 P CUL CL A 1    24 FOOT 4.000

54213669 PRC FLAR END SEC 24 EACH 1.000

5422D072 P CUL CL D 2  72 TEMP FOOT 180.000

54248510 CONCRETE COLLAR CU YD 0.500
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State Job # - C-95-149-06
PPS NBR - 5-53290-0000 Project Number Route
County Name - EDGAR- - ACBRF-ACF-0749/025/ FAP 749
Code - 45 -  - 
District - 5 -  - 
Section Number - 14BR,14CR,123CR 102

102
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

59100100 GEOCOMPOSITE WALL DR SQ YD 64.000

60250200 CB ADJUST EACH 2.000

61100605 MISC CONCRETE CU YD 2.000

63000001 SPBGR TY A  6FT POSTS FOOT 1,212.500

63000005 SPBGR TY B FOOT 150.000

63000025 SPBGR ATTACH TO STR FOOT 75.000

63000360 LSG OV CUL 18'9" SPAN FOOT 168.800

63000370 LSG OVER CUL 25' SPAN FOOT 350.000

63100085 TRAF BAR TERM T6 EACH 4.000

63100167 TR BAR TRM T1 SPL TAN EACH 16.000

63200310 GUARDRAIL REMOV FOOT 1,750.000

67000500 ENGR FIELD OFFICE B CAL MO 6.000

67100100 MOBILIZATION L SUM 1.000

70100450 TRAF CONT-PROT 701201 L SUM 1.000

70100455 TRAF CONT-PROT 701206 L SUM 1.000
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SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 7
10/21/2011

70618
State Job # - C-95-149-06
PPS NBR - 5-53290-0000 Project Number Route
County Name - EDGAR- - ACBRF-ACF-0749/025/ FAP 749
Code - 45 -  - 
District - 5 -  - 
Section Number - 14BR,14CR,123CR 102

102
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

70106500 TEMP BR TRAF SIGNALS EACH 1.000

70300100 SHORT TERM PAVT MKING FOOT 168.000

70300220 TEMP PVT MK LINE 4 FOOT 1,830.000

70301000 WORK ZONE PAVT MK REM SQ FT 819.000

78001110 PAINT PVT MK LINE  4 FOOT 1,830.000

78100100 RAISED REFL PAVT MKR EACH 9.000

78100105 RAISED REF PVT MKR BR EACH 2.000

78200410 GUARDRAIL MKR TYPE A EACH 42.000

78200530 BAR WALL MKR TYPE C EACH 4.000

78201000 TERMINAL MARKER - DA EACH 16.000

78300100 PAVT MARKING REMOVAL SQ FT 108.000

78300200 RAISED REF PVT MK REM EACH 10.000



CONTRACT NUMBER 70618

THIS IS THE TOTAL BID $

NOTES:
1.  Each PAY ITEM should have a UNIT PRICE and a TOTAL PRICE.
2.  The UNIT PRICE shall govern if no TOTAL PRICE is shown or if there is a 
     discrepancy between the product of the UNIT PRICE multiplied by the QUANTITY.
3.  If a UNIT PRICE is omitted, the TOTAL PRICE will be divided by the QUANTITY 
     in order to establish a UNIT PRICE.
4.  A bid may be declared UNACCEPTABLE if neither a unit price nor a total price is shown.



RETURN WITH BID 

 
6. COMBINATION BIDS.  The undersigned further agrees that if awarded the contract for the sections contained in the following 

combination, he/she will perform the work in accordance with the requirements of each individual proposal comprising the 
combination bid specified in the schedule below, and that the combination bid shall be prorated against each section in 
proportion to the bid submitted for the same.  If an error is found to exist in the gross sum bid for one or more of the individual 
sections included in a combination, the combination bid shall be corrected as provided in the specifications. 

 
 

 
When a combination bid is submitted, the schedule below must be completed in each proposal 
comprising the combination. 
 
If alternate bids are submitted for one or more of the sections comprising the combination, a 
combination bid must be submitted for each alternate. 

 

 
 

 
Schedule of Combination Bids 

 

Combination
No. 

 
Sections Included in Combination 

              Combination Bid 
              Dollars                 Cents 

 
 

   

 
 

   

 
 

   

 
 

   

 
 
 
7. SCHEDULE OF PRICES.  The undersigned bidder submits herewith, in accordance with the rules and instructions, a 

schedule of prices for the items of work for which bids are sought.  The unit prices bid are in U.S. dollars and cents, and 
all extensions and summations have been made.  The bidder understands that the quantities appearing in the bid 
schedule are approximate and are provided for the purpose of obtaining a gross sum for the comparison of bids.  If there 
is an error in the extension of the unit prices, the unit prices shall govern.  Payment to the contractor awarded the contract 
will be made only for actual quantities of work performed and accepted or materials furnished according to the contract.  
The scheduled quantities of work to be done and materials to be furnished may be increased, decreased or omitted as 
provided elsewhere in the contract. 

 
8. AUTHORITY TO DO BUSINESS IN ILLINOIS.  Section 20-43 of the Illinois Procurement Code (30 ILCS 500/20-43) 

provides that a person (other than an individual acting as a sole proprietor) must be a legal entity authorized to do 
business in the State of Illinois prior to submitting the bid. 

 
9. The services of a subcontractor will or may be used. 
 
 Check box  Yes  
 Check box  No  
 

For known subcontractors with subcontracts with an annual value of more than $25,000, the contract shall include 
their name, address, and the dollar allocation for each subcontractor. 

 
  

  
 

10. EXECUTION OF CONTRACT:  The Department of Transportation will, in accordance with the rules governing Department 

procurements, execute the contract and shall be the sole entity having the authority to accept performance and make 
payments under the contract.  Execution of the contract by the Chief Procurement Officer or the State Purchasing Officer is for 
approval of the procurement process and execution of the contract by the Department.  Neither the Chief Procurement Officer 
nor the State Purchasing Officer shall be responsible for administration of the contract or determinations respecting 
performance or payment there under except as otherwise permitted in the Illinois Procurement Code. 
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STATE REQUIRED ETHICAL 

STANDARDS GOVERNING CONTRACT 
PROCUREMENT: ASSURANCES, CERTIFICATIONS 

AND DISCLOSURES 
 
I.  GENERAL 
 

A.  Article 50 of the Illinois Procurement Code establishes the duty of all State chief procurement officers, State purchasing officers, and their 
designees to maximize the value of the expenditure of public moneys in procuring goods, services, and contracts for the State of Illinois and to act 
in a manner that maintains the integrity and public trust of State government.  In discharging this duty, they are charged by law to use all available 
information, reasonable efforts, and reasonable actions to protect, safeguard, and maintain the procurement process of the State of Illinois. 

 
B.  In order to comply with the provisions of Article 50 and to carry out the duty established therein, all bidders are to adhere to ethical standards 
established for the procurement process, and to make such assurances, disclosures and certifications required by law.  Except as otherwise 
required in  subsection III, paragraphs J-M, by execution of the Proposal Signature Sheet, the bidder indicates that each of the mandated 
assurances have been read and understood, that each certification is made and understood, and that each disclosure requirement has been 
understood and completed. 
 
C.  In addition to all other remedies provided by law, failure to comply with any assurance, failure to make any disclosure or the making of a false 
certification shall be grounds for the chief procurement officer to void the contract, or subcontract, and may result in the suspension or debarment of 
the bidder or subcontractor. 

 
II.  ASSURANCES 
 

The assurances hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department 
enter into the contract with the bidder. 

 
A.  Conflicts of Interest 

 
1.  The Illinois Procurement Code provides in pertinent part: 
 
Section 50-13.  Conflicts of Interest. 
 
(a) Prohibition.  It is unlawful for any person holding an elective office in this State, holding a seat in the General Assembly, or appointed to or 
employed in any of the offices or agencies of state government and who receives compensation for such employment in excess of 60% of the 
salary of the Governor of the State of Illinois, or who is an officer or employee of the Capital Development Board or the Illinois Toll Highway 
Authority, or who is the spouse or minor child of any such person to have or acquire any contract, or any direct pecuniary interest in any 
contract therein, whether for stationery, printing, paper, or any services, materials, or supplies, that will be wholly or partially satisfied by the 
payment of funds appropriated by the General Assembly of the State of Illinois or in any contract of the Capital Development Board or the 
Illinois Toll Highway authority. 
 
(b) Interests.  It is unlawful for any firm, partnership, association or corporation, in which any person listed in subsection (a) is entitled to 
receive (i) more than 7 1/2% of the total distributable income or (ii) an amount in excess of the salary of the Governor, to have or acquire any 
such contract or direct pecuniary interest therein. 
 
(c) Combined interests.  It is unlawful for any firm, partnership, association, or corporation, in which any person listed in subsection (a) 
together with his or her spouse or minor children is entitled to receive (i) more than 15%, in the aggregate, of the total distributable income or 
(ii) an amount in excess of 2 times the salary of the Governor, to have or acquire any such contract or direct pecuniary interest therein. 
 
(d) Securities.  Nothing in this Section invalidates the provisions of any bond or other security previously offered or to be offered for sale or 
sold by or for the State of Illinois. 
 
(e) Prior interests.  This Section does not affect the validity of any contract made between the State and an officer or employee of the State or 
member of the General Assembly, his or her spouse, minor child or any combination of those persons if that contract was in existence before 
his or her election or employment as an officer, member, or employee.  The contract is voidable, however, if it cannot be completed within 365 
days after the officer, member, or employee takes office or is employed. 
 
The current salary of the Governor is $177,412.00. Sixty percent of the salary is $106,447.20. 
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2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-13, or that an 
effective exemption has been issued by the Board of Ethics to any individual subject to the Section 50-13 prohibitions pursuant to the 
provisions of Section 50-20 of the Code and Executive Order Number 3 (1998).  Information concerning the exemption process is available 
from the Department upon request. 

 
B.  Negotiations 
 

1.  The Illinois Procurement Code provides in pertinent part: 
 

Section 50-15.  Negotiations. 
 

(a) It is unlawful for any person employed in or on a continual contractual relationship with any of the offices or agencies of State government 
to participate in contract negotiations on behalf of that office or agency with any firm, partnership, association, or corporation with whom that 
person has a contract for future employment or is negotiating concerning possible future employment. 

 
2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-15, and that the 
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein. 

 
C.  Inducements 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-25.  Inducement.  Any person who offers or pays any money or other valuable thing to any person to induce him or her not to bid 
for a State contract or as recompense for not having bid on a State contract is guilty of a Class 4 felony.  Any person who accepts any money 
or other valuable thing for not bidding for a State contract or who withholds a bid in consideration of the promise for the payment of money or 
other valuable thing is guilty of a Class 4 felony. 

 
2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-25, and that the 
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein. 
 

 
D.  Revolving Door Prohibition 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-30.  Revolving door prohibition.  Chief procurement officers, State purchasing officers, procurement compliance monitors, their 
designees whose principal duties are directly related to State procurement, and executive officers confirmed by the Senate are expressly 
prohibited for a period of 2 years after terminating an affected position from engaging in any procurement activity relating to the State agency 
most recently employing them in an affected position for a period of at least 6 months.  The prohibition includes, but is not limited to: lobbying 
the procurement process; specifying; bidding; proposing bid, proposal, or contract documents; on their own behalf or on behalf of any firm, 
partnership, association, or corporation.  This Section applies only to persons who terminate an affected position on or after January 15, 1999. 

 
2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-30, and that the 
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein. 

 
E.  Reporting Anticompetitive Practices 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-40.  Reporting anticompetitive practices.  When, for any reason, any vendor, bidder, contractor, chief procurement officer, State 
purchasing officer, designee, elected official, or State employee suspects collusion or other anticompetitive practice among any bidders, 
offerors, contractors, proposers, or employees of the State, a notice of the relevant facts shall be transmitted to the Attorney General and the 
chief procurement officer. 

 
2.  The bidder assures the Department that it has not failed to report any relevant facts concerning the practices addressed in Section 50-40 
which may involve the contract for which the bid is submitted. 

 
F.  Confidentiality 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-45.  Confidentiality.  Any chief procurement officer, State purchasing officer, designee, or executive officer who willfully uses or 
allows the use of specifications, competitive bid documents, proprietary competitive information, proposals, contracts, or selection information 
to compromise the fairness or integrity of the procurement, bidding, or contract process shall be subject to immediate dismissal, regardless of 
the Personnel code, any contract, or any collective bargaining agreement, and may in addition be subject to criminal prosecution. 

 
2.  The bidder assures the Department that it has no knowledge of any fact relevant to the practices addressed in Section 50-45 which may 
involve the contract for which the bid is submitted. 
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G.  Insider Information 
 

1.  The Illinois Procurement Act provides: 
 

Section 50-50.  Insider information.  It is unlawful for any current or former elected or appointed State official or State employee to knowingly 
use confidential information available only by virtue of that office or employment for actual or anticipated gain for themselves or another 
person. 

 
2.  The bidder assures the Department that it has no knowledge of any facts relevant to the practices addressed in Section 50-50 which may 
involve the contract for which the bid is submitted. 

 
III.  CERTIFICATIONS 

 
The certifications hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department 
enter into the contract with the bidder.  Section 50-2 of the Illinois Procurement Code provides that every person that has entered into a multi-year 
contract and every subcontractor with a multi-year subcontract shall certify, by July 1 of each fiscal year covered by the contract after the initial 
fiscal year, to the responsible chief procurement officer whether it continues to satisfy the requirements of Article 50 pertaining to the eligibility for a 
contract award.  If a contractor or subcontractor is not able to truthfully certify that it continues to meet all requirements, it shall provide with its 
certification a detailed explanation of the circumstances leading to the change in certification status.  A contractor or subcontractor that makes a 
false statement material to any given certification required under Article 50 is, in addition to any other penalties or consequences prescribed by law, 
subject to liability under the Whistleblower Reward and Protection Act for submission of a false claim. 
 
A.  Bribery 

 
1.  The Illinois Procurement Code provides: 
 
Section 50-5.  Bribery. 
 
(a) Prohibition.  No person or business shall be awarded a contract or subcontract under this Code who: 
 

(1) has been convicted under the laws of Illinois or any other state of bribery or attempting to bribe an officer or employee of the State of 
Illinois or any other state in that officer’s or employee’s official capacity; or  
 
(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct. 

 
(b) Businesses.  No business shall be barred from contracting with any unit of State or local government, or subcontracting under such a 
contract, as a result of a conviction under this Section of any employee or agent of the business if the employee or agent is no longer 
employed by the business and: 

 
(1)  the business has been finally adjudicated not guilty; or  
 
(2)  the business demonstrates to the governmental entity with which it seeks to contract, or which is signatory to the contract which the 
subcontract relates, and that entity finds that the commission of the offense was not authorized, requested, commanded, or performed by 
a director, officer, or high managerial agent on behalf of the business as provided in paragraph (2) of subsection (a) of Section 5-4 of the 
Criminal Code of 1961. 
 

(c) Conduct on behalf of business.  For purposes of this Section, when an official, agent, or employee of a business committed the bribery or 
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the 
business shall be chargeable with the conduct. 
 
(d) Certification.  Every bid submitted to and contract executed by the State, and every subcontract subject to Section 20-120 of the 
Procurement Code shall contain a certification by the contractor or the subcontractor, respectively, that the contractor or subcontractor is not 
barred from being awarded a contract or subcontract under this Section and acknowledges that the chief procurement officer may declare the 
related contract void if any certifications required by this Section are false.  A contractor who makes a false statement, material to the 
certification, commits a Class 3 felony. 
 
2.  The contractor or subcontractor certifies that it is not barred from being awarded a contract under Section 50.5. 
 

 
B.  Felons 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-10.  Felons.  Unless otherwise provided, no person or business convicted of a felony shall do business with the State of Illinois or 
any State agency, or enter into a subcontract, from the date of conviction until 5 years after the date of completion of the sentence for that 
felony, unless no person held responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any 
involvement with the business. 
 

1. Certification.  Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-120 of the Procurement 
Code shall contain a certification by the bidder or contractor or subcontractor, respectively, that the bidder, contractor, or subcontractor is not 
barred from being awarded a contract or subcontract under this Section and acknowledges that the chief procurement officer may declare the 
related contract void if any of the certifications required by this Section are false. 
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C.  Debt Delinquency 

 
1.  The Illinois Procurement Code provides: 

 
Section 50-11 and 50-12. Debt Delinquency. 

The contractor or bidder or subcontractor, respectively, certifies that it, or any affiliate, is not barred from being awarded a contract 
or subcontract under the Procurement Code.  Section 50-11 prohibits a person from entering into a contract with a State agency, or 
entering into a subcontract, if it knows or should know that it, or any affiliate, is delinquent in the payment of any debt to the State as 
defined by the Debt Collection Board.  Section 50-12 prohibits a person from entering into a contract with a State agency, or 
entering into a subcontract, if it, or any affiliate, has failed to collect and remit Illinois Use Tax on all sales of tangible personal 
property into the State of Illinois in accordance with the provisions of the Illinois Use Tax Act. The bidder or contractor or 
subcontractor, respectively, further acknowledges that the chief procurement officer may declare the related contract void if this 
certification is false or if the bidder, contractor, or subcontractor, or any affiliate, is determined to be delinquent in the payment of any 
debt to the State during the term of the contract. 

 
D.  Prohibited Bidders, Contractors and Subcontractors 

 
1.  The Illinois Procurement Code provides: 
 
Section 50-10.5 and 50-60(c).  Prohibited bidders, contractors and subcontractors. 
The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-10.5 that no officer, director, 
partner or other managerial agent of the contracting business has been convicted of a felony under the Sarbanes-Oxley Act of 2002 
or a Class 3 or Class 2 felony under the Illinois Securities Law of 1953 or if in violation of Subsection (c) for a period of five years 
from the date of conviction.  Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-
120 of the Procurement Code shall contain a certification by the bidder, contractor, or subcontractor, respectively, that the bidder, 
contractor, or subcontractor is not barred from being awarded a contract or subcontract under this Section and acknowledges that 
the chief procurement officer shall declare the related contract void if any of the certifications completed pursuant to this Section are 
false. 
 

 
E.  Section 42 of the Environmental Protection Act 

 
The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-12 that the bidder, contractor, or 
subcontractor, is not barred from being awarded a contract or entering into a subcontract under this Section which prohibits the 
bidding on or entering into contracts with the State of Illinois or a State agency, or entering into any subcontract, that is subject to 
the Procurement Code by a person or business found by a court or the Pollution Control Board to have committed a willful or 
knowing violation of Section 42 of the Environmental Protection Act for a period of five years from the date of the order.  The bidder 
or contractor or subcontractor, respectively, acknowledges that the chief procurement officer may declare the contract void if this 
certification is false.  
 

F.  Educational Loan 
 

1.  Section 3 of the Educational Loan Default Act provides: 
 
§ 3. No State agency shall contract with an individual for goods or services if that individual is in default, as defined in Section 2 of this Act, on 
an educational loan.  Any contract used by any State agency shall include a statement certifying that the individual is not in default on an 
educational loan as provided in this Section. 
 
2.  The bidder, if an individual as opposed to a corporation, partnership or other form of business organization, certifies that the bidder is not in 
default on an educational loan as provided in Section 3 of the Act. 
 

G.  Bid-Rigging/Bid Rotating 
 

1.  Section 33E-11 of the Criminal Code of 1961 provides: 
 
§ 33E-11. (a) Every bid submitted to and public contract executed pursuant to such bid by the State or a unit of local government shall contain 
a certification by the prime contractor that the prime contractor is not barred from contracting with any unit of State or local government as a 
result of a violation of either Section 33E-3 or 33E-4 of this Article.  The State and units of local government shall provide the appropriate 
forms for such certification. 
 
(b) A contractor who makes a false statement, material to the certification, commits a Class 3 felony. 
 
A violation of Section 33E-3 would be represented by a conviction of the crime of bid-rigging which, in addition to Class 3 felony sentencing, 
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements 
as this offense shall be barred for 5 years from the date of conviction from contracting with any unit of State or local government.  No 
corporation shall be barred from contracting with any unit of State or local government as a result of a conviction under this Section of any 
employee or agent of such corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally 
adjudicated not guilty or (2) if it demonstrates to the governmental entity with which it seeks to contract and that entity finds that the 
commission of the offense was neither authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in 
behalf of the corporation. 
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A violation of Section 33E-4 would be represented by a conviction of the crime of bid-rotating which, in addition to Class 2 felony sentencing, 
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements 
as this offense shall be permanently barred from contracting with any unit of State or local government.  No corporation shall be barred from 
contracting with any unit of State or local government as a result of a conviction under this Section of any employee or agent of such 
corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally adjudicated not guilty or (2) if it 
demonstrates to the governmental entity with which it seeks to contract and that entity finds that the commission of the offense was neither 
authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in behalf of the corporation. 

 
2.  The bidder certifies that it is not barred from contracting with the Department by reason of a violation of either Section 33E-3 or Section 
33E-4. 
 

H.  International Anti-Boycott 
 
1.  Section 5 of the International Anti-Boycott Certification Act provides: 
 
§ 5.  State contracts.  Every contract entered into by the State of Illinois for the manufacture, furnishing, or purchasing of supplies, material, or 
equipment or for the furnishing of work, labor, or services, in an amount exceeding the threshold for small purchases according to the 
purchasing laws of this State or $10,000.00, whichever is less, shall contain certification, as a material condition of the contract, by which the 
contractor agrees that neither the contractor nor any substantially-owned affiliated company is participating or shall participate in an 
international boycott in violation of the provisions of the U.S. Export Administration Act of 1979 or the regulations of the U.S. Department of 
Commerce promulgated under that Act. 
 
2.  The bidder makes the certification set forth in Section 5 of the Act. 
 

I.  Drug Free Workplace 
 
1.  The Illinois “Drug Free Workplace Act” applies to this contract and it is necessary to comply with the provisions of the “Act” if the contractor 
is a corporation, partnership, or other entity (including a sole proprietorship) which has 25 or more employees. 
 
2.  The bidder certifies that if awarded a contract in excess of $5,000 it will provide a drug free workplace by: 
 
(a) Publishing a statement notifying employees that the unlawful manufacture, distribution, dispensation, possession or use of a controlled 
substance, including cannabis, is prohibited in the contractor’s workplace; specifying the actions that will be taken against employees for 
violations of such prohibition; and notifying the employee that, as a condition of employment on such contract, the employee shall abide by the 
terms of the statement, and notify the employer of any criminal drug statute conviction for a violation occurring in the workplace no later than 
five (5) days after such conviction. 
 
(b) Establishing a drug free awareness program to inform employees about the dangers of drug abuse in the workplace; the contractor’s policy 
of maintaining a drug free workplace; any available drug counseling, rehabilitation, and employee assistance programs; and the penalties that 
may be imposed upon employees for drug violations. 
 
(c) Providing a copy of the statement required by subparagraph (1) to each employee engaged in the performance of the contract and to post 
the statement in a prominent place in the workplace. 
 
(d) Notifying the Department within ten (10) days after receiving notice from an employee or otherwise receiving actual notice of the conviction 
of an employee for a violation of any criminal drug statute occurring in the workplace. 
 
(e) Imposing or requiring, within 30 days after receiving notice from an employee of a conviction or actual notice of such a conviction, an 
appropriate personnel action, up to and including termination, or the satisfactory participation in a drug abuse assistance or rehabilitation 
program approved by a federal, state or local health, law enforcement or other appropriate agency. 
 
(f) Assisting employees in selecting a course of action in the event drug counseling, treatment, and rehabilitation is required and indicating that 
a trained referral team is in place. 
 
(g) Making a good faith effort to continue to maintain a drug free workplace through implementation of the actions and efforts stated in this 
certification. 
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J.  Disclosure of Business Operations in Iran 
 
Section 50-36 of the Illinois Procurement Code, 30ILCS 500/50-36 provides that each bid, offer, or proposal submitted for a State contract 
shall include a disclosure of whether or not the Company acting as the bidder, offeror, or proposing entity, or any of its corporate parents or 
subsidiaries, within the 24 months before submission of the bid, offer, or proposal had business operations that involved contracts with or 
provision of supplies or services to the Government of Iran, companies in which the Government of Iran has any direct or indirect equity share, 
consortiums or projects commissioned by the Government of Iran, or companies involved in consortiums or projects commissioned by the 
Government of Iran and either of the following conditions apply:  
     
(1) More than 10% of the Company's revenues produced in or assets located in Iran involve oil-related activities or mineral-extraction 

activities; less than 75% of the Company's revenues produced in or assets located in Iran involve contracts with or provision of oil-related 
or mineral-extraction products or services to the Government of Iran or a project or consortium created exclusively by that government; 
and the Company has failed to take substantial action. 

  
(2) The Company has, on or after August 5, 1996, made an investment of $20 million or more, or any combination of investments of at least 

$10 million each that in the aggregate equals or exceeds $20 million in any 12-month period, which directly or significantly contributes to 
the enhancement of Iran's ability to develop petroleum resources of Iran.  

 
The terms “Business operations”, “Company”, “Mineral-extraction activities”, “Oil-related activities”, “Petroleum resources”, and “Substantial 
action” are all defined in the Code. 
 
Failure to make the disclosure required by the Code shall cause the bid, offer or proposal to be considered not responsive. The disclosure will 
be considered when evaluating the bid, offer, or proposal or awarding the contract.  The name of each Company disclosed as doing business 
or having done business in Iran will be provided to the State Comptroller. 
  
Check the appropriate statement: 
 
 /___/  Company has no business operations in Iran to disclose. 
 

  /___/  Company has business operations in Iran as disclosed the attached document. 
 

 
K.  Apprenticeship and Training Certification (Does not apply to federal aid projects) 

 
In accordance with the provisions of Section 30-22 (6) of the Illinois Procurement Code, the bidder certifies that it is a participant, 
either as an individual or as part of a group program, in the approved apprenticeship and training programs applicable to each type 
of work or craft that the bidder will perform with its own forces. The bidder further certifies for work that will be performed by 
subcontract that each of its subcontractors submitted for approval either (a) is, at the time of such bid, participating in an approved, 
applicable apprenticeship and training program; or (b) will, prior to commencement of performance of work pursuant to this contract, 
begin participation in an approved apprenticeship and training program applicable to the work of the subcontract. The Department, 
at any time before or after award, may require the production of a copy of each applicable Certificate of Registration issued by the 
United States Department of Labor evidencing such participation by the contractor and any or all of its subcontractors. Applicable 
apprenticeship and training programs are those that have been approved and registered with the United States Department of 
Labor. The bidder shall list in the space below, the official name of the program sponsor holding the Certificate of Registration for all 
of the types of work or crafts in which the bidder is a participant and that will be performed with the bidder’s forces. Types of work or 
craft work that will be subcontracted shall be included and listed as subcontract work. The list shall also indicate any type of work or 
craft job category that does not have an applicable apprenticeship or training program.  The bidder is responsible for making a 
complete report and shall make certain that each type of work or craft job category that will be utilized on the project as 
reported on the Construction Employee Workforce Projection (Form BC-1256) and returned with the bid is accounted for 
and listed. 
 

  __________NA-FEDERAL ____________________________________________________________________________  

 ________________________________________________________________________________________________________  

 ________________________________________________________________________________________________________  

The requirements of this certification and disclosure are a material part of the contract, and the contractor shall require this 
certification provision to be included in all approved subcontracts. In order to fulfill this requirement, it shall not be necessary that an 
applicable program sponsor be currently taking or that it will take applications for apprenticeship, training or employment during the 
performance of the work of this contract. 
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L.  Political Contributions and Registration with the State Board of Elections 

 
Sections 20-160 and 50-37 of the Illinois Procurement Code regulate political contributions from business entities and any affiliated entities or 
affiliated persons bidding on or contracting with the state.  Generally under Section 50-37, any business entity, and any affiliated entity or 
affiliated person of the business entity, whose current year contracts with all state agencies exceed an awarded value of $50,000, are 
prohibited from making any contributions to any political committees established to promote the candidacy of the officeholder responsible for 
the awarding of the contracts or any other declared candidate for that office for the duration of the term of office of the incumbent officeholder 
or a period 2 years after the termination of the contract, whichever is longer.  Any business entity and affiliated entities or affiliated persons 
whose state contracts in the current year do not exceed an awarded value of $50,000, but whose aggregate pending bids and proposals on 
state contracts exceed $50,000, either alone or in combination with contracts not exceeding $50,000, are prohibited from making any political 
contributions to any political committee established to promote the candidacy of the officeholder responsible for awarding the pending contract 
during the period beginning on the date the invitation for bids or request for proposals is issued and ending on the day after the date of award 
or selection if the entity was not awarded or selected.  Section 20-160 requires certification of registration of affected business entities in 
accordance with procedures found in Section 9-35 of The Election Code.    
 
By submission of a bid, the contractor business entity acknowledges and agrees that it has read and understands Sections 20-160 and 50-37 
of the Illinois Procurement Code, and that it makes the following certification: 
 
The undersigned business entity certifies that it has registered as a business with the State Board of Elections and acknowledges a 
continuing duty to update the registration in accordance with the above referenced statutes.  A copy of the certificate of registration 
shall be submitted with the bid.  The bidder is cautioned that the Department will not award a contract without submission of the 
certificate of registration.   
 
These requirements and compliance with the above referenced statutory sections are a material part of the contract, and any breach thereof 
shall be cause to void the contract under Section 50-60 of the Illinois Procurement Code.  This provision does not apply to Federal-aid 
contracts. 
 

M.  Lobbyist Disclosure   
 

Section 50-38 of the Illinois Procurement Code requires that any bidder or offeror on a State contract that hires a person required to register 
under the Lobbyist Registration Act to assist in obtaining a contract shall: 
 

(i) Disclose all costs, fees, compensation, reimbursements, and other remunerations paid or to be paid to the lobbyist related to the 

contract,  

(ii) Not bill or otherwise cause the State of Illinois to pay for any of the lobbyist’s costs, fees, compensation, reimbursements, or 

 other remuneration, and 

(iii) Sign a verification certifying that none of the lobbyist’s costs, fees, compensation, reimbursements, or other remuneration were 

billed to the State.   

This information, along with all supporting documents, shall be filed with the agency awarding the contract and with the Secretary of State.  
The chief procurement officer shall post this information, together with the contract award notice, in the online Procurement Bulletin.   
 
Pursuant to Subsection (c) of this Section, no person or entity shall retain a person or entity to attempt to influence the outcome of a 
procurement decision made under the Procurement Code for compensation contingent in whole or in part upon the decision or procurement.  
Any person who violates this subsection is guilty of a business offense and shall be fined not more than $10,000. 
 
Bidder acknowledges that it is required to disclose the hiring of any person required to register pursuant to the Illinois Lobbyist Registration Act 
(25 ILCS 170) in connection with this contract. 
 

  Bidder has not hired any person required to register pursuant to the Illinois Lobbyist Registration Act in connection with this 
 contract. 

 
Or 
 

 Bidder has hired the following persons required to register pursuant to the Illinois Lobbyist  Registration Act in connection with the 
 contract: 
 
Name and address of person:             
All costs, fees, compensation, reimbursements and other remuneration paid to said person:                      
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IV.  DISCLOSURES 

 
A.  The disclosures hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department enter 

into the contract with the bidder.  The bidder further certifies that the Department has received the disclosure forms for each bid.   
 
 The chief procurement officer may void the bid, contract, or subcontract, respectively, if it is later determined that the bidder or subcontractor 

rendered a false or erroneous disclosure.  A contractor or subcontractor may be suspended or debarred for violations of the Procurement Code.  
Furthermore, the chief procurement officer may void the contract and the surety providing the performance bond shall be responsible for completion 
of the contract. 

 
B.  Financial Interests and Conflicts of Interest 

 
1.  Section 50-35 of the Illinois Procurement Code provides that all bids of more than $25,000 shall be accompanied by disclosure of the financial 
interests of the bidder.  This disclosed information for the successful bidder, will be maintained as public information subject to release by request 
pursuant to the Freedom of Information Act, filed with the Procurement Policy Board, and shall be incorporated as a material term of the contract.  
Furthermore, pursuant to Section 5-5, the Procurement Policy Board may review a proposal, bid, or contract and issue a recommendation to void a 
contract or reject a proposal or bid based on any violation of the Procurement Code or the existence of a conflict of interest as provided in 
subsections (b) and (d) of Section 50-35. 
 
The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60% 
of the annual salary of the Governor, of the bidding entity or its parent entity, whichever is less, unless the contractor or bidder is a publicly traded 
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure.  If a bidder is a privately 
held entity that is exempt from Federal 10K reporting, but has more than 200 shareholders, it may submit the information that Federal 10K 
companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%.  The disclosure 
shall include the names, addresses, and dollar or proportionate share of ownership of each person making the disclosure, their instrument of 
ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial interest of each 
person making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form. 
The current annual salary of the Governor is $177,412.00. 

 
In addition, all disclosures shall indicate any other current or pending contracts, proposals, leases, or other ongoing procurement relationships the 
bidding entity has with any other unit of state government and shall clearly identify the unit and the contract, proposal, lease, or other relationship. 

 
2.  Disclosure Forms.  Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share 
requirements.  Subject individuals should be covered each by one form.  In addition, a second form (Disclosure Form B) provides for the disclosure 
of current or pending procurement relationships with other (non-IDOT) state agencies.  The forms must be included with each bid.  

 
C. Disclosure Form Instructions 
 

Form A Instructions for Financial Information & Potential Conflicts of Interest 
 
If the bidder is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form A.  If a 
bidder is a privately held entity that is exempt from Federal 10K reporting, but has more than 200 shareholders, it may submit the information that 
Federal 10K companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%.  If a 
bidder is not subject to Federal 10K reporting, the bidder must determine if any individuals are required by law to complete a financial disclosure 
form.  To do this, the bidder should answer each of the following questions.  A “YES” answer indicates Form A must be completed.  If the answer to 
each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on Form A must be signed and dated by a person that is 
authorized to execute contracts for the bidding company.  Note:  These questions are for assistance only and are not required to be completed. 
 

 1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent  
  entity?  YES        NO       

 2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater 
  than 60% of the annual salary of the Governor?  YES       NO      

 3. Does anyone in your organization receive more than 60% of the annual salary of the Governor of the bidding entity’s or parent entity’s  
  distributive income? YES         NO __ 

 4. Does anyone in your organization receive greater than 5% of the bidding entity’s or parent entity’s total distributive income, 
  but which is less than 60% of the annual salary of the Governor?  YES         NO __ 

(Note:  Only one set of forms needs to be completed per person per bid even if a specific individual would require a yes answer to more 
than one question.) 

 
A “YES” answer to any of these questions requires the completion of Form A.  The bidder must determine each individual in the bidding entity or 
the bidding entity’s parent company that would cause the questions to be answered “Yes”.  Each form must be signed and dated by a person that is 
authorized to execute contracts for your organization.  Photocopied or stamped signatures are not acceptable.  The person signing can be, but 
does not have to be, the person for which the form is being completed.  The bidder is responsible for the accuracy of any information provided. 
 
If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT of Form A must be signed and dated by a person 
that is authorized to execute contracts for your company. 
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Form B: Instructions for Identifying Other Contracts & Procurement Related Information    
 
Disclosure Form B must be completed for each bid submitted by the bidding entity.  Note:  Checking the NOT APPLICABLE STATEMENT on Form 
A does not allow the bidder to ignore Form B.  Form B must be completed, checked, and dated or the bidder may be considered nonresponsive 
and the bid will not be accepted. 
 
The Bidder shall identify, by checking Yes or No on Form B, whether it has any pending contracts (including leases), bids, proposals, or other 
ongoing procurement relationship with any other (non-IDOT) State of Illinois agency.  If “No” is checked, the bidder only needs to complete the 
check box on the bottom of Form B.  If “Yes” is checked, the bidder must do one of the following: 
 
Option I:   If the bidder did not submit an Affidavit of Availability to obtain authorization to bid, the bidder must list all non-IDOT State of Illinois 
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships.  These items may be listed on Form B or on an 
attached sheet(s).  Do not include IDOT contracts.  Contracts with cities, counties, villages, etc. are not considered State of Illinois agency contracts 
and are not to be included.  Contracts with other State of Illinois agencies such as the Department of Natural Resources or the Capital 
Development Board must be included.   Bidders who submit Affidavits of Availability are suggested to use Option II. 
 
Option II: If the bidder is required and has submitted an Affidavit of Availability in order to obtain authorization to bid, the bidder may write or type 
“See Affidavit of Availability” which indicates that the Affidavit of Availability is incorporated by reference and includes all non-IDOT State of Illinois 
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships.  For any contracts that are not covered by the 
Affidavit of Availability, the bidder must identify them on Form B or on an attached sheet(s).  These might be such things as leases. 
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ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

Form A 
Financial Information & 

Potential Conflicts of Interest 
Disclosure 

 
Contractor Name 

      
 Legal Address 

      
City, State, Zip 

      
Telephone Number 

      
Email Address Fax Number (if available) 

      
 

Disclosure of the information contained in this Form is required by the Section 50-35 of the Illinois Procurement Code (30 
ILCS 500).  Vendors desiring to enter into a contract with the State of Illinois must disclose the financial information and 
potential conflict of interest information as specified in this Disclosure Form.  This information shall become part of the 
publicly available contract file.  This Form A must be completed for bids in excess of $25,000, and for all open-ended 
contracts.  A publicly traded company may submit a 10K disclosure (or equivalent if applicable) in satisfaction of 
the requirements set forth in Form A.  See Disclosure Form Instructions. 

The current annual salary of the Governor is $177,412.00. 

 

DISCLOSURE  OF   FINANCIAL  INFORMATION 
 

1. Disclosure of Financial Information.  The individual named below has an interest in the BIDDER (or its parent) in 
terms of ownership or distributive income share in excess of 5%, or an interest which has a value of more than 60% of 
the annual salary of the Governor. (Make copies of this form as necessary and attach a separate Disclosure 
Form A for each individual meeting these requirements) 

 

FOR INDIVIDUAL (type or print information) 
  

NAME: 
 
      

  
ADDRESS 

 
      

   
      

 Type of ownership/distributable income share: 
 

 stock        sole proprietorship        Partnership       other:  (explain on separate sheet): 

 % or $ value of ownership/distributable income share:       
 

 

2.  Disclosure of Potential Conflicts of Interest.  Check  “Yes”  or  “No”  to indicate which, if any, of the following 
potential conflict of interest relationships apply.  If the answer to any question is “Yes”, please attach additional pages and 
describe. 
 

 (a)  State employment, currently or in the previous 3 years, including contractual employment of services. 
           Yes       No __ 

      If your answer is yes, please answer each of the following questions. 
 

1. Are you currently an officer or employee of either the Capitol Development Board or the Illinois State 
Toll Highway Authority?        Yes       No __ 
 

2. Are you  currently appointed to or  employed by  any agency  of the  State of Illinois?  If you are 
      currently appointed to or employed by any agency of the State of Illinois, and your annual salary 

exceeds 60% of the annual salary of the Governor provide the name the State 
agency for which you are employed and your annual salary. ___________________________ 
___________________________________________________________________________ 
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3. If you are currently appointed to or employed by any agency of the State of Illinois, and your annual 
salary exceeds 60% of the annual salary of the Governor, are you entitled to receive 
(i)  more than  7 1/2%  of  the  total  distributable income  of your firm, partnership,  association or  
corporation, or (ii) an amount in excess of 100% of the annual salary of the Governor? Yes       No __ 
 

4. If you are currently appointed to or employed by any agency of the State of Illinois, and your annual 
salary exceeds 60% of the annual salary of the Governor, are you and your spouse 
or minor children entitled to receive (i) more than 15% in aggregate of the total distributable income 
of your firm, partnership, association or corporation, or (ii) an amount in excess of two times the   
salary of the Governor?       Yes       No __ 

_______________________________________________________________________________________ 
(b)  State employment of spouse, father, mother, son, or daughter, including contractual employment for services 

in the previous 2 years. 
           Yes       No __ 
       If your answer is yes, please answer each of the following questions. 
 
  1.  Is your spouse or any minor children currently an officer or employee of the Capitol Development 
       Board or the Illinois State Toll Highway Authority?   Yes       No __ 

 
2.  Is your spouse or any minor children currently appointed to or employed by any agency of the State 
    of Illinois?  If your spouse or minor children  is/are  currently appointed to  or employed  by any  
    agency of the  State of  Illinois, and  his/her  annual salary exceeds 60%  of the    
    annual salary of the Governor, provide the name of the spouse  and/or  minor children, the name 

                 of the State agency for which he/she is employed and his/her annual salary. __________________ 
     _______________________________________________________________________________ 
 

3.  If your spouse or any minor children is/are currently appointed to or employed by any agency of the  
    State of Illinois, and  his/her annual salary exceeds 60% of the annual salary of the Governor, 

      are you entitled to receive (i) more than 71/2% of the total distributable income of your 
firm,  partnership,  association or corporation, or (ii) an amount in excess 100% of the 
annual salary of the Governor?      Yes       No __ 
 

4.  If your spouse or any minor children  are currently appointed  to or employed by any agency of the 
    State of Illinois, and his/her annual salary exceeds 60% of the annual salary of the Governor, are you 

                 and your spouse or any minor children entitled to receive  (i) more than 15% in the 
                 aggregate of the total distributable income from your firm, partnership, association or corporation, or 
                 (ii) an amount in excess of two times the salary of the Governor?   

         Yes       No __ 
___________________________________________________________________________________ 

 (c) Elective status; the holding of elective office of the State of Illinois, the government of the United States, any 
     unit of local  government authorized by the  Constitution of the State of  Illinois or the statutes of the State of  
     Illinois currently or in the previous 3 years.     Yes       No __ 

 ________________________________________________________________________________________ 
 (d) Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,  

     son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 

(e) Appointive office; the holding of any appointive government office of the State of Illinois, the United State of 
     America, or any unit of local government authorized by the Constitution of the State of Illinois or  the statues 
     of the State of Illinois, which office entitles the holder to compensation in excess of the expenses incurred in 
     the discharge of that office currently or in the previous 3 years.  Yes       No __ 
________________________________________________________________________________________ 

        (f) Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother, 
            son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 
 (g) Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government. 
           Yes       No __ 

________________________________________________________________________________________ 
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 (h) Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother,  
      son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 
 (i) Compensated  employment, currently  or in the previous 3  years, by any registered election  or reelection  
      committee registered with the Secretary of State or any county clerk of the State  of Illinois, or any political  
            action committee registered with either the Secretary of State or the Federal Board of Elections. 
           Yes       No __ 
 ________________________________________________________________________________________ 
 (j) Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the 
            last 2 years by any registered election or re-election committee registered with the Secretary of State or any 

    county clerk of the State of Illinois,  or any political action committee  registered with either the Secretary of 
    State or the Federal Board of Elections. 

           Yes       No __ 
 ________________________________________________________________________________________ 
 

3. Communication Disclosure.   
 

Disclose the name and address of each lobbyist and other agent of the bidder or offeror who is not identified in 
Section 2 of this form, who is has communicated, is communicating, or may communicate with any State officer or 
employee concerning the bid or offer.  This disclosure is a continuing obligation and must be promptly supplemented 
for accuracy throughout the process and throughout the term of the contract.  If no person is identified, enter “None” 
on the line below: 

 
Name and address of person(s):            
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4.  Debarment Disclosure.  For each of the persons identified under Sections 2 and 3 of this form, disclose whether 
any of the following has occurred within the previous 10 years:  debarment from contracting with any governmental 
entity; professional licensure discipline; bankruptcies; adverse civil judgments and administrative findings; and 
criminal felony convictions.  This disclosure is a continuing obligation and must be promptly supplemented for 
accuracy throughout the procurement process and term of the contract.  If no person is identified, enter “None” on the 
line below: 
 
 

 
Name of person(s):             
 
Nature of disclosure:                           
             
             
      
 

 
 
 
 
 
 
 
 
 
 

 
 

APPLICABLE STATEMENT 
This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page.  Under 
penalty of perjury, I certify the contents of this disclosure to be true and accurate to the best of my 
knowledge.  

 

Completed by:                 

 Signature of Individual or Authorized Representative           Date 

 

NOT APPLICABLE STATEMENT 

Under penalty of perjury, I have determined that no individuals associated with this organization meet 
the criteria that would require the completion of this Form A. 
 
This Disclosure Form A is submitted on behalf of the CONTRACTOR listed on the previous page. 

 

               

 Signature of Authorized Representative           Date 

   

 
 

The bidder has a continuing obligation to supplement these disclosures under Sec. 50-35 of the Procurement Code. 
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ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

Form B 
Other Contracts & 

Procurement Related Information 
Disclosure 

            
Contractor Name 

      
Legal Address 

      
City, State, Zip 

      
Telephone Number 

      
Email Address Fax Number (if available) 

      
Disclosure of the information contained in this Form is required by the  Section 50-35  of the Illinois Procurement  
Act (30 ILCS 500).  This information shall become part of the publicly available contract file. This Form B must 
be completed for bids in excess of $25,000, and for all open-ended contracts. 

 
DISCLOSURE OF OTHER CONTRACTS AND PROCUREMENT RELATED INFORMATION 

 
1.  Identifying Other Contracts & Procurement Related Information. The BIDDER shall identify whether it 
has any pending contracts (including leases), bids, proposals, or other ongoing procurement relationship with  
any other State of Illinois agency:   Yes       No __ 
If “No” is checked, the bidder only needs to complete the signature box on the bottom of this page. 
 
2.  If “Yes” is checked. Identify each such relationship by showing State of Illinois agency name and other descriptive 
information such as bid or project number (attach additional pages as necessary).  SEE DISCLOSURE FORM 
INSTRUCTIONS: 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

THE FOLLOWING STATEMENT MUST BE CHECKED 
 

 

     

               

 Signature of Authorized Representative          Date 
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SPECIAL NOTICE TO CONTRACTORS 
 
The following requirements of the Illinois Department of Human Rights' Rules and Regulations are applicable to bidders 
on all construction contracts advertised by the Illinois Department of Transportation: 
 

 
CONSTRUCTION EMPLOYEE UTILIZATION PROJECTION 

 
(a) All bidders on construction contracts shall complete and submit, along with and as part of their bids, a Bidder's 

Employee Utilization Form (Form BC-1256) setting forth a projection and breakdown of the total workforce intended to 
be hired and/or allocated to such contract work by the bidder including a projection of minority and female employee 
utilization in all job classifications on the contract project. 

 
(b) The Department of Transportation shall review the Employee Utilization Form, and workforce projections contained 

therein, of the contract awardee to determine if such projections reflect an underutilization of minority persons and/or 
women in any job classification in accordance with the Equal Employment Opportunity Clause and Section 7.2 of the 
Illinois Department of Human Rights' Rules and Regulations for Public Contracts adopted as amended on September 
17, 1980.  If it is determined that the contract awardee's projections reflect an underutilization of minority persons 
and/or women in any job classification, it shall be advised in writing of the manner in which it is underutilizing and such 
awardee shall be considered to be in breach of the contract unless, prior to commencement of work on the contract 
project, it submits revised satisfactory projections or an acceptable written affirmative action plan to correct such 
underutilization including a specific timetable geared to the completion stages of the contract. 

 
(c) The Department of Transportation shall provide to the Department of Human Rights a copy of the contract awardee's 

Employee Utilization Form, a copy of any required written affirmative action plan, and any written correspondence 
related thereto.  The Department of Human Rights may review and revise any action taken by the Department of 
Transportation with respect to these requirements. 
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        Contract No. 70618 
        EDGAR County 
        Section 14BR,14CR,123CR 
        Project ACBRF-ACF-0749(025) 
        Route FAP 749 
        District 5 Construction Funds 
PART I. IDENTIFICATION 

Dept. Human Rights # _______________________________  Duration of Project:  ________________________________________ 

Name of Bidder:  _____________________________________________________________________________________________ 

PART II.  WORKFORCE PROJECTION 
A. The undersigned bidder has analyzed minority group and female populations, unemployment rates and availability of workers for the location in 
which this contract work is to be performed, and for the locations from which the bidder recruits employees, and hereby submits the following workforce 
projection including a projection for minority and female employee utilization in all job categories in the workforce to be allocated to this contract: 
                                                                               TABLE A                                                                                                              TABLE B 

TOTAL Workforce Projection for Contract  CURRENT EMPLOYEES 
TO BE ASSIGNED 

TO CONTRACT 
    

 MINORITY EMPLOYEES TRAINEES  

JOB TOTAL   *OTHER APPREN- ON THE JOB  TOTAL  MINORITY 
CATEGORIES EMPLOYEES BLACK HISPANIC MINOR. TICES TRAINEES  EMPLOYEES  EMPLOYEES 

 M F M F M F M F M F M F  M F  M F 
OFFICIALS                   
(MANAGERS)                   

SUPERVISORS 
                  
                  

FOREMEN 
                  
                  

CLERICAL 
                  
                  

EQUIPMENT                   
OPERATORS                   

MECHANICS 
                  
                  

TRUCK DRIVERS 
                  
                  

IRONWORKERS 
                  
                  

CARPENTERS 
                  
                  

CEMENT MASONS 
                  
                  

ELECTRICIANS 
                  
                  

PIPEFITTERS,                   
PLUMBERS                   

PAINTERS 
                  
                  

LABORERS,                   
SEMI-SKILLED                   

LABORERS,                   
UNSKILLED                   

                   

TOTAL                   

                                            TABLE C 

TOTAL Training Projection for Contract 

EMPLOYEES TOTAL   *OTHER 
IN EMPLOYEES BLACK HISPANIC MINOR. 

TRAINING M F M F M F M F 

APPRENTICES         
         

ON THE JOB         
TRAINEES         

*Other minorities are defined as Asians (A) or Native Americans (N). 

  Please specify race of each employee shown in Other Minorities column.                                                         BC 1256 (Rev. 12/11/08) 

 
Note:  See instructions on page 2 
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  EDGAR County 
  Section 14BR,14CR,123CR 
  Project ACBRF-ACF-0749(025) 
  Route FAP 749 
  District 5 Construction Funds 

PART II. WORKFORCE PROJECTION - continued 
 
 B. Included in “Total Employees” under Table A is the total number of new hires that would be employed in the 

event the undersigned bidder is awarded this contract. 
 

  The undersigned bidder projects that:  (number) ____________________________________ new hires would be 
recruited from the area in which the contract project is located; and/or (number) 
_______________________________ new hires would be recruited from the area in which the bidder’s principal 
office or base of operation is located. 

 

 C. Included in “Total Employees” under Table A is a projection of numbers of persons to be employed directly by the 
undersigned bidder as well as a projection of numbers of persons to be employed by subcontractors. 

 

  The undersigned bidder estimates that (number) _________________________________________ persons will 
be directly employed by the prime contractor and that (number) __________________________ persons will be 
employed by subcontractors. 

 

PART III. AFFIRMATIVE ACTION PLAN 
 

A. The undersigned bidder understands and agrees that in the event the foregoing minority and female employee 
utilization projection included under PART II is determined to be an underutilization of minority persons or women 
in any job category, and in the event that the undersigned bidder is awarded this contract, he/she will, prior to 
commencement of work, develop and submit a written Affirmative Action Plan including a specific timetable 
(geared to the completion stages of the contract) whereby deficiencies in minority and/or female employee 
utilization are corrected.  Such Affirmative Action Plan will be subject to approval by the contracting agency and 
the Department of Human Rights. 

 

B. The undersigned bidder understands and agrees that the minority and female employee utilization projection 
submitted herein, and the goals and timetable included under an Affirmative Action Plan if required, are deemed 
to be part of the contract specifications. 

 

Company ________________________________________               Telephone Number ___________________ 

                 _________________________________________ 

Address  _________________________________________ 

 
Instructions: All tables must include subcontractor personnel in addition to prime contractor personnel. 

 
Table A -  Include both the number of employees that would be hired to perform the contract work and the total number currently employed 

(Table B) that will be allocated to contract work, and include all apprentices and on-the-job trainees.  The “Total Employees” column 
should include all employees including all minorities, apprentices and on-the-job trainees to be employed on the contract work. 

 
Table B -  Include all employees currently employed that will be allocated to the contract work including any apprentices and on-the-job trainees 

currently employed. 
 

Table C -  Indicate the racial breakdown of the total apprentices and on-the-job trainees shown in Table A. 
 

BC-1256 (Rev. 12/11/08) 
 

-21- 

NOTICE REGARDING SIGNATURE 

The Bidder’s signature on the Proposal Signature Sheet will constitute the signing of this form.  The following signature block needs 
to be completed only if revisions are required. 
 
Signature:  ____________________________________________ Title:  ______________________ Date:  _____________ 
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ADDITIONAL FEDERAL REQUIREMENTS 
 
 
In addition to the Required Contract Provisions for Federal-Aid Construction Contracts (FHWA 1273), all 
bidders make the following certifications. 
 
A. By the execution of this proposal, the signing bidder certifies that the bidding entity has not, either 

directly or indirectly, entered into any agreement, participated in any collusion, or otherwise taken any 
action, in restraint of free competitive bidding in connection with the submitted bid.  This statement 
made by the undersigned bidder is true and correct under penalty of perjury under the laws of the 
United States. 

 
B. CERTIFICATION, EQUAL EMPLOYMENT OPPORTUNITY: 
 

1. Have you participated in any previous contracts or subcontracts subject to the equal 
opportunity clause.  YES _____  NO _____ 
 

2. If answer to #1 is yes, have you filed with the Joint Reporting Committee, the Director of 
OFCC, any Federal agency, or the former President’s Committee on Equal Employment 
Opportunity, all reports due under the applicable filing requirements of those organizations?  
YES _____  NO _____ 
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RETURN WITH BID  Contract No. 70618 
 EDGAR County 
  Section 14BR,14CR,123CR 
  Project ACBRF-ACF-0749(025) 
  Route FAP 749 
  District 5 Construction Funds 

 
PROPOSAL SIGNATURE SHEET 

 
The undersigned bidder hereby makes and  submits this bid on the subject Proposal, thereby assuring the Department that all requirements of 
the Invitation for Bids and rules of the Department have been met, that there is no misunderstanding of the requirements of paragraph 3 of this 
Proposal, and that the contract will be executed in accordance with the rules of the Department if an award is made on this bid. 
 
 Firm Name  

  
(IF AN INDIVIDUAL) Signature of Owner  

 
 Business Address  

  
  

 

   
 Firm Name  

  
 By  

 
(IF A CO-PARTNERSHIP) Business Address  

  
  

 Name and Address of All Members of the Firm: 
    
 
    

 

 
 Corporate Name  

 
 By  

  Signature of Authorized Representative 
(IF A CORPORATION)   
   

Typed or printed name and title of Authorized Representative 
 
 
 Attest  

 Signature 
(IF A JOINT VENTURE, USE THIS SECTION   
FOR THE MANAGING PARTY AND THE  Business Address  

SECOND PARTY SHOULD SIGN BELOW)  
 
 

 
 Corporate Name  

 
 By  

(IF A JOINT VENTURE) Signature of Authorized Representative 
 
   

  Typed or printed name and title of Authorized Representative 
   
   
 Attest  

Signature 
 
 Business Address  

  
  

If more than two parties are in the joint venture, please attach an additional signature sheet. 
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Return with Bid Division of Highways 
Proposal Bid Bond 
(Effective November 1, 1992) 

 
 Item No.       

   Letting Date       

  
KNOW ALL MEN BY THESE PRESENTS,  That We       

  
      

  
as PRINCIPAL, and       

  
      as SURETY, are 

held jointly, severally and firmly bound unto the STATE OF ILLINOIS in the penal sum of 5 percent of the total bid price, or for the amount 
specified in the bid proposal under “Proposal Guaranty” in effect on the date of the Invitation for Bids, whichever is the lesser sum, well and truly 
to be paid unto said STATE OF ILLINOIS, for the payment of which we bind ourselves, our heirs, executors, administrators, successors and 
assigns. 

 THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH, that whereas, the PRINCIPAL has submitted a bid proposal to the 

STATE OF ILLINOIS, acting through the Department of Transportation, for the improvement designated by the Transportation Bulletin Item 
Number and Letting Date indicated above. 

 NOW, THEREFORE, if the Department shall accept the bid proposal of the PRINCIPAL; and if the PRINCIPAL shall, within the time 

and as specified in the bidding and contract documents, submit a DBE Utilization Plan that is accepted and approved by the Department; and if, 
after award by the Department, the PRINCIPAL shall enter into a contract in accordance with the terms of the bidding and contract documents 
including evidence of the required insurance coverages and providing such bond as specified with good and sufficient surety for the faithful 
performance of such contract and for the prompt payment of labor and material furnished in the prosecution thereof; or if, in the event of the 
failure of the PRINCIPAL to make the required DBE submission or to enter into such contract and to give the specified bond, the PRINCIPAL pays 
to the Department the difference not to exceed the penalty hereof between the amount specified in the bid proposal and such larger amount for 
which the Department may contract with another party to perform the work covered by said bid proposal, then this obligation shall be null and 
void, otherwise, it shall remain in full force and effect.  

 IN THE EVENT the Department determines the PRINCIPAL has failed to comply with any requirement as set forth in the preceding 

paragraph, then Surety shall pay the penal sum to the Department within fifteen (15) days of written demand therefor.  If Surety does not make full 
payment within such period of time, the Department may bring an action to collect the amount owed.  Surety is liable to the Department for all its 
expenses, including attorney’s fees, incurred in any litigation in which it prevails either in whole or in part. 

 In TESTIMONY WHEREOF, the said PRINCIPAL and the said SURETY have caused this instrument to be signed by  

 their respective officers this        day of        A.D.,      . 

     PRINCIPAL SURETY 
             

 (Company Name)  (Company Name) 

     By
: 

  By:  

 (Signature & Title)   (Signature of Attorney-in-Fact) 

     
Notary Certification for Principal and Surety 

STATE OF ILLINOIS,  

County of        

   
I,        , a Notary Public in and for said County, do hereby certify that 

 
       and       

(Insert names of individuals signing on behalf of PRINCIPAL & SURETY) 

 who are each personally known to me to be the same persons whose names are subscribed to the foregoing instrument on behalf of PRINCIPAL 
and SURETY, appeared before me this day in person and acknowledged respectively, that they signed and delivered said instrument as their free 
and voluntary act for the uses and purposes therein set forth. 

 
Given under my hand and notarial seal this       day of       A.D.      

 
My commission expires              

   Notary Public 

In lieu of completing the above section of the Proposal Bid Form, the Principal may file an Electronic Bid Bond.  By signing the proposal and 
marking the check box next to the Signature and Title line below, the Principal is ensuring the identified electronic bid bond has been executed 
and the Principal and Surety are firmly bound unto the State of Illinois under the conditions of the bid bond as shown above. 

                

Electronic Bid Bond ID#  Company / Bidder Name  Signature and Title 
 
 

BDE 356B (REV. 9/26/11) 



 

 

 
 

DBE Utilization Plan 

 

(1)  Policy 
 

It is public policy that disadvantaged businesses as defined in 49 CFR Part 26 and the Special Provision shall have the maximum 
opportunity to participate in the performance of contracts financed in whole or in part with Federal or State funds.  Consequently the 
requirements of 49 CFR Part 26 apply to this contract. 
 

(2)  Obligation 
 

The contractor agrees to ensure that disadvantaged businesses as defined in 49 CFR Part 26 and the Special Provision have the maximum 
opportunity to participate in the performance of contracts or subcontracts financed in whole or in part with Federal or State funds.  The 
contractor shall take all necessary and reasonable steps in accordance with 49 CFR Part 26 and the Special Provision to ensure that said 
businesses have the maximum opportunity to compete for and perform under this contract.  The contractor shall not discriminate on the 
basis of race, color, national origin or sex in the award and performance of contracts. 
 

(3)  Project and Bid Identification 
 

Complete the following information concerning the project and bid: 
 

Route        Total Bid        

 

Section        Contract DBE Goal              
 (Percent)  (Dollar Amount) 

Project        

 

County        

 

Letting Date        

 

Contract No.        

 

Letting Item No.        

 

(4)  Assurance 
 

I, acting in my capacity as an officer of the undersigned bidder (or bidders if a joint venture), hereby assure the Department that on this 
project my company :  (check one) 

 

  Meets  or exceeds contract award goals and has provided documented participation as follows: 

 Disadvantaged Business Participation     percent 
 

  
 
 

 

Attached are the signed  participation statements, forms SBE 2025, required by the Special Provision evidencing availability and 
use of each business participating in this plan and assuring that each business will perform a commercially useful function in the 
work of the contract. 

Failed to meet contract award goals and has included good faith effort documentation to meet the goals and that my company has 
provided participation as follows: 

 Disadvantaged Business Participation     percent 
 

 The contract goals should be accordingly modified or waived.  Attached is all information required by the Special Provision in 
support of this request including good faith effort.  Also attached  are the signed participation statements, forms SBE 2025, 
required by the Special Provision evidencing availability and use of each business participating in this plan and assuring that each 
business will perform a commercially useful function in the work of the contract. 
are participation statements for firms that are participating to the extent of the above percentages.  

        

Company  The “as read” Low Bidder is required to comply with the Special Provision. 
 

Submit only one utilization plan for each project.  The utilization plan shall be 
submitted in accordance with the special provision. 
 
Bureau of Small Business Enterprises Local Let Projects 
2300 South Dirksen Parkway Submit forms to the 
Springfield, Illinois  62764 Local Agency 

 By       
 

 Title       
 

 Date        

The Department of Transportation is requesting disclosure of information that is necessary to accomplish the purpose as outlined under State and Federal law.  Disclosure of this information is 
REQUIRED.  Failure to provide any information will result in the contract not being awarded.  This form has been approved by the State Forms Manager Center. 

SBE 2026 (Rev. 11/23/09) 
  



 

 

  
  

 DBE Participation Statement 

Subcontractor Registration 
Number 

       Letting       
   
Participation Statement Item No.       
   
(1)  Instructions Contract 

No. 
      

 
This form must be completed for each disadvantaged business participating in the Utilization Plan.  This form  shall 
be submitted in accordance with the special provision and will be attached to the Utilization Plan form..  If 
additional space is needed complete an additional form for the firm. 
 

(2)  Work  
  
Pay Item     

No. Description Quantity Unit Price Total 
                         
                         
                         
                         
                         
                         
   Total  
 

(3)  Partial Payment Items 
For any of the above items which are partial pay items, specifically describe the work and subcontract dollar 
amount: 
      
 
 
 

(4) Commitment 
 

The undersigned certify that the information included herein is true and correct, and that the DBE firm listed below 
has agreed to perform a commercially useful function in the work of the contract item(s) listed above and to 
execute a contract with the prime contractor.  The undersigned further understand that no changes to this 
statement may be made without prior approval from the Department’s Bureau of Small Business Enterprises and 
that complete and accurate information regarding actual work performed on this project and the payment therefore 
must be provided to the Department. 

 
    

Signature for Prime Contractor   Signature for DBE Firm 

 
Title        Title       
 
Date        Date       
 
Contact 
Person 

       Contact Person       
 
Phone        Phone       
 
Firm Name        Firm Name       
 
Address        Address       
 
City/State/Zip        City/State/Zip

p 
      

 
 E       
 
The Department of Transportation is requesting disclosure of information that is necessary to accomplish the statutory purpose as outlined under the state and federal 
law.  Disclosure of this information is REQUIRED.  Failure to provide any information will result in the contract not being awarded.  This form has been approved by 
the State Forms Management Center. 

 

 

 

 

WC       

 

SBE 2025 (Rev. 11/03/09) 



 

 
PROPOSAL ENVELOPE 

 

 
 
 
 

PROPOSALS 
 
for construction work advertised for bids by the 
Illinois Department of Transportation 
 
 
 

Item No. Item No. Item No. 

   
   

   
   

   
   

   
   

 
                                                             Submitted By: 
 

Name:   

Address: 

 

 

Phone No. 

 
Bidders should use an IDOT proposal envelope or affix this form to the front of a 10” x 13” envelope for the 
submittal of bids.  If proposals are mailed, they should be enclosed in a second or outer envelope addressed 
to: 
 

Engineer of Design and Environment - Room 326 
Illinois Department of Transportation 
2300 South Dirksen Parkway 
Springfield, Illinois  62764 

 
 

NOTICE 
 

   Individual bids, including Bid Bond and/or supplemental information 
   if required, should be securely stapled. 



 

 
 

CONTRACTOR OFFICE COPY OF 

CONTRACT SPECIFICATIONS 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 
 
 
 
 
   Contract No. 70618 
   EDGAR County 
   Section 14BR,14CR,123CR 
   Project ACBRF-ACF-0749(025) 
   Route FAP 749 
   District 5 Construction Funds 
 
 
 
 
 
 

 

 

NOTICE 

 

None of the following material needs to be returned with the bid package unless the 
special provisions require documentation and/or other information to be submitted. 
 



 

SUBCONTRACTOR DOCUMENTATION 
 

 
 
Public Acts 96-0795 and 96-0920, enacted substantial changes to the provisions of the 
Illinois Procurement Code (30 ILCS 500).  Among the changes are provisions affecting 
subcontractors.  The Contractor awarded this contract will be required as a material 
condition of the contract to implement and enforce the contract requirements 
applicable to subcontractors approved in accordance with article 108.01 of the 
Standard Specifications for Road and Bridge Construction. 
 
If the Contractor seeks approval of subcontractors to perform a portion of the work, and 
approval is granted by the Department, the Contractor shall provide a copy of the 
subcontract to the Chief Procurement Officer within 20 calendar days after execution of 
the subcontract. 
 
The subcontract shall contain the certifications required to be made by subcontractors 
pursuant to Article 50 of the Illinois Procurement Code.  This Notice to Bidders includes 
a document incorporating all required subcontractor certifications and disclosures for 
use by the Contractor in compliance with this mandate.  The document is entitled State 
Required Ethical Standards Governing Subcontractors.       
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
-i- 
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STATE ETHICAL STANDARDS 
GOVERNING SUBCONTRACTORS 

 
 

Article 50 of the Illinois Procurement Code establishes the duty of all State chief procurement officers, State purchasing officers, and their 
designees to maximize the value of the expenditure of public moneys in procuring goods, services, and contracts for the State of Illinois and to act 
in a manner that maintains the integrity and public trust of State government.  In discharging this duty, they are charged by law to use all available 
information, reasonable efforts, and reasonable actions to protect, safeguard, and maintain the procurement process of the State of Illinois.   
 
The certifications hereinafter made by the subcontractor are each a material representation of fact upon which reliance is placed should the 
Department approve the subcontractor.  The chief procurement officer may terminate or void the subcontract approval if it is later determined that 
the bidder or subcontractor rendered a false or erroneous certification. 
 
Section 50-2 of the Illinois Procurement Code provides that every person that has entered into a multi-year contract and every subcontractor with a 
multi-year subcontract shall certify, by July 1 of each fiscal year covered by the contract after the initial fiscal year, to the responsible chief 
procurement officer whether it continues to satisfy the requirements of Article 50 pertaining to the eligibility for a contract award.  If a contractor or 
subcontractor is not able to truthfully certify that it continues to meet all requirements, it shall provide with its certification a detailed explanation of 
the circumstances leading to the change in certification status.  A contractor or subcontractor that makes a false statement material to any given 
certification required under Article 50 is, in addition to any other penalties or consequences prescribed by law, subject to liability under the 
Whistleblower Reward and Protection Act for submission of a false claim. 
 
 
A.  Bribery 

 
1.  The Illinois Procurement Code provides: 
 
Section 50-5.  Bribery. 
 
(a) Prohibition.  No person or business shall be awarded a contract or subcontract under this Code who: 
 

(1) has been convicted under the laws of Illinois or any other state of bribery or attempting to bribe an officer or employee of the State of 
Illinois or any other state in that officer’s or employee’s official capacity; or  
 
(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct. 

 
(b) Businesses.  No business shall be barred from contracting with any unit of State or local government, or subcontracting under such a 
contract, as a result of a conviction under this Section of any employee or agent of the business if the employee or agent is no longer 
employed by the business and: 

 
(1)  the business has been finally adjudicated not guilty; or  
 
(2)  the business demonstrates to the governmental entity with which it seeks to contract, or which is signatory to the contract to which 
the subcontract relates, and that entity finds that the commission of the offense was not authorized, requested, commanded, or 
performed by a director, officer, or high managerial agent on behalf of the business as provided in paragraph (2) of subsection (a) of 
Section 5-4 of the Criminal Code of 1961. 
 

(c) Conduct on behalf of business.  For purposes of this Section, when an official, agent, or employee of a business committed the bribery or 
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the 
business shall be chargeable with the conduct. 
 
(d) Certification.  Every bid submitted to and contract executed by the State, and every subcontract subject to Section 20-120 of the 
Procurement Code shall contain a certification by the contractor or the subcontractor, respectively, that the contractor or subcontractor is not 
barred from being awarded a contract or subcontract under this Section and acknowledges that the chief procurement officer may declare the 
related contract void if any certifications required by this Section are false.  A contractor who makes a false statement, material to the 
certification, commits a Class 3 felony. 
 
2.  The contractor or subcontractor certifies that it is not barred from being awarded a contract under Section 50.5. 
 

 
B.  Felons 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-10.  Felons.  Unless otherwise provided, no person or business convicted of a felony shall do business with the State of Illinois or 
any State agency, or enter into a subcontract, from the date of conviction until 5 years after the date of completion of the sentence for that 
felony, unless no person held responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any 
involvement with the business. 
 
2.  Certification.  Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-120 of the 
Procurement Code shall contain a certification by the bidder or contractor or subcontractor, respectively, that the bidder, contractor, or 
subcontractor is not barred from being awarded a contract or subcontract under this Section and acknowledges that the chief procurement 
officer may declare the related contract void if any of the certifications required by this Section are false. 

 
-ii- 
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C.  Debt Delinquency 

 
1.  The Illinois Procurement Code provides: 

 
Section 50-11 and 50-12. Debt Delinquency. 

The contractor or bidder or subcontractor, respectively, certifies that it, or any affiliate, is not barred from being awarded a contract 
or subcontract under the Procurement Code.  Section 50-11 prohibits a person from entering into a contract with a State agency, or 
entering into a subcontract, if it knows or should know that it, or any affiliate, is delinquent in the payment of any debt to the State as 
defined by the Debt Collection Board.  Section 50-12 prohibits a person from entering into a contract with a State agency, or 
entering into a subcontract, if it, or any affiliate, has failed to collect and remit Illinois Use Tax on all sales of tangible personal 
property into the State of Illinois in accordance with the provisions of the Illinois Use Tax Act. The bidder or contractor or 
subcontractor, respectively, further acknowledges that the chief procurement officer may declare the related contract void if this 
certification is false or if the bidder, contractor, or subcontractor, or any affiliate, is determined to be delinquent in the payment of any 
debt to the State during the term of the contract. 

 
D.  Prohibited Bidders, Contractors and Subcontractors 

 
1.  The Illinois Procurement Code provides: 
 
Section 50-10.5 and 50-60(c).  Prohibited bidders, contractors and subcontractors. 
The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-10.5 that no officer, director, 
partner or other managerial agent of the contracting business has been convicted of a felony under the Sarbanes-Oxley Act of 2002 
or a Class 3 or Class 2 felony under the Illinois Securities Law of 1953 or if in violation of Subsection (c) for a period of five years 
from the date of conviction..  Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-
120 of the Procurement Code shall contain a certification by the bidder, contractor, or subcontractor, respectively, that the bidder, 
contractor, or subcontractor is not barred from being awarded a contract or subcontract under this Section and acknowledges that 
the chief procurement officer shall declare the related contract void if any of the certifications completed pursuant to this Section are 
false. 
 

 
E.  Section 42 of the Environmental Protection Act 

 
The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-12 that the bidder, contractor, or 
subcontractor, is not barred from being awarded a contract or entering into a subcontract under this Section which prohibits the 
bidding on or entering into contracts with the State of Illinois or a State agency, or entering into any subcontract, that is subject to 
the Procurement Code by a person or business found by a court or the Pollution Control Board to have committed a willful or 
knowing violation of Section 42 of the Environmental Protection Act for a period of five years from the date of the order.  The bidder 
or contractor or subcontractor, respectively, acknowledges that the chief procurement officer may declare the contract void if this 
certification is false.  

 
 
 
 
 
 
 
 

The undersigned, on behalf of the subcontracting company, has read and  
understands the above certifications and makes the certifications as required by law. 

 

     

 Name of Subcontracting Company 

 
 
 

   

 Authorized Officer           Date 
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SUBCONTRACTOR DISCLOSURES 
 

I.  DISCLOSURES 
 

A.  The disclosures hereinafter made by the subcontractor are each a material representation of fact upon which reliance is placed.  The subcontractor 
further certifies that the Department has received the disclosure forms for each subcontract.   

 
 The chief procurement officer may void the bid, contract, or subcontract, respectively, if it is later determined that the bidder or subcontractor 

rendered a false or erroneous disclosure.  A contractor or subcontractor may be suspended or debarred for violations of the Procurement Code.  
Furthermore, the chief procurement officer may void the contract or subcontract. 

 
B.  Financial Interests and Conflicts of Interest 

 
1.  Section 50-35 of the Illinois Procurement Code provides that all subcontracts with a total value of $25,000 or more, from subcontractors 
identified in Section 20-120 of the Illinois Procurement Code, shall be accompanied by disclosure of the financial interests of the subcontractor.  
This disclosed information for the subcontractor, will be maintained as public information subject to release by request pursuant to the Freedom of 
Information Act, filed with the Procurement Policy Board, and shall be incorporated as a material term of the Prime Contractor’s contract.  
Furthermore, pursuant to this Section, the Procurement Policy Board may recommend to allow or void a contract or subcontract based on a 
potential conflict of interest. 
 
The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60% 
of the annual salary of the Governor, of the subcontracting entity or its parent entity, whichever is less, unless the subcontractor is a publicly traded 
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure.  If a subcontractor is a 
privately held entity that is exempt from Federal 10K reporting, but has more than 200 shareholders, it may submit the information that Federal 10K 
companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%.  The disclosure 
shall include the names, addresses, and dollar or proportionate share of ownership of each person making the disclosure, their instrument of 
ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial interest of each 
person making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form. 
The current annual salary of the Governor is $177,412.00. 

 
In addition, all disclosures shall indicate any other current or pending contracts, subcontracts, proposals, leases, or other ongoing procurement 
relationships the subcontracting entity has with any other unit of state government and shall clearly identify the unit and the contract, subcontract, 
proposal, lease, or other relationship. 

 
2.  Disclosure Forms.  Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share 
requirements.  Subject individuals should be covered each by one form.  In addition, a second form (Disclosure Form B) provides for the disclosure 
of current or pending procurement relationships with other (non-IDOT) state agencies.   

 
C. Disclosure Form Instructions 
 

Form A Instructions for Financial Information & Potential Conflicts of Interest 
 
If the subcontractor is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form 
A.  If a subcontractor is a privately held entity that is exempt from Federal 10K reporting, but has more than 200 shareholders, it may submit the 
information that Federal 10K companies are required to report, and list the names of any person or entity holding any ownership share that is in 
excess of 5%.  If a subcontractor is not subject to Federal 10K reporting, the subcontractor must determine if any individuals are required by law to 
complete a financial disclosure form.  To do this, the subcontractor should answer each of the following questions.  A “YES” answer indicates Form 
A must be completed.  If the answer to each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on the second page of 
Form A must be signed and dated by a person that is authorized to execute contracts for the subcontracting company.  Note:  These questions are 
for assistance only and are not required to be completed. 
 

 1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent  
  entity?  YES        NO       

 2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater 
  than 60% of the annual salary of the Governor?  YES       NO      

 3. Does anyone in your organization receive more than 60% of the annual salary of the Governor of the subcontracting entity’s or parent 
entity’s distributive income?  YES         NO __ 

  (Note: Distributive income is, for these purposes, any type of distribution of profits.  An annual salary is not distributive  
  income.)   

 4. Does anyone in your organization receive greater than 5% of the subcontracting entity’s or parent entity’s total distributive income, 
  but which is less than 60% of the annual salary of the Governor?  YES         NO __ 

(Note:  Only one set of forms needs to be completed per person per subcontract even if a specific individual would require a yes answer 
to more than one question.) 

 
A “YES” answer to any of these questions requires the completion of Form A.  The subcontractor must determine each individual in the 
subcontracting entity or the subcontracting entity’s parent company that would cause the questions to be answered “Yes”.  Each form must be 
signed and dated by a person that is authorized to execute contracts for your organization.  Photocopied or stamped signatures are not 
acceptable.  The person signing can be, but does not have to be, the person for which the form is being completed.  The subcontractor is 
responsible for the accuracy of any information provided. 
 
If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT on page 2 of Form A must be signed and dated by 
a person that is authorized to execute contracts for your company. 

-a- 
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Form B: Instructions for Identifying Other Contracts & Procurement Related Information    
 
Disclosure Form B must be completed for each subcontract submitted by the subcontracting entity.  Note:  Checking the NOT APPLICABLE 
STATEMENT on Form A does not allow the subcontractor to ignore Form B.  Form B must be completed, checked, and dated or the subcontract 
will not be approved. 
 
The Subcontractor shall identify, by checking Yes or No on Form B, whether it has any pending contracts, subcontracts, leases, bids, proposals, or 
other ongoing procurement relationship with any other (non-IDOT) State of Illinois agency.  If “No” is checked, the subcontractor only needs to 
complete the check box on the bottom of Form B.  If “Yes” is checked, the subcontractor must list all non-IDOT State of Illinois agency pending 
contracts, subcontracts, leases, bids, proposals, and other ongoing procurement relationships.  These items may be listed on Form B or on an 
attached sheet(s).  Contracts with cities, counties, villages, etc. are not considered State of Illinois agency contracts and are not to be included.  
Contracts or subcontracts with other State of Illinois agencies such as the Department of Natural Resources or the Capital Development Board 
must be included.    
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ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

Form A 
Subcontractor: Financial  

Information & Potential Conflicts  
of Interest Disclosure 

 
Subcontractor Name 

      
 Legal Address 

      
City, State, Zip 

      
Telephone Number 

      
Email Address Fax Number (if available) 

      
 

Disclosure of the information contained in this Form is required by the Section 50-35 of the Illinois Procurement 
Code (30 ILCS 500).  Subcontractors desiring to enter into a subcontract of a State of Illinois contract must 
disclose the financial information and potential conflict of interest information as specified in this Disclosure 
Form.  This information shall become part of the publicly available contract file.  This Form A must be completed 
for subcontracts with a total value of $25,000 or more, from subcontractors identified in Section 20-120 of the 
Illinois Procurement Code, and for all open-ended contracts.  A publicly traded company may submit a 10K 
disclosure (or equivalent if applicable) in satisfaction of the requirements set forth in Form A.  See 
Disclosure Form Instructions. 

The current annual salary of the Governor is $177,412.00. 
 

DISCLOSURE  OF   FINANCIAL  INFORMATION 
 

1.  Disclosure of Financial Information.  The individual named below has an interest in the SUBCONTRACTOR (or 
its parent) in terms of ownership or distributive income share in excess of 5%, or an interest which has a value of 
more than 60% of the annual salary of the Governor.  (Make copies of this form as necessary and attach a 
separate Disclosure Form A for each individual meeting these requirements) 

 

FOR INDIVIDUAL (type or print information) 
  

NAME: 
 
      

  
ADDRESS 

 
      

   
      

 Type of ownership/distributable income share: 
 

 stock        sole proprietorship        Partnership       other:  (explain on separate sheet): 

 % or $ value of ownership/distributable income share:       
 

 

2.  Disclosure of Potential Conflicts of Interest.  Check “Yes” or “No” to indicate which, if any, of the following 
potential conflict of interest relationships apply.  If the answer to any question is “Yes”, please attach additional 
pages and describe. 

 

 (a) State employment, currently or in the previous 3 years, including contractual employment of services. 
           Yes       No __ 
      If your answer is yes, please answer each of the following questions. 
 

1.  Are you currently an officer or employee of either the Capitol Development Board or the Illinois State 
Toll Highway Authority?       Yes       No __ 

 
  2.  Are you currently  appointed to  or employed by  any agency of the  State of Illinois?  If you  are 
       currently appointed to or employed by any agency of the State of Illinois, and your annual salary 
       exceeds 60% of the annual salary of the Governor, provide the name the State 
       agency for which you are employed and your annual salary. ____________________________ 
       ____________________________________________________________________________  

-c-  
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  3.  If you are currently appointed to or employed by any agency of the State of Illinois, and your annual 
       salary exceeds 60% of the annual salary of the Governor, are you entitled to receive 
       (i)  more  than 7 1/2% of  the total distributable  income  of your  firm,  partnership,  association  or 
       corporation, or (ii) an amount in excess of 100% of the annual salary of the Governor?  

Yes      No __ 
 
  4.  If you are currently appointed to or employed by any agency of the State of Illinois, and your annual 
       salary exceeds 60% of the annual salary of the Governor, are you and your spouse 

     or minor children  entitled to receive  (i)  more than 15 %  in the aggregate of  the total distributable   
     income of your  firm, partnership, association or corporation, or (ii) an amount in excess of two times 
     the salary of the Governor?       Yes       No __ 

___________________________________________________________________________________________  
(b)  State employment of  spouse, father, mother, son, or daughter,  including contractual employment services 
       in the previous 2 years. 

           Yes       No __ 
         If your answer is yes, please answer each of the following questions. 

 
  1.  Is your spouse or any minor children currently an officer or employee of  the Capitol Development 

     Board or the Illinois State Toll Highway Authority?   Yes       No __ 
 
  2.  Is your spouse or any minor children currently appointed to or employed by any agency of the State 

     of  Illinois?   If  your  spouse  or  minor  children  is/are  currently  appointed to  or employed  by any 
    agency  of  the  State  of  Illinois,  and  his/her  annual  salary  exceeds  60% of the  

annual salary of the Governor, provide the  name of your spouse and/or minor children, the name 
     of the State agency for which he/she is employed and his/her annual salary. __________________ 
     _______________________________________________________________________________ 
 
3.  If your spouse or any minor children is/are currently appointed  to or employed by any agency of the  
     State of Illinois, and his/her annual salary exceeds 60% of the annual salary of the Governor, 
     are you entitled to receive (i) more than 71/2% of the total distributable income of your 
     firm,  partnership,  association  or  corporation,  or  (ii)  an amount  in  excess  of of 100% of the 

annual salary of the Governor?      Yes       No __ 
 
  4.  If your spouse  or any minor children are currently  appointed to or employed  by any agency of  the 

    State of Illinois, and his/her annual salary exceeds 60% of the annual salary of the Governor,  
    are you and  your spouse  or minor  children  entitled to receive  (i) more  than 15 %  in the  
    aggregate of  the total distributable income of your  firm,  partnership,  association or corporation, or 
    (ii) an amount in excess of two times the salary of the Governor?       

 Yes       No __ 
 ________________________________________________________________________________________ 

(c)  Elective status; the holding of elective office of the State of Illinois, the government of the United States, any 
              unit of local government authorized by the Constitution of the State of  Illinois or the statutes of  the State  of 
              Illinois currently or in the previous 3 years.     Yes       No __ 

_________________________________________________________________________________________ 
(d)  Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,  

              son, or daughter.        Yes       No __ 
_________________________________________________________________________________________ 
(e)  Appointive office; the holding of any appointive government office of the State of Illinois, the United States of 
      America, or any unit of local government authorized by the Constitution of  the State of Illinois or the statutes 

              of the State of Illinois,  which office entitles the holder to compensation in excess of the expenses incurred in 
              the discharge of that office currently or in the previous 3 years.  Yes       No __ 
  _______________________________________________________________________________________ 

(f)  Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother, 
             son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 
        (g)  Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government. 
           Yes       No __ 
 ________________________________________________________________________________________ 

 
-d- 
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 (h)  Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother, 
             son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 
       (i)  Compensated employment,  currently or  in the previous 3 years,  by any  registered  election  or  reelection 
      committee  registered with  the Secretary of State or any county clerk of the State of Illinois, or any political 
             action committee registered with either the Secretary of State or the Federal Board of Elections. 
           Yes       No __ 
 ________________________________________________________________________________________ 
 (j)  Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the 

     last 2 years by any registered election or re-election committee registered with the Secretary of State or any 
     county clerk of the State of Illinois,  or any political action  committee registered with either the Secretary of 
     State or the Federal Board of Elections. 

           Yes       No __ 
 ________________________________________________________________________________________ 

 
3. Communication Disclosure.   

 
Disclose the name and address of each lobbyist and other agent of the bidder or offeror who is not identified in 
Section 2 of this form, who is has communicated, is communicating, or may communicate with any State officer or 
employee concerning the bid or offer.  This disclosure is a continuing obligation and must be promptly 
supplemented for accuracy throughout the process and throughout the term of the contract.  If no person is 
identified, enter “None” on the line below: 

 
Name and address of person(s):            
                            
             
              
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

-e-



 

RETURN WITH SUBCONTRACT 
 
4.  Debarment Disclosure.  For each of the persons identified under Sections 2 and 3 of this form, disclose 
whether any of the following has occurred within the previous 10 years:  debarment from contracting with any 
governmental entity; professional licensure discipline; bankruptcies; adverse civil judgments and administrative 
findings; and criminal felony convictions.  This disclosure is a continuing obligation and must be promptly 
supplemented for accuracy throughout the procurement process and term of the contract.  If no person is 
identified, enter “None” on the line below: 
 
 

 
Name of person(s):             
 
Nature of disclosure:                           
             
             
      
 

 
 

APPLICABLE STATEMENT 
This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page.  Under 
penalty of perjury, I certify the contents of this disclosure to be true and accurate to the best of my 
knowledge. 

 

Completed by:                

 Signature of Individual or Authorized Officer           Date 

 

NOT APPLICABLE STATEMENT 

Under penalty of perjury, I have determined that no individuals associated with this organization meet 
the criteria that would require the completion of this Form A. 
 
This Disclosure Form A is submitted on behalf of the SUBCONTRACTOR listed on the previous page. 

 

               

 Signature of Authorized Officer           Date 

   

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

-f-



 

 

RETURN WITH SUBCONTRACT 
 

ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

Form B 
Subcontractor:  Other Contracts & 
Procurement Related Information 

Disclosure 
            

Subcontractor Name 

      
Legal Address 

      
City, State, Zip 

      
Telephone Number 

      
Email Address Fax Number (if available) 

      
 

Disclosure of the information contained in this Form is required by the Section 50-35 of the Illinois Procurement Act (30 
ILCS 500).  This information shall become part of the publicly available contract file.  This Form B must be completed for 
subcontracts with a total value of $25,000 or more, from subcontractors identified in Section 20-120 of the Illinois 
Procurement Code, and for all open-ended contracts. 
 
 

DISCLOSURE OF OTHER CONTRACTS, SUBCONTRACTS, AND PROCUREMENT RELATED INFORMATION 

 
1.  Identifying Other Contracts & Procurement Related Information. The SUBCONTRACTOR shall identify whether it has 
any pending contracts, subcontracts, including leases, bids, proposals, or other ongoing procurement relationship with 
any other State of Illinois agency:   Yes       No __ 
If “No” is checked, the subcontractor only needs to complete the signature box on the bottom of this page. 
 
2.  If “Yes” is checked. Identify each such relationship by showing State of Illinois agency name and other descriptive 
information such as bid or project number (attach additional pages as necessary).  SEE DISCLOSURE FORM 
INSTRUCTIONS: 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

THE FOLLOWING STATEMENT MUST BE CHECKED 
 

 

               

 Signature of Authorized Officer          Date 

   

 
 
 
 
 
 
 
 
 

-g-  



 

 

 

NOTICE TO BIDDERS 

 
 

1. TIME AND PLACE OF OPENING BIDS.   Sealed proposals for the improvement described herein will be 
received by the Department of Transportation at the Harry R. Hanley Building, 2300 South Dirksen 
Parkway, in Springfield, Illinois until 10:00 o’clock a.m., November 18, 2011.  All bids will be gathered, 
sorted, publicly opened and read in the auditorium at the Department of Transportation’s Harry R. Hanley 
Building shortly after the 10:00 a.m. cut off time. 

 
2. DESCRIPTION OF WORK.  The proposed improvement is identified and advertised for bids in the 

Invitation for Bids as: 
 
   Contract No. 70618 
   EDGAR County 
   Section 14BR,14CR,123CR 
   Project ACBRF-ACF-0749(025) 
   Route FAP 749 
   District 5 Construction Funds 

 
 This project consists of replacing the bridge carrying IL Route 133 over Buck Drainage Ditch No. 7 and 
replacing three box culverts, bridge is located five miles west of Paris and the box culverts are located 
2.5 miles west of Paris, 0.3 mile east of Redmon and east of Borton. 
 
3. INSTRUCTIONS TO BIDDERS.  (a)  This Notice, the invitation for bids, proposal and letter of award shall, 

together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road 
and Bridge Construction, become part of the contract.  Bidders are cautioned to read and examine carefully 
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to 
submission of a bid. 

 

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the 
bidder to make various certifications as a part of the proposal and contract.  By execution and 
submission of the proposal, the bidder makes the certification contained therein.  A false or fraudulent 
certification shall, in addition to all other remedies provided by law, be a breach of contract and may 
result in termination of the contract. 

 

4. AWARD CRITERIA AND REJECTION OF BIDS.  This contract will be awarded to the lowest responsive 
and responsible bidder considering conformity with the terms and conditions established by the 
Department in the rules, Invitation for Bids and contract documents.  The issuance of plans and proposal 
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.  
The Department reserves the right to determine responsibility at the time of award, to reject any or all 
proposals, to readvertise the proposed improvement, and to waive technicalities. 

 
 
 

       By Order of the 
       Illinois Department of Transportation 
 

       Ann Schneider,  
 Acting Secretary 



FAP Route 749 (IL 133) 
Project ACBRF-ACF-0749 (025) 

Section 14BR,14CR,123CR 
Edgar County 

Contract No. 70618 
INDEX 
FOR 

SUPPLEMENTAL SPECIFICATIONS 
AND RECURRING SPECIAL PROVISIONS 

 
Adopted January 1, 2011 

 
This index contains a listing of SUPPLEMENTAL SPECIFICATIONS and frequently used RECURRING SPECIAL 

PROVISIONS. 
 

ERRATA Standard Specifications for Road and Bridge Construction (Adopted 1-1-07) (Revised 1-1-11) 
 

SUPPLEMENTAL SPECIFICATIONS 
 

Std. Spec. Sec. Page No.
201 Clearing, Tree Removal and Protection  ................................................................................................. 1 
205 Embankment  ......................................................................................................................................... 2 
251 Mulch  ..................................................................................................................................................... 3 
253 Planting Woody Plants  .......................................................................................................................... 4 
280 Temporary Erosion Control  ................................................................................................................... 6 
406 Hot-Mix Asphalt Binder and Surface Course  ......................................................................................... 7 
420 Portland Cement Concrete Pavement  ................................................................................................... 11 
443 Reflective Crack Control Treatment ....................................................................................................... 12 
501 Removal of Existing Structures  ............................................................................................................. 15 
502 Excavation for Structures  ...................................................................................................................... 16 
503 Concrete Structures  ............................................................................................................................... 17 
504 Precast Concrete Structures  ................................................................................................................. 18 
505 Steel Structures  ..................................................................................................................................... 19 
508 Reinforcement Bars  ............................................................................................................................... 20 
540 Box Culverts  .......................................................................................................................................... 21 
581 Waterproofing Membrane System  ......................................................................................................... 22 
606 Concrete Gutter, Curb, Median, and Paved Ditch  ................................................................................. 23 
630 Steel Plate Beam Guardrail  ................................................................................................................... 24 
633 Removing and Reerecting Guardrail and Terminals  .............................................................................. 25 
637 Concrete Barrier  .................................................................................................................................... 26 
664 Chain Link Fence  .................................................................................................................................. 27 
669 Removal and Disposal of Regulated Substances  .................................................................................. 28 
672 Sealing Abandoned Water Wells  ........................................................................................................... 29 
701 Work Zone Traffic Control and Protection  ............................................................................................. 30 
720 Sign Panels and Appurtenances  ........................................................................................................... 32 
721 Sign Panel Overlay  ................................................................................................................................ 33 
722 Demountable Sign Legend Characters and Arrows  .............................................................................. 34 
726 Mile Post Marker Assembly  ................................................................................................................... 35 
733 Overhead Sign Structures  ..................................................................................................................... 36 
780 Pavement Striping  ................................................................................................................................. 37 
782 Prismatic Reflectors ............................................................................................................................... 42 
783 Pavement Marking and Marker Removal  .............................................................................................. 43 
801 Electrical Requirements  ......................................................................................................................... 44 
805 Electrical Service Installation – Traffic Signals  ...................................................................................... 45 
821 Roadway Luminaires  ............................................................................................................................. 46 
836 Pole Foundation  .................................................................................................................................... 47 
838 Breakaway Devices  ............................................................................................................................... 48 
843 Removal of Navigational Obstruction Warning Lighting System  ............................................................ 49 
862 Uninterruptable Power Supply  ............................................................................................................... 50 
873 Electric Cable  ........................................................................................................................................ 52 
878 Traffic Signal Concrete Foundation  ....................................................................................................... 54 

1003 Fine Aggregates  .................................................................................................................................... 55 
1004 Coarse Aggregates ................................................................................................................................ 56 
1005 Stone and Broken Concrete  .................................................................................................................. 57 
1006 Metals  .................................................................................................................................................... 58 
1008 Structural Steel Coatings  ....................................................................................................................... 60 

  



FAP Route 749 (IL 133) 
Project ACBRF-ACF-0749 (025) 

Section 14BR,14CR,123CR 
Edgar County 

Contract No. 70618 
1010 Finely Divided Materials  ........................................................................................................................ 65 
1020 Portland Cement Concrete  .................................................................................................................... 66 
1022 Concrete Curing Materials  ..................................................................................................................... 77 
1024 Nonshrink Grout  .................................................................................................................................... 78 
1026 Concrete Sealer  .................................................................................................................................... 79 
1030 Hot-Mix Asphalt  ..................................................................................................................................... 80 
1032 Bituminous Materials  ............................................................................................................................. 87 
1042 Precast Concrete Products  .................................................................................................................... 90 
1062 Reflective Crack Control System  ........................................................................................................... 92 
1069 Pole and Tower  ..................................................................................................................................... 94 
1074 Control Equipment  ................................................................................................................................. 97 
1076 Wire and Cable  ...................................................................................................................................... 102 
1077 Post and Foundation  ............................................................................................................................. 103 
1080 Fabric Materials  ..................................................................................................................................... 105 
1081 Materials for Planting  ............................................................................................................................. 106 
1083 Elastomeric Bearings  ............................................................................................................................. 108 
1090 Sign Base  .............................................................................................................................................. 109 
1091 Sign Face  .............................................................................................................................................. 111 
1092 Sign Legend and Supplemental Panels  ................................................................................................. 119 
1093 Sign Supports  ........................................................................................................................................ 120 
1094 Overhead Sign Structures  ..................................................................................................................... 122 
1095 Pavement Markings  ............................................................................................................................... 128 
1097 Reflectors  .............................................................................................................................................. 136 
1101 General Equipment ................................................................................................................................ 137 
1102 Hot-Mix Asphalt Equipment  ................................................................................................................... 138 
1103 Portland Cement Concrete Equipment  .................................................................................................. 140 
1105 Pavement Marking Equipment  .............................................................................................................. 141 
1106 Work Zone Traffic Control Devices  ........................................................................................................ 143 



FAP Route 749 (IL 133) 
Project ACBRF-ACF-0749 (025) 

Section 14BR,14CR,123CR 
Edgar County 

Contract No. 70618 
RECURRING SPECIAL PROVISIONS 

 
The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this contract and are 
included by reference: 
 
CHECK SHEET # PAGE NO. 

1 X Additional State Requirements For Federal-Aid Construction Contracts 
(Eff. 2-1-69) (Rev. 1-1-10)  ......................................................................................................................

 
145 

2 X Subletting of Contracts (Federal-Aid Contracts) (Eff. 1-1-88) (Rev. 5-1-93)  ........................................... 148 
3 X EEO (Eff. 7-21-78) (Rev. 11-18-80)  ........................................................................................................ 149 
4  Specific Equal Employment Opportunity Responsibilities  

Non Federal-Aid Contracts (Eff. 3-20-69) (Rev. 1-1-94)  .........................................................................
 
159 

5  Required Provisions - State Contracts (Eff. 4-1-65) (Rev. 1-1-10)  .......................................................... 164 
6  Reserved  ................................................................................................................................................ 169 
7  Reserved  ................................................................................................................................................ 170 
8 X Haul Road Stream Crossings, Other Temporary Stream Crossings, and 

In-Stream Work Pads (Eff. 1-2-92) (Rev. 1-1-98)  ...................................................................................
 
171 

9  Construction Layout Stakes Except for Bridges (Eff. 1-1-99) (Rev. 1-1-07)  ........................................... 172 
10  Construction Layout Stakes (Eff. 5-1-93) (Rev. 1-1-07)  .......................................................................... 175 
11  Use of Geotextile Fabric for Railroad Crossing (Eff. 1-1-95) (Rev. 1-1-07) ............................................. 178 
12  Subsealing of Concrete Pavements (Eff. 11-1-84) (Rev. 1-1-07)  ........................................................... 180 
13  Hot-Mix Asphalt Surface Correction (Eff. 11-1-87) (Rev. 1-1-09)  ........................................................... 184 
14  Pavement and Shoulder Resurfacing (Eff. 2-1-00) (Rev. 1-1-09)  ........................................................... 186 
15  PCC Partial Depth Hot-Mix Asphalt Patching (Eff. 1-1-98) (Rev. 1-1-07)  ............................................... 187 
16  Patching with Hot-Mix Asphalt Overlay Removal (Eff. 10-1-95) (Rev. 1-1-07) ........................................ 189 
17  Polymer Concrete (Eff. 8-1-95) (Rev. 1-1-08)  ......................................................................................... 190 
18  PVC Pipeliner (Eff. 4-1-04) (Rev. 1-1-07)  ............................................................................................... 192 
19  Pipe Underdrains (Eff. 9-9-87) (Rev. 1-1-07)  .......................................................................................... 193 
20 X Guardrail and Barrier Wall Delineation (Eff. 12-15-93) (Rev. 1-1-97)  ..................................................... 194 
21  Bicycle Racks (Eff. 4-1-94) (Rev. 1-1-07)  ............................................................................................... 198 
22  Temporary Modular Glare Screen System (Eff. 1-1-00) (Rev. 1-1-07)  ................................................... 200 
23 X Temporary Portable Bridge Traffic Signals (Eff. 8-1-03) (Rev. 1-1-07)  ................................................... 202 
24  Work Zone Public Information Signs (Eff. 9-1-02) (Rev. 1-1-07)  ............................................................ 204 
25 X Night Time Inspection of Roadway Lighting (Eff. 5-1-96)  ....................................................................... 205 
26  English Substitution of Metric Bolts (Eff. 7-1-96)  .................................................................................... 206 
27  English Substitution of Metric Reinforcement Bars (Eff. 4-1-96) (Rev. 1-1-03)  ....................................... 207 
28  Calcium Chloride Accelerator for Portland Cement Concrete (Eff. 1-1-01)  ............................................. 208 
29  Reserved  ................................................................................................................................................ 209 
30  Quality Control of Concrete Mixtures at the Plant 

(Eff. 8-1-00) (Rev. 1-1-11)  ......................................................................................................................
 
210 

31  Quality Control/Quality Assurance of Concrete Mixtures 
(Eff. 4-1-92) (Rev. 1-1-11)  ......................................................................................................................

 
218 

32  Asbestos Bearing Pad Removal (Eff. 11-1-03)  ....................................................................................... 230 
33  Asbestos Hot-Mix Asphalt Surface Removal (Eff. 6-1-89) (Rev. 1-1-09)  ................................................ 231 

 
 



FAP Route 749 (IL 133) 
Project ACBRF-ACF-0749 (025) 

Section 14BR,14CR,123CR 
Edgar County 

Contract No. 70618 

i 

TABLE OF CONTENTS 
 
LOCATION OF PROJECT ............................................................................................................................ 1 

INTENT OF PROJECT ................................................................................................................................. 1 

DESCRIPTION OF PROJECT ...................................................................................................................... 1 

STAGE CONSTRUCTED ACROSS ROAD STRUCTURES ........................................................................ 2 

TRAFFIC CONTROL PLAN .......................................................................................................................... 3 

TRAFFIC CONTROL AND PROTECTION, STANDARD 701316 (SPECIAL) ............................................. 5 

TRAFFIC CONTROL AND PROTECTION, STANDARD 701316 AND 701321 .......................................... 5 

CONTRACTOR ACCESS ............................................................................................................................. 6 

APPROACH SLAB REMOVAL ..................................................................................................................... 7 

BRIDGE APPROACH PAVEMENT .............................................................................................................. 7 

GUARDRAIL INSTALLATION TIME ............................................................................................................. 7 

GUARDRAIL REMOVAL AND INSTALLATION ........................................................................................... 7 

HOT MIX ASPHALT (HMA) MIXTURE DESIGN .......................................................................................... 8 

HOT-MIX ASPHALT ...................................................................................................................................... 8 

HOT-MIX ASPHALT SURFACE REMOVAL ................................................................................................. 8 

HMA SURFACE REMOVAL FOR SUBSEQUENT RESURFACING ........................................................... 9 

PNEUMATIC-TIRED ROLLER FOR HOT-MIX ASPHALT ........................................................................... 9 

POROUS GRANULAR EMBANKMENT ..................................................................................................... 10 

PRECAST CONCRETE BOX CULVERTS ................................................................................................. 10 

PRECAST OPTION FOR BOX CULVERT END SECTIONS ..................................................................... 10 

RAISED REFLECTIVE PAVEMENT MARKER REMOVAL ....................................................................... 11 

REMOVAL OF EXISTING STRUCTURES NO. 1....................................................................................... 12 

REMOVAL OF EXISTING STRUCTURES NO. 2....................................................................................... 12 

REMOVAL OF EXISTING STRUCTURES NO. 3....................................................................................... 12 

RESTORATION OF TEMPORARY EASEMENTS ..................................................................................... 13 

SEEDING .................................................................................................................................................... 13 

SEEDING, AND EROSION CONTROL BLANKET, AT CONCRETE HEADWALLS FOR PIPE DRAINS . 13 

STATUS OF UTILITIES .............................................................................................................................. 14 

STRINGLINE ............................................................................................................................................... 15 

TEMPORARY PAVEMENT ......................................................................................................................... 15 

TOPSOIL EXCAVATION AND PLACEMENT ............................................................................................. 15 

TREATMENT OF EXISTING FIELD TILE SYSTEMS ................................................................................ 16 

UNEVEN LANES ........................................................................................................................................ 17 

CLEANING AND PAINTING NEW METAL STRUCTURES ....................................................................... 17 

SURFACE PREPARATION AND PAINTING REQUIREMENTS FOR WEATHERING STEEL ................ 25 

PIPE UNDERDRAINS FOR STRUCTURES .............................................................................................. 26 

POROUS GRANULAR EMBANKMENT, SPECIAL .................................................................................... 27 



FAP Route 749 (IL 133) 
Project ACBRF-ACF-0749 (025) 

Section 14BR,14CR,123CR 
Edgar County 

Contract No. 70618 

ii 

PILING ......................................................................................................................................................... 27 

FREEZE-THAW AGGREGATES FOR CONCRETE SUPERSTRUCTURES POURED ON GRADE ....... 29 

ALKALI-SILICA REACTION FOR CAST-IN-PLACE CONCRETE (BDE) .................................................. 30 

ALKALI-SILICA REACTION FOR PRECAST AND PRECAST PRESTRESSED CONCRETE (BDE) ...... 32 

APPROVAL OF PROPOSED BORROW AREAS, USE AREAS, AND/OR WASTE AREAS (BDE) ......... 35 

AUTOMATED FLAGGER ASSISTANCE DEVICES (BDE) ........................................................................ 35 

CEMENT (BDE) .......................................................................................................................................... 37 

CERTIFICATION OF METAL FABRICATOR (BDE) .................................................................................. 39 

CONCRETE ADMIXTURES (BDE) ............................................................................................................ 39 

CONSTRUCTION AIR QUALITY - DIESEL VEHICLE EMISSIONS CONTROL (BDE) ............................ 42 

CONSTRUCTION AIR QUALITY - IDLING RESTRICTIONS (BDE) .......................................................... 43 

DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) .................................................. 44 

ENGINEER’S FIELD OFFICE TYPE B (BDE) ............................................................................................ 52 

EQUIPMENT RENTAL RATES (BDE) ........................................................................................................ 54 

FLAGGER AT SIDE ROADS AND ENTRANCES (BDE) ........................................................................... 55 

FRICTION AGGREGATE (BDE) ................................................................................................................ 55 

HOT-MIX ASPHALT – ANTI-STRIPPING ADDITIVE (BDE) ...................................................................... 58 

HOT-MIX ASPHALT - DENSITY TESTING OF LONGITUDINAL JOINTS (BDE) ..................................... 58 

HOT-MIX ASPHALT – DROP-OFFS (BDE) ............................................................................................... 59 

HOT-MIX ASPHALT - FINE AGGREGATE (BDE) ..................................................................................... 59 

LIQUIDATED DAMAGES (BDE) ................................................................................................................. 60 

LONG-SPAN GUARDRAIL OVER CULVERT (BDE) ................................................................................. 60 

METAL HARDWARE CAST INTO CONCRETE (BDE) .............................................................................. 60 

MULCH AND EROSION CONTROL BLANKETS (BDE) ............................................................................ 61 

NATIONAL POLLUTANT DISCHARGE ELIMINATION SYSTEM / EROSION AND SEDIMENT 

CONTROL DEFICIENCY DEDUCTION (BDE) .......................................................................................... 64 

NIGHTTIME WORK ZONE LIGHTING (BDE) ............................................................................................ 65 

PAVEMENT MARKING REMOVAL (BDE) ................................................................................................. 67 

PAVEMENT PATCHING (BDE) .................................................................................................................. 67 

PAYMENTS TO SUBCONTRACTORS (BDE) ........................................................................................... 67 

PIPE CULVERTS (BDE) ............................................................................................................................. 68 

POST MOUNTING OF SIGNS (BDE) ......................................................................................................... 72 

PRECAST CONCRETE HANDLING HOLES (BDE) .................................................................................. 72 

RAISED REFLECTIVE PAVEMENT MARKERS (BDE) ............................................................................. 74 

RECLAIMED ASPHALT PAVEMENT (RAP) (BDE) ................................................................................... 74 

SEEDING (BDE) ......................................................................................................................................... 80 

SELF-CONSOLIDATING CONCRETE FOR PRECAST PRODUCTS (BDE) ............................................ 83 

SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) ......................................................................... 84 

TEMPORARY EROSION CONTROL (BDE) .............................................................................................. 84 



FAP Route 749 (IL 133) 
Project ACBRF-ACF-0749 (025) 

Section 14BR,14CR,123CR 
Edgar County 

Contract No. 70618 

iii 

TRAFFIC BARRIER TERMINAL, TYPE 6 (BDE) ....................................................................................... 87 

TRAFFIC CONTROL DEFICIENCY DEDUCTION (BDE) .......................................................................... 87 

TRUCK MOUNTED/TRAILER MOUNTED ATTENUATORS (BDE) .......................................................... 88 

UTILITY COORDINATION AND CONFLICTS (BDE) ................................................................................. 88 

WORKING DAYS (BDE) ............................................................................................................................. 93 

FUEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID) ............................................................ 94 

STEEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID) .......................................................... 98 

STORM WATER POLLUTION PREVENTION PLAN ............................................................................... 102 

404 PERMIT .............................................................................................................................................. 109 

NATIONWIDE PERMITS AND CONDITIONS .......................................................................................... 112 

IEPA REGIONAL CONDITIONS ............................................................................................................... 125 

 
 



FAP Route 749 (IL 133) 
Project ACBRF-ACF-0749 (025) 

Section 14BR,14CR,123CR 
Edgar County 

Contract No. 70618 

1 

STATE OF ILLINOIS 
 

SPECIAL PROVISIONS 
 
The following Special Provisions supplement the “Standard Specifications for Road and Bridge 
Construction, Adopted January 1, 2007”, the latest edition of the “Manual on Uniform Traffic 
Control Devices for Streets and Highways”, and the “Manual of Test Procedures for Materials” in 
effect on the date of invitation for bids, and the “Supplemental Specifications and Recurring 
Special Provisions” indicated on the Check Sheet included herein, which apply to and govern 
the construction of FAP Route 749 (IL 133), Project ACBRF-ACF-0749 (025), Section 14BR, 
14CR, 123CR, in Edgar County, Contract No. 70618 and in case of conflict with any part, or 
parts, of said Specifications, the said Special Provisions shall take precedence and shall 
govern. 
 
 
LOCATION OF PROJECT 
 
The project limits include a bridge located 5.0 miles west of Paris and three box culverts located 
east of Borton, 0.3 miles east of Redmon, and 2.5 miles west of Paris. 
 
 
INTENT OF PROJECT 
 
The intent of this project is to replace the existing bridge carrying IL 133 over Buck Drainage 
Ditch No. 7 and remove three box culverts replacing them with precast concrete box culverts 
with cast-in-place apron end sections.  Appropriate measures are to be taken by the Contractor 
to preserve the surrounding environment during construction operations and keep disruptions in 
traffic flow to a minimum.  To that end, the Contractor will be required to comply with the 
TRAFFIC CONTROL PLAN and with various provisions for the protection of the environment 
contained elsewhere herein and in the plans. 
 
 
DESCRIPTION OF PROJECT 
 
The work included in this project consists primarily of: 
 

1. Establishing traffic control and constructing a temporary one lane runaround at the 
bridge replacement location  

2. Providing erosion control measures as per NPDES regulations which may consist of 
ditch checks, temporary erosion control seeding, inlet and pipe protection and such 
measures as may be required to prevent silt/soil from leaving the job site 

3. Removing the existing single span reinforced concrete slab bridge 
4. Constructing proposed single span steel beam structure, bridge deck, and approach 

pavements 
5. Placing proposed riprap in and along channel as shown in the plans 
6. Placing aggregate shoulders at the culvert replacement locations to accommodate stage 

construction utilizing 24 hour flaggers 
7. Removing the existing box culverts, installing the proposed precast concrete box 

culverts and covering with either a temporary patch or Class C patch during Stage 1 and 
Stage 2 operations 
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8. Placing Class C patches over each half of the new culverts (if placed temporary patches) 
9. Constructing cast in place end sections as shown in the plans 
10. HMA surface removal as shown in the plans 
11. Constructing proposed roadway overlays and aggregate shoulders where specified 
12. Installing proposed steel plate beam guardrail and terminals 
13. Removing the temporary one lane runaround and restoring temporary easement area 
14. Constructing all other items necessary to complete the project   

 
SUGGESTED SEQUENCE OF OPERATIONS FOR CULVERT REPLACEMENTS: 
 
In order to minimize traffic exposure to the existing culverts during Stage I operations, the 
following describes the suggested sequence of operations for the culvert replacements: 
 

1. Stage I: Remove and replace the downstream half of the structure and cover with either 
a  temporary patch or Class C patch. 

2. Stage II: Remove and replace the upstream half of the structure and cover with a 
temporary patch or a Class C patch. 

3. Stage III: Place a Class C patch over the downstream half of the new structure. 
4. Stage IV: Place a Class C patch over the upstream half of the new structure. 
5. Construct the cast-in-place end sections after the road has been opened up to two-way, 

two-lane traffic. 
 
 
STAGE CONSTRUCTED ACROSS ROAD STRUCTURES   
Eff. 09-11-1990     Rev. 09-1-2006 
 
Across road structures shall be constructed in half-lengths at locations as designated by the 
Engineer. During this operation, one-way traffic shall be permitted. 
 
These structures shall be constructed in half-lengths and in accordance with applicable portions 
of Article 701.17(e) of the Standard Specifications.  
 
This work shall be accomplished by laying the first half-length of structure, backfilling to the top 
of the sub-grade with trench backfill, and then placing either a permanent or temporary patch.  
Permanent patches shall conform to the applicable portions of Section 442 of the Standard 
Specifications and to these Special Provisions.  Temporary patches shall consist of CA-6 
compacted to the satisfaction of the Engineer and graded to within 2 inches (50 mm) below the 
existing surface, and a 2 inch (50 mm) lift of hot-mix asphalt meeting the approval of the 
Engineer used for the top 2 inch (50 mm) lift.  The patches shall be placed before opening to 
traffic. 
 
If temporary patches are used they will be placed, maintained and removed as directed by the 
Engineer at no additional cost to the State. 
 
Temporary patches will not be paid for separately but will be considered included in the cost of 
the across road structure involved.  Any delays or inconveniences caused the Contractor due to 
complying with this requirement will be considered to be included in the cost of the contract and 
no additional compensation will be allowed. 
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TRAFFIC CONTROL PLAN 
Eff. 09-11-1990         Rev. 09-01-2006 
 
Traffic control shall be in accordance with the applicable sections of the Standard Specifications 
for Road and Bridge Construction, the applicable guidelines contained in the Illinois Manual on 
Uniform Traffic Control Devices for Streets and Highways, these Special Provisions and any 
special details and highway standards contained herein and in the plans. 
 
Special attention is called to Articles 107.09 and 107.14 of the Standard Specifications, the 
following Highway Standards relating to Traffic Control, and the listed Supplemental 
Specifications, Recurring Special Provisions, Plan Details and other Special Provisions relating 
to traffic control: 
 
Highway Standards: 
 

701001 701006 701011 701201 701206 701301 701311 701316 701331 701901 
 
Plan Details: Traffic Control for Temporary Runaround, Staging details for each culvert   
 
Traffic:  Except for the bridge replacement location, it is the intention of the Department that IL 
Route 133 be kept open to traffic at all times during the construction of this section.  One-way 
traffic will be permitted utilizing Highway Standard 701201 during the construction and removal 
of the temporary one lane runaround at the bridge replacement location. The temporary one 
lane runaround shall be utilized during removal of the existing bridge and construction of the 
proposed structure. 
   
One-way traffic will also be permitted for the specified time periods as shown in the plans 
utilizing Highway Standards 701201 and 701206 at the culvert replacement locations. This 
work shall be done under 24-hour staged construction methods, utilizing 24-hour flaggers.   
  
Limitations of Construction: 
 
One-lane traffic will be permitted in the immediate work areas during construction.  At all other 
times, two-way/two lane traffic shall be maintained throughout the project. 
 
At any particular location, the Contractor shall work on only one side of the pavement at a time 
and shall keep all equipment, materials, and vehicles off the pavement, the shoulder, and right-
of-way on the side of the pavement open to traffic. 
 
The following traffic control standards shall be utilized during, but not limited to, the listed 
construction operations: 
 
701001 This standard is appropriate for landscaping work.  TRAFFIC CONTROL 

STANDARD 701001 will not be measured for payment. 
 
701006 This standard is appropriate for shoulder work, landscaping, and utility operations.  

TRAFFIC CONTROL STANDARD 701006 will not be measured for payment. 
 
701011 This standard is appropriate for shoulder work, landscaping, and utility operations.  

TRAFFIC CONTROL STANDARD 701011 will not be measured for payment. 
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701201 This standard is appropriate for construction and removal of the temporary one lane 
runaround along the existing pavement, across road culvert removal and installation 
during daytime hours, guardrail operations, excavation and construction of 
aggregate shoulders, milling operations, pavement resurfacing and any other 
operations encroaching within 2 feet (600 mm) of the edge of pavement. Special 
attention is called to Articles 701.08 through 701.11 where reference is made to the 
protection of unattended obstacles or excavations in the work area.  At no time shall 
excavation remain open during non-working hours adjacent to the existing 
pavement.  TRAFFIC CONTROL STANDARD 701201 will be measured and paid 
for at the contract unit price per LUMP SUM for TRAFFIC CONTROL AND 
PROTECTION, STANDARD 701201. 

 
701206  This standard is appropriate for across road culvert removal and any other 

operations  encroaching within 2 feet (600 mm) of the edge of pavement during 
nighttime  operations. Drum spacing at the stage construction lines may be 
decreased in the immediate area of the pavement excavation. 

 
 The Contractor’s operations shall be scheduled so that the removal and new 
 construction can be completed in half widths, with both lanes of IL 133 open to traffic 
 as soon as possible and prior to weekend traffic. 
 
 Work on the culvert shall not stop, but shall continue around the clock until the 
 roadway can be re-opened to two-way, two-lane traffic. The site shall be adequately 
 lighted to allow approaching traffic to see the flagger and workers. Task lighting 
 used to illuminate the site shall be directed in such a manner that workers can be 
 seen without blinding the flaggers, workers or approaching traffic. The flaggers shall 
 wear reflective clothing in accordance with Article 701.13 of the Standard 
 Specifications. 
 
 For 24-hour/day culvert operations, refer to the plan sheet detail for “TYPICAL 
 STAGING DETAILS”, and the Traffic Control Plan Special Provision, “STAGE 
 CONSTRUCTED ACROSS ROAD STRUCTURES”. It is the intent of the 
 Department that TRAFFIC CONTROL AND PROTECTION, STANDARD 701206 be 
 used at any culvert where it could be reasonably anticipated that the work will extend 
 into nighttime hours or after dark. Where the culvert work is capable of being 
 completed in stages during daylight hours only, TRAFFIC CONTROL AND 
 PROTECTION, STANDARD 701201 may be utilized. TRAFFIC CONTROL AND 
 PROTECTION, STANDARD 701206 will be measured and paid for at the contract 
 unit price per LUMP SUM for TRAFFIC CONTROL AND PROTECTION, 
 STANDARD 701206. 
 
701301 This standard is appropriate for string line and minor clean-up operations and any 

other short time operations.  TRAFFIC CONTROL STANDARD 701301 will not be 
measured for payment. 

 
701311 This standard is appropriate for pavement marking operations and raised reflective 

pavement marker installation.  TRAFFIC CONTROL STANDARD 701311 will not be 
measured for payment. 
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701316  This standard is appropriate for lane closure with temporary bridge traffic signals.  
TRAFFIC CONTROL STANDARD 701316 will be measured and paid for at the 
contract unit price per EACH for TRAFFIC CONTROL AND PROTECTION, 
STANDARD 701316 (SPECIAL). 

 
701331  The applicable portions of this standard shall be utilized for the runaround 

construction operations and is included for information only.  TRAFFIC CONTROL 
AND PROTECTION, STANDARD 701331 will not be measured for payment, but 
shall be considered included in the cost of TRAFFIC CONTROL AND 
PROTECTION, STANDARD 701316 (SPECIAL). 

 
701901 This standard is appropriate during all stages of construction, as required on plans.  

TRAFFIC CONTROL STANDARD 701901 will not be measured for payment. 
 
Any inconveniences or delays caused by the Contractor in complying with this Special 
Provision will be considered as included in the contract unit prices for the various Traffic 
Control and Protection items and no additional compensation will be allowed. 
 
 
TRAFFIC CONTROL AND PROTECTION, STANDARD 701316 (SPECIAL) 
 
This work consists of furnishing, installing, maintaining and removing all traffic control devices 
associated with the temporary runaround at the bridge replacement location.  The work shall be 
done according to Section 107 and 701 of the Standard Specifications, the details in the plans, 
and applicable portions of Standards 701316 and 701331. 
 
This work shall be paid for at the contract unit price per EACH for TRAFFIC CONTROL AND 
PROTECTION, STANDARD 701316 (SPECIAL). This price shall include all labor, materials, 
pavement marking, and equipment required to furnish, install, maintain, and remove all traffic 
control devices associated with the temporary runaround for the bridge replacement as detailed 
in the plans. 
  
Temporary signals shown in the details will be paid for separately at the contract unit price per 
each as one unit for TEMPORARY BRIDGE TRAFFIC SIGNALS. 
 
Existing striping that interferes with the revised traffic patterns shall be removed as shown in the 
plans or as directed by the Engineer.  This work will be paid for at the contract unit price per 
square foot for PAVEMENT MARKING REMOVAL. 
 
 
TRAFFIC CONTROL AND PROTECTION, STANDARD 701316 AND 701321 
Eff. 05-01-2002        Rev. 03-01-2009 
 
This work shall be in accordance with Article 701 and the Highway Standard with the following 
additional information: 
 
Induction Loop Placement 
The induction loops shall be placed in accordance with Highway Standards 701316 or 701321; 
886006 and as specified.  The near edge of the far loop shall be placed 115 feet (35 m) behind 
the stop bar.  The near loops shall be placed 10 feet (3 m) behind the stop bar as shown on the 
standard.  Signal timing will be as follows: 
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 Phase Timing for Each Phase Connection 
(In Seconds) 

 Φ1 Φ2 Φ3 Φ4 Φ5 Φ6 Φ7 Φ8 
Minimum Green 12 12       
Additional Init. 2.0 2.0       
Maximum Init. 20 20       
Maximum I 25 25       
Passage 2.5 2.5       
Minimum Gap 2.5 2.5       
Amber Clear 3.5 3.5       
Red Clearance ∗ ∗       
All Red A B       

 
∗ This timing shall be obtained from the District Traffic Control Supervisor and accomplished by 

utilizing overlaps.  Timings for these overlaps are calculated as follows: 
 
 Green   ** sec.          **  G =      L. (Round timing up) 
 Amber   3.5 sec.            44 ft/sec 
 Red       0 sec. 
      L = Stop bar to Stop bar distance in feet. 
 
Loops 1, 2, & 3 are on separate amplifiers (3 total / approach). 
Loop 1 set on pulse. 
Loops 2 & 3 set on normal. 
Loop 3 – delay 2 seconds in amplifier/delay inhibit wired to corresponding phase green. 
 
The advisory speed signs or plates shall show a speed of 30 mph. 
 
 
 
 
 
 
 
 

 
Loop layout 

 
 

CONTRACTOR ACCESS 
Eff. 09-11-1990        Rev. 12-06-2007 
 
At road closure locations, where Type III barricades are installed in a manner that will not allow 
contractor access to the project without relocation of one or more of the barricades, the 
arrangement of the barricades at the beginning of each work day may be relocated, when 
approved by the Engineer, in the manner shown on Highway Standard 701901 for Road Closed 
to Through Traffic.  'Road Closed' signs (Rll-2), supplemented by 'Except Authorized Vehicles' 
signs (R3-Il0l), shall be mounted on both the near-right and the far-left barricade(s).   

3

21 
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At the end of each work day the barricades shall be returned to their in-line positions.  This work 
will be considered incidental to the contract and no extra compensation will be allowed.  
 
 
APPROACH SLAB REMOVAL 
 
This work shall consist of the removal and satisfactory disposal of the existing approach slabs 
as shown on the drawings. 
 
This work shall be performed in accordance with Section 440 of the Standard Specifications, 
and shall include the removal of the complete approach slab including all reinforcement and any 
pavement connectors. 
 
This work will be measured and paid for at the contract unit price per SQUARE YARD for 
APPROACH SLAB REMOVAL and no additional compensation will be allowed. 
 
 
BRIDGE APPROACH PAVEMENT 
 
Subbase granular material, type B shall be placed beneath the proposed approach pavement as 
shown in the plan details.  Additional subbase granular material, type B will be required to fill the 
void left by the removal of the existing pavement and existing approach slabs.  All costs 
required to place this additional subbase shall be considered included in the cost of 
CONCRETE SUPERSTRUCTURE and no additional compensation will be allowed. 
 
 
GUARDRAIL INSTALLATION TIME  
Eff. 01-29-1999        Rev. 09-01-2006 
 
Add the following to the end of the third paragraph of Article 701.17(f): 
 
“Should the guardrail reinstallation be delayed beyond 10 calendar days following any removal 
of the existing guardrail, the contractor will be required to protect the hazard with attenuator 
drums or other redirective devices acceptable to the Engineer. 
 
When Standard 701401 is specified in the contract for other construction operations and lane 
closures are required in accordance with Article 701.18(e) of the Standard Specifications, or 
when the incomplete reinstallation is located behind temporary concrete barriers required for 
traffic control in accordance with the contract, attenuator drums or other redirective devices will 
not be required in addition to the lane closure for protection of the hazards created by 
incomplete guardrail installations.” 
 
 
GUARDRAIL REMOVAL AND INSTALLATION 
Eff. 09-11-1990       Rev. 09-01-2006 
 
This work shall be done in accordance with Sections 630, 631, 632, 633, and 701.17(f) of the 
Standard Specifications and as modified herein: 
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New or additional guard rail shall be completed within three days after the posts have been 
installed. 
 
Any inconvenience or delays caused the Contractor in complying with this Special Provision will 
be at no additional cost to the Department. 
 
 
HOT MIX ASPHALT (HMA) MIXTURE DESIGN 
Eff. 4/1/09 
 
1030.04  Mixture Design.  Add the following after the first sentence of the first paragraph of this 
article: 
 

“Each design shall include the conditioning of the mixture in accordance with the Illinois 
Modified Test Procedure for AASHTO R 30-02 Mixture Conditioning of Hot Mix Asphalt 
(HMA) in the Department’s Manual of Test Procedures for Materials.” 

 
 
HOT-MIX ASPHALT 
Eff.:  11/1/2008 
 
Revise the first paragraph of Article 1030.05(d)(3) to read as follows: 
 
Required Field Tests. The Contractor shall control the compaction process by testing the mix 
density at random locations determined by the Engineer in accordance with the QC/QA 
document, “Determination of Random Density Test Site Locations”, and recording the results on 
forms approved by the Engineer.  The density locations will be disclosed and marked by the 
Engineer after all compaction efforts have been completed.  Locations shall be laid out using a 
tape measure or an approved measuring wheel.  The Contractor shall follow the density testing 
procedures detailed in the QC/QA document, “Illinois-Modified ASTM D 2950, Standard Test 
Method for Determination of Density of Bituminous Concrete In-Place by Nuclear Method”. 
 
 
HOT-MIX ASPHALT SURFACE REMOVAL  
Eff. 10-1-09 
 
This work shall be according to the applicable portions of Section 440 of the Standard 
Specifications, with the following additional requirements. 
 
The Contractor shall have two options for the machine(s) used for Hot-Mix Asphalt Surface 
Removal on the through traffic lanes on this job. 
 

1. The machine shall be capable of removing a layer of bituminous material at least the 
width of the lane of travel and 1-1/2 inches (40 mm) in depth in a single pass. 

 
OR 

 
2. Two machines shall be used.  Each shall be capable of removing a layer of 

bituminous material at least one half the width of the lane of travel and 1-1/2 inches 
(40 mm) in depth in a single pass.  If this option for two machines is used, they shall 
be operated in tandem with no more than 1/8-mile (200 m) separation.   
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If areas of excessive cutting depth appear behind the second machine, then 
immediate adjustments to the operation of the first machine shall be made to correct 
the overcutting, and to provide the results shown above. 

 
Any machine used for Hot-Mix Asphalt Surface Removal shall be equipped and operated with 
electronic grade control referenced to a traveling grade reference device not less than 30 ft. (9 
m) in length, and according to Article 1101.16 of the Standard Specifications. 
 
At locations where the milling operation does not fully mill and plane the pavement surface the 
requirements for checking tolerance with a 16 ft. (5 m) straightedge will not apply.  These areas 
will include locations where the original pavement surface is untouched by the milling teeth.  
They shall also include areas where the milling teeth lightly touch the pavement, but the area 
between the cuts is not trimmed by the moldboard. 
 
This work will be measured for payment according to the applicable portions of Article 440.07 of 
the Standard Specifications.  No deduction will be made for areas traversed by the milling 
machine where the teeth do not touch the pavement surface as long as the work is performed 
as directed by the Engineer. 
 
This work will be paid for according to the applicable portions of Article 440.08 of the Standard 
Specifications. 
 
 
HMA SURFACE REMOVAL FOR SUBSEQUENT RESURFACING 
Eff. 9/16/2009 
 
Add the following after the first sentence in Article 440.04 of the Standard Specifications: 
 
“When the depth extends to the surface of existing concrete pavement, patches, etc., the milling 
shall leave a rough texture to their surfaces.” 

 
Add the following to Article 440.04 of the Standard Specifications: 
 
“All milled surfaces shall be cleaned by the use of air jets, water jets, mechanical sweeper, hand 
brooms, or other approved methods, or as required by the Engineer, until the surface is free of 
all dust, debris, millings and all loose or foreign matter.” 
 
 
PNEUMATIC-TIRED ROLLER FOR HOT-MIX ASPHALT 
Eff. 10-01-1998        Rev. 09-01-2006 
 
For all Hot-Mix Asphalt Mixtures placed at a rate exceeding 85 tons per hour (75 metric tons per 
hour), a pneumatic-tired roller will be required as the intermediate roller.  This roller shall meet the 
requirements of Table 1 of Article 406.07 of the Standard Specifications.  This provision shall hold 
over any other requirements included elsewhere in the contract. 
 
This work will not be measured for payment or paid for separately, but shall be considered as 
included in the price per ton (metric ton) or square yard (square meter) of the various items of HOT-
MIX ASPHALT, of the mixture and Ndesign (if applicable) specified. 
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POROUS GRANULAR EMBANKMENT 
Eff. 8-11-2009 
 
POROUS GRANULAR EMBANKMENT shall be in accordance with the applicable portions of 
Section 207 of the Standard Specifications, and as shown in the plans. 
 
Quality.  The coarse aggregate shall be Class D Quality or better. 
 
Gradation.  The coarse aggregate gradation shall be CA-6 or CA-10. 
 
Method of Measurement.  
 

a) Contract Quantities.  The requirements for the use of the Contract Quantities shall 
conform to Article 202.07(a) of the Standard Specifications. 

 
b) Measured Quantities.  POROUS GRANULAR EMBANKMENT will be measured for 

payment and the volume computed in cubic yards (cubic meters).  The pay limits will be 
as shown in the plans.  If the Contractor chooses to excavate beyond the limits shown, 
the additional quantities of POROUS GRANULAR EMBANKMENT will be at his/her own 
expense. 

 
 
PRECAST CONCRETE BOX CULVERTS 
Eff. 07-07-1998        Rev. 01-29-2008 
 
Revise the fourth paragraph of Article 540.06 of the Standard Specifications to read: 
 
The excavation and backfilling for precast concrete box culvert shall be according to the 
requirements of Section 502 except a layer of porous granular material, at least 6 inches (150 
mm) in thickness, shall be placed below the elevation of the bottom of the box. The porous 
granular material shall be gradation CA 7 and shall be placed to extend at least 2 ft. (600 mm) 
beyond each side of the box. The precast concrete box culvert shall be laid according to the 
applicable requirements of Article 542.04(d).  After installation, the interior and exterior joint gap 
between precast concrete box culvert sections shall be a maximum of 1-1/2 in. (38 mm). 
 
 
PRECAST OPTION FOR BOX CULVERT END SECTIONS  
Revised March 2, 2010 
 
DESCRIPTION  
 
This special provision allows the Contractor the option of constructing the Box Culvert End 
Sections using precast construction methods and is applicable to Culvert No. 1 (SN 023-8064).  
 
REQUIREMENTS 
 
Precast Box Culvert End Sections shall be constructed according to the requirements of Section 
540 of the Standard Specifications except as modified herein. 
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For the precast option, the length of the box culvert required to be cast with the end section 
shall be increased from 1’-6” as currently shown in the plans for the cast-in-place option to 3’-0”. 
 
Box section dimensions, materials, and reinforcement details for the portion of the box culvert 
cast with the end sections shall be according to the requirements of AASHTO M 259 or M 273 
as required for the design of the portion of the subject culvert within the limits of Precast 
Concrete Box Culverts.  Dimensions, materials, and reinforcement details for the remaining 
portion of the end sections and drainage openings shall be as indicated in the plans. 
 
The male and female joints shall be cast onto the ends of the box culvert portion of the end 
section to assist in controlling alignment and movement between the Precast Concrete Box 
Culverts and Box Culvert End Sections. 
 
Cut-off walls shall be cast separately from the end sections and may be cast in the field or 
precast.  The cut-off walls shall be in place and backfilled prior to setting the end section.  
Provisions shall be made that allow the cut-off wall to be securely attached to the end section in 
the field after the cut-off wall is in place.  The connection shall be watertight.  Details for casting 
the cut-off walls separately from and connecting them to the end sections shall be provided by 
the Contractor and be subject to approval of the Engineer. 
 
Shop drawings and a construction procedure for the precast Box Culvert End Sections shall be 
submitted to the Engineer for review and approval.  It is the Contractor’s responsibility to 
determine a method for handling precast Box Culvert End Sections.  The Contractor shall 
determine and detail in the shop drawings any necessary strengthening or stiffening provisions 
necessary to handle the precast Box Culvert End Sections. 
 
BASIS OF PAYMENT 
 
Quantities shown in the plans for Precast Concrete Box Culverts and Box Culvert End Sections 
are based upon dimensions provided in the plans for the cast-in-place option for Box Culvert 
End Sections.   The option to construct the Box Culvert End Sections using the precast 
construction methods and the modifications detailed herein shall be at no extra charge. 
 
 
RAISED REFLECTIVE PAVEMENT MARKER REMOVAL  
Eff. 10-22-1997        Rev. 1-04-2010 
 
Delete the last sentence of the second paragraph of Article 783.03(b). 
 
Replace Article 783.03(b) with the following: 
 
“Where removal of raised reflective markers is indicated in the plans, this shall consist of 
complete removal of the castings, and reflectors from the pavement structure.  Where cold 
milling is not proposed, or where the proposed depth of cold milling is less than 1½ inches (38 
mm), the holes resulting from the removal of raised reflective markers shall immediately be 
cleaned out with compressed air, filled with a bituminous mixture meeting the requirements of 
Article 1030.07, and compacted to the satisfaction of the Engineer.  This work shall be 
completed prior to cold milling, or prior to hot-mix asphalt placement if cold milling is not 
specified.” 
 
Add the following at the end of Article 783.06: 
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“The payment for RAISED REFLECTIVE PAVEMENT MARKER REMOVAL shall include 
complete removal and disposal of the castings and reflectors, and furnishing, placing, and 
compacting the bituminous material in the holes as specified above.” 
 
 
REMOVAL OF EXISTING STRUCTURES NO. 1 
 
This work shall consist of the removal and disposal of the 8’ x 4’ x 41’-4” cast-in-place across 
road concrete box culvert and headwalls located at FAP 749 (IL 133), Station 126+54.  The 
existing box culvert shall be completely removed to accommodate the proposed structure.  
Existing structure details are included in the proposed structure plans for this location.  Exact 
sizes of the existing structure may vary in the field. 
 
Disposal of the existing structure shall be in accordance with the applicable portions of Article 
202.03 and of Section 501 of the Standard Specifications.     
 
Method of Measurement:  This work will be measured for payment in units of each. 
 
Basis of Payment:  This work will be paid for at the contract unit price per each for REMOVAL 
OF EXISTING STRUCTURES NO. 1, which price shall include all labor, material, and 
equipment for the complete removal and disposal of the specified appurtenances.    
 
 
REMOVAL OF EXISTING STRUCTURES NO. 2 
 
This work shall consist of the removal and disposal of the triple-barrel 6’ x 3.5’ x 43’-4” cast-in-
place across road concrete box culvert and headwalls located at FAP 749 (IL 133), Station 
232+00.  The existing box culvert shall be completely removed to accommodate the proposed 
structure.  Existing structure details are included in the proposed structure plans for this 
location.  Exact sizes of the existing structure may vary in the field. 
 
Disposal of the existing structure shall be in accordance with the applicable portions of Article 
202.03 and of Section 501 of the Standard Specifications.     
 
Method of Measurement.  This work will be measured for payment in units of each. 
 
Basis of Payment.  This work will be paid for at the contract unit price per each for REMOVAL 
OF EXISTING STRUCTURES NO. 2, which price shall include all labor, material, and 
equipment for the complete removal and disposal of the specified appurtenances.    
 
 
REMOVAL OF EXISTING STRUCTURES NO. 3 
 
This work shall consist of the removal and disposal of the double-barrel 7’ x 2’ x 43’-4” cast-in-
place across road concrete box culvert and headwalls located at FAP 749 (IL 133), Station 
513+80.  The existing box culvert shall be completely removed to accommodate the proposed 
structure.  Existing structure details are included in the proposed structure plans for this 
location.  Exact sizes of the existing structure may vary in the field. 
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Disposal of the existing structure shall be in accordance with the applicable portions of Article 
202.03 and of Section 501 of the Standard Specifications.     
 
Method of Measurement:  This work will be measured for payment in units of each. 
 
Basis of Payment:  This work will be paid for at the contract unit price per each for REMOVAL 
OF EXISTING STRUCTURES NO. 3, which price shall include all labor, material, and 
equipment for the complete removal and disposal of the specified appurtenances.    
 
 
RESTORATION OF TEMPORARY EASEMENTS 
 
The Contractor shall restore all areas in temporary easements in accordance with Article 
107.20, which shall include, stripping of all topsoil prior to any work in temporary easements, 
replacement of the topsoil at the end of the contract to minimum depth of twelve (12”) inches, 
deep-ripping of agricultural areas (prior to topsoil replacement) to allow future plant root growth, 
removal of compacted soil, grading and shaping to match existing conditions, and removal and 
replacement of mailboxes or other incidental items within the easement area as directed by the 
Engineer. 
 
All temporary construction items and removal items indicated on the plans shall be paid for 
separately.  EXCAVATION, will be paid for separately.  SEEDING, of the type(s) specified, will 
be paid for separately.  TOPSOIL EXCAVATION AND PLACEMENT, will be paid for separately. 
 
 
SEEDING 
 
Earth slopes which are disturbed as a result of the construction shown on the plans shall be 
seeded with Class 2A Seeding, fertilized and mulched in accordance with Method 2 in 
accordance with the applicable portions of Sections 250 and 251 of the Standard Specifications.  
Measurement for payment shall not be greater than as shown in the plans and approved by the 
Engineer.  Areas outside the limits shown on the plans which are disturbed by the Contractor's 
operations shall also be seeded, fertilized and mulched in accordance with the General Notes 
included in the plans and with Sections 250 and 251 of the Standard Specifications, and will not 
be measured for payment. 
 
The Contractor shall specify at the time of the preconstruction conference which procedure of 
Method 2 mulching he/she plans to use. 
 
This work will be paid for at the contract unit price for the items used, measured as specified 
herein and in the Standard Specifications and no additional compensation will be allowed. 
 
 
SEEDING, AND EROSION CONTROL BLANKET, AT CONCRETE HEADWALLS FOR PIPE 
DRAINS 
Eff. 09-11-1990        Rev. 09-01-2006 
 
The area around the proposed concrete headwalls for the pipe drains shall be seeded with 
Seeding, Class2 and covered with Erosion Control Blanket.  The slopes around the headwalls 
shall be graded in accordance with Section B-B shown on Standard 601001. 
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Seeding, Class 2 and the Erosion Control Blanket shall be placed 24 inches (600 mm) wide 
above, along each side of the headwall, and beyond the downstream end of the headwall.  Each 
headwall requires approximately 4 square yards (3.5 square meters) of cover materials. 
 
This work will be paid for at the contract unit price per square yard (square meter) for EROSION 
CONTROL BLANKET which price shall include the earth excavation required to grade the 
slopes and the required seeding, and no additional compensation will be allowed.  The 
excavated material shall be disposed of on the sideslopes. 
 
 
STATUS OF UTILITIES 
 
The following utilities are involved in this project.  The utility companies have provided the 
estimated dates. 
   
Name & Address 
  of Utility   

Type & Location Estimated 
Date 
Relocation 
Completed 

Ms. Mildred Powers 
* Clark-Edgar Rural Water District 
475 IL Highway 1 
Marshall, IL  62441 
(217) 463-5888 

SN 023-8039 
6” Water line along N. ROW on private easement. 

 
Not required 

 
Mr. Larry Malmen 
* Ameren-CIPS 
711 South 9th Street 
Mattoon, IL 61938-5474 
(217) 234-0441 
Mob: (217) 246-1157 

 
Structure 023-8039 
Aerial electric along north ROW. 

 
Not required 

 
Mrs. Michele Lewsader 
* Frontier Communications of Illinois 
1205 South Central Avenue 
Paris, Illinois  61944 
(217) 463-3129 
Mob: (217) 251-9013 

 
SN 023-8039 - Fiber optic along S ROW on 
public.  Est. 42” deep. 
SN 023-0016 – Fiber optic and copper along S 
ROW on private. 
SN 023-8306 – Fiber optic along N ROW on 
private easement. 
 

 
Not required 
 
Not required 
 
Not required 

The above represents the best information of the Department and is only included for the 
convenience of the bidder.  The applicable provisions of Sections 102, 103, and Articles 105.07, 
107.20, 107.31, and 108.02 of the Standard Specifications for Road and Bridge Construction 
shall apply. 

The estimated utility relocation dates should be part of the progress schedule submitted by the 
contractor.  If any utility adjustments or relocations have not been completed by the above dates 
specified and when required by the contractor’s operations after these dates, the contractor 
should notify the Engineer in writing.  A request for an extension of time will be considered to the 
extent the Contractor’s critical path schedule is affected. 

Toll Free J.U.L.I.E. Telephone Number (800) 892-0123 or 811 
* = J.U.L.I.E. Member 
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STRINGLINE 
Eff. 11-27-1991        Rev. 09-01-2006 
 
Some or all of the cold-milling, leveling binder, or hot-mix asphalt binder course on this section 
is intended as the first step toward establishing the proposed profile grade.  In these locations 
which are shown in the plans, the cold milling and leveling binder or hot-mix asphalt binder 
course will be controlled by stringline(s) erected, maintained and removed and disposed of by 
the Contractor. 
 
The cost of providing, erecting, maintaining, removing, disposing of and employing the stringline 
as the grade control will not be paid for separately but shall be considered as included in the 
COLD-MILLING, LEVELING BINDER (MACHINE METHOD) or HOT-MIX ASPHALT BINDER 
COURSE pay item involved. 
 
 
TEMPORARY PAVEMENT  
 
The contractor shall have the option of constructing the runaround detour pavement from the 
following options: 
 

1. Hot-Mix Asphalt Binder Course, IL 19.0, N50 (9”) 
2. Portland Cement Concrete Pavement 8” (Jointed) 

 
The contractor, at the Preconstruction Conference, shall make known which type of pavement 
will be constructed and maintained throughout the duration of the project.  The Engineer shall 
have the final decision regarding any necessary repairs. 
 
This work shall be completed according to the applicable portions of Sections 202, 406 and 420 
of the Standard Specifications.  The earth excavation and embankment computations for this 
section are based on the hot-mix asphalt option, and shall be revised if the concrete option is 
used. 
 
For this project the hot-mix asphalt option is shown in the plans.  This work will be measured for 
payment in place and the surface area computed in square yards.  The width shall be as shown 
on the plans. 
 
This work will be paid for at the contract unit price per square yard for TEMPORARY 
PAVEMENT and no additional compensation will be allowed for any changes resulting from the 
Contractor’s choice of options. 
 
 
TOPSOIL EXCAVATION AND PLACEMENT 
 
This work shall be in accordance with Section 211 of the Standard Specifications.  Prior to the 
placement of stockpiled topsoil, the embankment shall be removed and the surface area shall 
be ripped to a minimum depth of 12” below the finished grade. 
 
The following is a suggested sequence of construction relating to topsoil excavation, stockpiling 
and placement. 
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Stage I – Construct Temporary Runaround:  Utilizing TOPSOIL EXCAVATION AND 
PLACEMENT, strip 12” of existing topsoil from the area of the runaround construction between 
the edge of pavement and the temporary easement line.  Stockpile topsoil for each property 
owner separately. 
 
Stage II – Construct Embankment for Mainline:  In accordance with Embankment specifications, 
construct embankment and place 12” of topsoil from the stockpiled material. 
 
Stage III – Remove Temporary Runaround:  Return the area of the temporary easements to the 
approximate lines and grades prior to construction.  Utilizing TOPSOIL EXCAVATION AND 
PLACEMENT, replace topsoil where previously removed in Stage I, keeping material separate 
for each landowner. 
 
An erosion control fence shall be constructed around the perimeter of each separate topsoil 
stockpile.  The cost of this fence will be included in the unit price for TOPSOIL EXCAVATION 
AND PLACEMENT. 
 
 
TREATMENT OF EXISTING FIELD TILE SYSTEMS 
Eff. 12-21-1998        Rev. 09-01-2006 
 
This work shall be according to Section 611, as shown in the plans, and as modified herein. 
 
Storm Sewers, Special and Storm Sewers, Protected 
 
For use in replacing existing field tile, pipe diameters of 4 inches (100 mm), 6 inches (150 mm), 
8 inches (200 mm), and 10 inches (250 mm) will be allowed.  For storm sewers of these sizes 
used to replace existing field tile, Class B storm sewer pipe may be used where Class A storm 
sewer pipe would otherwise be required. 
 
Connections between storm sewers smaller than 12 inches (300 mm) in diameter may be made 
using prefabricated, commercially available couplers, consisting of a casing pipe with flexible 
tubing bands at each end.  The casing pipe shall completely cover the joint area, and the tubing 
shall be drawn tight around each pipe with corrosion and rust proof bands or hose clamps.  
Concrete collars, as shown in the plans, may also be used for these connections. 
 
For pipe sizes of 12 inches (300 mm) and larger, concrete collars as shown on the plans will be 
required. 
 
Field Tile Junction Vaults 
 
If known, the locations and depths of field tile junction vaults are shown on the plans.  Other 
junction vaults provided as plan pay items shall be constructed according to the following: 
 
FIELD TILE JUNCTION VAULTS 2 FEET (600 MM) DIA. shall be constructed according to 
Highway Standard 602301, “Inlet, Type A”, using a frame and closed lid as shown on Highway 
Standard 604001, “Frame and Lids, Type 1.”  The maximum depth of the junction vault shall be 
6 feet (1.8 m) from the flowline to the top of masonry.  One or more Storm Sewer or field tiles 
will enter each of these junction vaults, and there will be at least one outlet pipe. 
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FIELD TILE JUNCTION VAULTS 3 FEET (900 MM) DIA. shall be constructed according to 
Highway Standard 602306, “Inlet, Type B”, using a frame and closed lid as shown on Highway 
Standard 604001, “Frame and Lids, Type 1.”  The maximum depth of the junction vault shall be 
6 feet (1.8 m) from the flowline to the top of masonry.  One or more storm sewer or field tiles will 
enter each of these junction vaults, and there will be at least one outlet pipe.   
 
Where conditions found in the field require the use of flat slab tops for the junction vaults, this 
work will be according to Article 109.04. 
 
Where conditions found in the field require depths in excess of 6 feet (1.8 m) for junction vaults, 
this work shall be according to Article 109.04. 
 
Method of Measurement.  Couplers for pipe sizes smaller than 12 inches (300 mm) will not be 
measured separately for payment. 
 
Concrete collars will be measured in cubic yards (cubic meters), not to exceed the dimensions 
shown in the plans. 
 
Field tile junction vaults will be measured on an each basis. 
 
Basis of Payment.  Concrete collars will be paid for at the contract unit price per cubic yard 
(cubic meter) for MISCELLANEOUS CONCRETE, which price shall include all excavation and 
backfill. 
 
The risers, gratings, and pipe tees for inspection wells shall be considered as included in the 
payment for STORM SEWER of the type and diameter specified. 
 
Pay items not included in the contract and not included in other items of the contract will be paid 
according to Article 109.04 of the Standard Specifications. 
 
 
UNEVEN LANES 
Eff.:  12/11/2009 
 
Where construction operations result in a temporary drop-off between two traffic lanes open to 
traffic, “UNEVEN LANES (W8-11(0)48) signs shall be used. The Contractor shall place the 
signs at the beginning of the drop-off area, major intersections, and at as such other locations 
within the drop-off area as the Engineer may direct.  The signs shall be placed just prior to the 
work that will result in the drop-off and shall remain in place until the drop-off is eliminated. This 
work shall be considered as included in the contract unit prices for the construction items 
involved and no additional compensation will be allowed. 
 
 
CLEANING AND PAINTING NEW METAL STRUCTURES 
Effective Date:  September 13, 1994     Revised Date:  May 18, 2011 
 
Description.  The material and construction requirements that apply to cleaning and painting 
new structural steel shall be according to the applicable portion of Sections 506 of the Standard 
Specifications except as modified herein.  The three coat paint system shall be the system as 
specified on the plans and as defined herein.   
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Unless stated otherwise, requirements imposed on the “Contactor” in this specification apply to 
both the shop painting contractor and the field painting contractor.   
 
Materials.  All materials to be used on an individual structure shall be produced by the same 
manufacturer.  The Bureau of Materials and Physical Research has established a list of all 
products that have met preliminary requirements.  Each batch of material must be tested and 
approved by that bureau before use.  The specified colors shall be produced in the coating 
manufacturer’s facility.  Tinting of the coating after it leaves the manufacturer’s facility is not 
allowed. 
 
The paint materials shall meet the requirements of the following articles of the Standard 
Specification: 
 

Item      Article 
(a) Inorganic Zinc-Rich Primer   1008.02 
(b) Waterborne Acrylic    1008.04 
(c) Aluminum Epoxy Mastic   1008.03 
(d) Organic Zinc-Rich Primer    1008.05 
(e) Epoxy Intermediate     1008.05 
(f) Aliphatic Urethane     1008.05 
 

Submittals.  At least 30 days prior to beginning shop or field painting respectively, the 
Contractor shall submit for the Engineer’s review and acceptance, the following applicable 
plans, certifications and information for completing the field work.  Painting work shall not 
proceed until the submittals are accepted by the Engineer.  Qualifications, certifications and QC 
plans for shop and field cleaning and painting shall be available for review by the QA Inspector. 
 
a) Contractor Shop Qualifications.  Except for miscellaneous steel items such as bearings, side 

retainers, expansion joint devices, and other items allowed by the Engineer, or unless stated 
otherwise in the contract, the shop painting Contractors shall be certified to perform the work 
as follows: the shop painting Contractor shall possess AISC Sophisticated Paint 
Endorsement or SSPC-QP3 certification.  Evidence of current qualifications shall be 
provided. 
 

b) Contractor Field Qualifications.  Unless indicated otherwise on the contract plans, the field 
painting contractor shall possess current SSPC QP1 certification.  Evidence of current 
qualifications shall be provided.  The Contractor shall maintain certified status throughout 
the duration of the painting work under the contract.  The Department reserves the right to 
accept Contractors documented to be currently enrolled in the SSPC-QP7, Painting 
Contractor Introductory Program, in lieu of the QP certifications noted above. 

 
c) QC Personnel Qualifications.  Personnel managing the shop and field Quality Control 

program(s) for this work shall possess a minimum classification of Society of Protective 
Coatings (SSPC) BCI certified, National Association of Corrosion Engineers (NACE) Coating 
Inspector Level 2-Certified, or shall provide evidence of successful inspection of 3 projects 
of similar or greater complexity and scope that have been completed in the last 2 years.  
Copies of the certification and/or experience shall be provided, including names, addresses 
and telephone numbers of contact persons employed by the bridge owner. 
 
The personnel performing the QC tests for this work shall be trained in coatings inspection 
and the use of the testing instruments.   
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Documentation of training shall be provided.  The QC personnel shall not perform hands on 
surface preparation or paint activities unless otherwise approved by the Engineer.  Painters 
shall perform wet film thickness measurements, with QC personnel conducting random spot 
checks of the wet film. The Contractor shall not replace the QC personnel assigned to the 
project without advance notice to the Engineer, and acceptance of the replacement(s), by 
the Engineer. 

 
d) Quality Control (QC) Program.  The shop and field QC Programs shall identify the following; 

the instrumentation that will be used, a schedule of required measurements and 
observations, procedures for correcting unacceptable work, and procedures for improving 
surface preparation and painting quality as a result of quality control findings.  The shop 
program shall include a copy of the quality control form(s) that will be completed daily.  The 
field program shall incorporate the IDOT Quality Control Daily Report form, as supplied by 
the Engineer.  

 
e) Field Cleaning and Painting Inspection Access Plan.  The inspection access plan for use by 

Contractor QC personnel for ongoing inspections and by the Engineer during Quality 
Assurance (QA) observations. 

 
f) Surface Preparation/Painting Plan.  The surface preparation/painting plan shall include the 

methods of surface preparation and type of equipment to be utilized for solvent cleaning, 
abrasive blast cleaning, washing, and power tool cleaning.  The plan shall include the 
manufacturer’s names of the materials that will be used, including Product Data Sheets and 
Material Safety Data Sheets (MSDS). 

 
A letter or written instructions from the coating manufacturer shall be included, indicating the 
required drying time for each coat at the minimum, normal, and maximum application 
temperatures before the coating can be exposed to temperatures or moisture conditions that 
are outside of the published application parameters.  Application shall be performed in 
accordance with the coating manufacturer’s instructions.  
 

Quality Control (QC) Inspections.  The Contractor shall perform first line, in process QC 
inspections of each phase of the work.  The submitted and accepted QC Program(s) shall be 
used to insure that the work accomplished complies with these specifications.  The shop 
painting Contractor shall use their forms as supplied in their submittal.  These shop reports shall 
be made available for review when requested by the Engineer.  The field painting Contractor 
shall use the IDOT Quality Control Daily Report form supplied by the Engineer to record the 
results of quality control tests.  These field reports shall be turned into the Engineer before work 
resumes the following day.  The Engineer or designated representative will sign the report.  The 
signature is an acknowledgment that the report has been received, but should not be construed 
as an agreement that any of the information documented therein is accurate. 
 
The Contractor shall supply all necessary equipment to perform the QC inspections.  Equipment 
shall include the following at a minimum: 

• Psychrometer or comparable equipment for the measurement of dew point and relative 
humidity, together with all necessary weather bureau tables or psychrometric charts. 

• Surface temperature thermometer. 
• Bresle Cell Kits or CHLOR*TEST kits for chloride determinations, or equivalent.(only 

required when erected steel is exposed through the winter prior to field painting.) 
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• Wet Film Thickness Gage. 
• Blotter paper for compressed air cleanliness checks. 
• Type 2 Magnetic Dry Film Thickness Gage per SSPC - PA2. 
• Calibration standards for dry film thickness gage. 
• Light meter for measuring light intensity during cleaning, painting, and inspection activities.  
• All applicable ASTM and SSPC Standards used for the work. 
• Commercially available putty knife of a minimum thickness of 40 mils (1 mm) and a width 

between 1 and 3 in. (25 and 75 mm).  Note that the putty knife is only required in touch-up 
areas where the coating is being feathered and must be tested with a dull putty knife.  

 
The instruments shall be calibrated by the Contractor's personnel according to the equipment 
manufacturer's recommendations and the Contractor’s QC Program.  All inspection equipment 
shall be made available to the Engineer for QA observations on an as needed basis. 
 
Quality Assurance (QA) Observations.  The Engineer may conduct QA observations of any or 
all phases of the shop or field work.  The Engineer’s observations in no way relieve the 
Contractor of the responsibility to provide all necessary daily QC inspections of his/her own and 
to comply with all requirements of this Specification. 
 
Inspection Access and Lighting.  The Contractor shall facilitate the Engineer’s observations as 
required, including allowing ample time to view the work.  The field Contractor shall furnish, 
erect and move scaffolding or other mechanical equipment to permit close observation of all 
surfaces to be cleaned and painted.  This equipment shall be provided during all phases of the 
work.  Examples of acceptable access structures include: 
 
• Mechanical lifting equipment, such as, scissor trucks, hydraulic booms, etc. 
• Platforms suspended from the structure comprised of trusses or other stiff supporting 

members and including rails and kick boards. 
• Simple catenary supports are permitted only if independent life lines for attaching a fall 

arrest system according to Occupational Safety and Health Administration (OSHA) 
regulations are provided. 

 
When the surface to be inspected is more than 6 ft. (1.8 m) above the ground or water surface, 
and fall prevention is not provided (e.g. guardrails) the Contractor shall provide the Engineer 
with a safety harness and a lifeline according to OSHA regulations.  The lifeline and attachment 
shall not direct the fall into oncoming traffic.  The Contractor shall provide a method of attaching 
the lifeline to the structure independent of the inspection facility or any support of the platform.  
When the inspection facility is more than 2 1/2 ft. (800 mm) above the ground, the Contractor 
shall provide an approved means of access onto the platform. 
 
The Contractor shall provide artificial lighting both inside and outside containment where natural 
light is inadequate, as determined by the Engineer, to allow proper cleaning, inspection, and 
painting.  Illumination for inspection shall be at least 30 foot candles (325 LUX).  Illumination for 
cleaning and painting, including the working platforms, access, and entryways shall be at least 
20 foot candles (215 LUX).  General work area illumination outside the containment shall be 
employed at the discretion of the Engineer and shall be at least 5 foot candles.  The exterior 
lighting system shall be designed and operated so as to avoid glare that interferes with traffic, 
workers, and inspection personnel. 
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Construction Requirements for Field Painting.  The Contractor shall be responsible for any 
damage caused to persons, vehicles, or property, except as indemnified by the Response 
Action Contractor Indemnification Act.  Whenever the intended purposes of the protective 
devices are not being accomplished, as determined by the Engineer, work shall be immediately 
suspended until corrections are made.  Painted surfaces damaged by any Contractor's 
operation shall be removed and repainted, as directed by the Engineer, at the Contractor's 
expense. 
 
The Contractor shall comply with the provisions of the Illinois Environmental Protection Act.  
Paint drips, spills, and overspray are not permitted to escape into the air or onto any other 
surfaces or surrounding property not intended to be painted.  Containment shall be used to 
control paint drips, spills, and overspray, and shall be dropped and all equipment secured when 
sustained wind speeds of 40 mph (64 kph) or greater occur, unless the containment design 
necessitates action at lower wind speeds.  When the containment needs to be attached to the 
structure, it shall be attached by clamping or similar means.  Welding or drilling into the structure 
shall be prohibited unless otherwise approved by the Engineer in writing.  The Contractor shall 
evaluate project-specific conditions to determine the specific type and extent of containment 
needed to control the paint emissions and shall submit a plan for containing or controlling paint 
debris (droplets, spills, overspray, etc.) to the Engineer for acceptance prior to starting the work.  
Acceptance by the Engineer shall not relieve the Contractor of their ultimate responsibility for 
controlling paint debris from escaping the work zone. 
 
Hold Point Notification for Field Painting.  Specific inspection items throughout this specification 
are designated as Hold Points.  Unless other arrangements are made at the project site, the 
Contractor shall provide the Engineer with a minimum 4-hour notification before a Hold Point 
inspection will be reached.  If the 4-hour notification is provided and the Work is ready for 
inspection at that time, the Engineer will conduct the necessary observations.  If the Work is not 
ready at the appointed time, unless other arrangements are made, an additional 4-hour 
notification is required.  Permission to proceed beyond a Hold Point without a QA inspection will 
be granted solely at the discretion of the Engineer, and only on a case by case basis.  The 
Engineer has the right to reject any work that was performed without adequate provision for QA 
observations 
 
Field Surface Preparation (HOLD POINT).  The following processes shall be used to prepare 
the shop-coated steel surfaces for field painting. 

 
1. Low Pressure Water Cleaning and Solvent Cleaning.  The Contractor shall notify the 

Engineer 24 hours in advance of beginning surface preparation operations. 
 
Washing shall involve the use of potable water at a minimum of 1000 psi (7 MPa) and 
less than 5000 psi (34 MPa) according to “Low Pressure Water Cleaning” of SSPC - 
SP12. Paint spray equipment shall not be used to perform the water cleaning.  The 
cleaning shall be performed in such a manner as to remove dust, dirt, chalk, insect and 
animal nests, bird droppings, and other foreign matter prior to solvent cleaning.  
 
If detergents or other additives are added to the water, the detergents/additives shall be 
included in the submittals and not used until accepted by the Engineer.  When 
detergents or additives are used, the surface shall be rinsed with potable water before 
the detergent water dries. 
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After washing has been accepted by the Engineer, all traces of asphaltic cement, oil, 
grease, diesel fuel deposits, and other soluble contaminants which remain on the steel 
surfaces to be painted shall be removed according to SSPC – SP1 Solvent Cleaning, 
supplemented with scraping (e.g., to remove large deposits of asphaltic cement) as 
required. The solvent(s) used for cleaning shall be compatible with the primer. The 
Contractor shall identify the proposed solvent(s) in the submittals.  If the primer is 
softened, wrinkled, or shows other signs of attack from the solvents, the Contractor shall 
immediately discontinue their use.  The name and composition of replacement solvents, 
together with MSDS, shall be submitted for Engineer acceptance prior to use. If solvent 
cleaning/scraping is not successful in removing the foreign matter, the Contractor shall 
use other methods identified in SP1, such as steam cleaning as necessary. 
 

2. Water Cleaning Between Coats.  When foreign matter has accumulated on a newly 
applied coat, washing shall be performed prior to the application of subsequent coats. 
 

3. Power Tool Cleaning of Shop-Coated Steel. Damaged and rusted areas shall be spot 
cleaned according Power Tool Cleaning SSPC-SP3 (Modified).  The edges of the 
coating surrounding the spot repairs shall be feathered.  A power tool cleaned surface 
shall be free of all loose rust, loose and peeling paint, and loose rust that is bleeding 
through and/or penetrating the coating.  All locations of visible corrosion and rust bleed, 
and lifting or loose paint shall be prepared using the power tools. 

 
Upon completion of the cleaning, rust, rust bleed, and surrounding paint are permitted to 
remain if they cannot be lifted using a dull putty knife. 

 
Field Soluble Salt Remediation (HOLD POINT).  If the erected steel is exposed to winter 
weather prior to field painting, the Contractor shall implement surface preparation procedures 
and processes that will remove chloride from the surfaces prior to field painting.  Surfaces that 
may be contaminated with chloride include, but are not limited to, expansion joints and all areas 
that are subject to roadway splash or run off such as fascia beams and stringers. 
 
Methods of chloride removal may include, but are not limited to, steam cleaning or pressure 
washing with or without the addition of a chemical soluble salt remover as approved by the 
coating manufacturer, and scrubbing before or after initial paint removal.  The water does not 
need to be collected. The Contractor shall provide the proposed procedures for chloride 
remediation in the Surface Preparation/Painting Plan. 
 
Upon completion of the chloride remediation steps, the Contractor shall use cell methods of field 
chloride extraction and test procedures (e.g., silver dichromate) accepted by the Engineer, to 
test representative surfaces for the presence of remaining chlorides.  Remaining chloride levels 
shall be no greater than 7µg/sq cm as read directly from the surface without any multiplier 
applied to the results.  The testing must be performed, and the results must be acceptable. 
 
Surface and Weather Conditions (HOLD POINT).  Surfaces to be painted after cleaning shall 
remain free of moisture and other contaminants.  The Contractor shall control his/her operations 
to insure that dust, dirt, or moisture does not come in contact with surfaces cleaned or painted 
that day. 

Prepared surfaces, shall meet the requirements of the respective degrees of cleaning 
immediately prior to painting, and shall be painted before rusting appears on the surface.   
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If rust appears or bare steel remains unpainted for more than 12 hours, the affected area shall 
be prepared again at the expense of the Contractor. 
 
The surface temperature shall be at least 5°F (3°C) above the dew point during final surface 
preparation operations.  The paint manufacturers’ published literature shall be followed for 
specific temperature, dew point, and humidity restrictions during the application of each coat, 
and for the minimum and maximum time between coats. 
 
The Contractor shall monitor temperature, dew point, and humidity every 4 hours during surface 
preparation and coating application in the specific areas where the work is being performed.  
The frequency of monitoring shall increase if weather conditions are changing.  The Engineer 
has the right to reject any work that was performed under unfavorable weather conditions.  
Rejected work shall be removed, and repainted at the Contractor’s expense. 
 
Seasonal Restrictions on Field Cleaning and Painting.  Field cleaning and painting work shall be 
accomplished between April 15 and October 31 unless authorized otherwise by the Engineer in 
writing. 
 
Inorganic Zinc-rich/ Waterborne Acrylic Paint system.  This system shall be for shop and 
field application of the coating system.  Shop application of the intermediate and top coats will 
not be allowed. 
 
In the shop, all structural steel designated to be painted shall be given one coat of inorganic zinc 
rich primer.  In the field, before the application of the intermediate coat, the prime coat and any 
newly installed fasteners shall be spot solvent cleaned per SSPC-SP 1 and all surfaces 
pressure washed as specified above.  All damaged shop primed areas shall be spot cleaned per 
SSPC-SP3 Modified.  All damaged areas and all installed fasteners shall be fully primed with 
aluminum epoxy mastic.  The structural steel shall then receive one full intermediate coat and 
one full topcoat of waterborne acrylic paint. 
 
a) Coating Dry Film Thickness (dft), measured according to SSPC-PA2: 

Zinc Primer:  3 mils (75 microns) min., 6 mils (150 microns) max. 
Epoxy Mastic(spot coat):  5 mils (125 microns) min., 7 mils (180 microns) max. 
Intermediate Coat:  2 mils (50 microns) min., 4 mils (100 microns) max. 
Topcoat:  2 mils (50 microns) min., 4 mils (100 microns) max. 

 
The total dry film thickness, excluding the spot areas touched up with epoxy mastic, shall 
be between 7 and 14 mils (180 and 355 microns). 

 
b) The pressure washing requirement above may be waived if the QC and QA Inspectors 

verify the primed surfaces have not been contaminated.  
 
d) Damage to the completed paint system shall be spot cleaned using SSPC-SP3 (Modified).  

The cleaned areas shall be spot painted with a penetrating sealer as recommended by the 
manufacturer, which shall overlap onto the existing topcoat.  Then the aluminum epoxy 
mastic shall be spot applied not to go beyond the area painted with the sealer.  The acrylic 
intermediate and topcoat shall be spot applied to the mastic with at least a 6 inch (150 mm) 
overlap onto the existing topcoat. 

 



FAP Route 749 (IL 133) 
Project ACBRF-ACF-0749 (025) 

Section 14BR,14CR,123CR 
Edgar County 

Contract No. 70618 

24 

Organic Zinc-Rich/ Epoxy/ Urethane Paint System.  This system shall be for full shop 
application of the coating system, or when specified on the plans, for the application of two 
coats in the shop with the finish coat applied in the field.   All contact surfaces shall be masked 
off prior to shop-application of the intermediate and top coats.   
 
In addition to the requirements of Section 3.2.9 of the AASHTO/AWS D1.5/D1.5:2002 Bridge 
Welding Code (breaking thermal cut corners of stress carrying members), rolled and thermal cut 
corners to be painted with organic zinc primer shall be broken if they are sharper than a 1/16 in. 
(1.5 mm) radius.  Corners shall be broken by a single pass of a grinder or other suitable device 
at a 45 degree angle to each adjoining surface prior to final blast cleaning, so the resulting 
corner approximates a 1/16 in. (1.5 mm) or larger radius after blasting.  Surface anomalies 
(burrs, fins, deformations) shall also be treated to meet this criterion before priming. 
 
In the shop, all structural steel designated to be painted shall be given one coat of organic zinc 
rich primer, one coat of epoxy intermediate, and unless stated otherwise in the plans, one coat 
of urethane finish.  Before the application of the field coats, the shop coats and any newly 
installed fasteners shall be spot solvent cleaned per SSPC-SP 1 and all surfaces pressure 
washed as specified above to remove dirt, oil, lubricants, oxidation products, and foreign 
substances.  All damaged shop coated areas shall then be spot cleaned per SSPC-SP3 
(Modified).  The surrounding coating at each repair location shall be feathered for a minimum 
distance of 1 1/2 in. (40 mm) to achieve a smooth transition between the prepared areas and 
the existing coating.  The existing coating in the feathered area shall be roughened to insure 
proper adhesion of the repair coats.   
 
All damaged areas and all newly installed fasteners shall be fully primed with epoxy mastic.  
One intermediate coat of epoxy shall be applied over the epoxy mastic and on exposed shop 
primer.  One topcoat of aliphatic urethane shall be applied to all areas where the intermediate 
coat is visible, whether the intermediate coat was applied in the shop or in the field.  The field 
applied coats shall only overlap onto the existing finish coat where sanding has been performed. 
 
When the plans require the urethane coat to be applied in the field, the maximum recoat time for 
the intermediate coat shall be observed.  If the recoat time for the intermediate coat is 
exceeded, the Contractor shall remove the shop-applied system, or submit for approval by the 
Engineer, written recommendations from the coating manufacturer for the procedures 
necessary to extend that recoat window or otherwise prepare the intermediate coat to receive 
the finish. 
 

(a) Coating Dry Film Thickness (dft), measured according to SSPC-PA2: 
Organic Zinc-Rich Primer:  3 mils (75 microns) min., 5 mils (125 microns) max. 
Aluminum Epoxy Mastic (spot coat):  5 mils (125 microns) min., 7 mils (180 microns) 
max. 
Epoxy Intermediate Coat:  3 mils (75 microns) min., 6 mils (150 microns) max. 
Aliphatic Urethane Top Coat:  2.5 mils (65 microns) min., 4 mils (100 microns) max. 

 
(b) The total dry film thickness, excluding the spot areas touched up with epoxy mastic, shall 

be between 8.5 and 15 mils (215 and 375 microns). 
 

(c) All faying surfaces of field connections shall be masked off after priming and shall not 
receive the intermediate or top coats in the shop.   
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The intermediate and top coats for field connections shall be applied, in the field, after 
erection of the structural steel is completed. 

 
Special Instructions. 
 
Painting Date/System Code.  At the completion of the work, the Contractor shall stencil in 
contrasting color paint the date of painting the bridge, the painting Contractors name, and the 
paint type code from the Structure Information and Procedure Manual for the system used.  The 
letters shall be capitals, not less than 2 in. (50 mm) and not more than 3 in. (75 mm) in height.  
When all coats are applied in the shop the shop Contractor shall do the stenciling. When 1 or 
more coats are applied in the field, the field contractor shall do the stenciling.  
 
The stencil shall contain the following wording "PAINTED BY (insert the name of the painting 
Contractor)" and shall show the month and year in which the painting was completed, followed 
by “CODE S” for the Inorganic Zinc/ Acrylic System, “CODE X” for the Organic Zinc/ Epoxy/ 
Urethane System (field applied finish coats), “CODE AB” for the Organic Zinc/ Epoxy/ Urethane 
System (shop applied), all stenciled on successive lines.  This information shall be stenciled on 
the cover plate of a truss end post near the top of the railing, or on the outside face of an 
outside stringer near both ends of the bridge facing traffic, or at some equally visible surface 
designated by the Engineer. 
 
Method of Measurement.  Shop cleaning and painting new structures will not be measured for 
payment.  Field cleaning and painting will not be measured for payment except when performed 
under a contract that contains a separate pay item for this work. 
 
Basis of Payment.  This work will be paid for according to Article 506.07. 
 
 
SURFACE PREPARATION AND PAINTING REQUIREMENTS FOR WEATHERING STEEL 
Effective:  November 21, 1997     Revised:  May 11, 2009 
 
Description.  This work consists of surface preparation of structural steel on bridges built with 
AASHTO Grade 50W (AASHTO M270M Grade 345W) weathering steel.  Also included is the 
protection and cleaning of the substructure. 
 
Paint systems.  When painting of the structural steel, bearings, or portions thereof is specified 
on the plans, unless noted otherwise the Contractor shall have the option of using a shop and 
field applied paint system or a full shop applied system.  When fabrication and erection of 
structural steel are accomplished under separate contracts, the entire paint system shall be 
shop applied as part of the fabrication contract.  Cleaning and painting shall be according to the 
Special Provision for “Cleaning and Painting New Metal Structures” except as modified herein. 
 

a) Shop and Field Applied Paint System.  When the primer is to be shop applied and the 
intermediate and top coats field applied the Inorganic Zinc Rich/ Acrylic/ Acrylic Paint 
System shall be used. 
 
b) Shop Applied Paint System.  When the primer, intermediate and top coats are all to be 
shop applied the Organic Zinc Rich/ Epoxy/ Urethane Paint System shall be used. 
 
c) The galvanizing requirement of Article 506.04(j) of the Standard Specifications shall not 
apply to AASHTO M164 (M164M) Type 3 bolts. 
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d) All materials for the paint system used shall be supplied by the same paint manufacturer.  
The color of the finish coat supplied shall match the Federal Color Standard 595a 20045. 

 
Construction Requirements 

 
Surface Preparation.  All steel shall be cleaned of any surface contamination according to 
SSPC-SP1 (Solvent Cleaning) and then given a blast cleaning according to SSPC-SP6 
(Commercial Blast Cleaning) except areas to be painted shall be given a blast cleaning 
according to SSPC-SP10 (Near-White Blast Cleaning). 
 
Water Washing.  After blasting and painting in the shop, all areas of the steel to remain 
unpainted shall be sprayed with a stream of potable water to ensure uniform weathering. 
 
Protection and Cleaning of Substructure.  The piers and abutments shall be protected during 
construction to prevent rust staining of the concrete.  This can be accomplished by temporarily 
wrapping the piers and abutments with polyethylene covering.  Any rust staining of the piers or 
abutments shall be cleaned to satisfaction of the Engineer after the bridge deck is complete.  
 
Basis of Payment.  Surface preparation of structural steel, protection and cleaning of the 
substructure and painting of structural steel when specified will be considered as included in the 
cost for fabrication, or fabrication and erection, of structural steel and will not be paid for 
separately. 
 
 
PIPE UNDERDRAINS FOR STRUCTURES 
Effective: May 17, 2000      Revised: January 22, 2010 
 
Description.  This work shall consist of furnishing and installing a pipe underdrain system as 
shown on the plans, as specified herein, and as directed by the Engineer. 
 
Materials.  Materials shall meet the requirements as set forth below: 
 
The perforated pipe underdrain shall be according to Article 601.02 of the Standard 
Specifications.  Outlet pipes or pipes connecting to a separate storm sewer system shall not be 
perforated. 
 
The drainage aggregate shall be a combination of one or more of the following gradations, FA1, 
FA2, CA5, CA7, CA8, CA11, or CA13 thru 16, according to Sections 1003 and 1004 of the 
Standard Specifications. 
 
The fabric surrounding the drainage aggregate shall be Geotechnical Fabric for French Drains 
according to Article 1080.05 of the Standard Specifications. 
 
Construction Requirements.  All work shall be according to the applicable requirements of 
Section 601 of the Standard Specifications except as modified below. 
 
The pipe underdrains shall consist of a perforated pipe drain situated at the bottom of an area of 
drainage aggregate wrapped completely in geotechnical fabric and shall be installed to the lines 
and gradients as shown on the plans. 
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Method of Measurement. Pipe Underdrains for Structures shall be measured for payment in feet 
(meters), in place.  Measurement shall be along the centerline of the pipe underdrains.  All 
connectors, outlet pipes, elbows, and all other miscellaneous items shall be included in the 
measurement.  Concrete headwalls shall be included in the cost of Pipe Underdrains for 
Structures, but shall not be included in the measurement for payment. 
 
Basis of Payment.  This work will be paid for at the contract unit price per foot (meter) for PIPE 
UNDERDRAINS FOR STRUCTURES of the diameter specified.  Furnishing and installation of 
the drainage aggregate, geotechnical fabric, forming holes in structural elements and any 
excavation required, will not be paid for separately, but shall be included in the cost of the pipe 
underdrains for structures. 
 
 
POROUS GRANULAR EMBANKMENT, SPECIAL 
Effective:  September 28, 2005    Revised:  November 14, 2008 
 
Description.  This work shall consist of furnishing and placing porous granular embankment 
special material as detailed on the plans, according to Section 207 except as modified herein. 
 
Materials.  The gradation of the porous granular material may be any of the following CA 8 thru 
CA 18, FA 1 thru FA 4, FA 7 thru FA 9, and FA 20 according to Articles 1003 and 1004. 
 
Construction.  The porous granular embankment special shall be installed according to Section 
207, except that it shall be uncompacted. 
 
Basis of Payment.  This work will be paid for at the contract unit price per Cubic Yard (Cubic 
Meter) for POROUS GRANULAR EMBANKMENT, SPECIAL. 
 
 
PILING 
Effective:  May 11, 2009      Revised:  January 22, 2010 
 
Revise Article 512.04(a) of the Standard Specifications to read: 
 

“ (a) Splicing.  Splicing of metal shell piles shall be as follows. 
 

(1) Planned Splices.  Planned field or shop splices may be used when allowed per 
Article 512.10 or when the lengths specified in Article 512.16 exceed the estimated 
lengths specified in the contract plans by at least 10 ft (3 m).  The location of planned 
splices shall be approved by the Engineer and located to minimize the chance they 
will occur within the 10 ft (3 m) below the base of the footing, abutment, or pier. 

 
(2) Unplanned Splices. Unplanned field splices shall be used as required to furnish 

lengths beyond those specified in Article 512.16.  The length of additional segments 
shall be specified by the Engineer.” 

 
Revise Article 512.05(a) of the Standard Specifications to read: 
 

“(a) Splicing.  Splicing of steel piles shall be as follows. 
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(1) Planned Splices.  Planned field or shop splices may be used when allowed per 
Article 512.10 or when the lengths specified in Article 512.16 exceed the estimated 
lengths specified in the contract plans by at least 10 ft (3 m).  The location of planned 
splices shall be approved by the Engineer and located to minimize the chance they 
will occur within the 10 ft (3 m) below the base of the footing, abutment, or pier. 

 
(2) Unplanned Splices. Unplanned field splices shall be used as required to furnish 

lengths beyond those specified in Article 512.16.  The length of additional segments 
shall be specified by the Engineer.” 

 
Revise the first three paragraphs of Article 512.10 of the Standard Specifications to read: 
 

“ 512.10 Driving Equipment.  The equipment for driving piles shall be adequate for driving 
piles at least 10 ft (3 m) longer than the longest estimated pile length specified in the contract 
plans without splicing, unless the estimated pile length exceeds 55 ft (17 m) or prevented by 
vertical clearance restrictions.  The use of shorter length equipment or the use of preplanned 
splices (necessitated by estimated pile lengths exceeding 55 ft (17 m) or vertical clearance 
restrictions) shall meet the approval of the Engineer.  The equipment for driving piles shall be 
according to the following. 
 

(a) Hammers. Piles shall be driven with an impact hammer such as a drop, steam/air, 
hydraulic, or diesel. The driving system selected by the Contractor shall not result in 
damage to the pile. The impact hammer shall be capable of being operated at an energy 
which will maintain a pile penetration rate between 1 and 10 blows per 1 in. (25 mm) 
when the nominal driven bearing of the pile approaches the nominal required bearing. 

 
For hammer selection purposes, the minimum and maximum hammer energy 
necessary to achieve these penetrations may be estimated as follows. 

 

E  ≥  
eff

N

F
R.9032

  (English) 

  

E  ≤  
eff

N

F
R80.65   (English) 

 

E  ≥  
eff

N

F
R.0010

  (metric) 

 

E  ≤  
eff

N

F
R00.20   (metric) 

Where: 
 RN   = Nominal required bearing in kips (kN) 
 E = Energy developed by the hammer per blow in ft lb (J) 
 Feff = Hammer efficiency factor according to Article 512.14.” 
 

Add the following sentence to the beginning of the fourth paragraph of Article 512.11 of the 
Standard Specifications: 
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“ Except as required to satisfy the minimum tip elevations required in 512.11(b) above, piles 
are not required to be driven more than one additional foot (300 mm) after the nominal driven 
bearing equals or exceeds the nominal required bearing; more than three additional inches (75 
mm) after the nominal driven bearing exceeds 110 percent of the nominal required bearing; or 
more than one additional inch (25 mm) after the nominal driven bearing exceeds 150 percent of 
the nominal required bearing.” 
 
Revise the first paragraph of Article 512.14 of the Standard Specifications to read: 
 

“ 512.14 Determination of Nominal Driven Bearing.  The nominal driven bearing of each 
pile shall be determined by the WSDOT formula as follows. 
 

 RNDB = 
( )

1000
1066 beff NLnEF.

  (English) 

    

 RNDB = 
( )

1000
10721 beff NLnEF.

  (metric) 

Where: 
RNDB  = Nominal driven bearing of the pile in kips (kN) 

 Nb  = Number of hammer blows per inch (25 mm) of pile penetration 
 E  = Energy developed by the hammer per blow in ft lb (J) 
 Feff = Hammer efficiency factor taken as: 

0.55 for air/steam hammers 
0.47 for open-ended diesel hammers and steel piles or metal shell piles 
0.37 for open-ended diesel hammers and concrete or timber piles  
0.35 for closed-ended diesel hammers 
0.28 for drop hammers” 

 
Add the following to Article 512.18 of the Standard Specifications. 
 

“ (h) When the lengths specified in Article 512.16 exceed the estimated lengths specified in 
the contract plans by at least 10 ft (3m), additional field splices (for metal shell and steel 
piles) required to provide the lengths specified in Article 512.16 will be paid for according 
to Article 109.04.” 

 
 
FREEZE-THAW AGGREGATES FOR CONCRETE SUPERSTRUCTURES POURED ON 
GRADE 
Effective:  April 30, 2010 
 
Revise the first sentence of Article 1004.029(f) to read as follows. 
 
“When coarse aggregate is used to produce portland cement concrete for base course, base 
course widening, pavement, driveway pavement, sidewalk, shoulders, curb, gutter, combination 
curb and gutter, median, paved ditch, concrete superstructures on grade such as bridge approach 
slabs, or their repair using concrete, the gradation permitted will be determined from the results of 
the Department’s Freeze-Thaw Test (Illinois Modified AASHTO T161).” 
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ALKALI-SILICA REACTION FOR CAST-IN-PLACE CONCRETE (BDE) 
Effective:  August 1, 2007     Revised:  January 1, 2009 
 
Description.  This special provision is intended to reduce the risk of a deleterious alkali-silica 
reaction in concrete exposed to humid or wet conditions.  The special provision is not intended 
or adequate for concrete exposed to potassium acetate, potassium formate, sodium acetate or 
sodium formate.  The special provision shall not apply to the dry environment (humidity less 
than 60 percent) found inside buildings for residential or commercial occupancy.  The special 
provision shall also not apply to precast products or precast prestressed products. 
 
Aggregate Expansion Values.  Each coarse and fine aggregate will be tested by the Department 
for alkali reaction according to ASTM C 1260.  The test will be performed with Type I or II 
cement having a total equivalent alkali content (Na2O + 0.658K2O) of 0.90 percent or greater.  
The Engineer will determine the assigned expansion value for each aggregate, and these 
values will be made available on the Department’s Alkali-Silica Potential Reactivity Rating List.  
The Engineer may differentiate aggregate based on ledge, production method, gradation 
number, or other factors.  An expansion value of 0.05 percent will be assigned to limestone or 
dolomite coarse aggregates and 0.03 percent to limestone or dolomite fine aggregates 
(manufactured stone sand); however the Department reserves the right to perform the 
ASTM C 1260 test. 
 
Aggregate Groups.  Each combination of aggregates used in a mixture will be assigned to an 
aggregate group.  The point at which the coarse aggregate and fine aggregate expansion 
values intersect in the following table will determine the group. 
 

AGGREGATE GROUPS 
Coarse Aggregate 

or 
Coarse Aggregate Blend 

 
ASTM C 1260 Expansion 

 

Fine Aggregate 
or 

Fine Aggregate Blend 
 

ASTM C 1260 Expansion 
≤ 0.16% > 0.16% - 0.27% > 0.27% 

≤ 0.16% Group I Group II Group III 
> 0.16% - 0.27% Group II Group II Group III 

> 0.27% Group III Group III Group IV 
 
Mixture Options.  Based upon the aggregate group, the following mixture options shall be used; 
however, the Department may prohibit a mixture option if field performance shows a deleterious 
alkali-silica reaction or Department testing indicates the mixture may experience a deleterious 
alkali-silica reaction. 
 
Group I - Mixture options are not applicable.  Use any cement or finely divided mineral. 
Group II - Mixture options 1, 2, 3, 4, or 5 shall be used. 
Group III - Mixture options 1, 2 and 3 combined, 4, or 5 shall be used. 
Group IV - Mixture options 1, 2 and 4 combined, or 5 shall be used. 
 
For Class PP-3 concrete the mixture options are not applicable, and any cement may be used 
with the specified finely divided minerals. 
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a) Mixture Option 1.  The coarse or fine aggregates shall be blended to place the material 
in a group that will allow the selected cement or finely divided mineral to be used. 
 
When a coarse or fine aggregate is blended, the weighted expansion value shall be 
calculated separately for the coarse and fine aggregate as follows: 
 
Weighted Expansion Value = (a/100 x A) + (b/100 x B) + (c/100 x C) + … 
 
Where: a, b, c...  = percentage of aggregate in the blend; 

A, B, C…= expansion value for that aggregate. 
 

b) Mixture Option 2.  A finely divided mineral shall be used as described in 1), 2), 3), or 4) 
that follow.  The replacement ratio is defined as “finely divided mineral:portland cement”. 
 
1) Class F Fly Ash.  For Class PV, BS, MS, DS, SC, and SI concrete and cement 

aggregate mixture II (CAM II), Class F fly ash shall replace 15 percent of the portland 
cement at a minimum replacement ratio of 1.5:1. 
 

2) Class C Fly Ash.  For Class PV, MS, SC, and SI Concrete, Class C fly ash with 
18 percent to less than 26.5 percent calcium oxide content, and less than 2.0 percent 
loss on ignition, shall replace 20 percent of the portland cement at a minimum 
replacement ratio of 1:1; or at a minimum replacement ratio of 1.25:1 if the loss on 
ignition is 2.0 percent or greater.  Class C fly ash with less than 18 percent calcium 
oxide content shall replace 20 percent of the portland cement at a minimum 
replacement ratio of 1.25:1. 
 
For Class PP-1, RR, BS, and DS concrete and CAM II, Class C fly ash with less than 
26.5 percent calcium oxide content shall replace 15 percent of the portland cement 
at a minimum replacement ratio of 1.5:1. 
 

3) Ground Granulated Blast-Furnace Slag.  For Class PV, BS, MS, SI, DS, and SC 
concrete, ground granulated blast-furnace slag shall replace 25 percent of the 
portland cement at a minimum replacement ratio of 1:1. 
 
For Class PP-1 and RR concrete, ground granulated blast-furnace slag shall replace 
15 percent of the portland cement at a minimum replacement ratio of 1.5:1. 
 
For Class PP-2, ground granulated blast-furnace slag shall replace 25 to 30 percent 
of the portland cement at a minimum replacement ratio of 1:1. 
 

4) Microsilica or High Reactivity Metakaolin.  Microsilica solids or high reactivity 
metakaolin shall be added to the mixture at a minimum 25 lb/cu yd (15 kg/cu m) or 
27 lb/cu yd (16 kg/cu m) respectively. 
 

c) Mixture Option 3.  The cement used shall have a maximum total equivalent alkali content 
(Na2O + 0.658K2O) of 0.60 percent.  When aggregate in Group II is involved, any finely 
divided mineral may be used with a portland cement. 
 

d) Mixture Option 4.  The cement used shall have a maximum total equivalent alkali content 
(Na2O + 0.658K2O) of 0.45 percent.  When aggregate in Group Il or lll is involved, any 
finely divided mineral may be used with a portland cement. 
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e) Mixture Option 5.  The proposed cement or finely divided mineral may be used if the 
ASTM C 1567 expansion value is ≤ 0.16 percent when performed on the aggregate in 
the concrete mixture with the highest ASTM C 1260 test result.  The ASTM C 1567 test 
will be valid for two years, unless the Engineer determines the materials have changed 
significantly.  For latex concrete, the ASTM C 1567 test shall be performed without the 
latex.  The 0.20 percent autoclave expansion limit in ASTM C 1567 shall not apply. 
 
If during the two year time period the Contractor needs to replace the cement, and the 
replacement cement has an equal or lower total equivalent alkali content 
(Na2O + 0.658K2O), a new ASTM C 1567 test will not be required. 
 

Testing.  If an individual aggregate has an ASTM C 1260 expansion value > 0.16 percent, an 
ASTM C 1293 test may be performed by the Contractor to evaluate the Department’s 
ASTM C 1260 test result.  The ASTM C 1293 test shall be performed with Type I or II cement 
having a total equivalent alkali content (Na2O + 0.658K2O) of 0.80 percent or greater.  The 
interior vertical wall of the ASTM C 1293 recommended container (pail) shall be half covered 
with a wick of absorbent material consisting of blotting paper.  If the testing laboratory desires to 
use an alternate container or wick of absorbent material, ASTM C 1293 test results with an 
alkali-reactive aggregate of known expansion characteristics shall be provided to the Engineer 
for review and approval.  If the expansion is less than 0.040 percent after one year, the 
aggregate will be assigned an ASTM C 1260 expansion value of 0.08 percent that will be valid 
for two years, unless the Engineer determines the aggregate has changed significantly. 
 
The Engineer reserves the right to verify a Contractor’s ASTM C 1293 or 1567 test result.  The 
Engineer will not accept the result if the precision and bias for the test methods are not met. 
 
The laboratory performing the ASTM C 1567 test shall either be accredited by the AASHTO 
Materials Reference Laboratory (AMRL) for ASTM C 227 under Portland Cement Concrete or 
Aggregate; or shall be inspected for Hydraulic Cement - Physical Tests by the Cement and 
Concrete Reference Laboratory (CCRL) and shall be approved by the Department.  The 
laboratory performing the ASTM C 1293 test shall be inspected for Portland Cement Concrete 
by CCRL and shall be approved by the Department. 
 
 
ALKALI-SILICA REACTION FOR PRECAST AND PRECAST PRESTRESSED CONCRETE 
(BDE) 
Effective:  January 1, 2009 
 
Description.  This special provision is intended to reduce the risk of a deleterious alkali-silica 
reaction in precast and precast prestressed concrete exposed to humid or wet conditions.  The 
special provision is not intended or adequate for concrete exposed to potassium acetate, 
potassium formate, sodium acetate or sodium formate.  The special provision shall not apply to 
the dry environment (humidity less than 60 percent) found inside buildings for residential or 
commercial occupancy.  The special provision shall also not apply to cast-in-place concrete. 
 
Aggregate Expansion Values.  Each coarse and fine aggregate will be tested by the Department 
for alkali reaction according to ASTM C 1260.  The test will be performed with Type I or II 
cement having a total equivalent alkali content (Na2O + 0.658K2O) of 0.90 percent or greater.  
The Engineer will determine the assigned expansion value for each aggregate, and these 
values will be made available on the Department’s Alkali-Silica Potential Reactivity Rating List.   
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The Engineer may differentiate aggregate based on ledge, production method, gradation 
number, or other factors.  An expansion value of 0.05 percent will be assigned to limestone or 
dolomite coarse aggregates and 0.03 percent to limestone or dolomite fine aggregates 
(manufactured stone sand); however the Department reserves the right to perform the 
ASTM C 1260 test. 
 
Aggregate Groups.  Each combination of aggregates used in a mixture will be assigned to an 
aggregate group.  The point at which the coarse aggregate and fine aggregate expansion 
values intersect in the following table will determine the group. 
 

AGGREGATE GROUPS 
Coarse Aggregate 

or 
Coarse Aggregate Blend 

 
ASTM C 1260 Expansion 

 

Fine Aggregate 
or 

Fine Aggregate Blend 
 

ASTM C 1260 Expansion 
≤ 0.16% > 0.16% - 0.27% > 0.27% 

≤ 0.16% Group I Group II Group III 
> 0.16% - 0.27% Group II Group II Group III 

> 0.27% Group III Group III Group IV 
 
Mixture Options.  Based upon the aggregate group, the following mixture options shall be used; 
however, the Department may prohibit a mixture option if field performance shows a deleterious 
alkali-silica reaction or Department testing indicates the mixture may experience a deleterious 
alkali-silica reaction. 
 
Group I - Mixture options are not applicable.  Use any cement or finely divided mineral. 
Group II - Mixture options 1, 2, 3, 4, or 5 shall be used. 
Group III - Mixture options 1, 2 and 3 combined, 4, or 5 shall be used. 
Group IV - Mixture options 1, 2 and 4 combined, or 5 shall be used. 
 

a) Mixture Option 1.  The coarse or fine aggregates shall be blended to place the material 
in a group that will allow the selected cement or finely divided mineral to be used. 
 
When a coarse or fine aggregate is blended, the weighted expansion value shall be 
calculated separately for the coarse and fine aggregate as follows: 
 
Weighted Expansion Value = (a/100 x A) + (b/100 x B) + (c/100 x C) + … 
 
Where: a, b, c...  = percentage of aggregate in the blend; 

A, B, C…= expansion value for that aggregate. 
 

b) Mixture Option 2.  A finely divided mineral shall be used as described in 1), 2), 3), or 4) 
that follow.  The replacement ratio is defined as “finely divided mineral:portland cement”. 
 
1) Class F Fly Ash.  For Class PC concrete, precast products, and PS concrete, 

Class F fly ash shall replace 15 percent of the portland cement at a minimum 
replacement ratio of 1.5:1. 
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2) Class C Fly Ash.  For Class PC Concrete, precast products, and Class PS concrete, 
Class C fly ash with 18 percent to less than 26.5 percent calcium oxide content, and 
less than 2.0 percent loss on ignition, shall replace 20 percent of the portland cement 
at a minimum replacement ratio of 1:1; or at a minimum replacement ratio of 1.25:1 if 
the loss on ignition is 2.0 percent or greater.  Class C fly ash with less than 18 
percent calcium oxide content shall replace 20 percent of the portland cement at a 
minimum replacement ratio of 1.25:1. 
 

3) Ground Granulated Blast-Furnace Slag.  For Class PC concrete, precast products, 
and Class PS concrete, ground granulated blast-furnace slag shall replace 
25 percent of the portland cement at a minimum replacement ratio of 1:1. 
 

4) Microsilica or High Reactivity Metakaolin.  Microsilica solids or high reactivity 
metakaolin shall be added to the mixture at a minimum 25 lb/cu yd (15 kg/cu m) or 
27 lb/cu yd (16 kg/cu m) respectively. 

 
c) Mixture Option 3.  The cement used shall have a maximum total equivalent alkali content 

(Na2O + 0.658K2O) of 0.60 percent.  When aggregate in Group II is involved, any finely 
divided mineral may be used with a portland cement. 
 

d) Mixture Option 4.  The cement used shall have a maximum total equivalent alkali content 
(Na2O + 0.658K2O) of 0.45 percent.  When aggregate in Group Il or lll is involved, any 
finely divided mineral may be used with a portland cement. 
 

e) Mixture Option 5.  The proposed cement or finely divided mineral may be used if the 
ASTM C 1567 expansion value is ≤ 0.16 percent when performed on the aggregate in 
the concrete mixture with the highest ASTM C 1260 test result.  The ASTM C 1567 test 
will be valid for two years, unless the Engineer determines the materials have changed 
significantly.  The 0.20 percent autoclave expansion limit in ASTM C 1567 shall not 
apply. 
 
If during the two year time period the Contractor needs to replace the cement, and the 
replacement cement has an equal or lower total equivalent alkali content 
(Na2O + 0.658K2O), a new ASTM C 1567 test will not be required. 
 

Testing.  If an individual aggregate has an ASTM C 1260 expansion value > 0.16 percent, an 
ASTM C 1293 test may be performed by the Contractor to evaluate the Department’s 
ASTM C 1260 test result.  The ASTM C 1293 test shall be performed with Type I or II cement 
having a total equivalent alkali content (Na2O + 0.658K2O) of 0.80 percent or greater.  The 
interior vertical wall of the ASTM C 1293 recommended container (pail) shall be half covered 
with a wick of absorbent material consisting of blotting paper.  If the testing laboratory desires to 
use an alternate container or wick of absorbent material, ASTM C 1293 test results with an 
alkali-reactive aggregate of known expansion characteristics shall be provided to the Engineer 
for review and approval.  If the expansion is less than 0.040 percent after one year, the 
aggregate will be assigned an ASTM C 1260 expansion value of 0.08 percent that will be valid 
for two years, unless the Engineer determines the aggregate has changed significantly. 
 
The Engineer reserves the right to verify a Contractor’s ASTM C 1293 or 1567 test result.  The 
Engineer will not accept the result if the precision and bias for the test methods are not met. 
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The laboratory performing the ASTM C 1567 test shall either be accredited by the AASHTO 
Materials Reference Laboratory (AMRL) for ASTM C 227 under Portland Cement or Aggregate; 
or shall be inspected for Hydraulic Cement - Physical Tests by the Cement and Concrete 
Reference Laboratory (CCRL) and shall be approved by the Department.  The laboratory 
performing the ASTM C 1293 test shall be inspected for Portland Cement Concrete by CCRL 
and shall be approved by the Department. 
 
 
APPROVAL OF PROPOSED BORROW AREAS, USE AREAS, AND/OR WASTE AREAS 
(BDE) 
Effective:  November 1, 2008     Revised:  November 1, 2010 
 
Replace the first paragraph of Article 107.22 of the Standard Specifications with the following: 
 

“All proposed borrow areas, including commercial borrow areas; use areas, including, but 
not limited to temporary access roads, detours, runarounds, plant sites, and staging and storage 
areas; and/or waste areas are to be designated by the Contractor to the Engineer and approved 
prior to their use.  Such areas outside the State of Illinois shall be evaluated, at no additional 
cost to the Department, according to the requirements of the state in which the area lies; and 
approval by the authority within that state having jurisdiction for such areas shall be forwarded 
to the Engineer.  Such areas within Illinois shall be evaluated as described herein. 
 

A location map delineating the proposed borrow area, use area, and/or waste area shall be 
submitted to the Engineer for approval along with an agreement from the property owner 
granting the Department permission to enter the property and conduct cultural and biological 
resource reconnaissance surveys of the site for archaeological resources, threatened or 
endangered species or their designated essential habitat, wetlands, prairies, and savannahs.  
The type of location map submitted shall be a topographic map, a plat map, or a 7.5 minute 
quadrangle map.  Submittals shall include the intended use of the site and provide sufficient 
detail for the Engineer to determine the extent of impacts to the site.  The Engineer will initiate 
cultural and biological resource reconnaissance surveys of the site, as necessary, at no cost to 
the Contractor.  The Engineer will advise the Contractor of the expected time required to 
complete all surveys.  If the proposed area is within 150 ft (45 m) of the highway right-of-way, a 
topographic map of the proposed site will be required as specified in Article 204.02.” 
 
 
AUTOMATED FLAGGER ASSISTANCE DEVICES (BDE) 
Effective:  January 1, 2008 
 
Description.  This work shall consist of furnishing and operating automated flagger assistance 
devices (AFADs) as part of the work zone traffic control and protection for two-lane highways 
where two-way traffic is maintained over one lane of pavement.  Use of these devices shall be 
at the option of the Contractor. 
 
Equipment.  AFADs shall be according to the FHWA memorandum, “MUTCD - Revised Interim 
Approval for the use of Automated Flagger Assistance Devices in Temporary Traffic Control 
Zones (IA-4R)”, dated January 28, 2005.  The devices shall be mounted on a trailer or a 
moveable cart and shall meet the requirements of NCHRP 350, Category 4. 
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The AFAD shall be the Stop/Slow type.  This device uses remotely controlled “STOP” and 
“SLOW” signs to alternately control right-of-way. 
 
Signs for the AFAD shall be according to Article 701.03 of the Standard Specifications and the 
MUTCD.  The signs shall be 24 x 24 in. (600 x 600 mm) having an octagon shaped “STOP” sign 
on one side and a diamond shaped “SLOW” sign on the opposite side.  The letters on the signs 
shall be 8 in. (200 mm) high.  If the “STOP” sign has louvers, the full sign face shall be visible at 
a distance of 50 ft (15 m) and greater. 
 
The signs shall be supplemented with one of the following types of lights. 
 

(a) Flashing Lights.  When flashing lights are used, white or red flashing lights shall be 
mounted within the “STOP” sign face and white or yellow flashing lights within the 
“SLOW” sign face. 
 

(b) Stop and Warning Beacons.  When beacons are used, a stop beacon shall be mounted 
24 in. (600 mm) or less above the “STOP” sign face and a warning beacon mounted 
24 in. (600 mm) or less above, below, or to the side of the “SLOW” sign face.  As an 
option, a Type B warning light may be used in lieu of the warning beacon. 
 

A “WAIT ON STOP” sign shall be placed on the right hand side of the roadway at a point where 
drivers are expected to stop.  The sign shall be 24 x 30 in. (600 x 750 mm) with a black legend 
and border on a white background.  The letters shall be at least 6 in. (150 mm) high. 

 
This device may include a gate arm or mast arm that descends to a horizontal position when the 
“STOP” sign is displayed and rises to a vertical position when the “SLOW” sign is displayed.  
When included, the end of the arm shall reach at least to the center of the lane being controlled.  
The arm shall have alternating red and white retroreflective stripes, on both sides, sloping 
downward at 45 degrees toward the side on which traffic will pass.  The stripes shall be 6 in. 
(150 mm) in width and at least 2 in. (50 mm) in height. 

 
Flagging Requirements.  Flaggers and flagging requirements shall be according to 
Article 701.13 of the Standard Specifications and the following. 
 
AFADs shall be placed at each end of the traffic control, where a flagger is shown on the plans.  
The flaggers shall be able to view the face of the AFAD and approaching traffic during 
operation. 
 
To stop traffic, the “STOP” sign shall be displayed, the corresponding lights/beacon shall flash, 
and when included, the gate arm shall descend to a horizontal position.  To permit traffic to 
move, the “SLOW” sign shall be displayed, the corresponding lights/beacon shall flash, and 
when included, the gate arm shall rise to a vertical position. 
 
If used at night, the AFAD location shall be illuminated according to Section 701 of the Standard 
Specifications. 
 
When not in use, AFADs will be considered nonoperating equipment and shall be stored 
according to Article 701.11 of the Standard Specifications. 
 
Basis of Payment.  This work will not be paid for separately but shall be considered as included 
in the cost of the various traffic control items included in the contract. 
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CEMENT (BDE) 
Effective:  January 1, 2007      Revised:  April 1, 2011 
 
Revise Section 1001 of the Standard Specifications to read: 
 

“SECTION 1001.  CEMENT 
 

1001.01 Cement Types.  Cement shall be according to the following. 
 
(a) Portland Cement.  Acceptance of portland cement shall be according to the current 

Bureau of Materials and Physical Research’s Policy Memorandum, “Portland or Blended 
Cement Acceptance Procedure for Qualified and Non-Qualified Plants”. 
 
Portland cement shall be according to AASHTO M 85, and shall meet the standard 
physical and chemical requirements.  The Contractor has the option to use any type of 
portland cement listed in AASHTO M 85 unless a specific cement is specified for a 
construction item.  Inorganic processing additions shall be limited to granulated blast-
furnace slag according to the chemical requirements of AASHTO M 302, Class C or F fly 
ash according to the chemical requirements of AASHTO M 295, and cement kiln dust. 
 

(b) Portland-Pozzolan Cement.  Acceptance of portland-pozzolan cement shall be according 
to the current Bureau of Materials and Physical Research’s Policy Memorandum, 
“Portland or Blended Cement Acceptance Procedure for Qualified and Non-Qualified 
Plants”. 
 
Portland-pozzolan cement shall be according to AASHTO M 240 and shall meet the 
standard physical and chemical requirements.  The Contractor has the option to use 
portland-pozzolan cement unless a specific cement is specified for a construction item.  
Inorganic processing additions shall be limited to granulated blast-furnace slag 
according to the chemical requirements of AASHTO M 302, Class C or F fly ash 
according to the chemical requirements of AASHTO M 295, and cement kiln dust.  The 
pozzolan constituent for Type IP using Class F fly ash shall be a maximum of 25 percent 
of the weight (mass) of the portland-pozzolan cement.  The pozzolan constituent for 
Type IP using Class C fly ash shall be a maximum of 30 percent of the weight (mass) of 
the portland-pozzolan cement.  The pozzolan constituent for Type IP using microsilica or 
high-reactivity metakaolin shall be a maximum of ten percent.  The pozzolan constituent 
for Type IP using other materials shall have the approval of the Engineer. 
 
Portland-pozzolan cement may be used in concrete mixtures when the air temperature is 
below 40 ºF (4 ºC), but the Engineer may request a trial batch of the concrete mixture to 
show the mix design strength requirement will be met. 
 

(c) Portland Blast-Furnace Slag Cement.  Acceptance of portland blast-furnace slag cement 
shall be according to the current Bureau of Materials and Physical Research’s Policy 
Memorandum, “Portland or Blended Cement Acceptance Procedure for Qualified and 
Non-Qualified Plants”. 
 
Portland blast-furnace slag cement shall be according to AASHTO M 240 and shall meet 
the standard physical and chemical requirements.   
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The Contractor has the option to use portland blast-furnace slag cement unless a 
specific cement is specified for a construction item.  Inorganic processing additions shall 
be limited to granulated blast-furnace slag according to the chemical requirements of 
AASHTO M 302, Class C or F fly ash according to the chemical requirements of 
AASHTO M 295, and cement kiln dust.  The blast-furnace slag constituent for Type IS 
shall be a maximum of 35 percent of the weight (mass) of the portland blast-furnace slag 
cement. 
 
Portland blast-furnace slag cement may be used in concrete mixtures when the air 
temperature is below 40 ºF (4 ºC), but the Engineer may request a trial batch of the 
concrete mixture to show the mix design strength requirement will be met. 
 

(d) Rapid Hardening Cement.  Rapid hardening cement shall be used according to 
Article 1020.04 or when approved by the Engineer.  The cement shall be on the 
Department’s current “Approved List of Packaged, Dry, Rapid Hardening Cementitious 
Materials for Concrete Repairs”, and shall be according to the following. 
 
(1) The cement shall have a maximum final set of 25 minutes, according to Illinois 

Modified AASHTO T 131. 
(2) The cement shall have a minimum compressive strength of 2000 psi (13,800 kPa) at 

3.0 hours, 3200 psi (22,100 kPa) at 6.0 hours, and 4000 psi (27,600 kPa) at 
24.0 hours, according to Illinois Modified AASHTO T 106. 

(3) The cement shall have a maximum drying shrinkage of 0.050 percent at seven days, 
according to Illinois Modified ASTM C 596. 

(4) The cement shall have a maximum expansion of 0.020 percent at 14 days, according 
to Illinois Modified ASTM C 1038. 

(5) The cement shall have a minimum 80 percent relative dynamic modulus of elasticity; 
and shall not have a weight (mass) gain in excess of 0.15 percent or a weight (mass) 
loss in excess of 1.0 percent, after 100 cycles, according to Illinois Modified 
AASHTO T 161, Procedure B. 
 

(e) Calcium Aluminate Cement.  Calcium aluminate cement shall be used according to 
Article 1020.04 or when approved by the Engineer.  The cement shall meet the standard 
physical requirements for Type I cement according to AASHTO M 85, except the time of 
setting shall not apply.  The chemical requirements shall be determined according to 
AASHTO T 105 and shall be as follows:  minimum 38 percent aluminum oxide (Al2O3), 
maximum 42 percent calcium oxide (CaO), maximum 1 percent magnesium oxide 
(MgO), maximum 0.4 percent sulfur trioxide (SO3), maximum 1 percent loss on ignition, 
and maximum 3.5 percent insoluble residue. 
 

1001.02 Uniformity of Color.  Cement contained in single loads or in shipments of several 
loads to the same project shall not have visible differences in color. 

 
1001.03 Mixing Brands and Types.  Different brands or different types of cement from the 

same manufacturing plant, or the same brand or type from different plants shall not be mixed or 
used alternately in the same item of construction unless approved by the Engineer. 

 
1001.04 Storage.  Cement shall be stored and protected against damage, such as 

dampness which may cause partial set or hardened lumps.  Different brands or different types 
of cement from the same manufacturing plant, or the same brand or type from different plants 
shall be kept separate.” 
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CERTIFICATION OF METAL FABRICATOR (BDE) 
Effective:  July 1, 2010 
 
Revise Article 106.08 of the Standard Specifications to read: 
 

“ 106.08 Certification of Metal Fabricator.  All fabricators performing work on metal 
components of structures shall be certified under the appropriate category of the AISC Quality 
Certification Program as follows. 
 

(a) Fabricators of the main load carrying steel components of welded plate girder, box 
girder, truss, and arch structures shall be certified under Category MBr (Major Steel 
Bridges). 

 
(b) Fabricators of the main load carrying steel components of rolled beam structures, either 

simple span or continuous, and overhead sign structures shall be certified under 
Category SBr (Simple Steel Bridges). 

 
Fabricators of steel or other non-ferrous metal components of structures not certified under 

(a) or (b) above shall be certified under the program for Bridge and Highway Metal Component 
Manufacturers.” 
 
 
CONCRETE ADMIXTURES (BDE) 
Effective:  January 1, 2003    Revised:  April 1, 2009 
 
Replace the first paragraph of Article 1020.05(b) of the Standard Specifications to read: 
 

“ (b) Admixtures.  The use of admixtures to increase the workability or to accelerate the 
hardening of the concrete will be permitted when approved by the Engineer.  Admixture 
dosages shall result in the mixture meeting the specified plastic and hardened 
properties.  The Department will maintain an Approved List of Corrosion Inhibitors.  
Corrosion inhibitor dosage rates shall be according to Article 1020.05(b)(12).  The 
Department will also maintain an Approved List of Concrete Admixtures, and an 
admixture technical representative shall be consulted when determining an admixture 
dosage from this list.  The dosage shall be within the range indicated on the approved 
list unless the influence by other admixtures, jobsite conditions (such as a very short 
haul time), or other circumstances warrant a dosage outside the range.  The Engineer 
shall be notified when a dosage is proposed outside the range.  To determine an 
admixture dosage, air temperature, concrete temperature, cement source and quantity, 
finely divided mineral sources(s) and quantity, influence of other admixtures, haul time, 
placement conditions, and other factors as appropriate shall be considered.  The 
Engineer may request the Contractor to have a batch of concrete mixed in the lab or 
field to verify the admixture dosage is correct.  An admixture dosage or combination of 
admixture dosages shall not delay the initial set of concrete by more than one hour.  
When a retarding admixture is required or appropriate for a bridge deck or bridge deck 
overlay pour, the initial set time shall be delayed until the deflections due to the concrete 
dead load are no longer a concern for inducing cracks in the completed work.  However, 
a retarding admixture shall not be used to further extend the pour time and justify the 
alteration of a bridge deck pour sequence. 
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When determining water in admixtures for water/cement ratio, the Contractor shall 
calculate 70 percent of the admixture dosage as water, except a value of 50 percent 
shall be used for a latex admixture used in bridge deck latex concrete overlays.” 
 

Revise Section 1021 of the Standard Specifications to read: 
 

“SECTION 1021.  CONCRETE ADMIXTURES 
 

1021.01 General.  Admixtures shall be furnished in liquid form ready for use.  The 
admixtures shall be delivered in the manufacturer's original containers, bulk tank trucks or such 
containers or tanks as are acceptable to the Engineer.  Delivery shall be accompanied by a 
ticket which clearly identifies the manufacturer and trade name of the material.  Containers shall 
be readily identifiable as to manufacturer and trade name of the material they contain. 
 

Corrosion inhibitors will be maintained on the Department’s Approved List of Corrosion 
Inhibitors.  All other concrete admixture products will be maintained on the Department’s 
Approved List of Concrete Admixtures.  For the admixture submittal, a report prepared by an 
independent laboratory accredited by the AASHTO Materials Reference Laboratory (AMRL) for 
Portland Cement Concrete shall be provided.  The report shall show the results of physical tests 
conducted no more than five years prior to the time of submittal, according to applicable 
specifications.  However, for corrosion inhibitors the ASTM G 109 test information specified in 
ASTM C 1582 is not required to be from and independent lab.  All other information in 
ASTM C 1582 shall be from and independent lab. 
 

Tests shall be conducted using materials and methods specified on a "test" concrete and a 
"reference" concrete, together with a certification that no changes have been made in the 
formulation of the material since the performance of the tests.  Per the manufacturer’s option, 
the cement content for all required tests shall either be according to applicable specifications or 
5.65 cwt/cu yd (335 kg/cu m).  Compressive strength test results for six months and one year 
will not be required. 

 
Prior to the approval of an admixture, the Engineer reserves the right to request a sample 

for testing.  The test and reference concrete mixtures tested by the Engineer will contain a 
cement content of 5.65 cwt/cu yd (335 kg/cu m).  For freeze-thaw testing, the Department will 
perform the test according to AASHTO T 161, Procedure B.  The flexural strength test will be 
performed according to AASHTO T 177.  If the Engineer decides to test the admixture, the 
manufacturer shall submit AASHTO T 197 water content and set time test results on the 
standard cement used by the Department.  The test and reference concrete mixture shall 
contain a cement content of 5.65 cwt/cu yd (335 kg/cu m).  The manufacturer may select their 
lab or an independent lab to perform this testing.  The laboratory is not required to be accredited 
by AASHTO. 

 
The manufacturer shall include in the submittal the following admixture information: the 

manufacturing range for specific gravity, the midpoint and manufacturing range for residue by 
oven drying, and the manufacturing range for pH.  The submittal shall also include an infrared 
spectrophotometer trace no more than five years old. 

 
For air-entraining admixtures according to Article 1021.02, the specific gravity allowable 

manufacturing range shall be established by the manufacturer and the test method shall be 
according to ASTM C 494.  For residue by oven drying and pH, the allowable manufacturing 
range and test methods shall be according to ASTM C 260. 



FAP Route 749 (IL 133) 
Project ACBRF-ACF-0749 (025) 

Section 14BR,14CR,123CR 
Edgar County 

Contract No. 70618 

41 

For admixtures according to Articles 1021.03, 1021.04, 1021.05, 1021.06, and 1021.07, the 
pH allowable manufacturing range shall be established by the manufacturer and the test method 
shall be according to ASTM E 70.  For specific gravity and residue by oven drying, the allowable 
manufacturing range and test methods shall be according to ASTM C 494. 

 
When test results are more than seven years old, the manufacturer shall re-submit the 

infrared spectrophotometer trace and the report prepared by an independent laboratory 
accredited by AASHTO. 

 
All admixtures, except chloride-based accelerators, shall contain a maximum of 0.3 percent 

chloride by weight (mass). 
 

Random field samples may be taken by the Department to verify an admixture meets 
specification.  A split sample will be provided to the manufacturer if requested.  Admixtures that 
do not meet specification requirements or an allowable manufacturing range established by the 
manufacturer shall be replaced with new material. 
 

1021.02 Air-Entraining Admixtures.  Air-entraining admixtures shall be according to 
AASHTO M 154. 
 

1021.03 Retarding and Water-Reducing Admixtures.  The admixture shall be according to 
the following. 

 
(a) The retarding admixture shall be according to AASHTO M 194, Type B (retarding) or 

Type D (water-reducing and retarding). 
 

(b) The water-reducing admixture shall be according to AASHTO M 194, Type A. 
 

(c) The high range water-reducing admixture shall be according to AASHTO M 194, Type F 
(high range water-reducing) or Type G (high range water-reducing and retarding). 
 

1021.04 Accelerating Admixtures.  The admixture shall be according to AASHTO M 194, 
Type C (accelerating) or Type E (water reducing and accelerating). 

 
1021.05 Self-Consolidating Admixtures.  The self-consolidating admixture system shall 

consist of either a high range water-reducing admixture only or a high range water-reducing 
admixture combined with a separate viscosity modifying admixture.  The one or two component 
admixture system shall be capable of producing a concrete mixture that can flow around 
reinforcement and consolidate under its own weight without additional effort and without 
segregation. 
 

The high range water-reducing admixture shall be according to AASHTO M 194, Type F. 
 
The viscosity modifying admixture shall be according to ASTM C 494, Type S (specific 

performance). 
 
1021.06 Rheology-Controlling Admixture.  The rheology-controlling admixture shall be 

capable of producing a concrete mixture with a lower yield stress that will consolidate easier for 
slipform applications used by the Contractor.  The rheology-controlling admixture shall be 
according to ASTM C 494, Type S (specific performance). 
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1021.07 Corrosion Inhibitor.  The corrosion inhibitor shall be according to one of the 
following. 
 

(a) Calcium Nitrite.  The corrosion inhibitor shall contain a minimum 30 percent calcium 
nitrite by weight (mass) of solution, and shall comply with the requirements of 
AASHTO M 194, Type C (accelerating). 

(b) Other Materials.  The corrosion inhibitor shall be according to ASTM C 1582.” 
 
 
CONSTRUCTION AIR QUALITY - DIESEL VEHICLE EMISSIONS CONTROL (BDE) 
Effective:  April 1, 2009      Revised:  July 1, 2009 
 
Diesel Vehicle Emissions Control.  The reduction of construction air emissions shall be 
accomplished by using cleaner burning diesel fuel.  The term “equipment” refers to any and all 
diesel fuel powered devices rated at 50 hp and above, to be used on the project site in excess 
of seven calendar days over the course of the construction period on the project site (including 
any “rental” equipment). 
 
All equipment on the jobsite, with engine ratings of 50 hp and above, shall be required to: use 
Ultra Low Sulfur Diesel fuel (ULSD) exclusively (15 ppm sulfur content or less). 
 
Diesel powered equipment in non-compliance will not be allowed to be used on the project site, 
and is also subject to a notice of non-compliance as outlined below. 
 
The Contractor shall submit copies of monthly summary reports and include certified copies of 
the ULSD diesel fuel delivery slips for diesel fuel delivered to the jobsite for the reporting time 
period, noting the quantity of diesel fuel used. 
 
If any diesel powered equipment is found to be in non-compliance with any portion of this 
specification, the Engineer will issue the Contractor a notice of non-compliance and identify an 
appropriate period of time, as outlined below under environmental deficiency deduction, in 
which to bring the equipment into compliance or remove it from the project site.   
 
Any costs associated with bringing any diesel powered equipment into compliance with these 
diesel vehicle emissions controls shall be considered as included in the contract unit prices bid 
for the various items of work involved and no additional compensation will be allowed.  The 
Contractor's compliance with this notice and any associated regulations shall also not be 
grounds for a claim. 
 
Environmental Deficiency Deduction.  When the Engineer is notified, or determines that an 
environmental control deficiency exists, he/she will notify the Contractor in writing, and direct the 
Contractor to correct the deficiency within a specified time period.  The specified time-period, 
which begins upon Contractor notification, will be from 1/2 hour to 24 hours long, based on the 
urgency of the situation and the nature of the deficiency.  The Engineer shall be the sole judge 
regarding the time period. 
 
The deficiency will be based on lack of repair, maintenance and diesel vehicle emissions 
control. 
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If the Contractor fails to correct the deficiency within the specified time frame, a daily monetary 
deduction will be imposed for each calendar day or fraction thereof the deficiency continues to 
exist.  The calendar day(s) will begin when the time period for correction is exceeded and end 
with the Engineer's written acceptance of the correction.  The daily monetary deduction will be 
$1,000.00 for each deficiency identified. 
 
If a Contractor or subcontractor accumulates three environmental deficiency deductions in a 
contract period, the Contractor will be shutdown until the deficiency is corrected.  Such a 
shutdown will not be grounds for any extension of contract time, waiver of penalties, or be 
grounds for any claim. 
 
 
CONSTRUCTION AIR QUALITY - IDLING RESTRICTIONS (BDE) 
Effective:  April 1, 2009 
 
Idling Restrictions.  The Contractor shall establish truck-staging areas for all diesel powered 
vehicles that are waiting to load or unload material at the jobsite.  Staging areas shall be located 
where the diesel emissions from the equipment will have a minimum impact on adjacent 
sensitive receptors.  The Department will review the selection of staging areas, whether within 
or outside the existing highway right-of-way, to avoid locations near sensitive areas or 
populations to the extent possible.  Sensitive receptors include, but are not limited to, hospitals, 
schools, residences, motels, hotels, daycare facilities, elderly housing and convalescent 
facilities.  Diesel powered engines shall also be located as far away as possible from fresh air 
intakes, air conditioners, and windows.  The Engineer will approve staging areas before 
implementation. 
 
Diesel powered vehicle operators may not cause or allow the motor vehicle, when it is not in 
motion, to idle for more than a total of 10 minutes within any 60 minute period, except under any 
of the following circumstances:  
 

1) The motor vehicle has a gross vehicle weight rating of less than 8000 lb (3630 kg). 
2) The motor vehicle idles while forced to remain motionless because of on-highway traffic, 

an official traffic control device or signal, or at the direction of a law enforcement official. 
3) The motor vehicle idles when operating defrosters, heaters, air conditioners, or other 

equipment solely to prevent a safety or health emergency. 
4) A police, fire, ambulance, public safety, other emergency or law enforcement motor 

vehicle, or any motor vehicle used in an emergency capacity, idles while in an 
emergency or training mode and not for the convenience of the vehicle operator. 

5) The primary propulsion engine idles for maintenance, servicing, repairing, or diagnostic 
purposes if idling is necessary for such activity. 

6) A motor vehicle idles as part of a government inspection to verify that all equipment is in 
good working order, provided idling is required as part of the inspection. 

7) When idling of the motor vehicle is required to operate auxiliary equipment to accomplish 
the intended use of the vehicle (such as loading, unloading, mixing, or processing cargo; 
controlling cargo temperature; construction operations, lumbering operations; oil or gas 
well servicing; or farming operations), provided that this exemption does not apply when 
the vehicle is idling solely for cabin comfort or to operate non-essential equipment such 
as air conditioning, heating, microwave ovens, or televisions. 

8) When the motor vehicle idles due to mechanical difficulties over which the operator has 
no control. 
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9) The outdoor temperature is less than 32 °F (0 °C) or greater than 80 °F (26 °C). 
 
When the outdoor temperature is greater than or equal to 32 °F (0 °C) or less than or equal to 
80 °F (26 °C), a person who operates a motor vehicle operating on diesel fuel shall not cause or 
allow the motor vehicle to idle for a period greater than 30 minutes in any 60 minute period while 
waiting to weigh, load, or unload cargo or freight, unless the vehicle is in a line of vehicles that 
regularly and periodically moves forward. 
 
The above requirements do not prohibit the operation of an auxiliary power unit or generator set 
as an alternative to idling the main engine of a motor vehicle operating on diesel fuel. 
 
Environmental Deficiency Deduction.  When the Engineer is notified, or determines that an 
environmental control deficiency exists based on non-compliance with the idling restrictions, 
he/she will notify the Contractor, and direct the Contractor to correct the deficiency. 
 
If the Contractor fails to correct the deficiency a monetary deduction will be imposed.  The 
monetary deduction will be $1,000.00 for each deficiency identified. 
 
 
DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) 
Effective:  September 1, 2000     Revised:  August 2, 2011 
 
FEDERAL OBLIGATION.  The Department of Transportation, as a recipient of federal financial 
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination 
in the award and administration of contracts.  Consequently, the federal regulatory provisions of 
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business 
enterprises.  For the purposes of this Special Provision, a disadvantaged business enterprise 
(DBE) means a business certified by the Department in accordance with the requirements of 49 
CFR Part 26 and listed in the Illinois Unified Certification Program (IL UCP) DBE Directory. 
 
STATE OBLIGATION.  This Special Provision will also be used by the Department to satisfy the 
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities 
Act, 30 ILCS 575.  When this Special Provision is used to satisfy state law requirements on 
100 percent state-funded contracts, the federal government has no involvement in such 
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this 
Special Provision by the Department on those contracts.  DBE participation on 100 percent 
state-funded contracts will not be credited toward fulfilling the Department’s annual overall DBE 
goal required by the US Department of Transportation to comply with the federal DBE program 
requirements. 
 
CONTRACTOR ASSURANCE.  The Contractor makes the following assurance and agrees to 
include the assurance in each subcontract that the Contractor signs with a subcontractor. 
 

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race, 
color, national origin, or sex in the performance of this contract.  The Contractor shall carry 
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts 
funded in whole or in part with federal or state funds.  Failure by the Contractor to carry out 
these requirements is a material breach of this contract, which may result in the termination 
of this contract or such other remedy as the recipient deems appropriate. 
 



FAP Route 749 (IL 133) 
Project ACBRF-ACF-0749 (025) 

Section 14BR,14CR,123CR 
Edgar County 

Contract No. 70618 

45 

OVERALL GOAL SET FOR THE DEPARTMENT.  As a requirement of compliance with 49 CFR 
Part 26, the Department has set an overall goal for DBE participation in its federally assisted 
contracts.  That goal applies to all federal-aid funds the Department will expend in its federally 
assisted contracts for the subject reporting fiscal year.  The Department is required to make a 
good faith effort to achieve the overall goal.  The dollar amount paid to all approved DBE 
companies performing work called for in this contract is eligible to be credited toward fulfillment 
of the Department’s overall goal. 
 
CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR.  This contract includes a 
specific DBE utilization goal established by the Department.  The goal has been included 
because the Department has determined that the work of this contract has subcontracting 
opportunities that may be suitable for performance by DBE companies.  The determination is 
based on an assessment of the type of work, the location of the work, and the availability of 
DBE companies to do a part of the work.  The assessment indicates that, in the absence of 
unlawful discrimination, and in an arena of fair and open competition, DBE companies can be 
expected to perform 10.00% of the work.  This percentage is set as the DBE participation goal 
for this contract.  Consequently, in addition to the other award criteria established for this 
contract, the Department will only award this contract to a bidder who makes a good faith effort 
to meet this goal of DBE participation in the performance of the work.  A bidder makes a good 
faith effort for award consideration if either of the following is done in accordance with the 
procedures set for in this Special Provision: 
 

(a) The bidder documents that enough DBE participation has been obtained to meet the 
goal: or 

 
(b) The bidder documents that a good faith effort has been made to meet the goal, even 

though the effort did not succeed in obtaining enough DBE participation to meet the 
goal. 

 
DBE LOCATOR REFERENCES.  Bidders shall consult the IL UCP DBE Directory as a 
reference source for DBE-certified companies.  In addition, the Department maintains a letting 
and item specific DBE locator information system whereby DBE companies can register their 
interest in providing quotes on particular bid items advertised for letting.  Information concerning 
DBE companies willing to quote work for particular contracts may be obtained by contacting the 
Department’s Bureau of Small Business Enterprises at telephone number (217)785-4611, or by 
visiting the Department’s website at www.dot.il.gov. 
 
BIDDING PROCEDURES.  Compliance with this Special Provision is a material bidding 
requirement.  The failure of the bidder to comply will render the bid not responsive. 
 

(a) The bidder shall submit a Disadvantaged Business Utilization Plan on Department forms 
SBE 2025 and 2026 with the bid. 

 
(b) The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE 

participation commitments to meet the contract goal or has not obtained enough DBE 
participation commitments in spite of a good faith effort to meet the goal.  The Utilization 
Plan shall further provide the name, telephone number, and telefax number of a 
responsible official of the bidder designated for purposes of notification of plan approval 
or disapproval under the procedures of this Special Provision. 
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(c) The Utilization Plan shall include a DBE Participation Commitment Statement, 
Department form SBE 2025, for each DBE proposed for the performance of work to 
achieve the contract goal.  For bidding purposes, submission of the completed SBE 
2025 forms, signed by the DBEs and faxed to the bidder will be acceptable as long as 
the original is available and provided upon request.  All elements of information indicated 
on the said form shall be provided, including but not limited to the following: 
 
(1) The names and addresses of DBE firms that will participate in the contract; 
(2) A description, including pay item numbers, of the work each DBE will perform; 
(3) The dollar amount of the participation of each DBE firm participating.  The dollar 

amount of participation for identified work shall specifically state the quantity, unit 
price, and total subcontract price for the work to be completed by the DBE.  If partial 
pay items are to be performed by the DBE, indicate the portion of each item, a unit 
price where appropriate and the subcontract price amount; 

(4) DBE Participation Commitment Statements, form SBE 2025, signed by the bidder 
and each participating DBE firm documenting the commitment to use the DBE 
subcontractors whose participation is submitted to meet the contract goal; 

(5) if the bidder is a joint venture comprised of DBE companies and non-DBE 
companies, the plan must also include a clear identification of the portion of the work 
to be performed by the DBE partner(s); and, 

(6) If the contract goal if not met, evidence of good faith efforts. 
 

GOOD FAITH EFFORT PROCEDURES.  The contract will not be awarded until the Utilization 
Plan submitted by the apparent successful bidder is approved.  All information submitted by the 
bidder must be complete, accurate and adequately document that enough DBE participation 
has been obtained or document that good faith efforts of the bidder, in the event enough DBE 
participation has not been obtained, before the Department will commit to the performance of 
the contract by the bidder.  The Utilization Plan will be approved by the Department if the 
Utilization Plan documents sufficient commercially useful DBE work performance to meet the 
contract goal or the bidder submits sufficient documentation of a good faith effort to meet the 
contract goal pursuant to 49 CFR Part 26, Appendix A.  The Utilization Plan will not be approved 
by the Department if the Utilization Plan does not document sufficient DBE participation to meet 
the contract goal unless the apparent successful bidder documented in the Utilization Plan that 
it made a good faith effort to meet the goal.  This means that the bidder must show that all 
necessary and reasonable steps were taken to achieve the contract goal.  Necessary and 
reasonable steps are those which, by their scope, intensity and appropriateness to the 
objective, could reasonably be expected to obtain sufficient DBE participation, even if they were 
not successful.  The Department will consider the quality, quantity, and intensity of the kinds of 
efforts that the bidder has made.  Mere pro forma efforts, in other words, efforts done as a 
matter of form, are not good faith efforts; rather, the bidder is expected to have taken genuine 
efforts that would be reasonably expected of a bidder actively and aggressively trying to obtain 
DBE participation sufficient to meet the contract goal. 
 

(a) The following is a list of types of action that the Department will consider as part of the 
evaluation of the bidder’s good faith efforts to obtain participation.  These listed factors 
are not intended to be a mandatory checklist and are not intended to be exhaustive.  
Other factors or efforts brought to the attention of the Department may be relevant in 
appropriate cases, and will be considered by the Department. 
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(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 
meetings, advertising and/or written notices) the interest of all certified DBE 
companies that have the capability to perform the work of the contract.  The bidder 
must solicit this interest within sufficient time to allow the DBE companies to respond 
to the solicitation.  The bidder must determine with certainty if the DBE companies 
are interested by taking appropriate steps to follow up initial solicitations. 

 
(2) Selecting portions of the work to be performed by DBE companies in order to 

increase the likelihood that the DBE goals will be achieved.  This includes, where 
appropriate, breaking out contract work items into economically feasible units to 
facilitate DBE participation, even when the prime Contractor might otherwise prefer 
to perform these work items with its own forces. 

 
(3) Providing interested DBE companies with adequate information about the plans, 

specifications, and requirements of the contract in a timely manner to assist them in 
responding to a solicitation. 

 
(4) a. Negotiating in good faith with interested DBE companies.  It is the bidder’s 

responsibility to make a portion of the work available to DBE subcontractors and 
suppliers and to select those portions of the work or material needs consistent 
with the available DBE subcontractors and suppliers, so as to facilitate DBE 
participation.  Evidence of such negotiation includes the names, addresses, and 
telephone numbers of DBE companies that were considered; a description of the 
information provided regarding the plans and specifications for the work selected 
for subcontracting; and evidence as to why additional agreements could not be 
reached for DBE companies to perform the work. 

 
 b. A bidder using good business judgment would consider a number of factors in 

negotiating with subcontractors, including DBE subcontractors, and would take a 
firm’s price and capabilities as well as contract goals into consideration.  
However, the fact that there may be some additional costs involved in finding and 
using DBE companies is not in itself sufficient reason for a bidder’s failure to 
meet the contract DBE goal, as long as such costs are reasonable.  Also the 
ability or desire of a bidder to perform the work of a contract with its own 
organization does not relieve the bidder of the responsibility to make good faith 
efforts.  Bidders are not, however, required to accept higher quotes from DBE 
companies if the price difference is excessive or unreasonable. 

 
(5) Not rejecting DBE companies as being unqualified without sound reasons based on 

a thorough investigation of their capabilities.  The bidder’s standing within its 
industry, membership in specific groups, organizations, or associations and political 
or social affiliations (for example union vs. non-union employee status) are not 
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to 
meet the project goal. 

 
(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of 

credit, or insurance as required by the recipient or Contractor. 
 
(7) Making efforts to assist interested DBE companies in obtaining necessary 

equipment, supplies, materials, or related assistance or services. 
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(8) Effectively using the services of available minority/women community organizations; 
minority/women contractors’ groups; local, state, and federal minority/women 
business assistance offices; and other organizations as allowed on a case-by-case 
basis to provide assistance in the recruitment and placement of DBE companies. 

 
(b) If the Department determines that the apparent successful bidder has made a good faith 

effort to secure the work commitment of DBE companies to meet the contract goal, the 
Department will award the contract provided that it is otherwise eligible for award.  If the 
Department determines that the bidder has failed to meet the requirements of this 
Special Provision or that a good faith effort has not been made, the Department will 
notify the responsible company official designated in the Utilization Plan that the bid is 
not responsive.  The notification shall include a statement of reasons for the 
determination. 

 
(c) The bidder may request administrative reconsideration of a determination adverse to the 

bidder within the five working days after the receipt of the notification date of the 
determination by delivering the request to the Department of Transportation, Bureau of 
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen 
Parkway, Room 319, Springfield, Illinois 62764 (Telefax: (217)785-1524).  Deposit of the 
request in the United States mail on or before the fifth business day shall not be deemed 
delivery.  The determination shall become final if a request is not made and delivered.  A 
request may provide additional written documentation and/or argument concerning the 
issues raised in the determination statement of reasons, provided the documentation 
and arguments address efforts made prior to submitting the bid.  The request will be 
forwarded to the Department’s Reconsideration Officer.  The Reconsideration Officer will 
extend an opportunity to the bidder to meet in person in order to consider all issues of 
documentation and whether the bidder made a good faith effort to meet the goal.  After 
the review by the Reconsideration Officer, the bidder will be sent a written decision 
within ten working days after receipt of the request for consideration, explaining the 
basis for finding that the bidder did or did not meet the goal or make adequate good faith 
efforts to do so.  A final decision by the Reconsideration Officer that a good faith effort 
was made shall approve the Utilization Plan submitted by the bidder and shall clear the 
contract for award.  A final decision that a good faith effort was not made shall render the 
bid not responsive. 

 
CALCULATING DBE PARTICIPATION.  The Utilization Plan values represent work anticipated 
to be performed and paid for upon satisfactory completion.  The Department is only able to 
count toward the achievement of the overall goal and the contract goal the value of payments 
made for the work actually performed by DBE companies.  In addition, a DBE must perform a 
commercially useful function on the contract to be counted.  A commercially useful function is 
generally performed when the DBE is responsible for the work and is carrying out its 
responsibilities by actually performing, managing, and supervising the work involved.  The 
Department and Contractor are governed by the provisions of 49 CFR Part 26.55(c) on 
questions of commercially useful functions as it affects the work.  Specific counting guidelines 
are provided in 49 CFR Part 26.55, the provisions of which govern over the summary contained 
herein. 
 

(a) DBE as the Contractor:  100 percent goal credit for that portion of the work performed by 
the DBE’s own forces, including the cost of materials and supplies.  Work that a DBE 
subcontracts to a non-DBE does not count toward the DBE goals. 
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(b) DBE as a joint venture Contractor:  100 percent goal credit for that portion of the total 
dollar value of the contract equal to the distinct, clearly defined portion of the work 
performed by the DBE’s own forces. 

 
(c) DBE as a subcontractor:  100 percent goal credit for the work of the subcontract 

performed by the DBE’s own forces, including the cost of materials and supplies, 
excluding the purchase of materials and supplies or the lease of equipment by the DBE 
subcontractor from the prime Contractor or its affiliates.  Work that a DBE subcontractor 
in turn subcontracts to a non-DBE does not count toward the DBE goal. 

 
(d) DBE as a trucker:  100 percent goal credit for trucking participation provided the DBE is 

responsible for the management and supervision of the entire trucking operation for 
which it is responsible.  At least one truck owned, operated, licensed, and insured by the 
DBE must be used on the contract.  Credit will be given for the following: 

 
(1) The DBE may lease trucks from another DBE firm, including an owner-operator who 

is certified as a DBE.  The DBE who leases trucks from another DBE receives credit 
for the total value of the transportation services the lessee DBE provides on the 
contract. 

 
(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-

operator.  The DBE who leases trucks from a non-DBE is entitled to credit only for 
the fee or commission is receives as a result of the lease arrangement. 

 
(e) DBE as a material supplier: 
 

(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE 
regular dealer. 

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE 
manufacturer. 

(3) 100 percent credit for the value of reasonable fees and commissions for the 
procurement of materials and supplies if not a regular dealer or manufacturer. 

 
CONTRACT COMPLIANCE.  Compliance with this Special Provision is an essential part of the 
contract.  The Department is prohibited by federal regulations from crediting the participation of 
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall 
goal until the amount to be applied toward the goals has been paid to the DBE.  The following 
administrative procedures and remedies govern the compliance by the Contractor with the 
contractual obligations established by the Utilization Plan.  After approval of the Utilization Plan 
and award of the contract, the Utilization Plan and individual DBE Participation Statements 
become part of the contract.  If the Contractor did not succeed in obtaining enough DBE 
participation to achieve the advertised contract goal, and the Utilization Plan was approved and 
contract awarded based upon a determination of good faith, the total dollar value of DBE work 
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall 
become the amended contract goal.  All work indicated for performance by an approved DBE 
shall be performed, managed, and supervised by the DBE executing the Participation 
Statement. 
 

(a) NO AMENDMENT.  No amendment to the Utilization Plan may be made without prior 
written approval from the Department’s Bureau of Small Business Enterprises.   
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All requests for amendment to the Utilization Plan shall be submitted to the Department 
of Transportation, Bureau of Small Business Enterprises, Contract Compliance Section, 
2300 South Dirksen Parkway, Room 319, Springfield, Illinois 62764.  Telephone number 
(217)785-4611.  Telefax number (217)785-1524. 

 
(b) TERMINATION OR REPLACEMENT.  The Contractor shall not terminate or replace a 

DBE listed on the approved Utilization Plan, or perform with other forces work 
designated for a listed DBE except as provided in the Special Provision. 

 
(c) CHANGES TO WORK.  Any deviation from the DBE condition-of-award or contract 

plans, specifications, or special provisions must be approved, in writing, by the 
Department as provided elsewhere in the Contract.  The Contractor shall notify affected 
DBEs in writing of any changes in the scope of work which result in a reduction in the 
dollar amount condition-of-award to the contract.  Where the revision includes work 
committed to a new DBE subcontractor, not previously involved in the project, then a 
Request for Approval of Subcontractor, Department form BC 260A, must be signed and 
submitted.  If the commitment of work is in the form of additional tasks assigned to an 
existing subcontract, than a new Request for Approval of Subcontractor shall not be 
required.  However, the Contractor must document efforts to assure that the existing 
DBE subcontractor is capable of performing the additional work and has agreed in 
writing to the change. 

 
(d) ALTERNATIVE WORK METHODS.  In addition to the above requirements for reductions 

in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals.  Where the contract allows alternate work methods 
which serve to delete or create underruns in condition of award DBE work, and the 
Contractor selects that alternate method or, where the Contractor proposes a substitute 
work method or material that serves to diminish or delete work committed to a DBE and 
replace it with other work, then the Contractor must demonstrate one of the following: 

 
(1) That the replacement work will be performed by the same DBE (as long as the DBE 

is certified in the respective item of work) in a modification of the condition of award; 
or 

(2) That the DBE is aware that its work will be deleted or will experience underruns and 
has agreed in writing to the change.  If this occurs, the Contractor shall substitute 
other work of equivalent value to a certified DBE or provide documentation of good 
faith efforts to do so; or 

(3) That the DBE is not capable of performing the replacement work or has declined to 
perform the work at a reasonable competitive price.  If this occurs, the Contractor 
shall substitute other work of equivalent value to a certified DBE or provide 
documentation of good faith efforts to do so. 

 
(e) TERMINATION AND REPLACEMENT PROCEDURES.  The Contractor shall not 

terminate or replace a DBE subcontractor listed in the approved Utilization Plan without 
prior written consent.  This includes, but is not limited to, instances in which the 
Contractor seeks to perform work originally designated for a DBE subcontractor with its 
own forces or those of an affiliate, a non-DBE firm, or with another DBE firm.  Written 
consent will be granted only if the Bureau of Small Business Enterprises agrees, for 
reasons stated in its concurrence document, that the Contractor has good cause to 
terminate or replace the DBE firm.   
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Before transmitting to the Bureau of Small Business Enterprises any request to 
terminate and/or substitute a DBE subcontractor, the Contractor shall give notice in 
writing to the DBE subcontractor, with a copy to the Bureau, of its intent to request to 
terminate and/or substitute, and the reason for the request.  The Contractor shall give 
the DBE five days to respond to the Contractor’s notice.  The DBE so notified shall 
advise the Bureau and the Contractor of the reasons, if any, why it objects to the 
proposed termination of its subcontract and why the Bureau should not approve the 
Contractor’s action.  If required in a particular case as a matter of public necessity, the 
Bureau may provide a response period shorter than five days. 
 
For purposes of this paragraph, good cause includes the following circumstances: 
 
(1) The listed DBE subcontractor fails or refuses to execute a written contract; 
 
(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in 

a way consistent with normal industry standards.  Provided, however, that good 
cause does not exist if the failure or refusal of the DBE subcontractor to perform its 
work on the subcontract results from the bad faith or discriminatory action of the 
prime contractor; 

 
(3) The listed DBE subcontractor fails or refuses to meet the prime Contractor’s 

reasonable, nondiscriminatory bond requirements; 
 
(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit 

unworthiness; 
 
(5) The listed DBE subcontractor is ineligible to work on public works projects because 

of suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 
1,200 or applicable state law. 

 
(6) You have determined that the listed DBE subcontractor is not a responsible 

contractor; 
 
(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides to 

you written notice of its withdrawal; 
 
(8) The listed DBE is ineligible to receive DBE credit for the type of work required; 
 
(9) A DBE owner dies or becomes disabled with the result that the listed DBE contractor 

is unable to complete its work on the contract; 
 

(10) Other documented good cause that compels the termination of the DBE 
subcontractor.  Provided, that good cause does not exist if the prime Contractor 
seeks to terminate a DBE it relied upon to obtain the contract so that the prime 
Contractor can self-perform the work for which the DBE contractor was engaged or 
so that the prime Contractor can substitute another DBE or non-DBE contractor after 
contract award. 
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When a DBE is terminated, or fails to complete its work on the Contract for any 
reason the Contractor shall make a good faith effort to find another DBE to substitute 
for the original DBE to perform at least the same amount of work under the contract 
as the terminated DBE to the extent needed to meet the established Contract goal. 

 
(f) PAYMENT RECORDS.  The Contractor shall maintain a record of payments for work 

performed to the DBE participants.  The records shall be made available to the 
Department for inspection upon request.  After the performance of the final item of work 
or delivery of material by a DBE and final payment therefore to the DBE by the 
Contractor, but not later than thirty calendar days after payment has been made by the 
Department to the Contractor for such work or material, the Contractor shall submit a 
DBE Payment Agreement on Department form SBE 2115 to the Regional Engineer.  If 
full and final payment has not been made to the DBE, the DBE Payment Agreement 
shall indicate whether a disagreement as to the payment required exists between the 
Contractor and the DBE or if the Contractor believes that the work has not been 
satisfactorily completed.  If the Contractor does not have the full amount of work 
indicated in the Utilization Plan performed by the BDE companies indicated in the 
Utilization Plan and after good faith efforts are reviewed, the Department may deduct 
from contract payments to the Contractor the amount of the goal not achieved as 
liquidated and ascertained damages.  The Contractor may request an administrative 
reconsideration of any amount deducted as damages pursuant to subsection (h) of this 
part. 

 
(g) ENFORCEMENT.  The Department reserves the right to withhold payment to the 

Contractor to enforce the provisions of this Special Provision.  Final payment shall not be 
made on the contract until such time as the Contractor submits sufficient documentation 
demonstrating achievement of the goal in accordance with this Special Provision or after 
liquidated damages have been determined and collected. 

 
(h) RECONSIDERATION.  Notwithstanding any other provision of the contract, including but 

not limited to Article 109.09 of the Standard Specifications, the Contractor my request 
administrative reconsideration of a decision to deduct the amount of the goal not 
achieved as liquidated damages.  A request to reconsider shall be delivered to the 
Contract Compliance Section and shall be handled and considered in the same manner 
as set forth in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, 
except a final decision that a good faith effort was not made during contract performance 
to achieve the goal agreed to in the Utilization Plan shall be the final administrative 
decision of the Department. 

 
 
ENGINEER’S FIELD OFFICE TYPE B (BDE) 
Effective:  August 1, 2008      Revised:  January 1, 2011 
 
Revise Article 670.04 of the Standard Specifications to read: 
 

“ 670.04 Engineer's Field Office Type B.  Type B field offices shall have a minimum ceiling 
height of 7 ft (2 m) and a minimum floor space of 380 sq ft (35 sq m).  The office shall be 
provided with sufficient heat, natural and artificial light, and air conditioning.  Doors and windows 
shall be equipped with locks approved by the Engineer. 
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Adequate all weather parking shall be available to accommodate a minimum of six vehicles. 
 

In addition, the following equipment and furniture meeting the approval of the Engineer shall 
be furnished. 

 
(a) Four desks with minimum working surface 42 x 30 in. (1.1 m x 750 mm) each and four 

non-folding chair with upholstered seat and back. 
 
(b) One free standing four drawer legal size file cabinet with lock and an underwriters' 

laboratories insulated file device 350 degrees one hour rating. 
 
(c) One four-post drafting table with minimum top size of 37 1/2 x 48 in. (950 mm x 1.2 m).  

The top shall be basswood or equivalent and capable of being tilted through an angle of 
50 degrees.  An adjustable height drafting stool with upholstered seat and back shall 
also be provided. 

 
(d) Two folding chairs. 
 
(e) One equipment cabinet of minimum inside dimension of 44 in. (1100 mm) high x 24 in. 

(600 mm) wide x 30 in. (750 mm) deep with lock.  The walls shall be of steel with a 
3/32 in. (2 mm) minimum thickness with concealed hinges and enclosed lock 
constructed to prevent entry by force.  The cabinet assembly shall be permanently 
attached to a structural element of the field office to prevent theft of the entire cabinet. 

 
(f) A minimum of two communication paths.  The configuration shall include: 
 

(1) Internet Connection.  An internet service connection using telephone DSL, cable 
broadband, or CDMA wireless technology.  Additionally, an 802.11g/N wireless 
router shall be provided, which will allow connection by the Engineer and up to four 
Department staff. 

(2) Telephone Lines.  Two separate telephone lines. 
 
(g) One electric desk type printing calculator. 
 
(h) One first-aid cabinet fully equipped. 
 
(i) One plain paper copy machine capable of reproducing prints up to 8 1/2 x 11 in. (215 x 

280 mm) with an automatic feed tray capable of storing 30 sheets of paper. 
 
(j) One plain paper fax machine with paper. 
 
(k) One telephone, with touch tone, where available, and a digital telephone answering 

machine, for exclusive use by the Engineer. 
 
(l) A portable toilet meeting Federal, State, and local health department requirements 

stocked with lavatory and sanitary supplies at all times. 
 
(m) One electric water cooler dispenser. 
 
(n) One refrigerator with a minimum size of 16 cu ft (0.45 cu m) with a freezer unit.” 
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Revise the first sentence of the first paragraph of Article 670.07 of the Standard Specifications 
to read: 
 

“ The building or buildings fully equipped as specified will be paid for on a monthly basis until 
the building or buildings are released by the Engineer.” 
 
Revise the last sentence of the first paragraph of Article 670.07 of the Standard Specifications 
to read: 
 

“ This price shall include all utility costs and shall reflect the salvage value of the building or 
buildings, equipment, and furniture which become the property of the Contractor after release by 
the Engineer, except that the Department will pay that portion of the monthly long distance and 
monthly local telephone bills that, when combined, exceed $150.” 
 
 
EQUIPMENT RENTAL RATES (BDE) 
Effective:  August 2, 2007     Revised:  January 2, 2008 
 
Replace the second and third paragraphs of Article 105.07(b)(4)a. of the Standard 
Specifications with the following: 
 

“ Equipment idled which cannot be used on other work, and which is authorized to 
standby on the project site by the Engineer, will be paid for according to 
Article 109.04(b)(4).” 
 

Replace Article 109.04(b)(4) of the Standard Specifications with the following: 
 

“ (4) Equipment.  Equipment used for extra work shall be authorized by the Engineer.  
The equipment shall be specifically described, be of suitable size and capacity for 
the work to be performed, and be in good operating condition.  For such equipment, 
the Contractor will be paid as follows. 
 
a. Contractor Owned Equipment.  Contractor owned equipment will be paid for by 

the hour using the applicable FHWA hourly rate from the “Equipment Watch 
Rental Rate Blue Book” (Blue Book) in effect when the force account work 
begins.  The FHWA hourly rate is calculated as follows. 
 
FHWA hourly rate = (monthly rate/176) x (model year adj.) x (Illinois adj.) + EOC 
 
Where:  EOC = Estimated Operating Costs per hour (from the Blue Book) 
 
The time allowed will be the actual time the equipment is operating on the extra 
work.  For the time required to move the equipment to and from the site of the 
extra work and any authorized idle (standby) time, payment will be made at the 
following hourly rate:  0.5 x (FHWA hourly rate - EOC). 
 
All time allowed shall fall within the working hours authorized for the extra work. 
 
The rates above include the cost of fuel, oil, lubrication, supplies, small tools, 
necessary attachments, repairs, overhaul and maintenance of any kind, 
depreciation, storage, overhead, profits, insurance, and all incidentals.   
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The rates do not include labor. 
 
The Contractor shall submit to the Engineer sufficient information for each piece 
of equipment and its attachments to enable the Engineer to determine the proper 
equipment category.  If a rate is not established in the Blue Book for a particular 
piece of equipment, the Engineer will establish a rate for that piece of equipment 
that is consistent with its cost and use in the industry. 
 

b. Rented Equipment.  Whenever it is necessary for the Contractor to rent 
equipment to perform extra work, the rental and transportation costs of the 
equipment plus five percent for overhead will be paid.  In no case shall the rental 
rates exceed those of established distributors or equipment rental agencies. 
 

All prices shall be agreed to in writing before the equipment is used.” 
 
 
FLAGGER AT SIDE ROADS AND ENTRANCES (BDE) 
Effective:  April 1, 2009 
 
Revise the second paragraph of Article 701.13(a) of the Standard Specifications to read: 
 

“ The Engineer will determine when a side road or entrance shall be closed to traffic.  A 
flagger will be required at each side road or entrance remaining open to traffic within the 
operation where two-way traffic is maintained on one lane of pavement.  The flagger 
shall be positioned as shown on the plans or as directed by the Engineer.” 

 
Revise the first and second paragraph of Article 701.20(i) of the Standard Specifications to read: 
 

“ Signs, barricades, or other traffic control devices required by the Engineer over and 
above those specified will be paid for according to Article 109.04.  All flaggers required 
at side roads and entrances remaining open to traffic including those that are shown on 
the Highway Standards and/or additional barricades required by the Engineer to close 
side roads and entrances will be paid for according to Article 109.04.” 

 
 
FRICTION AGGREGATE (BDE) 
Effective:  January 1, 2011 
 
Revise Article 1004.01(a)(4) of the Standard Specifications to read: 
 

“(4) Crushed Stone.  Crushed stone shall be the angular fragments resulting from 
crushing undisturbed, consolidated deposits of rock by mechanical means.  Crushed 
stone shall be divided into the following, when specified. 

 
a. Carbonate Crushed Stone.  Carbonate crushed stone shall be either dolomite or 

limestone.  Dolomite shall contain 11.0 percent or more magnesium oxide (MgO).  
Limestone shall contain less than 11.0 percent magnesium oxide (MgO). 

b. Crystalline Crushed Stone.  Crystalline crushed stone shall be either 
metamorphic or igneous stone, including but is not limited to, quartzite, granite, 
rhyolite and diabase.” 
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Revise Article 1004.03(a) of the Standard Specifications to read: 
 

“1004.03 Coarse Aggregate for Hot-Mix Asphalt (HMA).  The aggregate shall be 
according to Article 1004.01 and the following. 

 
(a) Description.  The coarse aggregate for HMA shall be according to the following table. 

 
Use Mixture Aggregates Allowed 

Class A Seal or Cover Allowed Alone or in Combination: 

Gravel 
Crushed Gravel 
Carbonate Crushed Stone 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag 
Crushed Concrete 

HMA 
All Other 

Stabilized Subbase 
or Shoulders 

Allowed Alone or in Combination: 

Gravel 
Crushed Gravel 
Carbonate Crushed Stone 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag1/  

Crushed Concrete 

HMA 
High ESAL 
Low ESAL 

Binder 
IL-25.0, IL-19.0, 
or IL-19.0L 
 
SMA Binder 

Allowed Alone or in Combination: 

Crushed Gravel 
Carbonate Crushed Stone2/ 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Concrete3/ 

HMA 
High ESAL 
Low ESAL 

C Surface and  
Leveling Binder 
IL-12.5,IL-9.5, 
or IL-9.5L 
 
SMA  
Ndesign 50 Surface 

Allowed Alone or in Combination: 

Crushed Gravel 
Carbonate Crushed Stone2/ 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag4/  
Crushed Concrete3/ 

HMA 
High ESAL 

D Surface and 
Leveling Binder 
IL-12.5 or 
IL-9.5 
 
SMA 
Ndesign 50 
Surface 

Allowed Alone or in Combination: 

Crushed Gravel 
Carbonate Crushed Stone (other than 
Limestone)2/ 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 5/ 
Crushed Steel Slag4/ 5/ 
Crushed Concrete3/ 
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  Other Combinations Allowed: 
Up to...  With... 

25% Limestone Dolomite 

50% Limestone Any Mixture D aggregate 
other than Dolomite 

75% Limestone Crushed Slag (ACBF)5/ or 
Crushed Sandstone 

HMA 
High ESAL 

E Surface 
IL-12.5 or 
IL-9.5 
 
SMA 
Ndesign 80 
Surface 

Allowed Alone or in Combination: 

Crushed Gravel 
Crystalline Crushed Stone  
Crushed Sandstone 
Crushed Slag (ACBF)5/ 
Crushed Steel Slag5/ 
Crushed Concrete3/ 
 
No Limestone. 
Other Combinations Allowed: 
Up to... With... 

50% Dolomite2/ Any Mixture E aggregate 

75% Dolomite2/ Crushed Sandstone, 
Crushed Slag (ACBF)5/, 
Crushed Steel Slag5/, or 
Crystalline Crushed Stone 

75% Crushed 
Gravel or 
Crushed 
Concrete3/ 

Crushed Sandstone, 
Crystalline Crushed Stone, 
Crushed Slag (ACBF)5/, or 
Crushed Steel Slag5/ 

HMA 
High ESAL 

F Surface 
IL-12.5 or 
IL-9.5 
 
SMA 
Ndesign 80 
Surface 

Allowed Alone or in Combination: 
 
Crystalline Crushed Stone 
Crushed Sandstone  
Crushed Slag (ACBF)5/ 
Crushed Steel Slag5/ 
No Limestone. 
Other Combinations Allowed:  
Up to... With... 

50% Crushed 
Gravel, Crushed 
Concrete3/, or 
Dolomite2/ 

Crushed Sandstone, 
Crushed Slag (ACBF)5/, 
Crushed Steel Slag5/, or 
Crystalline Crushed Stone 

1/ Crushed steel slag allowed in shoulder surface only. 
2/ Carbonate crushed stone shall not be used in SMA Ndesign 80.  In SMA Ndesign 50, 

carbonate crushed stone shall not be blended with any of the other aggregates allowed 
alone in Ndesign 50 SMA binder or Ndesign 50 SMA surface. 

3/ Crushed concrete will not be permitted in SMA mixes. 
4/ Crushed steel slag shall not be used as leveling binder. 
5/ When either slag is used, the blend percentages listed shall be by volume.” 
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HOT-MIX ASPHALT – ANTI-STRIPPING ADDITIVE (BDE) 
Effective:  November 1, 2009 
 
Revise the first and second paragraphs of Article 1030.04(c) of the Standard Specifications to 
read: 
 

“(c) Determination of Need for Anti-Stripping Additive.  The mixture designer shall determine 
if an additive is needed in the mix to prevent stripping.  The determination will be made 
on the basis of tests performed according to Illinois Modified AASHTO T 283.  To be 
considered acceptable by the Department as a mixture not susceptible to stripping, the 
conditioned to unconditioned split tensile strength ratio (TSR) shall be equal to or greater 
than 0.85 for 6 in. (150 mm) specimens.  Mixtures, either with or without an additive, with 
TSRs less than 0.85 for 6 in. (150 mm) specimens will be considered unacceptable.  
Also, the conditioned tensile strength for mixtures containing an anti-strip additive shall 
not be lower than the original conditioned tensile strength determined for the same 
mixture without the anti-strip additive. 
 
If it is determined that an additive is required, the additive may be hydrated lime, slaked 
quicklime, or a liquid additive, at the Contractor's option.” 

 
 
HOT-MIX ASPHALT - DENSITY TESTING OF LONGITUDINAL JOINTS (BDE) 
Effective:  January 1, 2010 
 
Description.  This work shall consist of testing the density of longitudinal joints as part of the 
quality control/quality assurance (QC/QA) of hot-mix asphalt (HMA).  Work shall be according to 
Section 1030 of the Standard Specifications except as follows. 
 
Quality Control/Quality Assurance (QC/QA).  Delete the second and third sentence of the third 
paragraph of Article 1030.05(d)(3) of the Standard Specifications. 
 
Add the following paragraphs to the end of Article 1030.05(d)(3) of the Standard Specifications: 
 

“ Longitudinal joint density testing shall be performed at each random density test 
location.  Longitudinal joint testing shall be located at a distance equal to the lift 
thickness or a minimum of 2 in. (50 mm), from each pavement edge.  (i.e. for a 4 in. 
(100 mm) lift the near edge of the density gauge or core barrel shall be within 4 in. 
(100 mm) from the edge of pavement.)  Longitudinal joint density testing shall be 
performed using either a correlated nuclear gauge or cores. 

 
a. Confined Edge.  Each confined edge density shall be represented by a one-

minute nuclear density reading or a core density and shall be included in the 
average of density readings or core densities taken across the mat which 
represents the Individual Test. 

 
b. Unconfined Edge.  Each unconfined edge joint density shall be represented by 

an average of three one-minute density readings or a single core density at the 
given density test location and shall meet the density requirements specified 
herein.  The three one-minute readings shall be spaced ten feet apart 
longitudinally along the unconfined pavement edge and centered at the random 
density test location.” 
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Revise the Density Control Limits table in Article 1030.05(d)(4) of the Standard Specifications to 
read: 
 

“Mixture Composition Parameter Individual Test 
(includes confined edges)

Unconfined Edge 
Joint Density 

Minimum 
IL-9.5, IL-12.5 Ndesign ≥ 90 92.0 – 96.0% 90.0% 
IL-9.5,IL-9.5L, 
IL-12.5 

Ndesign < 90 92.5 – 97.4% 90.0% 

IL-19.0, IL-25.0 Ndesign ≥ 90 93.0 – 96.0% 90.0% 
IL-19.0, IL-19.0L, 
IL-25.0 

Ndesign < 90 93.0 – 97.4% 90.0% 

SMA Ndesign = 50 & 80 93.5 – 97.4% 91.0% 
All Other Ndesign = 30 93.0 - 97.4% 90.0%” 

 
 
HOT-MIX ASPHALT – DROP-OFFS (BDE) 
Effective:  January 1, 2010 
 
Revise the third paragraph of Article 701.07 of the Standard Specifications to read: 
 

“ At locations where construction operations result in a differential in elevation exceeding 3 in. 
(75 mm) between the edge of pavement or edge of shoulder within 3 ft (900 mm) of the edge of 
the pavement and the earth or aggregate shoulders, Type I or II barricades or vertical panels 
shall be placed at 100 ft (30 m) centers on roadways where the posted speed limit is 45 mph or 
greater and at 50 ft (15 m) centers on roadways where the posted speed limit is less than 
45 mph.” 
 
 
HOT-MIX ASPHALT - FINE AGGREGATE (BDE) 
Effective:  April 1, 2010 
 
Add the following to the gradation tables of Article 1003.01(c) of the Standard Specifications: 
 

“FINE AGGREGATE GRADATIONS 

Grad No. Sieve Size and Percent Passing 
3/8 No. 4 No. 8 No. 16 No. 200 

FA 22 100 6/ 6/ 8±8 2±2 
 

FINE AGGREGATE GRADATIONS (Metric) 

Grad No. Sieve Size and Percent Passing 
9.5 mm 4.75 mm 2.36 mm 1.18 mm 75 µm 

FA 22 100 6/ 6/ 8±8 2±2 
 

6/ For the fine aggregate gradation FA 22, the aggregate producer shall set the 
midpoint percent passing, and the Department will apply a range of ± ten percent.  
The midpoint shall not be changed without Department approval.” 

 
Revise Article 1003.03(a) of the Standard Specifications to read: 
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“ (a) Description.  Fine aggregate for HMA shall consist of sand, stone sand, chats, slag 
sand, or steel slag sand.  For gradation FA 22, uncrushed material will not be permitted.” 

 
Revise Article 1003.03(c) of the Standard Specifications to read: 
 

“ (c) Gradation.  The fine aggregate gradation for all HMA shall be FA 1, FA 2, FA 20, FA 21, 
or FA 22. 
 
Gradation FA 1, FA 2, or FA 3 shall be used when required for prime coat aggregate 
application for HMA.” 

 
 
LIQUIDATED DAMAGES (BDE) 
Effective:  April 1, 2009     Revised:  April 1, 2011 
 
Revise the table in Article 108.09 of the Standard Specifications to read: 
 

“Schedule of Deductions for Each Day of Overrun in Contract Time 
Original Contract Amount Daily Charges 

From More Than To and Including Calendar Day Work Day 
$              0 $   100,000 $    475 $    675 

100,000 500,000 750 1,050 
500,000 1,000,000 1,025 1,425 

1,000,000 3,000,000 1,275 1,725 
3,000,000 6,000,000 1,425 2,000 
6,000,000 12,000,000 2,300 3,450 

12,000,000 And over 5,800 8,125” 
 
 
LONG-SPAN GUARDRAIL OVER CULVERT (BDE) 
Effective:  January 1, 2011 
 
Add the following after the fifth paragraph of Article 630.07 of the Standard Specifications: 
 

“ Long-span guardrail over culvert will be measured for payment in feet (meters).” 
 

Add the following after the sixth paragraph of Article 630.08 of the Standard Specifications: 
 

“ Steel plate beam guardrail incorporating long-span spacing will be paid for at the contract 
unit price per foot (meter) for LONG-SPAN GUARDRAIL OVER CULVERT, 12 FT 6 IN (3.8 M) 
SPAN; LONG-SPAN GUARDRAIL OVER CULVERT, 18 FT 9 IN (5.7 M) SPAN; or LONG-
SPAN GUARDRAIL OVER CULVERT, 25 FT (7.6 M) SPAN.” 
 
 
METAL HARDWARE CAST INTO CONCRETE (BDE) 
Effective:  April 1, 2008    Revised:  April 1, 2009 
 
Add the following to Article 503.02 of the Standard Specifications: 
 

“ (g) Metal Hardware Cast into Concrete ...................................................................... 1006.13” 
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Add the following to Article 504.02 of the Standard Specifications: 
 

“ (j) Metal Hardware Cast into Concrete ...................................................................... 1006.13” 
 
Revise Article 1006.13 of the Standard Specifications to read: 
 

“ 1006.13 Metal Hardware Cast into Concrete.  Unless otherwise noted, all steel hardware 
cast into concrete, such as inserts, brackets, cable clamps, metal casings for formed holes, and 
other miscellaneous items, shall be galvanized according to AASHTO M 232 or 
AASHTO M 111.  Aluminum inserts will not be allowed.  Zinc alloy inserts shall be according to 
ASTM B 86, Alloys 3, 5, or 7. 

 
The inserts shall be UNC threaded type anchorages having the following minimum certified 

proof load. 
 

Insert Diameter Proof Load 
5/8 in. (16 mm) 6600 lb (29.4 kN) 
3/4 in. (19 mm) 6600 lb (29.4 kN) 
1 in. (25 mm) 9240 lb (41.1 kN)”

 
 
MULCH AND EROSION CONTROL BLANKETS (BDE) 
Effective:  November 1, 2010      Revised:  April 1, 2011 
 
Revise the first sentence of Article 251.03 of the Standard Specifications to read: 
 

“ Within 24 hours of seed placement, mulch by one of the following methods shall be placed 
on the areas specified.” 
 
Revise Article 251.03(b)(2) of the Standard Specifications to read: 
 

“ (2) Procedure 2.  This procedure shall consist of stabilizing the straw with an approved 
mulch blower followed immediately by an overspray application of light-duty hydraulic 
mulch.  The hydraulic mulch shall be according to Article 251.03(c) except that it shall be 
applied as a slurry of 900 lb (1020 kg) of mulch and 1000 gal (9500 L) of water per acre 
(hectare) using a hydraulic mulch applicator.  The light-duty hydraulic mulch shall be 
agitated a minimum of five minutes before application and shall be agitated during 
application.  The light-duty hydraulic mulch shall be applied from opposing directions to 
ensure even coverage.” 

 
Revise Article 251.03(c) of the Standard Specification to read: 
 

“ (c) Method 3.  This method shall consist of the machine application of a light-duty hydraulic 
mulch.  Seeding shall be conducted as a separate operation and shall not be added to 
the hydraulic mulch slurry.  Hydraulic mulch shall not be applied when the ambient 
temperature is at or below freezing.  To achieve full and even coverage, the hydraulic 
mulch shall be applied from two opposing directions.  Mixing and application rates shall 
be according to the manufacturer’s recommendations and meet the minimum application 
rates set in Article 1081.06(a)(2).” 
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Revise Article 251.03(d) of the Standard Specifications to read: 
 

“(d) Method 3A.  This method shall consist of the machine application of a heavy-duty 
hydraulic mulch.  Seeding shall be conducted as a separate operation and shall not be 
added to the hydraulic mulch slurry.  The hydraulic mulch shall not be applied when the 
ambient temperature is at or below freezing.  To achieve full and even coverage, the 
hydraulic mulch shall be applied from two opposing directions.  Mixing and application 
rates shall be according to the manufacturer’s recommendations and meet the minimum 
application rates set in Article 1081.06(a)(2).  The heavy-duty hydraulic mulch shall be 
applied using a mechanically agitated hydraulic mulching machine.” 

 
Add the following to Article 251.03 of the Standard Specifications: 
 

“ (e) Method 4.  This method shall consist of applying compost combined with a performance 
additive designed to bind/stabilize the compost.  The compost/performance additive 
mixture shall be applied to the surface of the slope using a pneumatic blower at a depth 
of 2 in. (50 mm).” 

 
Revise Article 251.04 of the Standard Specifications to read: 
 

“251.04 Erosion Control Blanket.  Erosion control blanket may be placed using either 
excelsior blanket or knitted straw blanket.  Within 24 hours of seed placement, blanket shall be 
placed on the areas specified.  Prior to placing the blanket, the areas to be covered shall be 
relatively free of rocks or clods over 1 1/2 in. (40 mm) in diameter, and sticks or other foreign 
material which will prevent the close contact of the blanket with the seed bed.  If, as a result of 
rain, the prepared seed bed becomes crusted or eroded, or if eroded places, ruts, or 
depressions exist for any reason, the Contractor shall rework the soil until it is smooth and 
reseed such areas which are reworked. 
 

After the area has been properly shaped, fertilized, and seeded, the blanket shall be laid out 
flat, evenly, and smoothly, without stretching the material.  The excelsior and knitted straw 
blankets shall be placed so that the netting is on the top and the fibers are in contact with the 
soil.  The heavy duty blankets shall be placed so that the heavy duty extruded plastic mesh is 
on the bottom. 
 

For placement in ditches, the erosion control blanket shall be applied parallel to the 
centerline of the ditch so that there are no longitudinal seams within 2 ft (600 mm) of the bottom 
centerline of the ditch.  The blanket shall be toed in on the upslope edge and shingled or 
overlapped with the flow. 
 

On slopes, the blanket shall be applied either horizontally or vertically to the contour, toed in 
on the upslope edge, and shingled or overlapped with the flow. 
 

When placed adjacent to the roadway, blankets shall be toed in along the edge of shoulder. 
 

Anchoring the blankets shall be according to the manufacturer’s specifications.” 
 
Revise Article 251.06(b) of the Supplemental Specifications to read: 
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“(b) Measured Quantities.  Mulch Methods 1, 2, 3, 3A and 4 will be measured for payment in 
place in acres (hectares) of surface area mulched.  Erosion control blanket, heavy duty 
erosion control blanket, and turf reinforcement mat will be measured for payment in 
place in square yards (square meters).” 

 
Revise Article 251.07 of the Supplemental Specifications to read: 
 

“ 251.07 Basis of Payment.  This work will be paid for at the contract unit price per acre 
(hectare) for MULCH, METHOD 1; MULCH, METHOD 2; MULCH, METHOD 3; MULCH, 
METHOD 3A; MULCH, METHOD 4; and at the contract unit price per square yard (square 
meter) for EROSION CONTROL BLANKET, HEAVY DUTY EROSION CONTROL BLANKET, or 
TURF REINFORCEMENT MAT.” 
 
Revise Article 1081.06(a)(2) of the Standard Specifications to read: 
 

“ (2) Hydraulic Mulch.  The mulch component shall be comprised of a minimum of 
70 percent biodegradable material such as wood cellulose, paper fibers, straw or 
cotton and shall contain no growth or germination inhibiting factors.  The remainder 
of the components shall consist of the manufacturer’s choice of tackifiers and/or 
strengthening fibers needed to meet the performance specifications.  Tackifiers shall 
be non-toxic and LC 50 test results shall be provided along with the manufacturer’s 
certification.  Hydraulic mulch shall disperse evenly and rapidly and remain in slurry 
when agitated with water.  When uniformly applied, the slurry shall form an 
absorbent cover allowing percolation of water to the underlying surface.  Hydraulic 
mulch shall be packaged in UV and moisture resistant factory labeled packages or 
bags with the net quantity of the packaged material plainly shown on each package.  
The biodegradable material shall be relatively free of glossy papers and shall not be 
water soluble.  The hydraulic mulches shall be according to the following. 

 
Light-Duty Hydraulic Mulch 

Property1/ Value 
Functional Longevity2/ 3 months 
Minimum Application Rates 2000 lb/acre (2240 kg/ha) 
Typical Maximum Slope Gradient (V:H) ≤ 1:3 
Maximum Uninterrupted Slope Length 50 ft (15 m) 
Maximum C Factor 0.15 
Minimum Vegetation Establishment5/ 200 % 

 
Heavy-Duty Hydraulic Mulch 

Property1/ Value 
Functional Longevity2/ 12 months 
Minimum Application Rates 3000 lb/acre (3360 kg/ha) 
Typical Maximum Slope Gradient (V:H) ≤ 1:2 
Maximum Uninterrupted Slope Length 100 ft (30 m) 
Maximum C Factor3/ 4/ 0.02 
Minimum Vegetation Establishment5 400 % 

 
1/ This table sets minimum requirements only.  Refer to manufacturer 

recommendations for application rates, instructions, gradients, maximum 
continuous slope lengths and other site specific recommendations. 
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2/ Manufacturer’s estimated time period, based upon field observations, that a 
material can be anticipated to provide erosion control as influenced by its 
composition and site-specific conditions. 

 
3/ “C” Factor calculated as ratio of soil loss from HECP protected slope (tested 

at specified or greater gradient, h:v) to ratio of soil loss from unprotected 
(control) plot based on large-scale testing. 

 
4/ Large-scale test methods shall be according to ASTM D 6459. 
 
5/ Minimum vegetation establishment shall be calculated according to ASTM 

D 7322. 
 
The manufacturer shall furnish a certification with each shipment of hydraulic mulch 
stating the number of packages or bags furnished and that the material complies with 
these requirements.” 

 
 
NATIONAL POLLUTANT DISCHARGE ELIMINATION SYSTEM / EROSION AND SEDIMENT 
CONTROL DEFICIENCY DEDUCTION (BDE) 
Effective:  April 1, 2007     Revised:  November 1, 2009 
 
Revise Article 105.03(a) of the Standard Specifications to read: 
 

“ (a) National Pollutant Discharge Elimination System (NPDES) / Erosion and Sediment 
Control Deficiency Deduction  When the Engineer is notified or determines an erosion 
and/or sediment control deficiency(s) exists, or the Contractor’s activities represents a 
violation of the Department’s NPDES permits, the Engineer will notify and direct the 
Contractor to correct the deficiency within a specified time.  The specified time, which 
begins upon notification to the Contractor, will be from 1/2 hour to 1 week based on the 
urgency of the situation and the nature of the work effort required.  The Engineer will be 
the sole judge. 
 
A deficiency may be any lack of repair, maintenance, or implementation of erosion 
and/or sediment control devices included in the contract, or any failure to comply with the 
conditions of the Department’s NPDES permits.  A deficiency may also be applied to 
situations where corrective action is not an option such as the failure to participate in a 
jobsite inspection of the project, failure to install required measures prior to initiating 
earth moving operations, disregard of concrete washout requirements, or other disregard 
of the NPDES permit. 
 
If the Contractor fails to correct a deficiency within the specified time, a daily monetary 
deduction will be imposed for each calendar day or portion of a calendar day until the 
deficiency is corrected to the satisfaction of the Engineer.  The calendar day(s) will begin 
with notification to the Contractor and end with the Engineer’s acceptance of the 
correction.  The base value of the daily monetary deduction is $1000.00 and will be 
applied to each location for which a deficiency exists.  The value of the deficiency 
deduction assessed for each infraction will be determined by multiplying the base value 
by a Gravity Adjustment Factor provided in Table A.   
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Except for failure to participate in a required jobsite inspection of the project prior to 
initiating earthmoving operations which will be based on the total acreage of planned 
disturbance at the following multipliers: <5 Acres: 1; 5-10 Acres: 2; >10-25 Acres: 3; >25 
Acres: 5.  For those deficiencies where corrective action was not an option, the monetary 
deduction will be immediate and will be valued at one calendar day multiplied by a 
Gravity Adjustment Factor. 
 

Table A 
Deficiency Deduction Gravity Adjustment Factors 

Types of Violations Soil Disturbed and Not Permanently Stabilized 
At Time of Violation  

 < 5 
Acres 

5 - 10 
Acres 

>10 - 25 
Acres 

> 25 
Acres 

Failure to Install or Properly Maintain BMP 0.1 - 0.5 0.2 - 1.0 0.5 - 2.5 1.0 - 5 
Careless Destruction of BMP 0.2 - 1 0.5 - 2.5 1.0 - 5. 1.0 - 5 
Intrusion into Protected Resource 1.0 - 5 1.0 - 5 2.0 - 10 2.0 - 10 
Failure to properly manage Chemicals, 
Concrete Washouts or Residuals, Litter or 
other Wastes 

0.2 - 1 0.2 - 1 0.5 - 2.5 1.0 - 5 

Improper Vehicle and Equipment 
Maintenance, Fueling or Cleaning 

0.1 - 0.5 0.2 - 1 0.2 - 1 0.5 - 2.5 

Failure to Provide or Update Written or 
Graphic Plans Required by SWPPP  

0.2 - 1 0.5 - 2.5 1.0 - 5 1.0 - 5 

Failure to comply with Other Provisions of the 
NPDES Permit 

0.1 - 0.5 0.2 - 1 0.2 - 1 0.5 - 2.5” 

 
 
NIGHTTIME WORK ZONE LIGHTING (BDE) 
Effective:  November 1, 2008 
 
Description.  This work shall consist of furnishing, installing, maintaining, moving, and removing 
lighting for nighttime work zones.  Nighttime shall be defined as occurring shortly before sunset 
until after sunrise. 
 
Materials.  The lighting shall consist of mobile and/or stationary lighting systems as required 
herein for the specific type of construction.  Mobile lighting systems shall consist of luminaires 
attached to construction equipment or moveable carts.  Stationary lighting systems shall consist 
of roadway luminaires mounted on temporary poles or trailer mounted light towers at fixed 
locations.  Some lighting systems, such as balloon lights, may be adapted to both mobile and 
stationary applications. 
 
Equipment.  The Contractor shall furnish an illuminance meter for use by the Engineer.  The 
meter shall have a digital display calibrated to NIST standards, shall be cosine and color 
corrected, and shall have an accuracy of ± five percent.  The sensor shall have a level indicator 
to ensure measurements are taken in a horizontal plane. 
 

CONSTRUCTION REQUIREMENTS 
 
General.  At the preconstruction conference, the Contractor shall submit the type(s) of lighting 
system to be used and the locations of all devices. 
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Before nighttime construction may begin, the lighting system shall be demonstrated as being 
operational. 
 
Nighttime Flagging.  The requirements for nighttime flagging shall be according to Article 701.13 
of the Standard Specifications and the glare control requirements contained herein. 
 
Lighting System Design.  The lighting system shall be designed to meet the following. 
 

(a) Lighting Levels.  The lighting system shall provide a minimum of 5 foot candles (54 lux) 
throughout the work area.  For mobile operations, the work area shall be defined as 25 ft 
(9 m) in front of and behind moving equipment.  For stationary operations, the work area 
shall be defined as the entire area where work is being performed. 
 
Lighting levels will be measured with an illuminance meter.  Readings will be taken in a 
horizontal plane 3 ft (1 m) above the pavement or ground surface. 
 

(b) Glare Control.  The lighting system shall be designed and operated so as to avoid glare 
that interferes with traffic, workers, or inspection personnel.  Lighting systems with flood, 
spot, or stadium type luminaires shall be aimed downward at the work and rotated 
outward no greater than 30 degrees from nadir (straight down).  Balloon lights shall be 
positioned at least 12 ft (3.6 m) above the roadway. 
 
As a large component of glare, the headlights of construction vehicles and equipment 
shall not be operated within the work zone except as allowed for specific construction 
operations.  Headlights shall never be used when facing oncoming traffic. 
 

(c) Light Trespass.  The lighting system shall be designed to effectively light the work area 
without spilling over to adjoining property.  When, in the opinion of the Engineer, the 
lighting is disturbing adjoining property, the Contractor shall modify the lighting 
arrangement or add hardware to shield the light trespass. 
 

Construction Operations.  The lighting design required above shall be provided at any location 
where construction equipment is operating or workers are present on foot.  When multiple 
operations are being carried on simultaneously, lighting shall be provided at each separate work 
area. 
 
The lighting requirements for specific construction operations shall be as follows. 
 

(a) Installation or Removal of Work Zone Traffic Control.  The required lighting level shall be 
provided at each truck and piece of equipment used during the installation or removal of 
work zone traffic control.  Headlights may be operated in the work zone. 
 

(b) Milling and Paving.  The required lighting level shall be provided by mounting a minimum 
of one balloon light to each piece of mobile construction equipment used in the work 
zone.  This would include milling machines, mechanical sweepers, material transfer 
devices, spreading and finishing machines, and rollers; but not include trucks used to 
transport materials and personnel or other vehicles that are continuously moving in and 
out of the work zone.  The headlights of construction equipment shall not be operated 
within the work zone. 
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(c) Patching.  The required lighting level shall be provided at each patching location where 
work is being performed. 
 

(d) Pavement Marking and Raised Reflective Pavement Marker Removal/Installation.  The 
striping truck and the attenuator/arrow board trucks may by operated by headlights 
alone; however, additional lighting may be necessary for the operator of the striping 
truck to perform the work. 
 
For raised reflective pavement marker removal and installation and other pavement 
marking operations where workers are on foot, the required lighting level shall be 
provided at each truck and piece of equipment. 
 

(e) Layout, Testing, and Inspection.  The required lighting level shall be provided for each 
active area of construction layout, material testing, and inspection.  The work area shall 
be defined as 15 ft (7.6 m) in front and back of the individual(s) performing the tasks. 
 

Basis of Payment.  This work will be paid for at the contract lump sum price for NIGHTTIME 
WORK ZONE LIGHTING. 
 
 
PAVEMENT MARKING REMOVAL (BDE) 
Effective:  April 1, 2009 
 
Add the following to the end of the first paragraph of Article 783.03(a) of the Standard 
Specifications: 
 

“ The use of grinders will not be allowed on new surface courses.” 
 
 
PAVEMENT PATCHING (BDE) 
Effective:  January 1, 2010 
 
Revise the first sentence of the second paragraph of Article 701.17(e)(1) of the Standard 
Specifications to read: 
 

“ In addition to the traffic control and protection shown elsewhere in the contract for 
pavement, two devices shall be placed immediately in front of each open patch, open hole, and 
broken pavement where temporary concrete barriers are not used to separate traffic from the 
work area.” 
 
 
PAYMENTS TO SUBCONTRACTORS (BDE) 
Effective:  June 1, 2000 Revised:  January 1, 2006 
 
Federal regulations found at 49 CFR §26.29 mandate the Department to establish a contract 
clause to require Contractors to pay subcontractors for satisfactory performance of their 
subcontracts and to set the time for such payments. 
 
State law also addresses the timing of payments to be made to subcontractors and material 
suppliers.   
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Section 7 of the Prompt Payment Act, 30 ILCS 540/7, requires that when a Contractor receives 
any payment from the Department, the Contractor shall make corresponding, proportional 
payments to each subcontractor and material supplier performing work or supplying material 
within 15 calendar days after receipt of the Department payment.  Section 7 of the Act further 
provides that interest in the amount of two percent per month, in addition to the payment due, 
shall be paid to any subcontractor or material supplier by the Contractor if the payment required 
by the Act is withheld or delayed without reasonable cause.  The Act also provides that the time 
for payment required and the calculation of any interest due applies to transactions between 
subcontractors and lower-tier subcontractors and material suppliers throughout the contracting 
chain. 
 
This Special Provision establishes the required federal contract clause, and adopts the 15 
calendar day requirement of the State Prompt Payment Act for purposes of compliance with the 
federal regulation regarding payments to subcontractors.  This contract is subject to the 
following payment obligations. 
 
When progress payments are made to the Contractor according to Article 109.07 of the 
Standard Specifications, the Contractor shall make a corresponding payment to each 
subcontractor and material supplier in proportion to the work satisfactorily completed by each 
subcontractor and for the material supplied to perform any work of the contract.  The 
proportionate amount of partial payment due to each subcontractor and material supplier 
throughout the contracting chain shall be determined by the quantities measured or otherwise 
determined as eligible for payment by the Department and included in the progress payment to 
the Contractor.  Subcontractors and material suppliers shall be paid by the Contractor within 15 
calendar days after the receipt of payment from the Department.  The Contractor shall not hold 
retainage from the subcontractors.  These obligations shall also apply to any payments made by 
subcontractors and material suppliers to their subcontractors and material suppliers; and to all 
payments made to lower tier subcontractors and material suppliers throughout the contracting 
chain.  Any payment or portion of a payment subject to this provision may only be withheld from 
the subcontractor or material supplier to whom it is due for reasonable cause. 
 
This Special Provision does not create any rights in favor of any subcontractor or material 
supplier against the State or authorize any cause of action against the State on account of any 
payment, nonpayment, delayed payment, or interest claimed by application of the State Prompt 
Payment Act.  The Department will not approve any delay or postponement of the 15 day 
requirement except for reasonable cause shown after notice and hearing pursuant to 
Section 7(b) of the State Prompt Payment Act.  State law creates other and additional remedies 
available to any subcontractor or material supplier, regardless of tier, who has not been paid for 
work properly performed or material furnished.  These remedies are a lien against public funds 
set forth in Section 23(c) of the Mechanics Lien Act, 770 ILCS 60/23(c), and a recovery on the 
Contractor’s payment bond according to the Public Construction Bond Act, 30 ILCS 550. 
 
 
PIPE CULVERTS (BDE) 
Effective:  April 1, 2009      Revised:  April 1, 2010 
 
Revise Tables IIIA, IIIB, and IIIC of Article 542.03 of the Standard Specifications to read: 
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“PIPE CULVERT TABLE IIIA 
PLASTIC PIPE PERMITTED FOR A GIVEN PIPE DIAMETER 

AND FILL HEIGHT OVER THE TOP OF THE PIPE 

 
Nom. 
Dia. 

 
in. 

Type 1 
Fill Height:  3’ and less 
with 1’ minimum cover 

Type 2 
Fill Height:  Greater than 3’, 

not exceeding 10’ 
PVC CPVC PVCPW 

-794 
PVCPW 

-304 
PE CPE PEPW PVC CPVC PVCPW

-794 
PVCPW 

-304 
PE CPE PEPW

10 X NA NA NA X NA NA X * NA NA X NA NA 
12 X X X X X X NA X X X X X X NA 
15 X X X X X X NA X X X X X X NA 
18 X X X X X X X X X X X X X X 
21 X X X X NA NA X X X X X NA NA X 
24 X X X X X X X X X X X X X X 
30 X X X X X X X X X X X X X X 
36 X X X X X X X X X X X X X X 
42 NA NA X X X X X NA NA X X X X X 
48 NA NA X X X X X NA NA X X X X X 

 
PIPE CULVERT TABLE IIIA (metric) 

PLASTIC PIPE PERMITTED FOR A GIVEN PIPE DIAMETER 
AND FILL HEIGHT OVER THE TOP OF THE PIPE 

 
Nom. 
Dia. 

 
mm 

Type 1 
Fill Height:  1 m and less 

with 0.3 m minimum cover 

Type 2 
Fill Height:  Greater than 1 m, 

not exceeding 3 m 
PVC CPVC PVCPW 

-794 
PVCPW 

-304 
PE CPE PEPW PVC CPVC PVCPW

-794 
PVCPW 

-304 
PE CPE PEPW

250 X NA NA NA X NA NA X * NA NA X NA NA 
300 X X X X X X NA X X X X X X NA 
375 X X X X X X NA X X X X X X NA 
450 X X X X X X X X X X X X X X 
525 X X X X NA NA X X X X X NA NA X 
600 X X X X X X X X X X X X X X 
750 X X X X X X X X X X X X X X 
900 X X X X X X X X X X X X X X 

1000 NA NA X X X X X NA NA X X X X X 
1200 NA NA X X X X X NA NA X X X X X 

 
PVC Polyvinyl Chloride (PVC) Pipe 
CPVC Corrugated Polyvinyl Chloride (PVC) Pipe with a Smooth Interior 
PVCPW-794 Polyvinyl Chloride (PVC) Profile Wall Pipe-794 
PVCPW-304 Polyvinyl Chloride (PVC) Profile Wall Pipe-304 
PE Polyethylene (PE) Pipe with a Smooth Interior 
CPE Corrugated Polyethylene (PE) Pipe with a Smooth Interior 
PEPW Polyethylene (PE) Profile Wall Pipe 
X This material may be used for the given pipe diameter and fill height. 
NA This material is Not Acceptable for the given pipe diameter and fill height. 
* May be used if Bureau of Materials and Physical Research approves and with manufacturer’s certification. 
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PIPE CULVERT TABLE IIIB 
PLASTIC PIPE PERMITTED FOR A GIVEN PIPE DIAMETER 

AND FILL HEIGHT OVER THE TOP OF THE PIPE 

 
Nom. 
Dia. 

 
in. 

Type 3 
Fill Height:  Greater than 10’, 

not exceeding 15’ 

Type 4 
Fill Height:  Greater than 15’, 

not exceeding 20’ 
PVC CPVC PVCPW 

-794 
PVCPW

-304 
PE PEPW PVC CPVC PVCPW

-794 
PVCPW 

-304 
 

10 X * NA NA X NA X * NA NA  
12 X X X X X NA X X X X  
15 X X X X X NA X X X X  
18 X X X X X X X X X X  
21 X X X X NA X X X X X  
24 X X X X X X X X X X  
30 X X X X X X X X X X  
36 X X X X X X X X X X  
42 NA NA X X X X NA NA X X  
48 NA NA X X X X NA NA X X  

 
PIPE CULVERT TABLE IIIB (metric) 

PLASTIC PIPE PERMITTED FOR A GIVEN PIPE DIAMETER 
AND FILL HEIGHT OVER THE TOP OF THE PIPE 

 
Nom. 
Dia. 

 
mm 

Type 3 
Fill Height:  Greater than 3 m, 

not exceeding 4.5 m 

Type 4 
Fill Height:  Greater than 4.5 m, 

not exceeding 6 m 
PVC CPVC PVCPW 

-794 
PVCPW

-304 
PE PEPW PVC CPVC PVCPW

-794 
PVCPW 

-304 
 

250 X * NA NA X NA X * NA NA  
300 X X X X X NA X X X X  
375 X X X X X NA X X X X  
450 X X X X X X X X X X  
525 X X X X NA X X X X X  
600 X X X X X X X X X X  
750 X X X X X X X X X X  
900 X X X X X X X X X X  

1000 NA NA X X X X NA NA X X  
1200 NA NA X X X X NA NA X X  

 
PVC Polyvinyl Chloride (PVC) Pipe 
CPVC Corrugated Polyvinyl Chloride (PVC) Pipe with a Smooth Interior 
PVCPW-794 Polyvinyl Chloride (PVC) Profile Wall Pipe-794 
PVCPW-304 Polyvinyl Chloride (PVC) Profile Wall Pipe-304 
PE Polyethylene (PE) Pipe with a Smooth Interior 
PEPW Polyethylene (PE) Profile Wall Pipe 
X This material may be used for the given pipe diameter and fill height. 
NA This material is Not Acceptable for the given pipe diameter and fill height. 
* May be used if Bureau of Materials and Physical Research approves and with manufacturer’s certification. 
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PIPE CULVERT TABLE IIIC 
PLASTIC PIPE PERMITTED FOR A GIVEN PIPE DIAMETER 

AND FILL HEIGHT OVER THE TOP OF THE PIPE 

 
Nom. 
Dia. 

 
in. 

Type 5 
Fill Height:  Greater Than 20’, 

not exceeding 25’ 

Type 6 
Fill Height:  Greater than 25’, 

not exceeding 30’ 

Type 7 
Fill Height:  Greater than 30’, 

not exceeding 35’ 
PVC CPVC PVCPW 

-794 
PVCPW 

-304 
PVC CPVC PVCPW

-794 
PVCPW

-304 
PVC  

10 X * NA NA X * NA NA X  
12 X X X X X X X X X  
15 X X X X X NA NA NA X  
18 X X X X X NA NA NA X  
21 X X X X X NA NA NA X  
24 X X X X X NA NA NA X  
30 X NA NA NA X NA NA NA X  
36 X NA NA NA X NA NA NA X  
42 NA NA NA NA NA NA NA NA NA  
48 NA NA NA NA NA NA NA NA NA  

 
PIPE CULVERT TABLE IIIC (metric) 

PLASTIC PIPE PERMITTED FOR A GIVEN PIPE DIAMETER 
AND FILL HEIGHT OVER THE TOP OF THE PIPE 

 
Nom. 
Dia. 

 
mm 

Type 5 
Fill Height:  Greater Than 6 m, 

not exceeding 7.5 m 

Type 6 
Fill Height:  Greater Than 7.5 m, 

not exceeding 9 m 

Type 7 
Fill Height:  Greater Than 9 m, 

not exceeding 10.5 m 
PVC CPVC PVCPW 

-794 
PVCPW 

-304 
PVC CPVC PVCPW

-794 
PVCPW

-304 
PVC  

250 X * NA NA X * NA NA X  
300 X X X X X X X X X  
375 X X X X X NA NA NA X  
450 X X X X X NA NA NA X  
525 X X X X X NA NA NA X  
600 X X X X X NA NA NA X  
750 X NA NA NA X NA NA NA X  
900 X NA NA NA X NA NA NA X  

1000 NA NA NA NA NA NA NA NA NA  
1200 NA NA NA NA NA NA NA NA NA  

 
PVC Polyvinyl Chloride (PVC) Pipe 
CPVC Corrugated Polyvinyl Chloride (PVC) Pipe with a Smooth Interior 
PVCPW-794 Polyvinyl Chloride (PVC) Profile Wall Pipe-794 
PVCPW-304 Polyvinyl Chloride (PVC) Profile Wall Pipe-304 
X This material may be used for the given pipe diameter and fill height. 
NA This material is Not Acceptable for the given pipe diameter and fill height. 
* May be used if Bureau of Materials and Physical Research approves and with manufacturer’s certification.”

 
Add the following paragraph to the end of Article 542.04(d) of the Standard Specifications: 
 

“ PVC and PE pipes shall be joined according to the manufacturer’s specifications.” 
 
Revise the second paragraph of Article 542.04(f) of the Standard Specifications to read: 
 

“ When using flexible pipe, as listed in the first table of Article 542.03, the aggregate shall 
be continued to a height of at least 1 ft (300 mm) above the top of the pipe and 
compacted to a minimum of 95 percent of standard lab density by mechanical means.” 
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Revise the first paragraph of Article 542.04(i) of the Standard Specifications to read: 
 

“ (i) Deflection Testing for Pipe Culverts.  All PE and PVC pipe culverts shall be tested for 
deflection not less than 30 days after the pipe is installed and the backfill compacted.  
The testing shall be performed in the presence of the Engineer.” 
 

Revise the ninth paragraph of Article 542.11 of the Standard Specifications to read: 
 

“ End sections for polyvinylchloride (PVC) and polyethylene (PE) culvert pipes will be paid for 
at the contract unit price per each for METAL END SECTIONS, of the diameter specified.” 
 
Revise Article 1040.04(b) of the Standard Specifications to read: 
 

“ (b) Corrugated PE Pipe with a Smooth Interior.  The pipe shall be according to AASHTO 
M 294 (nominal size – 12 to 48 in. (300 to 1200 mm)).  The pipe shall be Type S or D.” 

 
Revise the first paragraph of Article 1040.04(c) of the Standard Specifications to read: 
 

“ (c) PE Profile Wall Pipe.  The pipe shall be according to ASTM F 894 and shall have a 
minimum ring stiffness constant of 160.  The pipe shall also have a minimum cell 
classification of PE 334433C as defined in ASTM D 3350.” 

 
 
POST MOUNTING OF SIGNS (BDE) 
Effective:  January 1, 2011 
 
Revise the second paragraph of Article 701.14 of the Standard Specifications to read: 
 

“ Post mounted signs shall be a breakaway design.  The sign shall be within five degrees of 
vertical.  Two posts shall be used for signs greater than 16 sq ft (1.5 sq m) in area or where the 
height between the sign and the ground exceeds 7 ft (2.1 m).” 
 
 
PRECAST CONCRETE HANDLING HOLES (BDE) 
Effective:  January 1, 2007 
 
Add the following to Article 540.02 of the Standard Specifications: 
 

“ (g) Handling Hole Plugs 1042.16“ 
 

Add the following paragraph after the sixth paragraph of Article 540.06 of the Standard 
Specifications: 
 

“ Handling holes shall be filled with a precast concrete plug and sealed with mastic or mortar, 
or filled with a polyethylene plug.  The plug shall not project beyond the inside surface after 
installation.  When metal lifting inserts are used, their sockets shall be filled with mastic or 
mortar.” 

 
Add the following to Article 542.02 of the Standard Specifications: 
 

“ (ee) Handling Hole Plugs 1042.16“ 
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Revise the fifth paragraph of Article 542.04(d) of the Standard Specifications to read: 
 

“ Handling holes in concrete pipe shall be filled with a precast concrete plug and sealed with 
mastic or mortar; or filled with a polyethylene plug.  The plug shall not project beyond the inside 
surface after installation.” 

 
Add the following to Article 550.02 of the Standard Specifications: 
 

“ (o) Handling Hole Plugs 1042.16“ 
 

Replace the fourth sentence of the fifth paragraph of Article 550.06 of the Standard 
Specifications with the following: 
 

“ Handling holes in concrete pipe shall be filled with a precast concrete plug and sealed with 
mastic or mortar; or filled with a polyethylene plug.  The plug shall not project beyond the inside 
surface after installation.” 

 
Add the following to Article 602.02 of the Standard Specifications: 
 

“ (p) Handling Hole Plugs 1042.16(a)“ 
 

Replace the fifth sentence of the first paragraph of Article 602.07 of the Standard Specifications 
with the following: 
 

“ Handling holes shall be filled with a precast concrete plug and sealed with mastic or mortar.  
The plug shall not project beyond the inside surface after installation.  When metal lifting inserts 
are used, their sockets shall be filled with mastic or mortar.” 

 
Add the following to Section 1042 of the Standard Specifications: 
 

“ 1042.16 Handling Hole Plugs.  Plugs for handling holes in precast concrete products shall 
be as follows. 

 
(a) Precast Concrete Plug.  The precast concrete plug shall have a tapered shape and shall 

have a minimum compressive strength of 3000 psi (20,700 kPa) at 28 days. 
(b) Polyethylene Plug.  The polyethylene plug shall have a “mushroom” shape with a flat 

round top and a stem with three different size ribs.  The plug shall fit snuggly and cover 
the handling hole. 
 
The plug shall be according to the following. 
 

Mechanical Properties Test Method Value (min.) 
Flexural Modulus ASTM D 790 3300 psi (22,750 kPa) 
Tensile Strength (Break) ASTM D 638 1600 psi (11,030 kPa) 
Tensile Strength (Yield) ASTM D 638 1200 psi (8270 kPa) 

 
Thermal Properties Test Method Value (min.) 

Brittle Temperature ASTM D 746 -49 ºF (-45 ºC) 
Vicat Softening Point ASTM D 1525 194 ºF (90 ºC)” 
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RAISED REFLECTIVE PAVEMENT MARKERS (BDE) 
Effective:  November 1, 2009      Revised:  April 1, 2010 
 
Revise the first sentence of the second paragraph of Article 781.03(a) of the Standard 
Specifications to read: 
 

“ The pavement shall be cut to match the bottom contour of the marker using a concrete 
saw fitted with 18 and 20 in. (450 and 500 mm) diameter blades.” 

 
 
RECLAIMED ASPHALT PAVEMENT (RAP) (BDE) 
Effective:  January 1, 2007      Revised:  January 1, 2011 
 
In Article 1030.02(g), delete the last sentence of the first paragraph in (Note 2). 
 
Revise Section 1031 of the Standard Specifications to read: 
 

“SECTION 1031. RECLAIMED ASPHALT PAVEMENT 
 

1031.01 Description.  Reclaimed asphalt pavement (RAP) is reclaimed asphalt pavement 
resulting from cold milling or crushing of an existing dense graded hot-mix asphalt (HMA) 
pavement.  The Contractor shall supply written documentation that the RAP originated from 
routes or airfields under federal, state, or local agency jurisdiction. 

 
1031.02 Stockpiles.  The Contractor shall construct individual, sealed RAP stockpiles 

meeting one of the following definitions.  No additional RAP shall be added to the pile after the 
pile has been sealed.  Stockpiles shall be sufficiently separated to prevent intermingling at the 
base.  Stockpiles shall be identified by signs indicating the type as listed below (i.e. 
“Homogeneous Surface”). 

 
Prior to milling, the Contractor shall request the District to provide verification of the quality 

of the RAP to clarify appropriate stockpile. 
 
(a) Fractionated RAP (FRAP).  FRAP shall consist of RAP from Class I, Superpave (High 

ESAL), HMA (High ESAL), or equivalent mixtures.  The coarse aggregate in FRAP shall 
be crushed aggregate and may represent more than one aggregate type and/or quality 
but shall be at least C quality.  All FRAP shall be fractionated prior to testing by 
screening into a minimum of two size fractions with the separation occurring on or 
between the #4 (4.75 mm) and 1/2 in. (12.5 mm) sieves.  Agglomerations shall be 
minimized such that 100 percent of the RAP in the coarse fraction shall pass one sieve 
size larger than the maximum sieve size specified for the mix the RAP will be used in. 

 
(b) Homogeneous.  Homogeneous RAP stockpiles shall consist of RAP from Class I, 

Superpave (High ESAL), HMA (High ESAL), or equivalent mixtures and represent:  
1) the same aggregate quality, but shall be at least C quality; 2) the same type of 
crushed aggregate (either crushed natural aggregate, ACBF slag, or steel slag); 
3) similar gradation; and 4) similar asphalt binder content.  If approved by the Engineer, 
combined single pass surface/binder millings may be considered “homogenous” with a 
quality rating dictated by the lowest coarse aggregate quality present in the mixture. 
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(c) Conglomerate.  Conglomerate RAP stockpiles shall consist of RAP from Class I, 
Superpave (High ESAL), HMA (High ESAL), or equivalent mixtures.  The coarse 
aggregate in this RAP shall be crushed aggregate and may represent more than one 
aggregate type and/or quality but shall be at least C quality.  This RAP may have an 
inconsistent gradation and/or asphalt binder content prior to processing.  All 
conglomerate RAP shall be processed prior to testing by crushing to where all RAP shall 
pass the 5/8 in. (16 mm) or smaller screen.  Conglomerate RAP stockpiles shall not 
contain steel slag or other expansive material as determined by the Department. 

 
(d) Conglomerate “D” Quality (DQ).  Conglomerate DQ RAP stockpiles shall consist of RAP 

from Class I, Superpave (High or Low ESAL), HMA (High or Low ESAL), or equivalent 
mixtures.  The coarse aggregate in this RAP may be crushed or round but shall be at 
least D quality.  This RAP may have an inconsistent gradation and/or asphalt binder 
content.  Conglomerate DQ RAP stockpiles shall not contain steel slag or other 
expansive material as determined by the Department. 
 

(e) Non-Quality.  RAP stockpiles that do not meet the requirements of the stockpile 
categories listed above shall be classified as “Non-Quality”. 
 

RAP/FRAP containing contaminants, such as earth, brick, sand, concrete, sheet asphalt, 
bituminous surface treatment (i.e. chip seal), pavement fabric, joint sealants, etc., will be 
unacceptable unless the contaminants are removed to the satisfaction of the Engineer.  Sheet 
asphalt shall be stockpiled separately. 

 
1031.03 Testing.  When used in HMA, the RAP/FRAP shall be sampled and tested either 

during or after stockpiling. 
 
For testing during stockpiling, washed extraction samples shall be run at the minimum 

frequency of one sample per 500 tons (450 metric tons) for the first 2000 tons 
(1800 metric tons) and one sample per 2000 tons (1800 metric tons) thereafter.  A minimum of 
five tests shall be required for stockpiles less than 4000 tons (3600 metric tons). 

 
For testing after stockpiling, the Contractor shall submit a plan for approval to the District 

proposing a satisfactory method of sampling and testing the RAP/FRAP pile either in-situ or by 
restockpiling.  The sampling plan shall meet the minimum frequency required above and detail 
the procedure used to obtain representative samples throughout the pile for testing. 

 
Before extraction, each field sample shall be split to obtain two samples of test sample size.  

One of the two test samples from the final split shall be labeled and stored for Department use.  
The Contractor shall extract the other test sample according to Department procedure.  The 
Engineer reserves the right to test any sample (split or Department-taken) to verify Contractor 
test results. 

 
Evaluation of Test Results.  All of the extraction results shall be compiled and averaged for 

asphalt binder content and gradation and, when applicable Gmm.  Individual extraction test 
results, when compared to the averages, will be accepted if within the tolerances listed below. 
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Parameter FRAP/Homogeneous/Conglomerate Conglomerate “D” Quality 
1 in. (25 mm)  ± 5 % 
1/2 in. (12.5 mm) ± 8 % ± 15 % 
No. 4 (4.75 mm) ± 6 % ± 13 % 
No. 8 (2.36 mm) ± 5 %  
No. 16 (1.18 mm)  ± 15 % 
No. 30 (600 µm) ± 5 %  
No. 200 (75 µm) ± 2.0 % ± 4.0 % 
Asphalt Binder ± 0.4 % 1/ ± 0.5 % 
Gmm ± 0.03  

 
1/ The tolerance for FRAP shall be ± 0.3 %. 
 

If more than 20 percent of the individual sieves are out of the gradation tolerances, or if 
more than 20 percent of the asphalt binder content test results fall outside the appropriate 
tolerances, the RAP/FRAP shall not be used in HMA unless the RAP/FRAP representing the 
failing tests is removed from the stockpile.  All test data and acceptance ranges shall be sent to 
the District for evaluation. 

 
With the approval of the Engineer, the ignition oven may be substituted for extractions 

according to the Illinois Test Procedure, “Calibration of the Ignition Oven for the Purpose of 
Characterizing Reclaimed Asphalt Pavement (RAP)”. 

 
1031.04 Quality Designation of Aggregate in RAP/FRAP. 
 
(a) The aggregate quality of the RAP for homogenous, conglomerate, and conglomerate “D” 

quality stockpiles shall be set by the lowest quality of coarse aggregate in the RAP 
stockpile and are designated as follows. 

 
(1) RAP from Class I, Superpave (High ESAL)/HMA (High ESAL), or HMA (Low ESAL) 

IL-9.5L surface mixtures are designated as containing Class B quality coarse 
aggregate. 

(2) RAP from Superpave (Low ESAL)/HMA (Low ESAL) IL-19.0L binder mixture is 
designated as Class D quality coarse aggregate. 

(3) RAP from Class I, Superpave (High ESAL), or HMA (High ESAL) binder mixtures, 
bituminous base course mixtures, and bituminous base course widening mixtures 
are designated as containing Class C quality coarse aggregate. 

(4) RAP from bituminous stabilized subbase and BAM shoulders are designated as 
containing Class D quality coarse aggregate. 

 
(b) The aggregate quality of FRAP shall be determined as follows. 
 

(1) If the Engineer has documentation of the quality of the FRAP aggregate, the 
Contractor shall use the assigned quality provided by the Engineer.  If the quality is 
not known, the quality shall be determined according to Article 1031.04(b)(2). 

 
(2) Fractionated stockpiles containing plus #4 (4.75 mm) sieve coarse aggregate shall 

have a maximum tonnage of 5000 tons (4500 metric tons).  The Contractor shall 
obtain a representative sample witnessed by the Engineer.   
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The sample shall be a minimum of 50 lb (25 kg).  The sample shall be extracted 
according to Illinois Modified AASHTO T 164 by a consultant prequalified by the 
Department for the specified testing.  The consultant shall submit the test results 
along with the recovered aggregate to the District Office.  The cost for this testing 
shall be paid by the Contractor.  The District will forward the sample to the BMPR 
Aggregate Lab for MicroDeval Testing, according to Illinois Modified AASHTO T 327.  
A maximum loss of 15.0 percent will be applied for all HMA applications.” 

 
1031.05 Use of RAP/FRAP in HMA.  The use of RAP/FRAP shall be a Contractor’s option 

when constructing HMA in all contracts.  The use of RAP/FRAP in HMA shall be as follows. 
 
(a) Coarse Aggregate Size.  The coarse aggregate in all RAP shall be equal to or less than 

the nominal maximum size requirement for the HMA mixture to be produced. 
 

(b) Steel Slag Stockpiles.  RAP stockpiles containing steel slag or other expansive material, 
as determined by the Department, shall be homogeneous and will be approved for use 
in  HMA (High ESAL and Low ESAL) surface mixtures only. 
 

(c) Use in HMA Surface Mixtures (High and Low ESAL).  RAP/FRAP stockpiles for use in 
HMA surface mixtures (High and Low ESAL) shall be FRAP or homogeneous in which 
the coarse aggregate is Class B quality or better. 
 

(d) Use in HMA Binder Mixtures (High and Low ESAL), HMA Base Course, and HMA Base 
Course Widening.  RAP/FRAP stockpiles for use in HMA binder mixtures (High and Low 
ESAL), HMA base course, and HMA base course widening shall be FRAP, 
homogeneous, or conglomerate, in which the coarse aggregate is Class C quality or 
better. 
 

(e) Use in Shoulders and Subbase.  RAP/FRAP stockpiles for use in HMA shoulders and 
stabilized subbase (HMA) shall be FRAP, homogeneous, conglomerate, or 
conglomerate DQ. 
 

(f) When the Contractor chooses the RAP option, the percentage of RAP shall not exceed 
the amounts indicated in the table below for a given N Design. 
 

Max RAP Percentage 
HMA Mixtures 1/, 3/ Maximum % RAP  

Ndesign Binder/Leveling Binder Surface Polymer Modified 
30 30 30 10  
50 25 15 10  
70 15 / 25 2/ 10 / 15 2/ 10  
90 10 10  10  

105 10 10 10  
 
1/ For HMA shoulder and stabilized subbase (HMA) N-30, the amount of RAP shall not 

exceed 50% of the mixture. 
 

2/ Value of Max % RAP if homogeneous RAP stockpile of IL-9.5 RAP is utilized. 
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3/ When RAP exceeds 20 percent, the high and low virgin asphalt binder grades shall 
each be reduced by one grade (i.e. 25 percent RAP would require a virgin asphalt 
binder grade of PG64-22 to be reduced to a PG58-28).  If warm mix asphalt (WMA) 
technology is utilized, and production temperatures do not exceed 275 °F (135 °C) 
the grades shall be reduced as follows: 

 
Overlays: 
When WMA contains between 20 and 30 percent RAP the high temperature shall 
be reduced by one grade (i.e. 25 percent RAP would require a virgin asphalt 
binder grade of PG64-22 to be reduced to a PG58-22).  When WMA contains 
30 percent or more RAP the high and low temperature grades shall each be 
reduced by one grade (i.e. 35 percent RAP would require a virgin asphalt binder 
grade of PG64-22 to be reduced to a PG58-28). 
 
Full Depth: 
When WMA contains between 20 and 30 percent RAP, the low temperature shall 
be reduced by one grade (i.e. 25 percent RAP would require a virgin asphalt 
binder grade of PG64-22 to be reduced to a PG64-28).  When the WMA contains 
30 percent or more RAP the high and low temperature grades shall each be 
reduced by one grade (i.e. 35 percent RAP would require a virgin asphalt binder 
grade of PG64-22 to be reduced to a PG58-28). 

 
(g) When the Contractor chooses the FRAP option, the percentage of FRAP shall not 

exceed the amounts indicated in the table below for a given N Design. 
 

Max FRAP Percentage 
HMA Mixtures 1/, 2/ Maximum % FRAP  

Ndesign Binder/Leveling Binder Surface Polymer Modified  
30 35 35 10  
50 30 25 10  
70 25 20 10  
90 20 15  10  
105 10 10 10  

 
1/ For HMA shoulder and stabilized subbase (HMA) N30, the amount of FRAP shall not 

exceed 50 percent of the mixture. 
 

2/ When FRAP exceeds 20 percent, the high and low virgin asphalt binder grades shall 
each be reduced by one grade (i.e. 25 percent FRAP would require a virgin asphalt 
binder grade of PG64-22 to be reduced to a PG58-28).  If warm mix asphalt (WMA) 
technology is utilized, and production temperatures do not exceed 275°°F (135 °C) 
the grades shall be reduced as follows: 

 
Overlays: 
When WMA contains between 20 and 30 percent FRAP the high temperature 
shall be reduced by one grade (i.e. 25 percent FRAP would require a virgin 
asphalt binder grade of PG64-22 to be reduced to a PG58-22).  When WMA 
contains 30 percent or more FRAP the high and low temperature grades shall 
each be reduced by one grade (i.e. 35 percent FRAP would require a virgin 
asphalt binder grade of PG64-22 to be reduced to a PG58-28). 
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Full Depth: 
When WMA contains between 20 and 30 percent FRAP, the low temperature 
shall be reduced by one grade (i.e. 25 percent FRAP would require a virgin 
asphalt binder grade of PG64-22 to be reduced to a PG64-28).  When the WMA 
contains 30 percent or more FRAP the high and low temperature grades shall 
each be reduced by one grade (i.e. 35 percent FRAP would require a virgin 
asphalt binder grade of PG64-22 to be reduced to a PG58-28). 

 
1031.06 HMA Mix Designs.  At the Contractor’s option, HMA mixtures may be constructed 

utilizing RAP/FRAP material meeting the above detailed requirements. 
 
RAP/FRAP designs shall be submitted for volumetric verification.  If additional RAP/FRAP 

stockpiles are tested and found that no more than 20 percent of the results, as defined under 
“Testing” herein, are outside of the control tolerances set for the original RAP/FRAP stockpile 
and HMA mix design, and meets all of the requirements herein, the additional RAP/FRAP 
stockpiles may be used in the original mix design at the percent previously verified. 

 
1031.07 HMA Production.  The coarse aggregate in all RAP used shall be equal to or less 

than the nominal maximum size requirement for the HMA mixture being produced. 
 
To remove or reduce agglomerated material, a scalping screen, gator, crushing unit, or 

comparable sizing device approved by the Engineer shall be used in the RAP feed system to 
remove or reduce oversized material.  If material passing the sizing device adversely affects the 
mix production or quality of the mix, the sizing device shall be set at a size specified by the 
Engineer. 

 
If the RAP/FRAP control tolerances or QC/QA test results require corrective action, the 

Contractor shall cease production of the mixture containing RAP/FRAP and either switch to the 
virgin aggregate design or submit a new RAP/FRAP design. 

 
HMA plants utilizing RAP/FRAP shall be capable of automatically recording and printing the 

following information. 
 
(a) Dryer Drum Plants. 

 
(1) Date, month, year, and time to the nearest minute for each print. 

 
(2) HMA mix number assigned by the Department. 

 
(3) Accumulated weight of dry aggregate (combined or individual) in tons (metric tons) to 

the nearest 0.1 ton (0.1 metric ton). 
 

(4) Accumulated dry weight of RAP/FRAP in tons (metric tons) to the nearest 0.1 ton 
(0.1 metric ton). 
 

(5) Accumulated mineral filler in revolutions, tons (metric tons), etc. to the nearest 
0.1 unit. 
 

(6) Accumulated asphalt binder in gallons (liters), tons (metric tons), etc. to the nearest 
0.1 unit. 
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(7) Residual asphalt binder in the RAP/FRAP material as a percent of the total mix to the 
nearest 0.1 percent. 
 

(8) Aggregate and RAP/FRAP moisture compensators in percent as set on the control 
panel.  (Required when accumulated or individual aggregate and RAP/FRAP are 
printed in wet condition.) 
 

(b) Batch Plants. 
 
(1) Date, month, year, and time to the nearest minute for each print. 
(2) HMA mix number assigned by the Department. 
(3) Individual virgin aggregate hot bin batch weights to the nearest pound (kilogram). 
(4) Mineral filler weight to the nearest pound (kilogram). 
(5) RAP/FRAP weight to the nearest pound (kilogram). 
(6) Virgin asphalt binder weight to the nearest pound (kilogram). 
(7) Residual asphalt binder in the RAP/FRAP material as a percent of the total mix to the 

nearest 0.1 percent. 
 

The printouts shall be maintained in a file at the plant for a minimum of one year or as 
directed by the Engineer and shall be made available upon request.  The printing system will be 
inspected by the Engineer prior to production and verified at the beginning of each construction 
season thereafter. 

 
1031.08 RAP in Aggregate Surface Course and Aggregate Shoulders.  The use of RAP 

in aggregate surface course and aggregate shoulders shall be as follows. 
 
(a) Stockpiles and Testing.  RAP stockpiles may be any of those listed in Article 1031.02, 

except “Non-Quality” and “FRAP”.  The testing requirements of Article 1031.03 shall not 
apply. 

(b) Gradation.  One hundred percent of the RAP material shall pass the 1 1/2 in. (37.5 mm) 
sieve.  The RAP material shall be reasonably well graded from coarse to fine.  RAP 
material that is gap-graded or single sized will not be accepted.” 

 
 
SEEDING (BDE) 
Effective:  July 1, 2004 Revised:  July 1, 2010 
 
Revise the following seeding mixtures shown in Table 1 of Article 250.07 of the Standard 
Specifications to read: 
 

“Table 1 - SEEDING MIXTURES 

Class – Type Seeds lb/acre 
(kg/hectare)

1A Salt Tolerant 
Lawn Mixture 7/ 

Bluegrass 
Perennial Ryegrass 
Red Fescue 

(Audubon, Sea Link, or Epic) 
Hard Fescue 

(Rescue 911, Spartan II, or Reliant IV) 
Fults Salt Grass 1/ or Salty Alkaligrass 

60 (70) 
20 (20) 
20 (20) 

 
20 (20) 

 
60 (70) 
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2 Roadside Mixture 7/ Tall Fescue 
(Inferno, Tarheel II, Quest, Blade Runner, or Falcon IV) 

100 (110) 

Perennial Ryegrass 50 (55) 
Creeping Red Fescue 40 (50) 
Red Top 10 (10) 

2A Salt Tolerant 
Roadside Mixture 7/ 

Tall Fescue 
(Inferno, Tarheel II, Quest, Blade Runner, or Falcon IV) 

60 (70) 

Perennial Ryegrass 20 (20) 
Red Fescue 

(Audubon, Sea Link, or Epic) 
30 (20) 

Hard Fescue 
(Rescue 911, Spartan II, or Reliant IV) 

30 (20) 

Fults Salt Grass 1/ or Salty Alkaligrass 60 (70) 
3 Northern Illinois 

Slope Mixture 7/ 
Elymus Canadensis 

(Canada Wild Rye) 
Perennial Ryegrass 
Alsike Cover 2/ 
Desmanthus Illinoensis 

(Illinois Bundleflower) 2/, 5/ 
Andropogon Scoparius 

(Little Bluestem) 5/ 
Bouteloua Curtipendula 

(Side-Oats Grama) 
Fults Salt Grass 1/ or Salty Alkaligrass 
Oats, Spring 
Slender Wheat Grass 5/ 
Buffalo Grass (Cody or Bowie) 4/, 5/, 9/ 

5 (5) 
 

20 (20) 
5 (5) 
2 (2) 

 
12 (12) 

 
10 (10) 

 
30 (35) 
50 (55) 
15 (15) 

5 (5) 
6A Salt Tolerant 

Conservation 
Mixture 

Andropogon Scoparius 
(Little Bluestem) 5/ 

Elymus Canadensis 
(Canada Wild Rye) 5/ 

Buffalo Grass (Cody or Bowie) 4/, 5/, 9/ 
Vernal Alfalfa 2/ 
Oats, Spring 
Fults Salt Grass 1/ or Salty Alkaligrass 

5 (5) 
 

2 (2) 
 

5 (5) 
15 (15) 
48 (55) 
20 (20)” 

 
Revise Note 7 of Table 1 – Seeding Mixtures of Article 250.07 of the Standard Specifications to 
read: 
 

“ 7/ In Districts 1 through 6, the planting times shall be April 1 to June 15 and August 1 to 
November 1.  In Districts 7 through 9, the planting times shall be March 1 to June 1 
and August 1 to November 15.  Seeding may be performed outside these dates 
provided the Contractor guarantees a minimum of 75 percent uniform growth over 
the entire seeded area(s) after a period of establishment.  Inspection dates for the 
period of establishment will be as follows:  Seeding conducted in Districts 1 through 
6 between June 16 and July 31 will be inspected after April 15 and seeding 
conducted between November 2 and March 31 will be inspected after September 15.  
Seeding conducted in Districts 7 through 9 between June 2 and July 31 will be 
inspected after April 15 and seeding conducted between November 16 and 
February 28 will be inspected after September 15.  The guarantee shall be submitted 
to the Engineer in writing prior to performing the work.   



FAP Route 749 (IL 133) 
Project ACBRF-ACF-0749 (025) 

Section 14BR,14CR,123CR 
Edgar County 

Contract No. 70618 

82 

After the period of establishment, areas not exhibiting 75 percent uniform growth 
shall be interseeded or reseeded, as determined by the Engineer, at no additional 
cost to the Department.” 

 
Revise the first paragraph of Article 1081.04(a) of the Standard Specifications to read: 
 

“ (a) Sampling and Testing.  Each lot of seed furnished shall be tested by a State Agriculture 
Department (including other States) or by land grant college or university agricultural 
sections or by a Registered Seed Technologist.  Germination testing of seed shall be 
accomplished within the 12 months prior to the seed being installed on the project.” 

 
Delete the last sentence of the first paragraph of Article 1081.04(c)(2) of the Standard 
Specifications. 
 
Revise Table II of Article 1081.04(c)(6) of the Standard Specifications to read: 
 

TABLE II 
 Hard  Pure  Secondary *  
 Seed Purity Live Weed Noxious Weeds  
 % % Seed % % No. per oz (kg)  

Variety of Seeds Max. Min. Min. Max. Max. Permitted Notes 
Alfalfa 20 92 89 0.50 6 (211) 1/ 
Clover, Alsike 15 92 87 0.30 6 (211) 2/ 
Red Fescue, Audubon 0 97 82 0.10 3 (105) - 
Red Fescue, Creeping - 97 82 1.00 6 (211) - 
Red Fescue, Epic - 98 83 0.05 1 (35) - 
Red Fescue, Sea Link - 98 83 0.10 3 (105) - 
Tall Fescue, Blade Runner - 98 83 0.10 2 (70) - 
Tall Fescue, Falcon IV - 98 83 0.05 1 (35) - 
Tall Fescue, Inferno 0 98 83 0.10 2 (70) - 
Tall Fescue, Tarheel II - 97 82 1.00 6 (211) - 
Tall Fescue, Quest 0 98 83 0.10 2 (70)  
Fults Salt Grass 0 98 85 0.10 2 ( 70) - 
Salty Alkaligrass 0 98 85 0.10 2 (70) - 
Kentucky Bluegrass - 97 80 0.30 7 (247) 4/ 
Oats - 92 88 0.50 2 ( 70) 3/ 
Redtop - 90 78 1.80 5 (175) 3/ 
Ryegrass, Perennial, Annual - 97 85 0.30 5 (175) 3/ 
Rye, Grain, Winter - 92 83 0.50 2 ( 70) 3/ 
Hard Fescue, Reliant IV - 98 83 0.05 1 (35) - 
Hard Fescue, Rescue 911 0 97 82 0.10 3 (105) - 
Hard Fescue, Spartan II - 98 83 0.10 3 (105) - 
Timothy - 92 84 0.50 5 (175) 3/ 
Wheat, hard Red Winter - 92 89 0.50 2 ( 70) 3/” 
 
Revise the first sentence of the first paragraph of Article 1081.04(c)(7) of the Standard 
Specifications to read: 
 
“The seed quantities indicated per acre (hectare) for Prairie Grass Seed in Classes 3, 3A, 4, 4A, 
6, and 6A in Article 250.07 shall be the amounts of pure, live seed per acre (hectare) for each 
species listed.” 
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SELF-CONSOLIDATING CONCRETE FOR PRECAST PRODUCTS (BDE) 
Effective:  July 1, 2004 Revised:  July 1, 2010 
 
Definition.  Self-consolidating concrete is a flowable mixture that does not require mechanical 
vibration for consolidation. 
 
Usage.  Self-consolidating concrete may be used for precast concrete products. 
 
Materials.  Materials shall be according to Section 1021 of the Standard Specifications. 
 
Mix Design Criteria.  The mix design criteria shall be as follows: 
 

(a) The minimum cement factor shall be according to Article 1020.04 of the Standard 
Specifications.  If the maximum cement factor is not specified, it shall not exceed 
7.05 cwt/cu yd (418 kg/cu m). 

 
(b) The maximum allowable water/cement ratio shall be according to Article 1020.04 of the 

Standard Specifications or 0.44, whichever is lower. 
 
(c) The slump requirements of Article 1020.04 of the Standard Specifications shall not 

apply. 
 
(d) The coarse aggregate gradations shall be CA 13, CA 14, CA 16, or a blend of these 

gradations.  CA 11 may be used when the Contractor provides satisfactory evidence to 
the Engineer that the mix will not segregate.  The fine aggregate proportion shall be a 
maximum 50 percent by weight (mass) of the total aggregate used. 

 
(e) The slump flow range shall be ± 2 in. (± 50 mm) of the Contractor target value, and 

within the overall Department range of 20 in. (510 mm) minimum to 28 in. (710 mm) 
maximum. 

 
(f) The visual stability index shall be a maximum of 1. 
 
(g) The J-ring value shall be a maximum of 4 in. (100 mm).  The Contractor may specify a 

lower maximum in the mix design. 
 
(h) The L-box blocking ratio shall be a minimum of 60 percent.  The Contractor may specify 

a higher minimum in the mix design. 
 
(i) The hardened visual stability index shall be a maximum of 1. 
 

Mixing Portland Cement Concrete.  In addition to Article 1020.11 of the Standard Specifications, 
the mixing time for central-mixed concrete shall not be reduced as a result of a mixer 
performance test.  Truck-mixed or shrink-mixed concrete shall be mixed in a truck mixer for a 
minimum of 100 revolutions. 
 
Wash water, if used, shall be completely discharged from the drum or container before the 
succeeding batch is introduced. 
 
The batch sequence, mixing speed, and mixing time shall be appropriate to prevent cement 
balls and mix foaming for central-mixed, truck-mixed, and shrink-mixed concrete. 
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Placing and Consolidating.  The maximum distance of horizontal flow from the point of deposit 
shall be 25 ft (7.6 m), unless approved otherwise by the Engineer. 
 
Concrete shall be rodded with a piece of lumber, conduit, or vibrator if the material has lost its 
fluidity prior to placement of additional concrete.  The vibrator shall be the pencil head type with 
a maximum diameter or width of 1 in. (25 mm).  Any other method for restoring the fluidity of the 
concrete shall be approved by the Engineer. 
 
Mix Design Approval.  The Contractor shall obtain mix design approval according to the 
Department’s Policy Memorandum “Quality Control/Quality Assurance Program for Precast 
Concrete Products”. 
 
 
SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) 
Effective:  April 2, 2005      Revised:  April 1, 2011 
 
To account for the preparatory work and operations necessary for the movement of 
subcontractor personnel, equipment, supplies, and incidentals to the project site and for all other 
work or operations that must be performed or costs incurred when beginning work approved for 
subcontracting according to Article 108.01 of the Standard Specifications, the Contractor shall 
make a mobilization payment to each subcontractor. 
 
This mobilization payment shall be made at least 14 days prior to the subcontractor starting 
work.  The amount paid shall be equal to 3 percent of the amount of the subcontract reported on 
form BC 260A submitted for the approval of the subcontractor’s work. 
 
The mobilization payment to the subcontractor is an advance payment of the reported amount 
of the subcontract and is not a payment in addition to the amount of the subcontract; therefore, 
the amount of the advance payment will be deducted from future progress payments. 
 
This provision shall be incorporated directly or by reference into each subcontract approved by 
the Department. 
 
 
TEMPORARY EROSION CONTROL (BDE) 
Effective:  November 1, 2002      Revised:  January 1, 2011 
 
Add the following to Article 280.02 of the Standard Specifications to read: 
 

“ (k) Filter Fabric  ........................................................................................................... 1080.03 
(l) Urethane Foam/Geotextile  ................................................................................ 1081.15(i)” 

 
Revise the third paragraph of Article 280.03 of the Standard Specifications to read: 
 

“Erosion control systems shall be installed prior to beginning any activities which will 
potentially create erodible conditions.  Erosion control systems for areas outside the limits of 
construction such as storage sites, plant sites, waste sites, haul roads, and Contractor furnished 
borrow sites shall be installed prior to beginning soil disturbing activities at each area.  These 
offsite systems shall be designed by the Contractor and be subject to the approval of the 
Engineer.” 
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Add the following paragraph after the third paragraph of Article 280.03 of the Standard 
Specifications: 
 

“The temporary erosion and sediment control systems shown on the plans represent the 
minimum systems anticipated for the project.  Conditions created by the Contractor’s 
operations, or for the Contractor’s convenience, which are not covered by the plans, shall be 
protected as directed by the Engineer at no additional cost to the Department.  Revisions or 
modifications of the erosion and sediment control systems shall have the Engineer’s written 
approval.” 
 
Revise Article 280.04(a) of the Standard Specifications to read: 
 

“ (a) Temporary Ditch Checks.  This system consists of the construction of temporary ditch 
checks to prevent siltation, erosion, or scour of ditches and drainage ways.  Temporary 
ditch checks shall be constructed with products from the Department’s approved list, 
rolled excelsior, or with aggregate placed on filter fabric when specified.  Filter fabric 
shall be installed according to the requirements of Section 282.  Riprap shall be placed 
according to Article 281.04.  Manufactured ditch checks shall be installed according to 
the manufacturer’s specifications.  Spacing of ditch checks shall be such that the low 
point in the center of one ditch check is at the same elevation as the base of the ditch 
check immediately upstream.  Temporary ditch checks shall be sufficiently long enough 
that the top of the device in the middle of the ditch is 6 in. (150 mm) lower than the 
bottom of the terminating ends of the ditch side slopes. 

 
When rolled excelsior is used, each ditch check shall be installed and maintained such 
that the device is no less than 10 in. (250 mm) high at the point of overflow.  Units 
installed at a spacing requiring a height greater than 10 in. (250 mm) shall be maintained 
at the height for the spacing at which they were originally installed.” 

 
Revise the last sentence of the first paragraph Article 280.04(b) of the Standard Specifications 
to read: 
 

“ The barrier shall be constructed with rolled excelsior, silt filter fence, or urethane 
foam/geotextiles.” 
 
Revise the last sentence of the first paragraph of Article 280.04(g) of the Standard 
Specifications to read: 
 

“ The temporary mulch cover shall be installed according to Article 251.03 except for any 
reference to seeding.” 

 
Add the following to Article 280.04 of the Standard Specifications: 
 

(h) Temporary Erosion Control Blanket.  This system consists of temporarily installing 
erosion control blanket or heavy duty erosion control blanket over areas that are to be 
reworked during a later construction phase.  Work shall be according to Article 251.04 
except references to seeding and fertilizer shall not apply.  When an area is to be 
reworked more than once, the blanket shall be carefully removed, properly stored, and 
then reinstalled over the same area.” 
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Revise Article 280.07(b) of the Standard Specifications to read: 
 

“ (b) Temporary Ditch Checks.  This work will be measured for payment along the long axis of 
the device in place in feet (meters) except for aggregate ditch checks which will be 
measured for payment in tons (metric tons).  Payment will not be made for aggregate in 
excess of 108 percent of the amount specified by the Engineer.” 

 
Revise Article 280.07(f) of the Standard Specifications to read: 
 

“ (f) Temporary Mulch.  This work will be measured for payment according to 
Article 251.05(b).” 

 
Add the following to Article 280.07 of the Standard Specifications: 
 

“ (g) Temporary Erosion Control Blanket.  This work will be measured for payment in place in 
square yards (square meters) of actual surface covered. 

 
Add the following paragraph after the ninth paragraph of Article 280.07 of the Standard 
Specifications: 
 

“Temporary or permanent erosion control systems required for areas outside the limits of 
construction will not be measured for payment.” 
 
Revise Article 280.08(b) of the Standard Specifications to read: 
 

“ (b) Temporary Ditch Checks.  This work will be paid for at the contract unit price per foot 
(meter) for TEMPORARY DITCH CHECKS except for aggregate ditch checks which will 
be paid for at the contract unit price per ton (metric ton) for AGGREGATE DITCH 
CHECKS.” 

 
Revise Article 280.08(f) of the Standard Specifications to read: 
 

“ (f) Temporary Mulch.  Temporary Mulch will be paid for according to Article 251.06.” 
 
Add the following to Article 280.08 of the Standard Specifications: 
 

“ (g) Temporary Erosion Control Blanket.  Temporary Erosion Control Blanket will be paid for 
at the contract unit price per square yard (square meter) for TEMPORARY EROSION 
CONTROL BLANKET or TEMPORARY HEAVY DUTY EROSION CONTROL 
BLANKET. 

 
The work of removing, storing, and reinstalling the blanket over areas to be reworked 
more than once will not be paid for separately but shall be included in the cost of the 
temporary erosion control blanket or temporary heavy duty erosion control blanket.” 

 
Delete the tenth (last) paragraph of Article 280.08 of the Standard Specifications. 
 
Revise the second sentence of the first paragraph of Article 1081.15(e) of the Standard 
Specifications to read: 
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“ The upstream facing of the aggregate ditch check shall be constructed of gradation 
CA 3.  The remainder of the ditch check shall be constructed of gradation RR 3.” 

 
Revise Article 1081.15(f) of the Supplemental Specifications to read: 
 

“(f) Rolled Excelsior.  Rolled excelsior shall consist of an excelsior fiber filling totally encased 
inside netting and sealed with metal clips or knotted at the ends.  The fiber density shall 
be a minimum of 1.24 lb/cu ft (20 kg/cu m) based on a moisture content of 22 percent at 
manufacturing.  The netting shall be composed of a polyester or polypropylene material 
which retains 70 percent of its strength after 500 hours of exposure to sunlight.  The 
maximum opening of the net shall be 1 x 1 in. (25 x 25 mm).” 

 
Add the following to Article 1081.15 of the Standard Specifications: 
 

“(i) Urethane Foam/Geotextile.  Urethane foam/geotextile shall be triangular shaped having 
a minimum height of 10 in. (250 mm) in the center with equal sides and a minimum 
20 in. (500 mm) base.  The triangular shaped inner material shall be a low density 
urethane foam.  The outer cover shall be a woven geotextile fabric placed around the 
inner material and allowed to extend beyond both sides of the triangle a minimum of 
18 in. (450 mm). 

 
(1) The geotextile shall meet the following properties: 

 
Property Value Test Method 

Grab Tensile Strength 
lb (N) (min.) 

124 (550) min. ASTM D 4632 

Grab Elongation @ Brake (percent) 15 min. ASTM D 4632 
Burst Strength psi (kPa) 280 (1930) min. ASTM D 3786 
AOS (Sieve No.) 30 min. ASTM D 4751 
UV Resistance (500 hours) (percent) 80 min. ASTM D 4355 
 

(2) The urethane foam shall meet the following properties: 
 

Property Value Test Method 
Density lb/cu ft (kg/cu m) 1.0 ± 0.1 (16.0 ± 1.6) ASTM D 3574 
Tensile Strength psi (kPa) 10 (70) min. ASTM D 3574 
Elongation (percent) 125 min. ASTM D 3574 
Tear Resistance lb/in. (N/mm) 1.25 (0.22) ASTM D 3574” 

 
 
TRAFFIC BARRIER TERMINAL, TYPE 6 (BDE) 
Effective:  January 1, 2010 
 
Delete the fourth paragraph of Article 631.07 of the Standard Specifications. 
 
 
TRAFFIC CONTROL DEFICIENCY DEDUCTION (BDE) 
Effective:  August 1, 2011 
 
Revise the third sentence of the third paragraph of Article 105.03(b) of the Standard 
Specifications to read: 
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“The daily monetary deduction will be $2,500.” 
 
 
TRUCK MOUNTED/TRAILER MOUNTED ATTENUATORS (BDE) 
Effective:  January 1, 2010 
 
Revise Article 701.03(k) of the Standard Specifications to read: 
 

“ (k) Truck Mounted/Trailer Mounted Attenuators  ........................................................ 1106.02” 
 
Revise Article 701.15(h) of the Standard Specifications to read: 
 

“ (h) Truck Mounted/Trailer Mounted Attenuators (TMA).  TMA units shall have a roll ahead 
distance in the event of an impact.  The TMA shall be between 100 and 200 ft (30 and 
60 m) behind the vehicle ahead or the workers.  This distance may be extended by the 
Engineer. 
 
TMA host vehicles shall have the parking brake engaged when stationary. 
 
The driver and passengers of the TMA host vehicle should exit the vehicle if the TMA is 
to remain stationary for 15 minutes or more in duration.” 

 
Revise Article 1106.02(g) of the Standard Specifications to read: 
 

“ (g) Truck Mounted/Trailer Mounted Attenuators.  The attenuator shall be a NCHRP 350 
approved unit for Test Level 3.  Test Level 2 may be used as directed by the Engineer 
for normal posted speeds less than or equal to 45 mph.” 

 
 
UTILITY COORDINATION AND CONFLICTS (BDE) 
Effective:  April 1, 2011 
 
Revise Article 105.07 of the Standard Specifications to read: 
 

“ 105.07 Cooperation with Utilities.  The Department reserves the right at any time to allow 
work by utilities on or near the work covered by the contract.  The Contractor shall conduct 
his/her work so as not to interfere with or hinder the progress or completion of the work being 
performed by utilities.  The Contractor shall also arrange the work and shall place and dispose 
of the materials being used so as not to interfere with the operations of utility work in the area. 

 
The Contractor shall cooperate with the owners of utilities in their removal and 

rearrangement operations so work may progress in a reasonable manner, duplication or 
rearrangement of work may be reduced to a minimum, and services rendered by those parties 
will not be unnecessarily interrupted. 

 
The Contractor shall coordinate with any planned utility adjustment or new installation and 

the Contractor shall take all precautions to prevent disturbance or damage to utility facilities.  
Any failure on the part of the utility owner, or their representative, to proceed with any planned 
utility adjustment or new installation shall be reported promptly by the Contractor to the 
Engineer.” 
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Revise the first sentence of the last paragraph of Article 107.19 of the Standard Specifications 
to read: 
 

“ When the Contractor encounters unexpected regulated substances due to the presence of 
utilities in unanticipated locations, the provisions of Article 107.40 shall apply; otherwise, if the 
Engineer does not direct a resumption of operations, the provisions of Article 108.07 shall 
apply.” 

 
Revise Article107.31 of the Standard Specification to read: 
 

“ 107.31 Reserved.” 
 

Add the following four Articles to Section 107 of the Standard Specifications: 
 

“ 107.37 Locations of Utilities within the Project Limits.  All known utilities existing within 
the limits of construction are either indicated on the plans or visible above ground.  For the 
purpose of this Article, the limits of proposed construction are defined as follows: 

 
(a) Limits of Proposed Construction for Utilities Paralleling the Roadway. 
 

(1) The horizontal limits shall be a vertical plane, outside of, parallel to, and 2 ft 
(600 mm) distant at right angles from the plan or revised slope limits. 
 
In cases where the limits of excavation for structures are not shown on the plans, the 
horizontal limits shall be a vertical plane 4 ft (1.2 m) outside the edges of structure 
footings or the structure where no footings are required. 
 

(2) The upper vertical limits shall be the regulations governing the roadbed clearance for 
the specific utility involved. 
 

(3) The lower vertical limits shall be either the top of the utility at the depth below the 
proposed grade as prescribed by the governing agency or the limits of excavation, 
whichever is less. 
 

(b) Limits of Proposed Construction for Utilities Crossing the Roadway in a Generally 
Transverse Direction. 
 
(1) Utilities crossing excavations for structures that are normally made by trenching such 

as sewers, underdrains, etc. and all minor structures such as manholes, inlets, 
foundations for signs, foundations for traffic signals, etc., the limits shall be the space 
to be occupied by the proposed permanent construction, unless otherwise required 
by the regulations governing the specific utility involved. 
 

(2) For utilities crossing the proposed site of major structures such as bridges, sign 
trusses, etc., the limits shall be as defined above for utilities extending in the same 
general direction as the roadway. 
 

It is understood and agreed that the Contractor has considered in the bid all of the 
permanent and temporary utilities in their present and/or adjusted positions as indicated in the 
contract.   
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It is further understood the actual location of the utilities may be located anywhere within the 
tolerances provided in 220 ILCS 50/2.8 or Administrative Code Title 92 Part 530.40(c), and the 
proximity of some utilities to construction may require extraordinary measures by the Contractor 
to protect those utilities. 

 
No additional compensation will be allowed for any delays, inconveniences, or damages 

sustained by the Contractor due to the presence of or any claimed interference from known 
utility facilities or any adjustment of them, except as specifically provided in the contract. 

 
107.38 Adjustments of Utilities within the Project Limits.  The adjustment of utilities 

consists of the relocation, removal, replacement, rearrangements, reconstruction, improvement, 
disconnection, connection, shifting, new installation, or altering of an existing utility facility in any 
manner. 

 
Utilities which are to be adjusted shall be adjusted by the utility owner or the owner’s 

representative or by the Contractor as a contract item.  Generally, arrangements for adjusting 
known utilities will be made by the Department prior to project construction; however, utilities will 
not necessarily be adjusted in advance of project construction and, in some cases, utilities will 
not be removed from the proposed construction limits as described in Article 107.37.  When 
utility adjustments must be performed in conjunction with construction, the utility adjustment 
work will be indicated in the contract. 

 
The Contractor may make arrangements for adjustment of utilities indicated in the contract, 

but not scheduled by the Department for adjustment, provided the Contractor furnishes the 
Department with a signed agreement with the utility owner covering the adjustments to be 
made.  The cost of any such adjustments shall be the responsibility of the Contractor. 

 
107.39 Contractor’s Responsibility for Locating and Protecting Utility Property and 

Services.  At points where the Contractor’s operations are adjacent to properties or facilities of 
utility companies, or are adjacent to other property, damage to which might result in 
considerable expense, loss, or inconvenience, work shall not be commenced until all 
arrangements necessary for the protection thereof have been made. 

 
Within the State of Illinois, a State-Wide One Call Notice System has been established for 

notifying utilities.  Outside the city limits of the City of Chicago, the system is known as the Joint 
Utility Locating Information for Excavators (JULIE) System.  Within the city limits of the City of 
Chicago the system is known as DIGGER.  All utility companies and municipalities which have 
buried utility facilities in the State of Illinois are a part of this system. 

 
The Contractor shall call JULIE (800-892-0123) or DIGGER (312-744-7000), a minimum of 

48 hours in advance of work being done in the area, and they will notify all member utility 
companies involved their respective utility should be located. 

 
For utilities which are not members of JULIE or DIGGER, the Contractor shall contact the 

owners directly.  The plan general notes will indicate which utilities are not members of JULIE or 
DIGGER. 

 
The following table indicates the color of markings required of the State-Wide One Call 

Notification System. 
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Utility Service Color 
Electric Power, Distribution and Transmission Safety Red 

Municipal Electric Systems Safety Red 
Gas Distribution and Transmission High Visibility Safety Yellow 
Oil Distribution and Transmission High Visibility Safety Yellow 
Telephone and Telegraph System Safety Alert Orange 

Community Antenna Television Systems Safety Alert Orange 
Water Systems Safety Precaution Blue 
Sewer Systems Safety Green 

Non-Potable Water and Slurry Lines Safety Purple 
Temporary Survey Safety Pink 

Proposed Excavation Safety White 
(Black when snow is on the ground) 

 
The State-Wide One Call Notification System will provide for horizontal locations of utilities.  

When it is determined that the vertical location of the utility is necessary to facilitate 
construction, the Engineer may make the request for location from the utility after receipt of 
notice from the Contractor.  If the utility owner does not field locate their facilities to the 
satisfaction of the Engineer, the Engineer will authorize the Contractor in writing to proceed to 
locate the facilities in the most economical and reasonable manner, subject to the approval of 
the Engineer, and be paid according to Article 109.04. 

 
The Contractor shall be responsible for maintaining the excavations or markers provided by 

the utility owners. 
 
The Contractor shall take all necessary precautions for the protection of the utility facilities. 

The Contractor shall be responsible for any damage or destruction of utility facilities resulting 
from neglect, misconduct, or omission in the Contractor’s manner or method of execution or 
non-execution of the work, or caused by defective work or the use of unsatisfactory materials.  
Whenever any damage or destruction of a utility facility occurs as a result of work performed by 
the Contractor, the utility company will be immediately notified.  The utility company will make 
arrangements to restore such facility to a condition equal to that existing before any such 
damage or destruction was done. 

 
In the event of interruption of utility services as a result of accidental breakage or as a result 

of being exposed or unsupported, the Contractor shall promptly notify the proper authority and 
shall cooperate with the said authority in the restoration of service.  If water service is 
interrupted, repair work shall be continuous until the service is restored.  No work shall be 
undertaken around fire hydrants until provisions for continued service have been approved by 
the local fire authority. 

 
107.40 Conflicts with Utilities.  Except as provided hereinafter, the discovery of a utility in 

an unanticipated location will be evaluated according to Article 104.03.  It is understood and 
agreed that the Contractor has considered in the bid all facilities not meeting the definition of a 
utility in an unanticipated location and no additional compensation will be allowed for any delays, 
inconveniences, or damages sustained by the Contractor due to the presence of or any claimed 
interference from such facilities. 
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When the Contractor discovers a utility in an unanticipated location, the Contractor shall not 
interfere with said utility, shall take proper precautions to prevent damage or interruption of the 
utility, and shall promptly notify the Engineer of the nature and location of said utility. 

 
(a) Definition.  A utility in an unanticipated location is defined as an active or inactive utility, 

which is either: 
 
(1) Located underground and (a) not shown in any way in any location on the contract 

documents; (b) not identified in writing by the Department to the Contractor prior to 
the letting; or (c) not located relative to the location shown in the contract within the 
tolerances provided in 220 ILCS 50/2.8 or Administrative Code Title 92 
Part 530.40(c); or 
 

(2) Located above ground or underground and not relocated as provided in the contract. 
 

Service connections shall not be considered to be utilities in unanticipated locations. 
 
(b) Compensation.  Compensation will not be allowed for delays, inconveniences, or 

damages sustained by the Contractor from conflicts with facilities not meeting the above 
definition; or if a conflict with a utility in an unanticipated location does not cause a 
shutdown of the work applicable to the utility or a documentable reduction in the rate of 
progress exceeding the limits set herein.  The provisions of Article 104.03 
notwithstanding, compensation for delays caused by a utility in an unanticipated location 
will be paid according to the provisions of this Article governing minor and major delays 
or reduced rate of production which are defined as follows: 
 
(1) Minor Delay.  A minor delay occurs when the Contractor’s operation is completely 

stopped by a utility in an unanticipated location for more than two hours, but not to 
exceed three weeks. 
 

(2) Major Delay.  A major delay occurs when the Contractor’s operation is completely 
stopped by a utility in an unanticipated location for more than three weeks. 
 

(3) Reduced Rate of Production Delay.  A reduced rate of production delay occurs when 
the contractor’s rate of production decreases by more than 25 percent and lasts 
longer than seven days. 
 

(c) Payment.  Payment for Minor, Major and Reduced Rate of Production Delays will be 
made as follows. 
 
(1) Minor Delay.  Labor idled which cannot be used on other work will be paid for 

according to Article 109.04(b)(1) and (2) for the time between start of the delay and 
the minimum remaining hours in the work shift required by the prevailing practice in 
the area. 
 
Equipment idled which cannot be used on other work will be paid for according to 
Article 109.04(b)(4).  The length of time paid for will be the time between start of 
delay and eight hours working time from start of shift being worked. 
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For delays exceeding the initial shift, excluding Saturdays, Sundays, and holidays, 
Contractor-owned equipment idled by the delay which cannot be used on other work 
and remaining at the work site, will be paid at one-half the rate permitted in 
Article 109.04(b)(4) using a maximum eight hours per day for computation purposes.  
Equipment rented from an independent source will be paid at rates being paid by the 
Contractor plus move-in move-out costs, but the total amount paid will not exceed 
three weeks rental. 
 

(2) Major Delay.  Labor will be the same as for a minor delay. 
 
Equipment will be the same as for a minor delay, except Contractor-owned 
equipment will be limited to three weeks plus the cost of move-out to either the 
Contractor’s yard or another job, whichever is less.  Rental equipment may be paid 
for longer than three weeks provided the Contractor presents adequate support to 
the Department (including lease agreement) to show retaining equipment on the job 
is the most economical course to follow and in the public interest. 
 

(3) Reduced Rate of Production Delay.  The Contractor will be compensated for the 
reduced productivity for labor and equipment time in excess of the 25 percent 
threshold for that portion of the delay in excess of seven days.  Determination of 
compensation will be in accordance with Article 104.02, except labor and material 
additives will not be permitted. 
 

Whether covered by (1), (2) or (3) above, additional traffic control required as a result of 
the operation(s) delayed will be paid for according to Article 109.04 for the total length of 
the delay. 
 
If the delay is clearly shown to have caused work, which would have otherwise been 
completed, to be done after material or labor costs have increased, such increases may 
be paid.  Payment for materials will be limited to increased cost substantiated by 
documentation furnished by the Contractor.  Payment for increased labor rates will 
include those items in Article 109.04(b)(1) and (2), except the 35 percent and ten percent 
additives will not be permitted.  On a working day contract, a delay occurring between 
November 30 and May 1, when work has not started, will not be considered as eligible 
for payment of measured labor and material costs. 
 
Project overhead (not including interest) will be allowed when all progress on the 
contract has been delayed, and will be calculated as 15 percent of the delay claim. 
 

(d) Other Obligations of Contractor.  Upon payment of a claim under this provision, the 
Contractor shall assign subrogation rights to the Department for the Department’s efforts 
of recovery from any other party for monies paid by the Department as a result of any 
claim under this Provision.  The Contractor shall fully cooperate with the Department in 
its efforts to recover from another party any money paid to the Contractor for delay 
damages under this Provision.” 

 
 
WORKING DAYS (BDE) 
Effective: January 1, 2002 
 
The Contractor shall complete the work within 70 working days. 
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FUEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID) 
Effective:  April 1, 2009     Revised:  July 1, 2009 
 
Description.  Fuel cost adjustments will be made to provide additional compensation to the 
Contractor, or a credit to the Department, for fluctuations in fuel prices when optioned by the 
Contractor.  The bidder shall indicate on the attached form whether or not this special provision 
will be part of the contract and submit the completed form with his/her bid.  Failure to submit the 
form or failure to indicate contract number, company name and sign and date the form shall 
make this contract exempt of fuel cost adjustments for all categories of work.  Failure to indicate 
“Yes” for any category of work will make that category of work exempt from fuel cost 
adjustment. 
 
General.  The fuel cost adjustment shall apply to contract pay items as grouped by category.  
The adjustment shall only apply to those categories of work checked “Yes”, and only when the 
cumulative plan quantities for a category exceed the required threshold.  Adjustments to work 
items in a category, either up or down, and work added by adjusted unit price will be subject to 
fuel cost adjustment only when the category representing the added work was subject to the 
fuel cost adjustment.  Added work paid for by time and materials will not be subject to fuel cost 
adjustment.  Category descriptions and thresholds for application and the fuel usage factors 
which are applicable to each are as follows: 
 

(a) Categories of Work. 
 

(1) Category A:  Earthwork.  Contract pay items performed under Sections 202, 204, 
and 206 including any modified standard or nonstandard items where the character 
of the work to be performed is considered earthwork.  The cumulative total of all 
applicable item plan quantities shall exceed 25,000 cu yd (20,000 cu m).  Included in 
the fuel usage factor is a weighted average 0.10 gal/cu yd (0.50 liters/cu m) factor for 
trucking. 

 
(2) Category B:  Subbases and Aggregate Base Courses.  Contract pay items 

constructed under Sections 311, 312 and 351 including any modified standard or 
nonstandard items where the character of the work to be performed is considered 
construction of a subbase or aggregate, stabilized or modified base course.  The 
cumulative total of all applicable item plan quantities shall exceed 5000 tons 
(4500 metric tons).  Included in the fuel usage factor is a 0.60 gal/ton 
(2.50 liters/metric ton) factor for trucking. 

 
(3) Category C:  Hot-Mix Asphalt (HMA) Bases, Pavements and Shoulders.  Contract 

pay items constructed under Sections 355, 406, 407 and 482 including any modified 
standard or nonstandard items where the character of the work to be performed is 
considered HMA bases, pavements and shoulders.  The cumulative total of all 
applicable item plan quantities shall exceed 5000 tons (4500 metric tons).  Included 
in the fuel usage factor is 0.60 gal/ton (2.50 liters/metric ton) factor for trucking. 
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(4) Category D:  Portland Cement Concrete (PCC) Bases, Pavements and Shoulders.  
Contract pay items constructed under Sections 353, 420, 421 and 483 including any 
modified standard or nonstandard items where the character of the work to be 
performed is considered PCC base, pavement or shoulder.  The cumulative total of 
all applicable item plan quantities shall exceed 7500 sq yd (6000 sq m).  Included in 
the fuel usage factor is 1.20 gal/cu yd (5.94 liters/cu m) factor for trucking. 

 
(5) Category E:  Structures.  Structure items having a cumulative bid price that exceeds 

$250,000 for pay items constructed under Sections 502, 503, 504, 505, 512, 516 and 
540 including any modified standard or nonstandard items where the character of the 
work to be performed is considered structure work when similar to that performed 
under these sections and not included in categories A through D. 

 
(b) Fuel Usage Factors. 
 

 English Units 
Category  Factor Units 
A - Earthwork   0.34 gal / cu yd 
B – Subbase and Aggregate Base courses   0.62 gal / ton 
C – HMA Bases, Pavements and Shoulders   1.05 gal / ton 
D – PCC Bases, Pavements and Shoulders   2.53 gal / cu yd 
E – Structures   8.00 gal / $1000  

 
Metric Units 
Category  Factor Units 
A - Earthwork   1.68 liters / cu m 
B – Subbase and Aggregate Base courses   2.58 liters / metric ton 
C – HMA Bases, Pavements and Shoulders   4.37 liters / metric ton 
D – PCC Bases, Pavements and Shoulders 12.52 liters / cu m  
E – Structures 30.28 liters / $1000  
 

(c) Quantity Conversion Factors. 
 

Category  Conversion Factor 
 
B  sq yd to ton 0.057 ton / sq yd / in depth 
 sq m to metric ton 0.00243 metric ton / sq m / mm depth 
 
C  sq yd to ton 0.056 ton / sq yd / in depth 
 sq m to metric ton 0.00239 m ton / sq m / mm depth 
 
D  sq yd to cu yd 0.028 cu yd / sq yd / in depth 
 sq m to cu m 0.001 cu m / sq m / mm depth 
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Method of Adjustment.  Fuel cost adjustments will be computed as follows. 
 
CA = (FPIP - FPIL) x FUF x Q 
 
Where: CA = Cost Adjustment, $ 
 FPIP = Fuel Price Index, as published by the Department for the month the work is 

performed, $/gal ($/liter) 
 FPIL = Fuel Price Index, as published by the Department for the month prior to the 

letting, $/gal ($/liter) 
 FUF = Fuel Usage Factor in the pay item(s) being adjusted 
 Q = Authorized construction Quantity, tons (metric tons) or cu yd (cu m) 
 
The entire FUF indicated in paragraph (b) will be used regardless of use of trucking to perform 
the work. 
 
Progress Payments.  Fuel cost adjustments will be calculated for each calendar month in which 
applicable work is performed; and will be paid or deducted when all other contract requirements 
for the items of work are satisfied.  The adjustments shall not apply during contract time subject 
to liquidated damages for completion of the entire contract. 
 
Final Quantities.  Upon completion of the work and determination of final pay quantities, an 
adjustment will be prepared to reconcile any differences between estimated quantities 
previously paid and the final quantities.  The value for the balancing adjustment will be based on 
a weighted average of FPIP and Q only for those months requiring the cost adjustment.  The 
cost adjustment will be applicable to the final measured quantities of all applicable pay items. 
 
Basis of Payment.  Fuel cost adjustments may be positive or negative but will only be made 
when there is a difference between the FPIL and FPIP in excess of five percent, as calculated 
by: 
 
Percent Difference = {(FPIL – FPIP) ÷ FPIL} × 100 
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Return With Bid 
 
 

ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

OPTION FOR  
FUEL COST ADJUSTMENT 

 
The bidder shall submit this completed form with his/her bid.  Failure to submit the form or 
properly complete contract number, company name, and sign and date the form shall make this 
contract exempt of fuel cost adjustments in all categories.  Failure to indicate “Yes” for any 
category of work at the time of bid will make that category of work exempt from fuel cost 
adjustment.  After award, this form, when submitted shall become part of the contract. 
 
 
Contract No.: _______________________  
 
 
Company Name: ________________________________________________________  
 
 
Contractor’s Option: 
 
Is your company opting to include this special provision as part of the contract plans for the 
following categories of work? 
 
Category A  Earthwork.     Yes  
 
Category B  Subbases and Aggregate Base Courses Yes  
 
Category C  HMA Bases, Pavements and Shoulders Yes  
 
Category D  PCC Bases, Pavements and Shoulders Yes  
 
Category E  Structures      Yes  
 
 
Signature: ____________________________________________   Date: _________________  
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STEEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID) 
Effective:  April 2, 2004     Revised:  April 1, 2009 
 
Description.  Steel cost adjustments will be made to provide additional compensation to the 
Contractor, or a credit to the Department, for fluctuations in steel prices when optioned by the 
Contractor.  The bidder shall indicate on the attached form whether or not this special provision 
will be part of the contract and submit the completed form with his/her bid.  Failure to submit the 
form or failure to indicate contract number, company name, and sign and date the form shall 
make this contract exempt of steel cost adjustments for all items of steel.  Failure to indicate 
“Yes” for any item of work will make that item of steel exempt from steel cost adjustment. 
 
Types of Steel Products.  An adjustment will be made for fluctuations in the cost of steel used in 
the manufacture of the following items: 
 

Metal Piling (excluding temporary sheet piling) 
Structural Steel 
Reinforcing Steel 
 

Other steel materials such as dowel bars, tie bars, mesh reinforcement, guardrail, steel traffic 
signal and light poles, towers and mast arms, metal railings (excluding wire fence), and frames 
and grates will be subject to a steel cost adjustment when the pay items they are used in has a 
contract value of $10,000 or greater. 
 
Documentation.  Sufficient documentation shall be furnished to the Engineer to verify the 
following: 
 

(a) The dates and quantity of steel, in lb (kg), shipped from the mill to the fabricator. 
 
(b) The quantity of steel, in lb (kg), incorporated into the various items of work covered by 

this special provision.  The Department reserves the right to verify submitted quantities. 
 
Method of Adjustment.  Steel cost adjustments will be computed as follows: 
 
SCA = Q X D 
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Where: SCA = steel cost adjustment, in dollars 
 Q = quantity of steel incorporated into the work, in lb (kg) 
 D = price factor, in dollars per lb (kg) 

 
D = MPIM – MPIL 
 
Where: MPIM = The Materials Cost Index for steel as published by the Engineering News-

Record for the month the steel is shipped from the mill.  The indices will be 
converted from dollars per 100 lb to dollars per lb (kg). 

 
 MPIL = The Materials Cost Index for steel as published by the Engineering News-

Record for the month prior to the letting.  The indices will be converted from 
dollars per 100 lb to dollars per lb (kg). 

 
The unit weights (masses) of steel that will be used to calculate the steel cost adjustment for the 
various items are shown in the attached table. 
 
No steel cost adjustment will be made for any products manufactured from steel having a mill 
shipping date prior to the letting date. 
 
If the Contractor fails to provide the required documentation, the method of adjustment will be 
calculated as described above; however, the MPIM will be based on the date the steel arrives at 
the job site.  In this case, an adjustment will only be made when there is a decrease in steel 
costs. 
 
Basis of Payment.  Steel cost adjustments may be positive or negative but will only be made 
when there is a difference between the MPIL and MPIM in excess of five percent, as calculated 
by: 
 
Percent Difference = {(MPIL – MPIM) ÷ MPIL} × 100 
 
Steel cost adjustments will be calculated by the Engineer and will be paid or deducted when all 
other contract requirements for the items of work are satisfied.  Adjustments will only be made 
for fluctuations in the cost of the steel as described herein.  No adjustment will be made for 
changes in the cost of manufacturing, fabrication, shipping, storage, etc. 
 
The adjustments shall not apply during contract time subject to liquidated damages for 
completion of the entire contract. 
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Attachment 
Item Unit Mass (Weight) 

Metal Piling (excluding temporary sheet piling) 
Furnishing Metal Pile Shells 12 in. (305 mm), 0.179 in. (3.80 mm) wall thickness) 
Furnishing Metal Pile Shells 12 in. (305 mm), 0.250 in. (6.35 mm) wall thickness) 
Furnishing Metal Pile Shells 14 in. (356 mm), 0.250 in. (6.35 mm) wall thickness) 
Other piling 

 
23 lb/ft (34 kg/m) 
32 lb/ft (48 kg/m) 
37 lb/ft (55 kg/m) 

See plans 
Structural Steel See plans for weights 

(masses) 
Reinforcing Steel See plans for weights 

(masses) 
Dowel Bars and Tie Bars 6 lb (3 kg) each 
Mesh Reinforcement 63 lb/100 sq ft (310 kg/sq m) 
Guardrail 

Steel Plate Beam Guardrail, Type A w/steel posts 
Steel Plate Beam Guardrail, Type B w/steel posts 
Steel Plate Beam Guardrail, Types A and B w/wood posts 
Steel Plate Beam Guardrail, Type 2 
Steel Plate Beam Guardrail, Type 6 
Traffic Barrier Terminal, Type 1 Special (Tangent) 
Traffic Barrier Terminal, Type 1 Special (Flared) 

 
20 lb/ft (30 kg/m) 
30 lb/ft (45 kg/m) 
8 lb/ft (12 kg/m) 

305 lb (140 kg) each 
1260 lb (570 kg) each 
730 lb (330 kg) each 
410 lb (185 kg) each 

Steel Traffic Signal and Light Poles, Towers and Mast Arms 
Traffic Signal Post 
Light Pole, Tenon Mount and Twin Mount, 30 - 40 ft (9 – 12 m) 
Light Pole, Tenon Mount and Twin Mount, 45 - 55 ft (13.5 – 16.5 m) 
Light Pole w/Mast Arm, 30 - 50 ft (9 – 15.2 m ) 
Light Pole w/Mast Arm, 55 - 60 ft (16.5 – 18 m) 
Light Tower w/Luminaire Mount, 80 - 110 ft (24 – 33.5 m) 
Light Tower w/Luminaire Mount, 120 - 140 ft (36.5 – 42.5 m) 
Light Tower w/Luminaire Mount, 150 - 160 ft (45.5 – 48.5 m) 

 
11 lb/ft (16 kg/m) 
14 lb/ft (21 kg/m) 
21 lb/ft (31 kg/m) 
13 lb/ft (19 kg/m) 
19 lb/ft (28 kg/m) 
31 lb/ft (46 kg/m) 
65 lb/ft (97 kg/m) 

80 lb/ft (119 kg/m) 
Metal Railings (excluding wire fence) 

Steel Railing, Type SM 
Steel Railing, Type S-1 
Steel Railing, Type T-1 
Steel Bridge Rail 

 
64 lb/ft (95 kg/m) 
39 lb/ft (58 kg/m) 
53 lb/ft (79 kg/m) 
52 lb/ft (77 kg/m) 

Frames and Grates 
Frame 
Lids and Grates 

 
250 lb (115 kg) 
150 lb (70 kg) 
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RETURN WITH BID 
 
 

ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

OPTION FOR  
STEEL COST ADJUSTMENT 

 
The bidder shall submit this completed form with his/her bid.  Failure to submit the form or 
properly complete contract number, company name, and sign and date the form shall make this 
contract exempt of steel cost adjustments for all items of steel.  Failure to indicate “Yes” for any 
item of work will make that item of steel exempt from steel cost adjustment.  After award, this 
form, when submitted shall become part of the contract. 
 
 
Contract No.: _______________________  
 
 
Company Name: ________________________________________________________  
 
 
Contractor’s Option: 
 
Is your company opting to include this special provision as part of the contract plans for the 
following items of work? 
 
Metal Piling        Yes  
 
Structural Steel       Yes  
 
Reinforcing Steel       Yes  
 
Dowel Bars, Tie Bars and Mesh Reinforcement   Yes  
 
Guardrail        Yes  
 
Steel Traffic Signal and Light Poles, Towers and Mast Arms Yes  
 
Metal Railings (excluding wire fence)     Yes  
 
Frames and Grates       Yes  
 
 
Signature: ______________________________________   Date: _________________  
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STORM WATER POLLUTION PREVENTION PLAN 

 



FAP Route 749 (IL 133) 
Project ACBRF-ACF-0749 (025) 

Section 14BR,14CR,123CR 
Edgar County 

Contract No. 70618 

103 

 



FAP Route 749 (IL 133) 
Project ACBRF-ACF-0749 (025) 

Section 14BR,14CR,123CR 
Edgar County 

Contract No. 70618 

104 

 



FAP Route 749 (IL 133) 
Project ACBRF-ACF-0749 (025) 

Section 14BR,14CR,123CR 
Edgar County 

Contract No. 70618 

105 

 



FAP Route 749 (IL 133) 
Project ACBRF-ACF-0749 (025) 

Section 14BR,14CR,123CR 
Edgar County 

Contract No. 70618 

106 

 



FAP Route 749 (IL 133) 
Project ACBRF-ACF-0749 (025) 

Section 14BR,14CR,123CR 
Edgar County 

Contract No. 70618 

107 

 



FAP Route 749 (IL 133) 
Project ACBRF-ACF-0749 (025) 

Section 14BR,14CR,123CR 
Edgar County 

Contract No. 70618 

108 

  



FAP Route 749 (IL 133) 
Project ACBRF-ACF-0749 (025) 

Section 14BR,14CR,123CR 
Edgar County 

Contract No. 70618 

109 

404 PERMIT 
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NATIONWIDE PERMITS AND CONDITIONS 
 
The following information presents the requirements for nationwide Section 404/10 permits most 
often used on highway projects.  The information in this guidance reflects the requirements 
associated with the nationwide permits that were published in the March 12, 2007 Federal 
Register.   
 
Permittees wishing to conduct activities under the nationwide permits must comply with 
the terms of the applicable permit and the conditions in Section C of this document. 
 
B.  Nationwide Permits 
 
3. Maintenance. (a) The repair, rehabilitation, or replacement of any previously authorized, 
currently serviceable, structure, or fill, or of any currently serviceable structure or fill authorized 
by 33 CFR 330.3, provided that the structure or fill is not to be put to uses differing from those 
uses specified or contemplated for it in the original permit or the most recently authorized 
modification. Minor deviations in the structure's configuration or filled area, including those due 
to changes in materials, construction techniques, or current construction codes or safety 
standards that are necessary to make the repair, rehabilitation, or replacement are authorized. 
This NWP authorizes the repair, rehabilitation, or replacement of those structures or fills 
destroyed or damaged by storms, floods, fire or other discrete events, provided the repair, 
rehabilitation, or replacement is commenced, or is under contract to commence, within two 
years of the date of their destruction or damage. In cases of catastrophic events, such as 
hurricanes or tornadoes, this two-year limit may be waived by the district engineer, provided the 
permittee can demonstrate funding, contract, or other similar delays.  
 
(b) This NWP also authorizes the removal of accumulated sediments and debris in the vicinity of 
and within existing structures (e.g., bridges, culverted road crossings, water intake structures, 
etc.) and the placement of new or additional riprap to protect the structure. The removal of 
sediment is limited to the minimum necessary to restore the waterway in the immediate vicinity 
of the structure to the approximate dimensions that existed when the structure was built, but 
cannot extend further than 200 feet in any direction from the structure. This 200 foot limit does 
not apply to maintenance dredging to remove accumulated sediments blocking or restricting 
outfall and intake structures or to maintenance dredging to remove accumulated sediments from 
canals associated with outfall and intake structures. All dredged or excavated materials must be 
deposited and retained in an upland area unless otherwise specifically approved by the district 
engineer under separate authorization. The placement of riprap must be the minimum 
necessary to protect the structure or to ensure the safety of the structure. Any bank stabilization 
measures not directly associated with the structure will require a separate authorization from the 
district engineer.  
 
(c) This NWP also authorizes temporary structures, fills, and work necessary to conduct the 
maintenance activity. Appropriate measures must be taken to maintain normal downstream 
flows and minimize flooding to the maximum extent practicable, when temporary structures, 
work, and discharges, including cofferdams, are necessary for construction activities, access 
fills, or dewatering of construction sites. Temporary fills must consist of materials, and be placed 
in a manner, that will not be eroded by expected high flows. Temporary fills must be removed in 
their entirety and the affected areas returned to pre-construction elevations. The areas affected 
by temporary fills must be revegetated, as appropriate.  
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(d) This NWP does not authorize maintenance dredging for the primary purpose of navigation or 
beach restoration. This NWP does not authorize new stream channelization or stream relocation 
projects.  
 
Notification: For activities authorized by paragraph (b) of this NWP, the permittee must submit a 
pre-construction notification to the district engineer prior to commencing the activity (see general 
condition 27). Where maintenance dredging is proposed, the pre-construction notification must 
include information regarding the original design capacities and configurations of the outfalls, 
intakes, small impoundments, and canals. (Sections 10 and 404)  
 
Note: This NWP authorizes the repair, rehabilitation, or replacement of any previously 
authorized structure or fill that does not qualify for the Clean Water Act Section 404(f) exemption 
for maintenance.  
 
13. Bank Stabilization. Bank stabilization activities necessary for erosion prevention, provided 
the activity meets all of the following criteria:  
(a) No material is placed in excess of the minimum needed for erosion protection;  
(b) The activity is no more than 500 feet in length along the bank, unless this criterion is waived 
in writing by the district engineer;  
(c) The activity will not exceed an average of one cubic yard per running foot placed along the 
bank below the plane of the ordinary high water mark or the high tide line, unless this criterion is 
waived in writing by the district engineer;  
(d) The activity does not involve discharges of dredged or fill material into special aquatic sites, 
unless this criterion is waived in writing by the district engineer;  
(e) No material is of the type, or is placed in any location, or in any manner, to impair surface 
water flow into or out of any water of the United States;  
(f) No material is placed in a manner that will be eroded by normal or expected high flows 
(properly anchored trees and treetops may be used in low energy areas); and,  
(g) The activity is not a stream channelization activity.  
 
Notification: The permittee must submit a pre-construction notification to the district engineer 
prior to commencing the activity if the bank stabilization activity: (1) involves discharges into 
special aquatic sites; (2) is in excess of 500 feet in length; or (3) will involve the discharge of 
greater than an average of one cubic yard per running foot along the bank below the plane of 
the ordinary high water mark or the high tide line. (See general condition 27.) (Sections 10 and 
404)  
 
14. Linear Transportation Projects. Activities required for the construction, expansion, 
modification, or improvement of linear transportation projects (e.g., roads, highways, railways, 
trails, airport runways, and taxiways) in waters of the United States. For linear transportation 
projects in non-tidal waters, the discharge cannot cause the loss of greater than 1/2-acre of 
waters of the United States. For linear transportation projects in tidal waters, the discharge 
cannot cause the loss of greater than 1/3-acre of waters of the United States. Any stream 
channel modification, including bank stabilization, is limited to the minimum necessary to 
construct or protect the linear transportation project; such modifications must be in the 
immediate vicinity of the project.  
 
This NWP also authorizes temporary structures, fills, and work necessary to construct the linear 
transportation project.  
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Appropriate measures must be taken to maintain normal downstream flows and minimize 
flooding to the maximum extent practicable, when temporary structures, work, and discharges, 
including cofferdams, are necessary for construction activities, access fills, or dewatering of 
construction sites. Temporary fills must consist of materials, and be placed in a manner, that will 
not be eroded by expected high flows. Temporary fills must be removed in their entirety and the 
affected areas returned to pre-construction elevations. The areas affected by temporary fills 
must be revegetated, as appropriate.  
 
This NWP cannot be used to authorize non-linear features commonly associated with 
transportation projects, such as vehicle maintenance or storage buildings, parking lots, train 
stations, or aircraft hangars.  
 
Notification: The permittee must submit a pre-construction notification to the district engineer 
prior to commencing the activity if: (1) the loss of waters of the United States exceeds 1/10 acre; 
or (2) there is a discharge in a special aquatic site, including wetlands. (See general condition 
27.) (Sections 10 and 404)  
 
Note: Some discharges for the construction of farm roads or forest roads, or temporary roads for 
moving mining equipment, may qualify for an exemption under Section 404(f) of the Clean 
Water Act (see 33 CFR 323.4).  
 
23. Approved Categorical Exclusions. Activities undertaken, assisted, authorized, regulated, 
funded, or financed, in whole or in part, by another Federal agency or department where:  
 
(a) That agency or department has determined, pursuant to the Council on Environmental 
Quality's implementing regulations for the National Environmental Policy Act (40 CFR part 1500 
et seq.), that the activity is categorically excluded from environmental documentation, because it 
is included within a category of actions which neither individually nor cumulatively have a 
significant effect on the human environment; and  
 
(b) The Office of the Chief of Engineers (Attn: CECW-CO) has concurred with that agency’s or 
department’s determination that the activity is categorically excluded and approved the activity 
for authorization under NWP 23.  
 
The Office of the Chief of Engineers may require additional conditions, including pre-
construction notification, for authorization of an agency’s categorical exclusions under this NWP.  
 
Notification: Certain categorical exclusions approved for authorization under this NWP require 
the permittee to submit a pre-construction notification to the district engineer prior to 
commencing the activity (see general condition 27). The activities that require pre-construction 
notification are listed in the appropriate Regulatory Guidance Letters. (Sections 10 and 404)  
 
Note: The agency or department may submit an application for an activity believed to be 
categorically excluded to the Office of the Chief of Engineers (Attn: CECW-CO). Prior to 
approval for authorization under this NWP of any agency's activity, the Office of the Chief of 
Engineers will solicit public comment. As of the date of issuance of this NWP, agencies with 
approved categorical exclusions are the: Bureau of Reclamation, Federal Highway 
Administration, and U.S. Coast Guard. Activities approved for authorization under this NWP as 
of the date of this notice are found in Corps Regulatory Guidance Letter 05-07, which is 
available at: http://www.usace.army.mil/inet/functions/cw/cecwo/reg/rglsindx.htm .  
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Any future approved categorical exclusions will be announced in Regulatory Guidance Letters 
and posted on this same web site.  
 
33. Temporary Construction, Access, and Dewatering. Temporary structures, work, and 
discharges, including cofferdams, necessary for construction activities or access fills or 
dewatering of construction sites, provided that the associated primary activity is authorized by 
the Corps of Engineers or the U.S. Coast Guard. This NWP also authorizes temporary 
structures, work, and discharges, including cofferdams, necessary for construction activities not 
otherwise subject to the Corps or U.S. Coast Guard permit requirements. Appropriate measures 
must be taken to maintain near normal downstream flows and to minimize flooding. Fill must 
consist of materials, and be placed in a manner, that will not be eroded by expected high flows. 
The use of dredged material may be allowed if the district engineer determines that it will not 
cause more than minimal adverse effects on aquatic resources. Following completion of 
construction, temporary fill must be entirely removed to upland areas, dredged material must be 
returned to its original location, and the affected areas must be restored to pre-construction 
elevations. The affected areas must also be revegetated, as appropriate. This permit does not 
authorize the use of cofferdams to dewater wetlands or other aquatic areas to change their use. 
Structures left in place after construction is completed require a section 10 permit if located in 
navigable waters of the United States. (See 33 CFR part 322.)  
 
Notification: The permittee must submit a pre-construction notification to the district engineer 
prior to commencing the activity (see general condition 27). The pre-construction notification 
must include a restoration plan showing how all temporary fills and structures will be removed 
and the area restored to pre-project conditions. (Sections 10 and 404)  
 
C. Nationwide Permit General Conditions  
 
Note: To qualify for NWP authorization, the prospective permittee must comply with the 
following general conditions, as appropriate, in addition to any regional or case-specific 
conditions imposed by the division engineer or district engineer. Prospective permittees should 
contact the appropriate Corps district office to determine if regional conditions have been 
imposed on an NWP. Prospective permittees should also contact the appropriate Corps district 
office to determine the status of Clean Water Act Section 401 water quality certification and/or 
Coastal Zone Management Act consistency for an NWP.  
 

1. Navigation. (a) No activity may cause more than a minimal adverse effect on 
navigation.  

(b) Any safety lights and signals prescribed by the U.S. Coast Guard, through 
regulations or otherwise, must be installed and maintained at the permittee's expense on 
authorized facilities in navigable waters of the United States.  

(c) The permittee understands and agrees that, if future operations by the United States 
require the removal, relocation, or other alteration, of the structure or work herein authorized, or 
if, in the opinion of the Secretary of the Army or his authorized representative, said structure or 
work shall cause unreasonable obstruction to the free navigation of the navigable waters, the 
permittee will be required, upon due notice from the Corps of Engineers, to remove, relocate, or 
alter the structural work or obstructions caused thereby, without expense to the United States.  
 
No claim shall be made against the United States on account of any such removal or alteration.  
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2. Aquatic Life Movements. No activity may substantially disrupt the necessary life cycle 
movements of those species of aquatic life indigenous to the waterbody, including those species 
that normally migrate through the area, unless the activity's primary purpose is to impound 
water. Culverts placed in streams must be installed to maintain low flow conditions.  

 
3. Spawning Areas. Activities in spawning areas during spawning seasons must be 

avoided to the maximum extent practicable. Activities that result in the physical destruction (e.g., 
through excavation, fill, or downstream smothering by substantial turbidity) of an important 
spawning area are not authorized.  

 
4. Migratory Bird Breeding Areas. Activities in waters of the United States that serve as 

breeding areas for migratory birds must be avoided to the maximum extent practicable.  
 
5. Shellfish Beds. No activity may occur in areas of concentrated shellfish populations, 

unless the activity is directly related to a shellfish harvesting activity authorized by NWPs 4 and 
48.  

 
6. Suitable Material. No activity may use unsuitable material (e.g., trash, debris, car 

bodies, asphalt, etc.). Material used for construction or discharged must be free from toxic 
pollutants in toxic amounts (see Section 307 of the Clean Water Act).  

 
7. Water Supply Intakes. No activity may occur in the proximity of a public water supply 

intake, except where the activity is for the repair or improvement of public water supply intake 
structures or adjacent bank stabilization.  

8. Adverse Effects From Impoundments. If the activity creates an impoundment of water, 
adverse effects to the aquatic system due to accelerating the passage of water, and/or 
restricting its flow must be minimized to the maximum extent practicable.  

 
9. Management of Water Flows. To the maximum extent practicable, the pre-

construction course, condition, capacity, and location of open waters must be maintained for 
each activity, including stream channelization and storm water management activities, except as 
provided below. The activity must be constructed to withstand expected high flows. The activity 
must not restrict or impede the passage of normal or high flows, unless the primary purpose of 
the activity is to impound water or manage high flows. The activity may alter the pre-
construction course, condition, capacity, and location of open waters if it benefits the aquatic 
environment (e.g., stream restoration or relocation activities).  

 
10. Fills Within 100-Year Floodplains. The activity must comply with applicable FEMA-

approved state or local floodplain management requirements.  
 
11. Equipment. Heavy equipment working in wetlands or mudflats must be placed on 

mats, or other measures must be taken to minimize soil disturbance.  
 
12. Soil Erosion and Sediment Controls. Appropriate soil erosion and sediment controls 

must be used and maintained in effective operating condition during construction, and all 
exposed soil and other fills, as well as any work below the ordinary high water mark or high tide 
line, must be permanently stabilized at the earliest practicable date. Permittees are encouraged 
to perform work within waters of the United States during periods of low-flow or no-flow.  
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13. Removal of Temporary Fills. Temporary fills must be removed in their entirety and 
the affected areas returned to pre-construction elevations. The affected areas must be 
revegetated, as appropriate.  

 
14. Proper Maintenance. Any authorized structure or fill shall be properly maintained, 

including maintenance to ensure public safety.  
 
15. Wild and Scenic Rivers. No activity may occur in a component of the National Wild 

and Scenic River System, or in a river officially designated by Congress as a “study river” for 
possible inclusion in the system while the river is in an official study status, unless the 
appropriate Federal agency with direct management responsibility for such river, has 
determined in writing that the proposed activity will not adversely affect the Wild and Scenic 
River designation or study status. Information on Wild and Scenic Rivers may be obtained from 
the appropriate Federal land management agency in the area (e.g., National Park Service, U.S. 
Forest Service, Bureau of Land Management, U.S. Fish and Wildlife Service).  

 
16. Tribal Rights. No activity or its operation may impair reserved tribal rights, including, 

but not limited to, reserved water rights and treaty fishing and hunting rights.  
 
17. Endangered Species. (a) No activity is authorized under any NWP which is likely to 

jeopardize the continued existence of a threatened or endangered species or a species 
proposed for such designation, as identified under the Federal Endangered Species Act (ESA), 
or which will destroy or adversely modify the critical habitat of such species. No activity is 
authorized under any NWP which “may affect” a listed species or critical habitat, unless Section 
7 consultation addressing the effects of the proposed activity has been completed.  

(b) Federal agencies should follow their own procedures for complying with the 
requirements of the ESA. Federal permittees must provide the district engineer with the 
appropriate documentation to demonstrate compliance with those requirements.  

(c) Non-federal permittees shall notify the district engineer if any listed species or 
designated critical habitat might be affected or is in the vicinity of the project, or if the project is 
located in designated critical habitat, and shall not begin work on the activity until notified by the 
district engineer that the requirements of the ESA have been satisfied and that the activity is 
authorized. For activities that might affect Federally-listed endangered or threatened species or 
designated critical habitat, the pre-construction notification must include the name(s) of the 
endangered or threatened species that may be affected by the proposed work or that utilize the 
designated critical habitat that may be affected by the proposed work. The district engineer will 
determine whether the proposed activity “may affect” or will have “no effect” to listed species 
and designated critical habitat and will notify the non-Federal applicant of the Corps’ 
determination within 45 days of receipt of a complete pre-construction notification. In cases 
where the non-Federal applicant has identified listed species or critical habitat that might be 
affected or is in the vicinity of the project, and has so notified the Corps, the applicant shall not 
begin work until the Corps has provided notification the proposed activities will have “no effect” 
on listed species or critical habitat, or until Section 7 consultation has been completed.  

(d) As a result of formal or informal consultation with the FWS or NMFS the district 
engineer may add species-specific regional endangered species conditions to the NWPs.  

(e) Authorization of an activity by a NWP does not authorize the “take” of a threatened or 
endangered species as defined under the ESA. In the absence of separate authorization (e.g., 
an ESA Section 10 Permit, a Biological Opinion with “incidental take” provisions, etc.) from the 
U.S. FWS or the NMFS, both lethal and non-lethal “takes” of protected species are in violation 
of the ESA.  
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Information on the location of threatened and endangered species and their critical 
habitat can be obtained directly from the offices of the U.S. FWS and NMFS or their world-wide 
Web pages at http://www.fws.gov/ and http://www.noaa.gov/fisheries.html respectively.  
 

18. Historic Properties. (a) In cases where the district engineer determines that the 
activity may affect properties listed, or eligible for listing, in the National Register of Historic 
Places, the activity is not authorized, until the requirements of Section 106 of the National 
Historic Preservation Act (NHPA) have been satisfied.  

(b) Federal permittees should follow their own procedures for complying with the 
requirements of Section 106 of the National Historic Preservation Act. Federal permittees must 
provide the district engineer with the appropriate documentation to demonstrate compliance with 
those requirements.  

(c) Non-federal permittees must submit a pre-construction notification to the district 
engineer if the authorized activity may have the potential to cause effects to any historic 
properties listed, determined to be eligible for listing on, or potentially eligible for listing on the 
National Register of Historic Places, including previously unidentified properties.  For such 
activities, the pre-construction notification must state which historic properties may be affected 
by the proposed work or include a vicinity map indicating the location of the historic properties or 
the potential for the presence of historic properties. Assistance regarding information on the 
location of or potential for the presence of historic resources can be sought from the State 
Historic Preservation Officer or Tribal Historic Preservation Officer, as appropriate, and the 
National Register of Historic Places (see 33 CFR 330.4(g)). The district engineer shall make a 
reasonable and good faith effort to carry out appropriate identification efforts, which may include 
background research, consultation, oral history interviews, sample field investigation, and field 
survey. Based on the information submitted and these efforts, the district engineer shall 
determine whether the proposed activity has the potential to cause an effect on the historic 
properties. Where the non-Federal applicant has identified historic properties which the activity 
may have the potential to cause effects and so notified the Corps, the non-Federal applicant 
shall not begin the activity until notified by the district engineer either that the activity has no 
potential to cause effects or that consultation under Section 106 of the NHPA has been 
completed.   

(d) The district engineer will notify the prospective permittee within 45 days of receipt of 
a complete pre-construction notification whether NHPA Section 106 consultation is required.  
Section 106 consultation is not required when the Corps determines that the activity does not 
have the potential to cause effects on historic properties (see 36 CFR 800.3(a)).  If NHPA 
section 106 consultation is required and will occur, the district engineer will notify the non-
Federal applicant that he or she cannot begin work until Section 106 consultation is completed.  

(e) Prospective permittees should be aware that section 110k of the NHPA (16 U.S.C. 
470h-2(k)) prevents the Corps from granting a permit or other assistance to an applicant who, 
with intent to avoid the requirements of Section 106 of the NHPA, has intentionally significantly 
adversely affected a historic property to which the permit would relate, or having legal power to 
prevent it, allowed such significant adverse effect to occur, unless the Corps, after consultation 
with the Advisory Council on Historic Preservation (ACHP), determines that circumstances 
justify granting such assistance despite the adverse effect created or permitted by the applicant.  
If circumstances justify granting the assistance, the Corps is required to notify the ACHP and 
provide documentation specifying the circumstances, explaining the degree of damage to the 
integrity of any historic properties affected, and proposed mitigation.  This documentation must 
include any views obtained from the applicant, SHPO/THPO, appropriate Indian tribes if the 
undertaking occurs on or affects historic properties on tribal lands or affects properties of 
interest to those tribes, and other parties known to have a legitimate interest in the impacts to 
the permitted activity on historic properties.  
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19. Designated Critical Resource Waters. Critical resource waters include, NOAA-
designated marine sanctuaries, National Estuarine Research Reserves, state natural heritage 
sites, and outstanding national resource waters or other waters officially designated by a state 
as having particular environmental or ecological significance and identified by the district 
engineer after notice and opportunity for public comment. The district engineer may also 
designate additional critical resource waters after notice and opportunity for comment.  

(a) Discharges of dredged or fill material into waters of the United States are not 
authorized by NWPs 7, 12, 14, 16, 17, 21, 29, 31, 35, 39, 40, 42, 43, 44, 49, and 50 for any 
activity within, or directly affecting, critical resource waters, including wetlands adjacent to such 
waters.  

(b) For NWPs 3, 8, 10, 13, 15, 18, 19, 22, 23, 25, 27, 28, 30, 33, 34, 36, 37, and 38, 
notification is required in accordance with general condition 27, for any activity proposed in the 
designated critical resource waters including wetlands adjacent to those waters. The district 
engineer may authorize activities under these NWPs only after it is determined that the impacts 
to the critical resource waters will be no more than minimal.  
 

20. Mitigation. The district engineer will consider the following factors when determining 
appropriate and practicable mitigation necessary to ensure that adverse effects on the aquatic 
environment are minimal:  

(a) The activity must be designed and constructed to avoid and minimize adverse 
effects, both temporary and permanent, to waters of the United States to the maximum extent 
practicable at the project site (i.e., on site).  

(b) Mitigation in all its forms (avoiding, minimizing, rectifying, reducing, or compensating) 
will be required to the extent necessary to ensure that the adverse effects to the aquatic 
environment are minimal.  

(c) Compensatory mitigation at a minimum one-for-one ratio will be required for all 
wetland losses that exceed 1/10 acre and require pre-construction notification, unless the 
district engineer determines in writing that some other form of mitigation would be more 
environmentally appropriate and provides a project-specific waiver of this requirement. For 
wetland losses of 1/10 acre or less that require pre-construction notification, the district engineer 
may determine on a case-by-case basis that compensatory mitigation is required to ensure that 
the activity results in minimal adverse effects on the aquatic environment. Since the likelihood of 
success is greater and the impacts to potentially valuable uplands are reduced, wetland 
restoration should be the first compensatory mitigation option considered.  

(d) For losses of streams or other open waters that require pre-construction notification, 
the district engineer may require compensatory mitigation, such as stream restoration, to ensure 
that the activity results in minimal adverse effects on the aquatic environment.   

(e) Compensatory mitigation will not be used to increase the acreage losses allowed by 
the acreage limits of the NWPs. For example, if an NWP has an acreage limit of 1/2 acre, it 
cannot be used to authorize any project resulting in the loss of greater than 1/2 acre of waters of 
the United States, even if compensatory mitigation is provided that replaces or restores some of 
the lost waters. However, compensatory mitigation can and should be used, as necessary, to 
ensure that a project already meeting the established acreage limits also satisfies the minimal 
impact requirement associated with the NWPs.  

(f) Compensatory mitigation plans for projects in or near streams or other open waters 
will normally include a requirement for the establishment, maintenance, and legal protection 
(e.g., conservation easements) of riparian areas next to open waters. In some cases, riparian 
areas may be the only compensatory mitigation required. Riparian areas should consist of 
native species. The width of the required riparian area will address documented water quality or 
aquatic habitat loss concerns.  



FAP Route 749 (IL 133) 
Project ACBRF-ACF-0749 (025) 

Section 14BR,14CR,123CR 
Edgar County 

Contract No. 70618 

120 

Normally, the riparian area will be 25 to 50 feet wide on each side of the stream, but the 
district engineer may require slightly wider riparian areas to address documented water quality 
or habitat loss concerns. Where both wetlands and open waters exist on the project site, the 
district engineer will determine the appropriate compensatory mitigation (e.g., riparian areas 
and/or wetlands compensation) based on what is best for the aquatic environment on a 
watershed basis. In cases where riparian areas are determined to be the most appropriate form 
of compensatory mitigation, the district engineer may waive or reduce the requirement to 
provide wetland compensatory mitigation for wetland losses.  

(g) Permittees may propose the use of mitigation banks, in-lieu fee arrangements or 
separate activity-specific compensatory mitigation. In all cases, the mitigation provisions will 
specify the party responsible for accomplishing and/or complying with the mitigation plan.  

(h) Where certain functions and services of waters of the United States are permanently 
adversely affected, such as the conversion of a forested or scrub-shrub wetland to a 
herbaceous wetland in a permanently maintained utility line right-of-way, mitigation may be 
required to reduce the adverse effects of the project to the minimal level.  
 

21. Water Quality. Where States and authorized Tribes, or EPA where applicable, have 
not previously certified compliance of an NWP with CWA Section 401, individual 401 Water 
Quality Certification must be obtained or waived (see 33 CFR 330.4(c)). The district engineer or 
State or Tribe may require additional water quality management measures to ensure that the 
authorized activity does not result in more than minimal degradation of water quality.  

 
22. Coastal Zone Management. In coastal states where an NWP has not previously 

received a state coastal zone management consistency concurrence, an individual state coastal 
zone management consistency concurrence must be obtained, or a presumption of concurrence 
must occur (see 33 CFR 330.4(d)). The district engineer or a State may require additional 
measures to ensure that the authorized activity is consistent with state coastal zone 
management requirements.  

 
23. Regional and Case-By-Case Conditions. The activity must comply with any regional 

conditions that may have been added by the Division Engineer (see 33 CFR 330.4(e)) and with 
any case specific conditions added by the Corps or by the state, Indian Tribe, or U.S. EPA in its 
section 401 Water Quality Certification, or by the state in its Coastal Zone Management Act 
consistency determination.  

 
24. Use of Multiple Nationwide Permits. The use of more than one NWP for a single and 

complete project is prohibited, except when the acreage loss of waters of the United States 
authorized by the NWPs does not exceed the acreage limit of the NWP with the highest 
specified acreage limit. For example, if a road crossing over tidal waters is constructed under 
NWP 14, with associated bank stabilization authorized by NWP 13, the maximum acreage loss 
of waters of the United States for the total project cannot exceed 1/3-acre.  

 
25. Transfer of Nationwide Permit Verifications. If the permittee sells the property 

associated with a nationwide permit verification, the permittee may transfer the nationwide 
permit verification to the new owner by submitting a letter to the appropriate Corps district office 
to validate the transfer. A copy of the nationwide permit verification must be attached to the 
letter, and the letter must contain the following statement and signature: “When the structures or 
work authorized by this nationwide permit are still in existence at the time the property is 
transferred, the terms and conditions of this nationwide permit, including any special conditions, 
will continue to be binding on the new owner(s) of the property.  
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To validate the transfer of this nationwide permit and the associated liabilities associated 
with compliance with its terms and conditions, have the transferee sign and date below.”  
 
 
(Transferee)  
 
 
(Date)  
 

26. Compliance Certification. Each permittee who received an NWP verification from the 
Corps must submit a signed certification regarding the completed work and any required 
mitigation. The certification form must be forwarded by the Corps with the NWP verification 
letter and will include:  

(a) A statement that the authorized work was done in accordance with the NWP 
authorization, including any general or specific conditions;  

(b) A statement that any required mitigation was completed in accordance with the 
permit conditions; and  

(c) The signature of the permittee certifying the completion of the work and mitigation.  
 

27. Pre-Construction Notification. (a) Timing. Where required by the terms of the NWP, 
the prospective permittee must notify the district engineer by submitting a pre-construction 
notification (PCN) as early as possible. The district engineer must determine if the PCN is 
complete within 30 calendar days of the date of receipt and, as a general rule, will request 
additional information necessary to make the PCN complete only once. However, if the 
prospective permittee does not provide all of the requested information, then the district 
engineer will notify the prospective permittee that the PCN is still incomplete and the PCN 
review process will not commence until all of the requested information has been received by 
the district engineer. The prospective permittee shall not begin the activity until either:  

(1) He or she is notified in writing by the district engineer that the activity may proceed 
under the NWP with any special conditions imposed by the district or division engineer; or  

(2) Forty-five calendar days have passed from the district engineer’s receipt of the 
complete PCN and the prospective permittee has not received written notice from the district or 
division engineer. However, if the permittee was required to notify the Corps pursuant to general 
condition 17 that listed species or critical habitat might affected or in the vicinity of the project, or 
to notify the Corps pursuant to general condition 18 that the activity may have the potential to 
cause effects to historic properties, the permittee cannot begin the activity until receiving written 
notification from the Corps that is “no effect” on listed species or “no potential to cause effects” 
on historic properties, or that any consultation required under Section 7 of the Endangered 
Species Act (see 33 CFR 330.4(f)) and/or Section 106 of the National Historic Preservation (see 
33 CFR 330.4(g)) is completed. Also, work cannot begin under NWPs 21, 49, or 50 until the 
permittee has received written approval from the Corps. If the proposed activity requires a 
written waiver to exceed specified limits of an NWP, the permittee cannot begin the activity until 
the district engineer issues the waiver. If the district or division engineer notifies the permittee in 
writing that an individual permit is required within 45 calendar days of receipt of a complete 
PCN, the permittee cannot begin the activity until an individual permit has been obtained.  
Subsequently, the permittee’s right to proceed under the NWP may be modified, suspended, or 
revoked only in accordance with the procedure set forth in 33 CFR 330.5(d)(2).  

(b) Contents of Pre-Construction Notification: The PCN must be in writing and include 
the following information:  
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(1) Name, address and telephone numbers of the prospective permittee;  
(2) Location of the proposed project;  
(3) A description of the proposed project; the project’s purpose; direct and indirect 

adverse environmental effects the project would cause; any other NWP(s), regional general 
permit(s), or individual permit(s) used or intended to be used to authorize any part of the 
proposed project or any related activity. The description should be sufficiently detailed to allow 
the district engineer to determine that the adverse effects of the project will be minimal and to 
determine the need for compensatory mitigation. Sketches should be provided when necessary 
to show that the activity complies with the terms of the NWP. (Sketches usually clarify the 
project and when provided result in a quicker decision.);  

(4) The PCN must include a delineation of special aquatic sites and other waters of the 
United States on the project site. Wetland delineations must be prepared in accordance with the 
current method required by the Corps. The permittee may ask the Corps to delineate the special 
aquatic sites and other waters of the United States, but there may be a delay if the Corps does 
the delineation, especially if the project site is large or contains many waters of the United 
States. Furthermore, the 45 day period will not start until the delineation has been submitted to 
or completed by the Corps, where appropriate;  

(5) If the proposed activity will result in the loss of greater than 1/10 acre of wetlands and 
a PCN is required, the prospective permittee must submit a statement describing how the 
mitigation requirement will be satisfied. As an alternative, the prospective permittee may submit 
a conceptual or detailed mitigation plan.  

(6) If any listed species or designated critical habitat might be affected or is in the vicinity 
of the project, or if the project is located in designated critical habitat, for non-Federal applicants 
the PCN must include the name(s) of those endangered or threatened species that might be 
affected by the proposed work or utilize the designated critical habitat that may be affected by 
the proposed work. Federal applicants must provide documentation demonstrating compliance 
with the Endangered Species Act; and  

(7) For an activity that may affect a historic property listed on, determined to be eligible 
for listing on, or potentially eligible for listing on, the National Register of Historic Places, for 
non-Federal applicants the PCN must state which historic property may be affected by the 
proposed work or include a vicinity map indicating the location of the historic property. Federal 
applicants must provide documentation demonstrating compliance with Section 106 of the 
National Historic Preservation Act.  

(c) Form of Pre-Construction Notification: The standard individual permit application form 
(Form ENG 4345) may be used, but the completed application form must clearly indicate that it 
is a PCN and must include all of the information required in paragraphs (b)(1) through (7) of this 
general condition. A letter containing the required information may also be used.  

(d) Agency Coordination:  
(1) The district engineer will consider any comments from Federal and state agencies 

concerning the proposed activity’s compliance with the terms and conditions of the NWPs and 
the need for mitigation to reduce the project’s adverse environmental effects to a minimal level.  

(2) For all NWP 48 activities requiring pre-construction notification and for other NWP 
activities requiring pre-construction notification to the district engineer that result in the loss of 
greater than 1/2-acre of waters of the United States, the district engineer will immediately 
provide (e.g., via facsimile transmission, overnight mail, or other expeditious manner) a copy of 
the PCN to the appropriate Federal or state offices (U.S. FWS, state natural resource or water 
quality agency, EPA, State Historic Preservation Officer (SHPO) or Tribal Historic Preservation 
Office (THPO), and, if appropriate, the NMFS).  
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With the exception of NWP 37, these agencies will then have 10 calendar days from the 
date the material is transmitted to telephone or fax the district engineer notice that they intend to 
provide substantive, site-specific comments. If so contacted by an agency, the district engineer 
will wait an additional 15 calendar days before making a decision on the pre-construction 
notification. The district engineer will fully consider agency comments received within the 
specified time frame, but will provide no response to the resource agency, except as provided 
below. The district engineer will indicate in the administrative record associated with each pre-
construction notification that the resource agencies’ concerns were considered. For NWP 37, 
the emergency watershed protection and rehabilitation activity may proceed immediately in 
cases where there is an unacceptable hazard to life or a significant loss of property or economic 
hardship will occur. The district engineer will consider any comments received to decide 
whether the NWP 37 authorization should be modified, suspended, or revoked in accordance 
with the procedures at 33 CFR 330.5.  

(3) In cases of where the prospective permittee is not a Federal agency, the district 
engineer will provide a response to NMFS within 30 calendar days of receipt of any Essential 
Fish Habitat conservation recommendations, as required by Section 305(b)(4)(B) of the 
Magnuson-Stevens Fishery Conservation and Management Act.   

(4) Applicants are encouraged to provide the Corps multiple copies of pre-construction 
notifications to expedite agency coordination.  

(5) For NWP 48 activities that require reporting, the district engineer will provide a copy 
of each report within 10 calendar days of receipt to the appropriate regional office of the NMFS.  

(e) District Engineer’s Decision: In reviewing the PCN for the proposed activity, the 
district engineer will determine whether the activity authorized by the NWP will result in more 
than minimal individual or cumulative adverse environmental effects or may be contrary to the 
public interest. If the proposed activity requires a PCN and will result in a loss of greater than 
1/10 acre of wetlands, the prospective permittee should submit a mitigation proposal with the 
PCN. Applicants may also propose compensatory mitigation for projects with smaller impacts. 
The district engineer will consider any proposed compensatory mitigation the applicant has 
included in the proposal in determining whether the net adverse environmental effects to the 
aquatic environment of the proposed work are minimal. The compensatory mitigation proposal 
may be either conceptual or detailed. If the district engineer determines that the activity 
complies with the terms and conditions of the NWP and that the adverse effects on the aquatic 
environment are minimal, after considering mitigation, the district engineer will notify the 
permittee and include any conditions the district engineer deems necessary. The district 
engineer must approve any compensatory mitigation proposal before the permittee commences 
work. If the prospective permittee elects to submit a compensatory mitigation plan with the PCN, 
the district engineer will expeditiously review the proposed compensatory mitigation plan. The 
district engineer must review the plan within 45 calendar days of receiving a complete PCN and 
determine whether the proposed mitigation would ensure no more than minimal adverse effects 
on the aquatic environment. If the net adverse effects of the project on the aquatic environment 
(after consideration of the compensatory mitigation proposal) are determined by the district 
engineer to be minimal, the district engineer will provide a timely written response to the 
applicant. The response will state that the project can proceed under the terms and conditions 
of the NWP.  

 
If the district engineer determines that the adverse effects of the proposed work are 

more than minimal, then the district engineer will notify the applicant either: (1) That the project 
does not qualify for authorization under the NWP and instruct the applicant on the procedures to 
seek authorization under an individual permit;  
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(2) that the project is authorized under the NWP subject to the applicant’s submission of 
a mitigation plan that would reduce the adverse effects on the aquatic environment to the 
minimal level; or (3) that the project is authorized under the NWP with specific modifications or 
conditions. Where the district engineer determines that mitigation is required to ensure no more 
than minimal adverse effects occur to the aquatic environment, the activity will be authorized 
within the 45-day PCN period. The authorization will include the necessary conceptual or 
specific mitigation or a requirement that the applicant submit a mitigation plan that would reduce 
the adverse effects on the aquatic environment to the minimal level. When mitigation is 
required, no work in waters of the United States may occur until the district engineer has 
approved a specific mitigation plan.  

 
28. Single and Complete Project. The activity must be a single and complete project. 

The same NWP cannot be used more than once for the same single and complete project.   



FAP Route 749 (IL 133) 
Project ACBRF-ACF-0749 (025) 

Section 14BR,14CR,123CR 
Edgar County 

Contract No. 70618 

125 

IEPA REGIONAL CONDITIONS 
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ATTACHMENTS 
 

        A.      Employment Preference for Appalachian Contracts  
                   (included in Appalachian contracts only) 
 

I.   GENERAL 
 

 1. These contract provisions shall apply to all word performed on the 
contract by the contractor’s own organization and with the assistance of 
workers under the contractor’s immediate superintendence and to all 
work performed on the contract by piecework, station work, or by 
subcontract. 
 

 2.  Except as otherwise provided for in each section, the contractor shall 
insert in each subcontract all of the stipulations contained in these 
Required Contract Provisions, and further require their inclusion in any 
lower tier subcontract or purchase order that may in turn be made.  The 
Required Contract Provisions shall not be incorporated by reference in 
any case.  The prime contractor shall be responsible for compliance by 
any subcontractor or lower tier subcontractor with these Required 
Contract Provisions. 
 

 3.  A breach of any of the stipulations contained in these Required 
Contract Provisions shall be sufficient grounds for termination of the 
contract. 
 

 4.  A breach of the following clauses of the Required Contract Provisions 
may also be grounds for debarment as provided in 29 CFR 5.12: 
 

 Section I, paragraph 2; 
 Section IV, paragraphs 1, 2, 3, 4 and 7; 
 Section V, paragraphs 1 and 2a through 2g. 
 

 5.  Disputes arising out of the labor standards provisions of Section IV 
(except paragraph 5) and Section V of these Required Contract 
Provisions shall not be subject to the general disputes clause of this 
contract.  Such disputes shall be resolved in accordance with the 
procedures of the U.S. Department of Labor (DOL) as set forth in 29 
CFR 5, 6 and 7.  Disputes within the meaning of this clause include 
disputes between the contractor (or any of its subcontractors) and the 
contracting agency, the DOL, or the contractor’s employees or their 
representatives. 
 

 6.  Selection of Labor: During the performance of this contract, the 
contractor shall not: 
 

      a.  Discriminate against labor from any other State, possession, or 
      territory of the United States (except for employment preference for 
      Appalachian contracts, when applicable, as  specified in Attachment  
      A), or 
      b.  Employ convict labor for any purpose within the limits of the 
      project unless it is labor performed by convicts who are on parole,  
      supervised release, or probation. 
 
II.  NONDISCRIMINATION 
  (Applicable to all Federal-aid construction contracts and to all   
  related subcontracts of $10,000 or more.) 

 
  1.  Equal Employment Opportunity:  Equal employment opportunity 
(EEO) requirements not to discriminate and to take affirmative action to 
assure equal opportunity as set forth under laws, executive orders, rules, 
regulations (28 CFR 35, 29 CFR 1630 and 41 CFR 60 (and orders of the 
Secretary of Labor as modified by the provisions prescribed herein, and 
imposed pursuant to 23 U.S.C. 140 shall constitute the EEO and specific 
affirmative action standards for the contractor’s project activities under 
this contract.  The Equal Opportunity Construction Contract 
Specifications set forth under 41 CFR 60-4.3 and the provisions of the 
American Disabilities Act of 1990 (42 U.S.C. 12101 et seq.) set forth 
under 28 CFR 35 and 29 CFR 1630 are incorporated by reference in this 
contract.  In the execution of this contract, the contractor agrees to 
comply with the following minimum specific requirement activities of 
EEO: 
 
      a.  The contractor will work with the State highway agency (SHA) and  
      the Federal Government in carrying out EEO obligations and in their  
      review of his/her activities under the contract. 
      b.  The contractor will accept as his operating policy the following 
       statement: “It is the policy of this Company to assure that applicants  
      are employed, and that employees are treated during employment,  
      without regard to their race, religion, sex, color, national origin, age or  
      disability.  Such action shall include: employment, upgrading,  
      demotion, or transfer; recruitment or recruitment advertising; layoff or  
      termination; rates of pay or other forms of compensation; and  
      selection for training, including apprenticeship, preapprenticeship,  
      and/or on-the-job-training.” 
 
  2.  EEO Officer:  The contractor will designate and make known to the 
SHA contracting officers an EEO Officer who will have the responsibility 
for an must be capable of effectively administering and promoting an 
active contractor program of EEO and who must be assigned adequate 
authority and responsibility to do so. 
 
  3.  Dissemination of Policy:  All members of the contractor’s staff who 
are authorized to hire, supervise, promote, and discharge employees, or 
who recommend such action, or who are substantially involved in such 
action, will be made fully cognizant of, and will implement, the 
contractor’s EEO policy and contractual responsibilities to provide EEO 
in each grade and classification of employment. To ensure that the 
above agreement will be met, the following actions will be taken as a 
minimum: 
 
      a.  Periodic meetings of supervisory and personnel office 
      employees will be conducted before the start of work and then  
      not less often than once every six months, at which time the  
      contractor’s EEO policy and its implementation will be  
      reviewed and explained.  The meetings will be conducted by  
      the EEO Officer. 
      b.  All new supervisory or personnel office employees will be  
      given a thorough indoctrination by the EEO Officer, covering all  
      major aspects of the contractor’s EEO obligations within thirty  
      days following their reporting for duty with the contractor. 
      c.  All personnel who are engaged in direct recruitment for the  
      project will be instructed by the EEO Officer in the contractor’s  
      procedures for locating and hiring minority group employees. 
      d.  Notices and posters setting forth the contractor’s EEO  
      policy will be placed in areas readily accessible to employees,  
      applicants for employment and potential employees. 
      e.  The contractor’s EEO policy and the procedures to  
      implement such policy will be brought to the attention of  
      employees by means of meetings, employee handbooks, or  
      other appropriate means. 
 
   4.  Recruitment:  When advertising for employees, the contractor will 
include in all advertisements for employees the notation:  “An Equal 
Opportunity Employer.”  All such advertisements will be placed in 
publications having a large circulation among minority groups in the area 
from which the project work force would normally be derived. 
 
      a.  The contractor will, unless precluded by a valid bargaining 
      agreement, conduct systematic and direct recruitment through  
      public and private employees referral sources likely to yield  
      qualified minority group applicants.  To meet this requirement, 
      the contractor will identify sources of potential minority group  
      employees, and establish which such identified sources  
      procedures whereby minority group applicants may be referred  



 

      to the contractor for employment consideration. 
      b.  In the event the contractor has a valid bargaining  
      agreement providing for exclusive hiring hall referrals, he is  
      expected to observe the provisions of that agreement to the  
      extent that the system permits the contractor’s compliance  
      with EEO contract provisions.  (The DOL has held that where  
      implementation of such agreements have the effect of  
      discriminating against minorities or women, or obligates the  
      contractor to do the same, such implementation violates  
      Executive Order 11246, as amended.) 
      c.  The contractor will encourage his present employees to  
      refer minority group applicants for employment.  Information  
      and procedures with regard to referring minority group  
      applicants will be discussed with employees. 
 
  5.  Personnel Actions:  Wages, working conditions, and employee 
benefits shall be established and administered, and personnel actions of 
every type, including hiring, upgrading, promotion, transfer, demotion, layoff, 
and termination, shall be taken without regard to race, color, religion, sex, 
national origin, age or disability.  The following procedures shall be followed: 
 
      a.  The contractor will conduct periodic inspections of project  
      sites to insure that working conditions and employee facilities  
      do not indicate discriminatory treatment of project site  
      personnel. 
      b.  The contractor will periodically evaluate the spread of  
      wages paid within each classification to determine any  
      evidence of discriminatory wage practices. 
      c.  The contractor will periodically review selected personnel  
      actions in depth to determine whether there is evidence of  
      discrimination.  Where evidence is found, the contractor will  
      promptly take corrective action.  If the review indicates that  
      the discrimination may extend beyond the actions reviewed,  
      such corrective action shall include all affected persons. 
      d.  The contractor will promptly investigate all complaints of  
      alleged discrimination made to the contractor in connection  
      with his obligations under this contract, will attempt to resolve  
      such complaints, and will take appropriate corrective action  
      within a reasonable time.  If the investigation indicates that the  
      discrimination may affect persons other than the complainant,  
      such corrective action shall include such other persons.  Upon  
      completion of each investigation, the contractor will inform  
      every complainant of all of his avenues of appeal. 
 
  6.  Training and Promotion: 
 
      a.  The contractor will assist in locating, qualifying, and  
      increasing the skills of minority group and women employees,  
      and applicants for employment. 
      b.  Consistent with the contractor’s work force requirements  
      and as permissible under Federal and State regulations, the  
      contractor shall make full use of training programs, i.e.,  
      apprenticeship, and on-the-job training programs for the  
      geographical area of contract performance.  Where feasible, 25  
      percent of apprentices or trainees in each occupation shall be  
      in their first year of apprenticeship or training.  In the event a  
      special provision for training is provided under this contract,  
      this subparagraph will be superseded as indicated in the special  
      provision. 
      c.  The contractor will advise employees and applicants for  
      employment of available training programs and entrance  
      requirements for each. 
      d.  The contractor will periodically review the training and  
      promotion potential of minority group and women employees  
      and will encourage eligible employees to apply for such training  
      and promotion. 
 
  7.  Unions:  If the contractor relies in whole or in part upon 
unions as a source of employees, the contractor will use his/her best 
efforts to obtain the cooperation of such unions to increase opportunities 
for minority groups and women within the unions, and to effect referrals 
by such unions of minority and female employees.  Actions by the 
contractor either directly or through a contractor’s association acting as 
agent will include the procedures set forth below: 
 
      a.  The contractor will use best efforts to develop, in  
      cooperation with the unions, joint training programs aimed  
      toward qualifying more minority group members and women  

      for membership in the unions and increasing the skills of  
      minority group employees and women so that they may qualify  
      for higher paying employment. 
      b.  The contractor will use best efforts to incorporate an EEO  
      clause into each union agreement to the end that such union  
      will be contractually bound to refer applicants without regard  
      to their race, color, religion, sex, national origin, age or  
      disability. 
      c.  The contractor is to obtain information as to the referral  
      practices and policies of the labor union except that to the  
      extent such information is within the exclusive possession of  
      the labor union and such labor union refuses to furnish such  
      information to the contractor, the contractor shall so certify to  
      the SHA and shall set forth what efforts have been made to  
      obtain such information. 

      d.  In the event the union is unable to provide the contractor  

      with a reasonable flow of minority and women referrals within  

      the time limit set forth in the collective bargaining agreement,     

      the contractor will, through independent recruitment efforts, fill  

      the employment vacancies without regard to race, color,  

      religion, sex, national origin, age or disability; making full  

      efforts to obtain qualified and/or quailifiable minority group  

      persons and women.  (The DOL has held that it shall be no  

      excuse that the union with which the contractor has a  

      collective bargaining agreement providing for exclusive referral  

      failed to refer minority employees.)  In the event the union  

      referral practice prevents the contractor from meeting the  

      obligations pursuant to Executive Order 11246, as amended,  

      and these special provisions, such contractor shall immediately  

      notify the SHA. 

 

  8.  Selection of Subcontractors, Procurement of Materials and 

Leasing of Equipment:  The contractor shall not discriminate on the 

grounds of race, color, religion, sex, national origin, age or disability in 

the selection and retention of subcontractors, including procurement of 

materials and leases of equipment. 

 

      a.  The contractor shall notify all potential subcontractors and  

      suppliers of his/her EEO obligations under this contract. 

      b.  Disadvantaged business enterprises (DBE), as defined in 49  

      CFR 23, shall have equal opportunity to compete for and perform  

      subcontracts which the contractor enters into pursuant to this  

      contract.  The contractor will use his best efforts to solicit bids from  

      and to utilize DBE subcontractors or subcontractors with meaningful  

      minority group and female representation among their employees.   

      Contractors shall obtain lists of DBE construction firms from SHA  

      personnel. 

      c.  The contractor will use his best efforts to ensure  

      subcontractor compliance with their EEO obligations. 

 

  9.  Records and Reports:  The contractor shall keep such records as 

necessary to document compliance with the EEO requirements.  Such 

records shall be retained for a period of three years following completion 

of the contract work and shall be available at reasonable times and 

places for inspection by authorized representatives of the SHA and the 

FHWA. 

 

      a.  The records kept by the contractor shall document the following: 

        (1)  The number of minority and non-minority group members  

        and women employed in each work classification on the project; 

        (2)  The progress and efforts being made in cooperation with  

        unions, when applicable, to increase employment  

        opportunities for minorities and women; 

        (3)  The progress and efforts being made in locating, hiring, training, 

       qualifying, and upgrading minority and female employees; and 

        (4)  The progress and efforts being made in securing the services of 

        DBE subcontractors or subcontractors with meaningful minority and  

        female representation among their employees. 

     b.  The contractors will submit an annual report to the SHA  

     each July for the duration of the project, indicating the number  

     of minority, women, and non-minority group employees  

      currently engaged in each work classification required by the  



 

      contract work.  This information is to be reported on Form  

      FHWA-1391.  If on-the-job training is being required by special  

      provision, the contractor will be required to collect and report  

      training data. 

 

III.  NONSEGREGATED FACILITIES 

    (Applicable to all Federal-aid construction contracts and to all related 

subcontracts of $10,000 or more.) 

 

      a.  By submission of this bid, the execution of this contract or 

subcontract, or the consummation of this material supply agreement or 

purchase order, as appropriate, the bidder, Federal-aid construction 

contractor, subcontractor, material supplier, or vendor, as appropriate, 

certifies that the firm does not maintain or provide for its employees any 

segregated facilities at any of its establishments, and that the firm does 

not permit its employees to perform their services at any location, under 

its control, where segregated facilities are maintained.  The firm agrees 

that a breach of this certification is a violation of the EEO provisions of 

this contract.  The firm further certifies that no employee will be denied 

access to adequate facilities on the basis of sex or disability. 

      b.  As used in this certification, the term “segregated facilities” means 

any waiting rooms, work areas, restrooms and washrooms, restaurants 

and other eating areas, timeclocks, locker rooms, and other storage or 

dressing areas, parking lots, drinking fountains, recreation or 

entertainment areas, transportation, and housing facilities provided for 

employees which are segregated by explicit directive, or are, in fact, 

segregated on the basis of race, color, religion, national origin, age or 

disability, because of habit, local custom, or otherwise.  The only 

exception will be for the disabled when the demands for accessibility 

override (e.g. disabled parking). 

      c.  The contractor agrees that it has obtained or will obtain identical 

certification from proposed subcontractors or material suppliers prior to 

award of subcontracts or consummation of material supply agreements 

of $10,000 or more and that it will retain such certifications in its files. 

 

IV.  PAYMENT OF PREDETERMINED MINIMUM WAGE 

    (Applicable to all Federal-aid construction contracts exceeding $2,000 

and to all related subcontracts, except for projects located on roadways 

classified as local roads or rural minor collectors, which are exempt.) 

 

  1.  General: 

 

      a.  All mechanics and laborers employed or working upon the  

      site of the work will be paid unconditionally and not less often  

      than once a week and without subsequent deduction or rebate  

      on any account [except such payroll deductions as are  

      permitted by regulations (29 CFR 3) issued by the Secretary of  

      Labor under the Copeland Act (40 U.S.C. 276c)] the full  

      amounts of wages and bona fide fringe benefits (or cash  

      equivalents thereof) due at time of payment.  The payment  

      shall be computed at wage rates not less than those contained  

      in the wage determination of the Secretary of Labor  

      (hereinafter “the wage determination”) which is attached  

      hereto and made a part hereof, regardless of any contractual  

      relationship which may be alleged to exist between the  

      contractor or its subcontractors and such laborers and  

      mechanics.  The wage determination (including any additional  

      classifications and wage rates conformed under paragraph 2 of  

      this Section IV and the DOL poster (WH-1321) or Form FHWA- 

      1495) shall be posted at all times by the contractor and its  

      subcontractors at the site of the work in a prominent and  

      accessible place where it can be easily seen by the workers.   

      For the purpose of this Section, contributions made or costs  

      reasonably anticipated for bona fide fringe benefits under  

      Section 1(b)(2) of the Davis-Bacon Act (40 U.S.C. 276a) on  

      behalf of laborers or mechanics are considered wages paid to  

      such laborers or mechanics, subject to the provisions of  

      Section IV, paragraph 3b, hereof.  Also, for the purpose of this  

      Section, regular contributions made or costs incurred for more  

      than a weekly period (but not less often than quarterly) under  

      plans, funds, or programs, which cover the particular weekly  

      period, are deemed to be constructively made or incurred  

      during such weekly period.  Such laborers and mechanics shall  

      be paid the appropriate wage rate and fringe benefits on the  

      wage determination for the classification of work actually  

      performed, without regard to skill, except as provided in  

      paragraphs 4 and 5 of this Section IV. 

      b.  Laborers or mechanics performing work in more than one  

      classification may be compensated at the rate specified for  

      each classification for the time actually worked therein,  

      provided, that the employer’s payroll records accurately set  

      forth the time spent in each classification in which work is  

      performed. 

      c.  All rulings and interpretations of the Davis-Bacon Act and  

      related acts contained in 29 CFR 1, 3, and 5 are herein  

      incorporated by reference in this contract. 
 

  2.  Classification: 

 

      a.  The SHA contracting officer shall require that any class of  

      laborers or mechanics employed under the contract, which is  

      not listed in the wage determination, shall be classified in  

      conformance with the wage determination. 

      b.  The contracting officer shall approve an additional  

      classification, wage rate and fringe benefits only when the  

      following criteria have been met: 

        (1)  the work to be performed by the additional classification  

        requested is not performed by a classification in the wage  

        determination; 

        (2)  the additional classification is utilized in the area by the  

        construction industry; 

        (3)  the proposed wage rate, including any bona fide fringe  

        benefits, bears a reasonable relationship to the wage rates  

        contained in the wage determination; and 

        (4)  with respect to helpers, when such a classification  

        prevails in the area in which the work is performed. 

      c.  If the contractor or subcontractors, as appropriate, the  

      laborers and mechanics (if known) to be employed in the  

      additional classification or their representatives, and the  

      contracting officer agree on the classification and wage rate  

      (including the amount designated for fringe benefits where  

      appropriate), a report of the action taken shall be sent by the  

      contracting officer to the DOL, Administrator of the Wage and  

      Hour Division, Employment Standards Administration,  

      Washington, D.C. 20210.  The Wage and Hour Administrator,  

      or an authorized representative, will approve, modify, or  

      disapprove every additional classification action within 30 days  

      of receipt and so advise the contracting officer or will notify  

      the contracting officer within the 30-day period that additional  

      time is necessary. 

      d. In the event the contractor or subcontractors, as  

      appropriate, the laborers or mechanics to be employed in the  

      additional classification or their representatives, and the  

      contracting officer do not agree on the proposed classification  

      and wage rate (including the amount designated for fringe  

      benefits, where appropriate), the contracting officer shall refer  

      the question, including the views of all interested parties and 

      the recommendation of the contracting officer, to the Wage 

      and Hour Administrator for determination. Said Administrator,  

      or an authorized representative, will issue a determination  

      within 30 days of receipt and so advised the contracting  

      officer or will notify the contracting officer within the 30-day  

      period that additional time is necessary. 

      e.  The wage rate (including fringe benefits where appropriate)  

      determined pursuant to paragraph 2c or 2d of this Section IV  

      shall be paid to all workers performing work in the additional  

      classification from the first day on which work is performed in  

      the classification. 

 

  3.  Payment of Fringe Benefits: 

 

      a.  Whenever the minimum wage rate prescribed in the contract for a  

      class of laborers or mechanics includes a fringe  benefit which is not  

      expressed as an hourly rate, the contractor or subcontractors, as  



 

      appropriate, shall either pay the benefit as stated in the wage  

      determination or shall pay another bona fide fringe benefit or an  

      hourly case equivalent thereof. 

      b.  If the contractor or subcontractor, as appropriate, does not  

      make payments to a trustee or other third person, he/she may  

      consider as a part of the wages of any laborer or mechanic the  

      amount of any cost reasonably anticipated in providing bona  

      fide fringe benefits under a plan or program, provided that the  

      Secretary of Labor has found, upon the written request of the  

      contractor, that the applicable standards of the Davis-Bacon  

      Act have been met.  The Secretary of Labor may require the  

      contractor to set aside in a separate account assets for the  

      meeting of obligations under the plan or program. 

 

  4.  Apprentices and Trainees (Programs of the U.S. DOL) and    

       Helpers: 

 

      a.  Apprentices: 

        (1)  Apprentices will be permitted to work at less than the 

        predetermined rate for the work they performed when they  

        are employed pursuant to and individually registered in a bona  

        fide apprenticeship program registered with the DOL,  

        Employment and Training Administration, Bureau of  

        Apprenticeship and Training, or with a State apprenticeship  

        agency recognized by the Bureau, or if a person is employed  

        in his/her first 90 days of probationary employment as an  

        apprentice in such an apprenticeship program, who is not  

        individually registered in the program, but who has been  

        certified by the Bureau of Apprenticeship and Training or a  

        State apprenticeship agency (where appropriate) to be eligible  

        for probationary employment as an apprentice. 

        (2)  The allowable ratio of apprentices to journeyman-level  

        employees on the job site in any craft classification shall not  

        be greater than the ratio permitted to the contractor as to the  

        entire work force under the registered program.  Any  

        employee listed on a payroll at an apprentice wage rate, who  

        is not registered or otherwise employed as stated above, shall  

        be paid not less than the applicable wage rate listed in the  

        wage determination for the classification of work actually  

        performed.  In addition, any apprentice performing work on  

        the job site in excess of the ratio permitted under the  

        registered program shall be paid not less than the applicable  

        wage rate on the wage determination for the work actually  

        performed.  Where a contractor or subcontractor is  

        performing construction on a project in a locality other than       

        that in which its program is registered, the ratios and wage  

        rates (expressed in percentages of the journeyman-level  

        hourly rate) specified in the contractor’s or subcontractor’s  

        registered program shall be observed. 

        (3)  Every apprentice must be paid at not less than the rate        

        specified in the registered program for the apprentice’s level  

        of progress, expressed as a percentage of the journeyman- 

        level hourly rate specified in the applicable wage determination.   

        Apprentices shall be paid fringe benefits in accordance with the  

        provisions of the apprenticeship program.  If the apprenticeship  

        program does not specify fringe benefits, apprentices must be paid  

        the full amount of fringe benefits listed on the wage determination  

        for the applicable classification.  If the Administrator for the Wage  

        and Hour Division determines that a different practice prevails for  

        the applicable apprentice classification, fringes shall be paid in  

        accordance with that determination.  

        (4)  In the event the Bureau of Apprenticeship and Training,  

    or a State apprenticeship agency recognized by the Bureau,  

    withdraws approval of an apprenticeship program, the  

    contractor or subcontractor will no longer be permitted to  

    utilize apprentices at less than the applicable predetermined  

    rate for the comparable work performed by regular employees  

    until an acceptable program is approved. 

      b.  Trainees: 

        (1)  Except as provided in 29 CFR 5.16, trainees will not be  

    permitted to work at less than the predetermined rate for the  

    work performed unless they are employed pursuant to and  

    individually registered in a program which has received prior  

    approval, evidenced by formal certification by the DOL,  

    Employment and Training Administration. 

        (2)  The ratio of trainees to journeyman-level employees on  

    the job site shall not be greater than permitted under the plan  

    approved by the Employment and Training Administration.   

    Any employee listed on the payroll at a trainee rate who is not 

    registered and participating in a training plan approved by the 

    Employment and Training Administration shall be paid not less 

    than the applicable wage rate on the wage determination for 

    the classification of work actually performed.  In addition, any 

    trainee performing work on the job site in excess of the ratio 

    permitted under the registered program shall be paid not less 

    than the applicable wage rate on the wage determination for 

    the work actually performed. 

        (3)  Every trainee must be paid at not less than the rate  

    specified in the approved program for his/her level of progress, 

    expressed as a percentage of the journeyman-level hourly rate  

    specified in the applicable wage determination. Trainees shall be  

    paid fringe benefits in accordance with the provisions of the  

    trainee program.  If the trainee program does not mention fringe      

    benefits, trainees shall be paid the full amount of fringe benefits  

    listed on the wage determination unless the Administrator of the  

    Wage and Hour Division determines that there is an  

    apprenticeship program associated with the corresponding  

    journeyman-level wage rate on the wage determination which  

    provides for less than full fringe benefits for apprentices, in  

    which cases such trainees shall receive the same fringe benefits  

    as apprentices. 

 

        (4)  In the event the Employment and Training Administration  

    withdraws approval of a training program, the contractor or  

    subcontractor will no longer be permitted to utilize trainees at          

    less than the applicable predetermined rate for the work  

    performed until an acceptable program is approved. 

     c.  Helpers: 

      Helpers will be permitted to work on a project if the helper  

      classification is specified and defined on the applicable wage  

      determination or is approved pursuant to the conformance  

      procedure set forth in Section IV. 2.  Any worker listed on a  

      payroll at a helper wage rate, who is not a helper under a  

      approved definition, shall be paid not less than the applicable  

      wage rate on the wage determination for the classification of  

      work actually performed.  

 

  5.  Apprentices and Trainees (Programs of the U.S. DOT): 

 

 Apprentices and trainees working under apprenticeship and skill 

training programs which have been certified by the Secretary of 

Transportation as promoting EEO in connection with Federal-aid 

highway construction programs are not subject to the requirements of 

paragraph 4 of this Section IV.  The straight time hourly wage rates for 

apprentices and trainees under such programs will be established by the 

particular programs.  The ratio of apprentices and trainees to journeymen 

shall not be greater than permitted by the terms of the particular 

program. 

 

  6.  Withholding: 

 

 The SHA shall upon its own action or upon written request of an 

authorized representative of the DOL withhold, or cause to be withheld, 

from the contractor or subcontractor under this contract or any other 

Federal contract with the same prime contractor or any other Federally-

assisted contract subject to Davis-Bacon prevailing wage requirements 

which is held by the same prime contractor, as much of the accrued 

payments or advances as may be considered necessary to pay laborers 

and mechanics, including apprentices, trainee’s and helpers, employed 

by the contractor or any subcontractor the full amount of wages required 

by the contract.  In the event of failure to pay any laborer or mechanic, 

including any apprentice, trainee, or helper, employed or working on the 

site of the work, all or part of the wages required by the contract, the 

SHA contracting officer may, after written notice to the contractor, take 



 

such action as may be necessary to cause the suspension of any further 

payment, advance, or guarantee of funds until such violations have 

ceased. 

 

  7.  Overtime Requirements: 

 

 No contractor or subcontractor contracting for any part of the 

contract work which may require or involve the employment of laborers, 

mechanics, watchmen, or guards (including apprentices, trainees, and 

helpers described in paragraphs 4 and 5 above) shall require or permit 

any laborer, mechanic, watchman, or guard in any workweek in which 

he/she is employed on such work, to work in excess of 40 hours in such 

workweek unless such laborer, mechanic, watchman, or guard receives 

compensation at a rate not less than one-and-one-half times his/her 

basic rate of pay for all hours worked in excess of 40 hours in such 

workweek. 

 

  8.  Violation: 

 

 Liability for Unpaid Wages; Liquidated Damages:  In the event of 

any violation of the clause set forth in paragraph 7 above, the contractor 

and any subcontractor responsible thereof shall be liable to the affected 

employee for his/her unpaid wages.  In addition, such contractor and 

subcontractor shall be liable to the United States (in the case of work 

done under contract for the District of Columbia or a territory, to such 

District or to such territory) for liquidated damages.  Such liquidated 

damages shall be computed with respect to each individual laborer, 

mechanic, watchman, or guard employed in violation of the clause set 

forth in paragraph 7, in the sum of $10 for each calendar day on which 

such employee was required or permitted to work in excess of the 

standard work week of 40 hours without payment of the overtime wages 

required by the clause set forth in paragraph 7. 

 

  

 9. Withholding for Unpaid Wages and Liquidated Damages: 

 

      The SHA shall; upon its own action or upon written request of  

any authorized representative of the DOL withhold, or cause to be 

withheld, from any monies payable on account of work performed 

by the contractor or subcontractor under any such  contract or any  

other Federal contract with the same prime contractor, or any other  

Federally-assisted contract subject to the Contract Work Hours and  

Safety Standards Act, which is held by the same prime contractor,  

such sums as may be determined to be necessary to satisfy any  

liabilities of such contractor or subcontractor for unpaid wages and 

liquidated damages as provided in the clause set forth in paragraph 8 

above. 

 

V. STATEMENTS AND PAYROLLS 

 

  (Applicable to all Federal-aid construction contracts exceeding   

  $2,000 and to all related subcontracts, except for projects  

  located on roadways classified as local roads or rural collectors,  

  which are exempt.) 

 

  1. Compliance with Copeland Regulations (29 CFR 3): 

       

      The contractor shall comply with the Copeland Regulations of  

      the Secretary of Labor which are herein incorporated by  

      reference. 

 

  2. Payrolls and Payroll Records: 

 

      a.  Payrolls and basic records relating thereto shall be  

      maintained by the contractor and each subcontractor during  

      the course of the work and preserved for a period of 3 years  

      from the date of completion of the contract for all laborers,  

      mechanics, apprentices, trainees, watchmen, helpers, and    

      guards working at the site of the work. 

      b.  The payroll records shall contain the name, social security  

      number, and address of each such employee; his or her correct  

      classification; hourly rates of wages paid (including rates of  

      contributions or costs anticipated for bona fide fringe benefits  

      or cash equivalent thereof the types described in Section  

      1(b)(2)(B) of the Davis Bacon Act); daily and weekly number of  

      hours worked; deductions made; and actual wages paid.  In  

      addition, for Appalachian contracts, the payroll records shall  

      contain a notation indicating whether the employee does, or  

      does not, normally reside in the labor area as defined in  

      Attachment A, paragraph 1.  Whenever the Secretary of Labor,  

      pursuant to Section IV, paragraph 3b, has found that the  

      wages of any laborer or mechanic include the amount of any  

      costs reasonably anticipated in providing benefits under a plan 

      or program described in Section 1(b)(2)(B) of the Davis Bacon  

      Act, the contractor and each subcontractor shall maintain  

      records which show that the commitment to provide such  

      benefits is enforceable, that the plan or program is financially  

      responsible, that the plan or program has been communicated      

      in writing to the laborers or mechanics affected, and show the  

      cost anticipated or the actual cost incurred in providing  

      benefits.  Contractors or subcontractors employing apprentices  

      or trainees under approved programs shall maintain written  

      evidence of the registration of apprentices and trainees, and  

      ratios and wage rates prescribed in the applicable programs. 

      c.  Each contractor and subcontractor shall furnish, each week  

      in which any contract work is performed, to the SHA resident  

      engineer a payroll of wages paid each of its employees 

      (including apprentices trainees, and helpers, described in  

      Section IV, paragraphs 4 and 5, and watchmen and guards  

      engaged on work during the preceding weekly payroll period).   

      The payroll submitted shall set out accurately and completely  

      all of the information required to be maintained under  

      paragraph 2b of this Section V. This information may be 

      submitted in any form desired. Optional Form WH-347 is  

      available for this purpose and may be purchased from the  

      Superintendent of Documents (Federal stock number 029-005- 

      0014-1), U.S. Government Printing Office, Washington, D.C.  

      20402.  The prime contractor is responsible for submitting  

      payroll copies of all subcontractors. 

      d.  Each payroll submitted shall be accompanied by a  

      “Statement of Compliance,” signed by the Contractor or  

      subcontractor or his/her agent who pays or supervises the  

      payment of the persons employed under the contract and shall  

      certify the following: 

        (1)  that the payroll for the payroll period contains the  

        information required to be maintained under paragraph 2b  

        of this Section V and that such information is correct and complete; 

        (2)  that such laborer or mechanic (including each helper,  

        apprentice, and trainee) employed  on the contract during  

        the payroll period has been paid the full weekly wages 

        earned, without rebate, either directly or indirectly, and that  

        no deductions have been made either directly or indirectly  

        from the full wages earned, other than permissible deductions  

        as set forth in the Regulations, 29 CFR 3; 

        (3)  that each laborer or mechanic has been paid not less that  

        the applicable wage rate and fringe benefits or cash equivalent for  

        the classification of worked performed, as specified in the applicable  

        wage determination incorporated into the contract. 

      e.  The weekly submission of a properly executed certification  

      set forth on the reverse side of Optional Form WH-347 shall  

      satisfy the requirement for submission of the “Statement of 

      Compliance” required by paragraph 2d of this Section V. 

      f.  The falsification of any of the above certifications may  

      subject the contractor to civil or criminal prosecution under 18  

      U/S. C. 1001 and 31 U.S.C. 231. 

      g.  The contractor or subcontractor shall make the records  

      required under paragraph 2b of this Section V available for 

      inspection, copying, or transcription by authorized   

      representatives of the SHA, the FHWA, or the DOL, and shall  

      permit such representatives to interview  employees during  

      working hours on the job.  If the contractor or subcontractor  

      fails to submit the required records or to make them available,   

      the SHA, the FHWA, the DOL, or all may, after written notice  

      to the contractor, sponsor, applicant, or owner, take such  



 

      actions as may be necessary to cause the suspension of any  

      further payment, advance, or guarantee of funds. Furthermore,  

      failure to submit the required records upon request or to make  

      such records available may be grounds for debarment action  

      pursuant to 29 CFR 5.12. 

 

VI. RECORD OF MATERIALS, SUPPLIES, AND LABOR 

 

  1.  On all federal-aid contracts on the national highway system,  

except those which provide solely for the installation of protective  

devices at railroad grade crossings, those which are constructed  

on a force account or direct labor basis, highway beautification  

contracts, and contracts for which the total final construction 

cost for roadway and bridge is less than $1,000,000 (23 CFR  

635) the contractor shall: 

      a.  Become familiar with the list of specific materials and  

      supplies contained in Form FHWA-47, “Statement of Materials  

      and Labor Used by Contractor of Highway Construction  

      Involving Federal Funds,” prior to the commencement of work  

      under this contract. 

      b.  Maintain a record of the total cost of all materials and  

      supplies purchased for and incorporated in the work, and also  

      of the quantities of those specific materials and supplies listed  

      on Form FHWA-47, and in the units shown on Form FHWA-47. 

      c.  Furnish, upon the completion of the contract, to the SHA  

      resident engineer on /Form FHWA-47 together with the data  

      required in paragraph 1b relative to materials and supplies, a  

      final labor summary of all contract work indicating the total  

      hours worked and the total amount earned. 

  2.  At the prime contractor’s option, either a single report  

covering all contract work or separate reports for the contractor  

and for each subcontract shall be submitted. 

 

 

VII. SUBLETTING OR ASSIGNING THE CONTRACT 

 

  1.  The contractor shall perform with its own organization  

contract work amounting to not less than 30 percent (or a greater  

percentage if specified elsewhere in the contract) of the total  

original contract price, excluding any specialty items designated  

by the State.  Specialty items may be performed by subcontract  

and the amount of any such specialty items performed may be  

deducted from the total original contract price before computing  

the amount of work required to be performed by the contractors’  

own organization (23 CFR 635). 

 

      a.  “Its own organization” shall be construed to include only     

      workers employed and paid directly by the prime contractor  

      and equipment owned or rented by the prime contractor, with  

      or without operators.  Such term does not include employees  

      or equipment of a subcontractor, assignee, or agent of the  

      prime contractor. 

      b.  “Specialty Items” shall be construed to be limited to work  

      that requires highly specialized knowledge, abilities, or 

      equipment not ordinarily available in the type of contracting  

      organizations qualified and expected to bid on the contract as a  

    whole and in general are to be limited to minor components of  

    the overall contract. 

 

  2.  The contract amount upon which the requirements set forth in  

paragraph 1 of Section VII is computed includes the cost of  

material and manufactured products which are to be purchased or  

produced by the contractor under the contract provisions. 

   

  3.  The contractor shall furnish (a) a competent superintendent or  

supervisor who is employed by the firm, has full authority to   

direct performance of the work in accordance with the contract  

requirements, and is in charge of all construction operations  

(regardless of who performs the work) and (b) such other of its  

own organizational resources (supervision, management, and  

engineering services) as the SHA contracting officer determines is  

necessary to assure the performance of the contract. 

 

  4.  No portion of the contract shall be sublet, assigned or  

otherwise disposed of except with the written consent of the 

SHA contracting officer, or authorized representative, and such 

consent when given shall not be construed to relieve the 

contractor of any responsibility for the fulfillment of the contract. 

Written consent will be given only after the SHA has assured that  

each subcontract is evidenced in writing and that it contains all  

pertinent provisions and requirements of the prime contract. 

 

VIII. SAFETY:  ACCIDENT PREVENTION 

 

  1.  In the performance of this contract the contractor shall comply  

with all applicable Federal, State, and local laws governing safety,  

health, and sanitation (23 CFR 635).  The contractor shall provide  

all safeguards, safety devices and protective equipment and take  

any other needed actions as it determines, or as the SHA  

contracting officer may determine, to be reasonably necessary to  

protect the life and health of employees on the job and the safety  

of the public and to protect property in connection with the  

performance of the work covered by the contract. 

 

  2.  It is a condition of this contract, and shall be made a condition  

of each subcontract, which the contractor enters into pursuant to  

this contract, that the contractor and any subcontractor shall not  

permit any employee, in performance of the contract, to work in  

surroundings or under conditions which are unsanitary, hazardous  

or dangerous to his/her health or safety, as determined under  

construction safety and health standards (29 CFR 1926)  

promulgated by the Secretary of Labor, in accordance with  

Section 107 of the Contract Work Hours and Safety Standards  

Act (40 U.S. C. 333). 

 

  3.  Pursuant to 29 CFR 1926.3, it is a condition of this contract  

that the Secretary of Labor or authorized representative thereof,  

shall have right of entry to any site of contract performance to  

inspect or investigate the matter of compliance with the  

construction safety and health standards and to carry out the  

duties of the Secretary under Section 107 of the Contract Work  

Hours and Safety Standards Act (40 U.S.C. 333). 

 

IX. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS 

 

      In order to assure high quality and durable construction in  

      conformity with approved plans and specifications and a high  

      degree of reliability on statements and representations made by  

      engineers, contractors, suppliers, and workers on Federal-aid  

      highway projects, it is essential that all persons concerned  

      with the project perform their functions as carefully,  

      thoroughly, and honestly as possible.  Willful falsification,  

      distortion, or misrepresentation with respect to any facts  

      related to the project is a violation of Federal law.  To prevent  

      any misunderstanding regarding the seriousness of these and  

      similar acts, the following notice shall be posted on each  

      Federal-aid highway project (23 CFR 635) in one or more  

      places where it is readily available to all persons concerned  

      with the project: 

 

NOTICE TO ALL PERSONNEL ENGAGED ON FEDERAL-AID 

HIGHWAY PROJECTS 

 

18 U.S.C. 1020 reads as follows: 

 

“Whoever, being an officer, agent or employee of the United States, or of 

any State or Territory, or whoever, whether a person, association, firm, 

or corporation, knowingly makes any false statement, false 

representation, or false report as to the character, quality, quantity, or 

cost of the material used or to be used, or the quantity or quality of the 

work performed or to be performed, or the cost thereof in connection with 

the submission of plans, maps, specifications, contracts, or costs of 

construction on any highway or related project submitted for approval to 

the Secretary of Transportation; or 



 

 

Whoever knowingly makes any false statement, false representation, 

false report or false claim with respect to the character, quality, quantity, 

or cost of any work performed or to be performed, or materials furnished 

or to be furnished, in connection with the construction of any highway or 

related project approved by the Secretary of Transportation; or 

 

Whoever knowingly makes any false statement or false representation 

as to material fact in any statement, certificate, or report submitted 

pursuant to provisions of the Federal-aid Roads Act approved July 1, 

1916, (39 Stat. 355), as amended and supplemented; 

 

Shall be fined not more than $10,000 or imprisoned not more  

than 5 years or both.” 

 

 

X. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL  

       WATER POLLUTION CONTROL ACT 

 

  (Applicable to all Federal-aid construction contracts and to all  

  related subcontracts of $100,000 or more). 

 

  By submission of this bid or the execution of this contract, or  

  subcontract, as appropriate, the bidder, Federal-aid construction  

  contractor, or subcontractor, as appropriate, will be deemed to  

  have stipulated as follows: 

 

  1.  That any facility that is or will be utilized in the performance  

of this contract, unless such contract is exempt under the Clean  

Air Act, as amended (42 U.S.C. 1857 et seq., as amended by  

Pub.L. 91-604), and under the Federal Water Pollution Control  

Act, as amended (33 U.S.C. 1251 et seq., as amended by Pub.L.  

92-500), Executive Order 11738, and regulations in  

implementation thereof (40 CFR 15) is not listed, on the date of  

contract award, on the U.S. Environmental Protection Agency  

(EPA) List of Violating Facilities pursuant to 40 CFR 15.20. 

 

  2.  That the firm agrees to comply and remain in compliance with  

all the requirements of Section 114 of the Clean Air Act and  

Section 308 of the Federal Water Pollution Control Act and all  

regulations and guidelines listed thereunder. 

 

  3.  That the firm shall promptly notify the SHA of the receipt of 

any communication from the Director, Office of Federal Activities,  

EPA indicating that a facility that is or will be utilized for the  

contract is under consideration to be listed on the EPA List of  

Violating Facilities. 

 

  4.  That the firm agrees to include or cause to be included the  

requirements of paragraph 1 through 4 of this Section X in every  

nonexempt subcontract, and further agrees to take such action as  

the government may direct as a means of enforcing such  

requirements. 

 

XI. CERTIFICATION REGARDING DEBARMENT, SUSPENSION,   

       INELIGIBILITY AND VOLUNTARY EXCLUSION 

 

  1.  Instructions for Certification - Primary Covered Transactions: 

 

      (Applicable to all Federal-aid contracts - 49 CFR 29) 

 

      a.  By signing and submitting this proposal, the prospective  

      primary participant is providing the certification set out below. 

      b.  The inability of a person to provide the certification set out 

      below will not necessarily result in denial of participation in this  

      covered transaction.  The prospective participant shall submit    

      an an explanation of why it cannot provide the certification set  

      out below.  The certification or explanation will be considered  

      in connection with the department or agency’s determination  

      whether to enter into this transaction.  However, failure of the  

      prospective primary participant to furnish a certification or an  

      explanation shall disqualify such a person from participation in  

      this transaction. 

      c.  The certification in this clause is a material representation  

      of fact upon which reliance was placed when the department  

      or agency determined to enter into this transaction.  If it is  

      later determined that the prospective primary participant  

      knowingly rendered an erroneous certification, in addition to  

      other remedies available to the Federal Government, the  

      department or agency may terminate this transaction for cause  

      of default. 

      d.  The prospective primary participant shall provide immediate  

      written notice to the department or agency to whom this proposal is  

      submitted if any time the prospective primary participant learns that  

      its certification was erroneous when submitted or has become  

      erroneous by reason of changed circumstances. 

      e.  The terms “covered transaction,” “debarred,” “suspended,”  

      “ineligible,””lower tier covered transaction,” “participant,”  

      “person,” “primary covered transaction,” “principal,”  

      “proposal,” and “voluntarily excluded,” as used in this clause,  

      have the meanings set out in the Definitions and Coverage  

      sections of rules implementing Executive Order 12549.  You  

      may contact the department or agency to which this proposal  

      is submitted for assistance in obtaining a copy of those regulations. 

      f.  The prospective primary participant agrees by submitting  

      this proposal that, should the proposed covered transaction be  

      entered into, it shall not knowingly enter into any lower tier  

      covered transaction with a person who is debarred, suspended,  

      declared ineligible, or voluntarily excluded from participation in  

      this covered transaction, unless authorized by the department  

      or agency entering into this transaction. 

      g.  The prospective primary participant further agrees by  

      submitting this proposal that it will include the clause titled  

     “Certification Regarding Debarment, Suspension, Ineligibility  

      and Voluntary Exclusion-Lower Tier Covered Transaction,”  

      provided by the department or agency entering into this covered   

      transaction, without modification in all lower tier covered transactions  

      and in all solicitations for lower tier covered transactions. 

      h.  A participant in a covered transaction may rely upon a  

      certification of a prospective participant in a lower tier covered  

      transaction that is not debarred, suspended, ineligible, or  

      voluntarily excluded from the covered transaction, unless it  

      knows that the certification is erroneous.  A participant may  

      decide the method and frequency by which it determines the  

      eligibility of its principals.  Each participant may, but is not  

      required to, check the nonprocurement portion of the “Lists of  

      Parties Excluded from Federal Procurement or Nonprocurement  

      Programs” (Nonprocurement List) which is compiled by the  

      General Services Administration. 

      i.  Nothing contained in the foregoing shall be construed to  

      require establishment of a system of records in order to render  

      in good faith the certification required by this clause.  The  

      knowledge and information of participant is not required to  

      exceed that which is normally possessed by a prudent person  

      in  the ordinary course of business dealings. 

      j.  Except for transactions authorized under paragraph f of  

      these instructions, if a participant in a covered transaction  

      knowingly enters into a lower tier covered transaction with a  

      person who is suspended, debarred, ineligible, or voluntarily  

      excluded from participation in this transaction, in addition to  

      other remedies available to the Federal Government, the  

      department or agency may terminate this transaction for cause  

      or default. 

****** 

 

 

Certification Regarding Debarment, Suspension, Ineligibility and 

Voluntary Exclusion-Primary Covered Transactions 

 

  1.  The prospective primary participant certifies to the best of its  

knowledge and belief, that it and its principals: 

 

      a.  Are not presently debarred, suspended, proposed for  

      debarment, declared ineligible, or voluntarily excluded from  



 

      covered transactions by any Federal department or agency; 

      b.  Have not within a 3-year period preceding this proposal  

      been convicted of or had a civil judgment rendered against  

      them for commission of fraud or a criminal offense in  

      connection with obtaining, attempting to obtain, or performing  

      a public (Federal, State or local) transaction or contract under a  

      public transaction; violation of Federal or State antitrust  

      statutes or commission of embezzlement, theft, forgery,  

      bribery, falsification or destruction of records, making false  

      statements, or receiving stolen property; 

       c.  Are not presently indicted for or otherwise criminally or  

      civilly charged by a governmental entity (Federal, State or  

      local) with commission of any of the offenses enumerated in  

      paragraph 1b of this certification; and 

      d.  Have not within a 3-year period preceding this  

      application/proposal had one or more public transactions  

      (Federal, State or local) terminated for cause or default. 

 

  2.  Where the prospective primary participant is unable to certify  

to any of the statements in this certification, such prospective  

participant shall attach an explanation to this proposal. 

****** 

 

 

  2.  Instructions for Certification - Lower Tier Covered     

       Transactions: 

 

      (Applicable to all subcontracts, purchase orders and other  

     lower tier transactions of $25,000 or more - 49 CFR 29) 

      a.  By signing and submitting this proposal, the prospective  

      lower tier is providing the certification set out below. 

      b.  The certification in this clause is a material representation  

      of fact upon which reliance was placed when this transaction  

      was entered into.  If it is later determined that the prospective  

      lower tier participant knowingly rendered an erroneous  

      certification, in addition to other remedies available to the  

      Federal Government, the department, or agency with which  

      this transaction originated may pursue available remedies,  

      including suspension and/or debarment. 

      c.  The prospective lower tier participant shall provide  

      immediate written notice to the person to which this proposal  

      is submitted if at any time the prospective lower tier 

      participant learns that its certification was erroneous by reason  

      of changed circumstances. 

      d.  The terms “covered transaction,” “debarred,”  

      “suspended,” “ineligible,” “primary covered transaction,”  

      “participant,” “person,” “principal,” “proposal,” and  

      “voluntarily excluded,” as used in this clause, have the  

      meanings set out in the Definitions and Coverage sections of  

      rules implementing Executive Order 12549.  You may contact  

      the person to which this proposal is submitted for assistance in  

      obtaining a copy of those regulations. 

      e.  The prospective lower tie participant agrees by submitting  

      this proposal that, should the proposed covered transaction be  

      entered into, it shall not knowingly enter into any lower tier  

      covered transaction with a person who is debarred, suspended,  

      declared ineligible, or voluntarily excluded from participation in  

      this covered transaction, unless authorized by the department  

      or agency with which this transaction originated. 

      f.  The prospective lower tier participant further agrees by  

      submitting this proposal that it will include this clause titled  

      “Certification Regarding Debarment, Suspension, Ineligibility  

      and Voluntary Exclusion-Lower Tier Covered Transaction,”  

      without modification, in all lower tier covered transactions and  

      in all solicitations for lower tier covered transactions. 

      g.  A participant in a covered transaction may rely upon a  

      certification of a prospective participant in a lower tier covered  

      transaction that is not debarred, suspended, ineligible, or  

      voluntarily excluded from the covered transaction, unless it  

      knows that the certification is erroneous.  A participant may  

      decide the method and frequency by which it determines the  

      eligibility of its principals.  Each participant may, but is not  

      required to, check the Nonprocurement List. 

      h.  Nothing contained in the foregoing shall be construed to  

      require establishment of a system of records in order to render  

      in good faith the certification required by this clause.  The  

      knowledge and information of participant is not required to  

      exceed that which is normally possessed by a prudent person  

      in the ordinary course of business dealing. 

      i.  Except for transactions authorized under paragraph e of  

      these instructions, if a participant in a covered transaction  

      knowingly enters into a lower tier covered transaction with a  

      person who is suspended, debarred, ineligible, or voluntarily  

      excluded from participation in this transaction, in addition to  

      other remedies available to the Federal Government, the  

      department or agency with which this transaction originated  

      may pursue available remedies, including suspension and/or  

      debarment. 

****** 

 

 

Certification Regarding Debarment, Suspension, Ineligibility And 

Voluntary Exclusion-Lower Tier Covered Transactions: 

 

  1.  The prospective lower tier participant certifies, by submission  

of this proposal, that neither it nor its principals is presently  

debarred, suspended, proposed for debarment, declared ineligible,  

or voluntarily excluded from participation in this transaction by  

any Federal department or agency. 

   

  2.  Where the prospective lower tier participant is unable to  

certify to any of the statements in this certification, such  

prospective participant shall attach an explanation to this  

proposal. 

****** 

 

 

XII. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR 

LOBBYING 

 

  (Applicable to all Federal-aid construction contracts and to all    

  related subcontracts which exceed $100,000 - 49 CFR 20) 

 

  1.  The prospective participant certifies, by signing and submitting  

this bid or proposal, to the best of his or her knowledge and  

belief, that: 

 

      a.  No Federal appropriated funds have been paid or will be  

      paid, by or on behalf of the undersigned, to any person for  

      influencing or attempting to influence an officer or employee of  

      any Federal agency, a Member of Congress, an officer or  

      employee of Congress, or an employee of a Member of  

      Congress in connection with the awarding of any Federal  

      contract, the making of any Federal grant, the making of any  

      Federal loan, the entering into of any cooperative agreement,  

      and the extension, continuation, renewal, amendment, or  

      modification of any Federal contract, grant, loan, or  

      cooperative agreement. 

      b.  If any funds other than Federal appropriated funds have  

      been paid or will be paid to any person for influencing or  

      attempting to influence an officer or employee of any Federal  

      agency, a Member of Congress, an officer or employee of  

      Congress, or an employee of a Member of Congress in  

      connection with this Federal contract, grant, loan, or  

      cooperative agreement, the undersigned shall complete and  

      submit Standard Form-LLL, “Disclosure Form to Report  

      Lobbying,” in accordance with its instructions. 

 

  2.  This certification is a material representation of fact upon  

which reliance was placed when this transaction was made or  

entered into.  Submission of this certification is a prerequisite for  

making or entering into this transaction imposed by 31 U.S.C.  

1352.  Any person who fails to file the required certification shall  

be subject to a civil penalty of not less than $10,000 and not  



 

more than $100,000 for each such failure. 

 

 

  3.  The prospective participant also agrees by submitting his or  

her bid or proposal that he or she shall require that the language  

of this certification be included in all lower tier subcontracts,  

which exceed $100,000 and that all such recipients shall certify  

and disclose accordingly. 

 

 



 

MINIMUM WAGES FOR FEDERAL AND FEDERALLY 
ASSISTED CONSTRUCTION CONTRACTS 

 
This project is funded, in part, with Federal-aid funds and, as such, is subject to the provisions of the Davis-Bacon Act of March 3, 1931, as amended (46 
Sta. 1494, as amended, 40 U.S.C. 276a) and of other Federal statutes referred to in a 29 CFR Part 1, Appendix A, as well as such additional statutes as 
may from time to time be enacted containing provisions for the payment of wages determined to be prevailing by the Secretary of Labor in accordance 
with the Davis-Bacon Act and pursuant to the provisions of 29 CFR Part 1.  The prevailing rates and fringe benefits shown in the General Wage 
Determination Decisions issued by the U.S. Department of Labor shall, in accordance with the provisions of the foregoing statutes, constitute the 
minimum wages payable on Federal and federally assisted construction projects to laborers and mechanics of the specified classes engaged on contract 
work of the character and in the localities described therein. 
 
General Wage Determination Decisions, modifications and supersedes decisions thereto are to be used in accordance with the provisions of 29 CFR 
Parts 1 and 5.  Accordingly, the applicable decision, together with any modifications issued, must be made a part of every contract for performance of 
the described work within the geographic area indicated as required by an applicable DBRA Federal prevailing wage law and 29 CFR Part 5.  The wage 
rates and fringe benefits contained in the General Wage Determination Decision shall be the minimum paid by contractors and subcontractors to 
laborers and mechanics. 
 
 

               NOTICE 
 
The most current General Wage Determination Decisions (wage rates) are available on the IDOT web site. They are located on the Letting and 
Bidding page at http://www.dot.state.il.us/desenv/delett.html.   
 
In addition, ten (10) days prior to the letting, the applicable Federal wage rates will be e-mailed to subscribers.  It is recommended that all contractors 
subscribe to the Federal Wage Rates List or the Contractor’s Packet through IDOT’s subscription service. 
 
PLEASE NOTE: if you have already subscribed to the Contractor’s Packet you will automatically receive the Federal Wage Rates. 
 
The instructions for subscribing are at http://www.dot.state.il.us/desenv/subsc.html. 
 
If you have any questions concerning the wage rates, please contact IDOT’s Chief Contract Official at 217-782-7806.  

 
 

 
 

 
 
 

 

http://www.dot.state.il.us/desenv/delett.html
http://www.dot.state.il.us/desenv/subsc.html
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