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NOTICE TO BIDDERS 

 
 

1. TIME AND PLACE OF OPENING BIDS.  Electronic bids are to be submitted to the electronic bidding system 
(iCX-Integrated Contractors Exchange).  All bids must be submitted to the iCX system prior to 12:00 p.m. 
November 18, 2022 prevailing time at which time the bids will be publicly opened from the iCX SecureVault. 

 
2. DESCRIPTION OF WORK.  The proposed improvement is identified and advertised for bids in the 

Invitation for Bids as: 
 

  Contract No. 62T90 
  Various Counties 
  Section 2022 GUARDRAIL 01 
  Various Routes 
  District 1 Construction Funds 
  
 The work to be completed under this contract consists of installing guardrail at new locations and 
repairing existing damaged guardrail and traffic barrier terminals on a work order basis throughout 
District 1. 
 
 
3. INSTRUCTIONS TO BIDDERS.  (a)  This Notice, the invitation for bids, proposal and letter of award shall, 

together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road 
and Bridge Construction, become part of the contract.  Bidders are cautioned to read and examine carefully 
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to 
submission of a bid. 

 

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the 
bidder to make various certifications as a part of the proposal and contract.  By execution and submission 
of the proposal, the bidder makes the certification contained therein.  A false or fraudulent certification 
shall, in addition to all other remedies provided by law, be a breach of contract and may result in 
termination of the contract. 

 

 
4. AWARD CRITERIA AND REJECTION OF BIDS.  This contract will be awarded to the lowest responsive  

and responsible bidder considering conformity with the terms and conditions established by the Department 
in the rules, Invitation for Bids and contract documents.  The issuance of plans and proposal forms for bidding 
based upon a prequalification rating shall not be the sole determinant of responsibility.  The Department 
reserves the right to determine responsibility at the time of award, to reject any or all proposals, to readvertise 
the proposed improvement, and to waive technicalities. 

 
 

       By Order of the 
       Illinois Department of Transportation 
 

       Omer Osman,  
 Secretary 
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STATE OF ILLINOIS 
______________________ 

 
SPECIAL PROVISIONS 

 
 
 

The following Special Provisions supplement the "Standard Specifications for Road and Bridge 
Construction," adopted January 1 2022, the latest edition of the "Manual on Uniform Traffic 
Control Devices for Streets and Highways," and the "Manual of Test Procedures for Materials" in 
effect on the date of invitation for bids, and the Supplemental Specifications and Recurring Special 
Provisions indicated on the Check Sheet included herein which apply to and govern the 
construction of Various Routes, Section 2022 Guardrail 01, Various County, Contract No. 62T90 
and in case of conflict with any part or parts of said Specifications, the said Special Provisions 
shall take precedence and shall govern. 
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LOCATION OF IMPROVEMENT 
 
This work is located on various State maintained arterial and expressway routes and at other 
district-wide locations as determined by the Department within the counties of Cook, DuPage, 
Kane, Lake, McHenry and Will. 
  
 
DESCRIPTION OF IMPROVEMENT 
 
The work to be completed under this contract consists of installing guardrail at new locations and 
repairing existing damaged guardrail and traffic barrier terminals on a work order basis. This work 
includes removing damaged guardrail components and replacing all removed guardrail 
components with new material furnished by the Contractor. Guardrail shall be repaired according 
to the details and standards in the plans. 
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PUBLIC CONVENIENCE AND SAFETY (D1) 
Effective: May 1, 2012 
Revised: July 15, 2012 
 
Add the following to the end of the fourth paragraph of Article 107.09: 
 

“If the holiday is on a Saturday or Sunday, and is legally observed on a Friday or Monday, 
the length of Holiday Period for Monday or Friday shall apply.” 

 
Add the following sentence after the Holiday Period table in the fourth paragraph of Article 107.09: 
 

“The Length of Holiday Period for Thanksgiving shall be from 5:00 AM the Wednesday 
prior to 11:59 PM the Sunday After” 

 
Delete the fifth paragraph of Article 107.09 of the Standard Specifications: 
 

“On weekends, excluding holidays, roadways with Average Daily Traffic of 25,000 or 
greater, all lanes shall be open to traffic from 3:00 P.M. Friday to midnight Sunday except 
where structure construction or major rehabilitation makes it impractical.” 

 
 
NIGHTTIME WORK ZONE LIGHTING (DISTRICT ONE) 
Effective:  November 1, 2008 
Revised:  June 15, 2010 
 
Description.  This work shall consist of furnishing, installing, maintaining, moving, and removing 
lighting for nighttime work zones.  Nighttime shall be defined as occurring shortly before sunset 
until after sunrise. 
 
Materials.  The lighting shall consist of mobile and/or stationary lighting systems as required 
herein for the specific type of construction.  Mobile lighting systems shall consist of luminaires 
attached to construction equipment or moveable carts.  Stationary lighting systems shall consist 
of roadway luminaires mounted on temporary poles or trailer mounted light towers at fixed 
locations.  Some lighting systems, such as balloon lights, may be adapted to both mobile and 
stationary applications. 
 
Equipment.  The Contractor shall furnish an illuminance meter for use by the Engineer.  The meter 
shall have a digital display calibrated to NIST standards, shall be cosine and color corrected, and 
shall have an accuracy of ± five percent.  The sensor shall have a level indicator to ensure 
measurements are taken in a horizontal plane. 
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CONSTRUCTION REQUIREMENTS 

 
General.  At the preconstruction conference, the Contractor shall submit the type(s) of lighting 
system to be used and the locations of all devices. 
 
Before nighttime construction may begin, the lighting system shall be demonstrated as being 
operational. 
 
Nighttime Flagging.  The requirements for nighttime flagging shall be according to Article 701.13 
of the Standard Specifications and the glare control requirements contained herein. 
 
Lighting System Design.  The lighting system shall be designed to meet the following. 
 

(a) Lighting Levels.  The lighting system shall provide a minimum of 5 foot candles (54 lux) 
throughout the work area.  For mobile operations, the work area shall be defined as 25 ft 
(9 m) in front of and behind moving equipment.  For stationary operations, the work area 
shall be defined as the entire area where work is being performed. 
 
Lighting levels will be measured with an illuminance meter.  Readings will be taken in a 
horizontal plane 3 ft (1 m) above the pavement or ground surface. 
 

(b) Glare Control.  The lighting system shall be designed and operated so as to avoid glare 
that interferes with traffic, workers, or inspection personnel.  Lighting systems with flood, 
spot, or stadium type luminaires shall be aimed downward at the work and rotated outward 
no greater than 30 degrees from nadir (straight down).  Balloon lights shall be positioned 
at least 12 ft (3.6 m) above the roadway. 
 
As a large component of glare, the headlights of construction vehicles and equipment shall 
not be operated within the work zone except as allowed for specific construction 
operations.  Headlights shall never be used when facing oncoming traffic. 
 

(c) Light Trespass.  The lighting system shall be designed to effectively light the work area 
without spilling over to adjoining property.  When, in the opinion of the Engineer, the 
lighting is disturbing adjoining property, the Contractor shall modify the lighting 
arrangement or add hardware to shield the light trespass. 
 

Construction Operations.  The lighting design required above shall be provided at any location 
where construction equipment is operating or workers are present on foot.  When multiple 
operations are being carried on simultaneously, lighting shall be provided at each separate work 
area. 
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The lighting requirements for specific construction operations shall be as follows. 
 

(a) Installation or Removal of Work Zone Traffic Control.  The required lighting level shall be 
provided at each truck and piece of equipment used during the installation or removal of 
work zone traffic control.  Headlights may be operated in the work zone. 
 

(b) Guardrail, Fence and High Tension Cable Barrier Median Repair.  The required lighting 
level shall be provided by mounting a minimum of one balloon light to each piece of mobile 
construction equipment used in the work zone.  This would include all machines but not 
include trucks used to transport materials and personnel or other vehicles that are 
continuously moving in and out of the work zone.  The headlights of construction 
equipment shall not be operated within the work zone. 
 

(c) Pavement Marking and Raised Reflective Pavement Marker Removal/Installation.  The 
striping truck and the attenuator/arrow board trucks may by operated by headlights alone; 
however, additional lighting may be necessary for the operator of the striping truck to 
perform the work. 
 
For raised reflective pavement marker removal and installation and other pavement 
marking operations where workers are on foot, the required lighting level shall be provided 
at each truck and piece of equipment. 
 

(d) Sweeping.  The required lighting level shall be mounted on the sweeping train vehicles 
during the sweeping operations.  Headlights may be operated in the work zone. 
 

(e) Layout, Testing, and Inspection.  The required lighting level shall be provided for each 
active area of construction layout, material testing, and inspection.  The work area shall 
be defined as 15 ft (7.6 m) in front and back of the individual(s) performing the tasks. 
 

Nighttime Work Zone Lighting will not be paid for as a separate item, but the cost shall be 
considered as included in the contract unit prices for the construction items involved, and no 
additional compensation will be allowed. 
 
 
  



Various Routes 
Section 2022 Guardrail 01 

Various County 
Contract No. 62T90 

 

 
5 

 
WORK ZONE TRAFFIC CONTROL (D-1 MAINTENANCE) 
Effective: May 30, 2006 
Revised: June 15, 2010 
 
Revise Article 701.19 Method of Measurement to read:  

 
"Traffic Control and Protection will not be measured for payment." 
 

Revise Article 701.20 Basis of Payment to read: 
 
"(a)  Traffic Control and Protection will not be paid for as separate items, but the costs 
shall be considered as included in the contract unit prices for the construction items 
involved, and no additional compensation will be allowed. 
 
(b)  Work or revisions in the phasing of construction or maintenance operations may 
require traffic control to be installed in accordance with a Standard other than those 
included in the plans.  In such cases, the Standards will be made available to the 
Contractor at least one week in advance of the change in traffic control.  Payment for traffic 
control required by these added Standards will be according to Article 109.04.  Revisions 
or modifications to increase the traffic control protection shown in the contract shall be 
submitted by the Contractor for approval by the Engineer.  A reduction of the traffic control 
shown in the contract will not be allowed." 

 
 
KEEPING THE EXPRESSWAY OPEN TO TRAFFIC 
Effective: March 22, 1996 
Revised:  October 9, 2020 
  
Whenever work is in progress on or adjacent to an expressway, the Contractor shall provide the 
necessary traffic control devices to warn the public and to delineate the work zone as required in 
these Special Provisions, the Standard Specifications, the State Standards and the District 
Freeway details.  All Contractors’ personnel shall be limited to these barricaded work zones and 
shall not cross the expressway. 
 
The Contractor shall request and gain approval from the Illinois Department of Transportation's 
Expressway Traffic Operations Engineer at www.idotlcs.com twenty-four (24) hours in advance 
of all daily lane, ramp and shoulder closures and 7 days in advance of all permanent and weekend 
closures on all Freeways and/or Expressways in District One.  This advance notification is 
calculated based on workweek of Monday through Friday and shall not include weekends or 
Holidays. 
  



Various Routes 
Section 2022 Guardrail 01 

Various County 
Contract No. 62T90 

 

 
6 

 
LOCATION:  

   
     
     
     
     
     
     

 
 
In addition to the hours noted above, temporary shoulder and non-system interchange partial 
ramp closures are allowed weekdays between 9:00 A.M. and 3:00 P.M. and between 7:00 P.M. 
and 5:00 A.M or as approved by the Expressway Traffic Operations Engineer. 
 
Narrow Lanes and permanent shoulder closures will not be allowed between Dec. 1st and April 
1st.  Permanent shoulder closures per District Detail TC-17 will only be permitted if called for in 
the plans or as approved by the Expressway Traffic Operations Engineer. 
 
Full Expressway Closures will only be permitted for a maximum of 15 minutes at a time during 
the low traffic volume hours of 1:00 A.M. to 5:00 A.M. Monday thru Friday and from 1:00 A.M. to 
7:00 A.M. on Sunday.  During Full Expressway Closures, the Contractor will be required to close 
off all lanes except one, using Freeway Standard Closures.  Police forces should be notified and 
requested to close off the remaining lane at which time the work item may be removed or set in 
place.  The District One Expressway Traffic Control Supervisor (847-705-4151) shall be notified 
at least 3 working days (weekends and holidays DO NOT count into this 72 hours notification) in 
advance of the proposed road closure and will coordinate the closure operations with police 
forces.  Liquidated Damages as specified in the Failure to Open Traffic Lanes to Traffic for One 
lane or ramp blocked shall be assessed to the Contract for every 15 minutes beyond the initial 15 
minutes all lanes are blocked. 
 
All stage changes requiring the stopping and/or the pacing of traffic shall take place during the 
allowable hours for Full Expressway Closures and shall be approved by the Department. The 
Contractor shall notify the District One Expressway Traffic Control Supervisor at least 3 working 
days (weekends and holidays DO NOT count into this 72 hours notification) in advance of any 
proposed stage change.  
 
A Maintenance of Traffic Plan shall be submitted to the District One Expressway Traffic Control 
Supervisor 14 days in advance of any stages changes or full expressway closures.  The 
Maintenance of Traffic Plan shall include, but not be limited to: lane and ramp closures, existing 
geometrics, and equipment and material location. 
 
All daily lane closures shall be removed during adverse weather conditions such as rain, snow, 
and/or fog and as determined by the Engineer. Also, the contractor shall promptly remove their 
lane closures when Maintenance forces are out for snow and ice removal.  
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Additional lane closure hour restrictions may have to be imposed to facilitate the flow of traffic to 
and from major sporting events and/or other events. 
 
All lane closure signs shall not be erected any earlier than one-half (1/2) hour before the starting 
hours listed above.  Also, these signs should be taken down within one-half (1/2) hour after the 
closure is removed. 
 
The Contractor will be required to cooperate with all other contractors when erecting lane closures 
on the expressway.  All lane closures (includes the taper lengths) without a three (3) mile gap 
between each other, in one direction of the expressway, shall be on the same side of the 
pavement.  Lane closures on the same side of the pavement with a one (1) mile or less gap 
between the end of one work zone and the start of taper of next work zone should be connected.  
The maximum length of any lane closure on the project and combined with any adjacent projects 
shall be three (3) miles.  Gaps between successive permanent lane closures shall be no less than 
two (2) miles in length. 
 
Private vehicles shall not be parked in the work zone.  Contractor's equipment and/or vehicles 
shall not be parked on the shoulders or in the median during non-working hours.  The parking of 
equipment and/or vehicles on State right-of-way will only be permitted at the locations approved 
by the Engineer. 
 
Check barricades shall be placed every 1000’ within a lane closure to prevent vehicles from 
driving through closed lanes.   
 
Temporary ramp closures for service interchanges will only be permitted at night during the 
restricted hours listed for temporary one-lane closures within the project limits.  However, no two 
(2) adjacent entrance and exit ramps in one direction of the expressway shall be closed at the 
same time. 
 
Freeway to freeway (system interchange) full ramp closures for two lane ramps will not be 
permitted.  Partial ramp closures of system ramps may be allowed during the 1-lane closure hours 
above.  System ramp full closures for single lane ramps are only permitted for a maximum of four 
(4) hours  
 

• between the hours of 1:00 a.m. and 5:00 a.m. on Monday thru Friday 
• between the hours of 1:00 a.m. and 6:00 a.m. on Saturday, and  
• between the hours of 1:00 a.m. and 7:00 a.m. on Sunday. 

 
The Contractor shall furnish and install large (48" X 48") "DETOUR with arrow" signs as directed 
by the Engineer for all system ramp closures.  In addition, one portable changeable message sign 
will be required to be placed in advance of the ramp closure.  The cost of these signs and PCMS 
board shall be included in the cost of traffic control and protection (6 static signs maximum per 
closure).   
 
Should the Contractor fail to completely open, and keep open, the ramps to traffic in accordance 
with the above limitations, the Contractor shall be liable to the Department for liquidated damages 
as noted under the Special Provision, "Failure to Open Traffic Lanes to Traffic". 
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TRAFFIC CONTROL FOR WORK ZONE AREAS 
Effective: September 14, 1995 
Revised: January 1, 2007 

Work zone entry and exit openings shall be established daily by the Contractor with the approval 
of the Engineer. All vehicles including cars and pickup trucks shall exit the work zone at the exit 
openings. All trucks shall enter the work zone at the entry openings. These openings shall be 
signed in accordance with the details shown elsewhere in the plans and shall be under flagger 
control during working hours. 

The Contractor shall plan his trucking operations into and out of the work zone as well as on to 
and off the expressway to maintain adequate merging distance. Merging distances to cross all 
lanes of traffic shall be no less than 1/2 mile. This distance is the length from where the trucks 
enter the expressway to where the trucks enter the work zone. It is also the length from where 
the trucks exit the work zone to where the trucks exit the expressway. The stopping of expressway 
traffic to allow trucks to change lanes and/or cross the expressway is prohibited. 

Failure to comply with the above requirements will result in a Traffic Control Deficiency charge. 
The deficiency charge will be calculated as outlined in Article 105.03 of the Standard 
Specifications. The Contractor will be assessed this daily charge for each day a deficiency is 
documented by the Engineer. 
 
 
SPEED DISPLAY TRAILER (D1) 
 
Effective:  April 1, 2015 
Revised:  April 1, 2021 
 
Revise the third paragraph of Article 701.11 of the Standard Specifications to read: 
 
 “When not being utilized to inform and direct traffic, sign trailers, speed display trailers, 
arrow boards, and portable changeable message boards shall be treated as nonoperating 
equipment.” 
 
Add the following to Article 701.15 of the Standard Specifications: 
 

“ (m)  Speed Display Trailer.  A speed display trailer is used to enhance safety of the traveling 
public and workers in work zones by alerting drivers of their speed, thus deterring them 
from driving above the posted work zone speed limit.” 
 
Whenever the speed display trailer is not in use, it shall be considered non-operating 
equipment and shall be stored according to Article 701.11.” 

  



Various Routes 
Section 2022 Guardrail 01 

Various County 
Contract No. 62T90 

 

 
9 

 
Add the following to Article 701.20 of the Standard Specifications: 
 

“ (k)  “Speed Display Trailer will NOT be paid for by separate pay item, but its costs shall be 
included in the contract unit price of the various traffic control pay items. 
 

Add the following to Article 1106.02 of the Standard Specifications: 
 

“ (o) Speed Display Trailer.  The speed display trailer shall consist of a LED speed indicator 
display with self-contained, one-direction radar mounted on an orange see-through trailer.  
The height of the display and radar shall be such that it will function and be visible when 
located behind concrete barrier. 
 
The speed measurement shall be by radar and provide a minimum detection distance of 
1000 ft (300 m).  The radar shall have an accuracy of ±1 mile per hour. 
 
The speed indicator display shall face approaching traffic and shall have a sign legend of 
“YOUR SPEED” immediately above or below the speed display.  The sign letters shall be 
between 5 and 8 in. (125mm and 200 mm) in height.  The digital speed display shall show 
two digits (00 to 99) in mph.  The color of the changeable message legend shall be a 
yellow legend on a black background.  The minimum height of the numerals shall be 18 in. 
(450 mm), and the nominal legibility distance shall be at least 750 ft (250 m). 
 
The speed indicator display shall be equipped with a violation alert that flashes the 
displayed detected speed when the posted limit is exceeded.  The speed indicator shall 
have a maximum speed cutoff.  On roadway facilities with a normal posted speed limit 
greater than or equal to 45 mph, the detected speeds of vehicles traveling more than 
25mph over the work zone speed limit shall not be displayed.  On facilities with normal 
posted speed limit of less than 45 mph, the detected speeds of vehicles traveling more 
than 15 mph over the work zone speed limit shall not be displayed.  On any roadway 
facility if detected speeds are less than 25 mph, speed shall not be displayed.  The display 
shall include automatic dimming for nighttime operation. 
 
The speed indicator measurement and display functions shall be equipped with the power 
supply capable of providing 24 hours of uninterrupted service.” 

 
 
COMPLETION DATE 
 
The Contractor shall schedule his/her operations in order to complete all work orders issued from 
7 days after contract execution to December 21, 2023 during the Term of Contract, including 
all clean-up work and open all roadways to traffic on or before December 21, 2023. 
 
The provisions of Article 108.09 of the Standard Specifications shall apply for this contract’s 
completion date. 
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KEEPING ARTERIAL ROADWAYS OPEN TO TRAFFIC (LANE CLOSURES ONLY) 
Effective: January 22, 2003 
Revised:  August 10, 2017 
 
The Contractor shall provide the necessary traffic control devices to warn the public and to 
delineate the work zone as required in these Special Provisions, the Standard Specifications, the 
State Standards, and the District Details. 
 
Arterial lane closures shall be in accordance with the Standard Specifications, Highway 
Standards, District Details, and the direction of the Engineer.  The Contractor shall request and 
gain approval from the Engineer seventy–two (72) hours in advance of all long-term (24 hrs. or 
longer) lane closures.   
 
Arterial lane closures not shown in the staging plans will not be permitted during peak traffic 
volume hours. 
 
Peak traffic volume hours are defined as weekdays (Monday through Friday) from  
6:00 AM to 8:30 AM and 4:30 PM to 6:00 PM. 
 
Private vehicles shall not be parked in the work zone.  Contractor’s equipment and/or vehicles 
shall not be parked on the shoulders or in the median during non-working hours.  The parking of 
equipment and/or vehicles on State right-of-way will only be permitted at locations approved by 
the Engineer in accordance with Articles 701.08 and 701.11 of the Standard Specifications. 

 
Should the Contractor fail to completely open and keep open all the traffic lanes to traffic in 
accordance with the limitations specified above, the Contractor shall be liable to the Department 
for the amount of: 
 

One lane or ramp blocked = $ 1000 / 15 min    
 

Two lanes blocked = $ 2,500 / 15 min  
 

Not as a penalty but as liquidated and ascertained damages for each and every 15 minute interval 
or a portion thereof that a lane is blocked outside the allowable time limitations.  Such damages 
may be deducted by the Department from any monies due the Contractor.  These damages shall 
apply during the contract time and during any extensions of the contract time. 
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NOTIFICATION OF STATE ELECTRICAL MAINTENANCE CONTRACTOR 
 
The Contractor prior to the commencement of his work shall notify the State Electrical 
Maintenance Contractor of his intent to perform this work.  Upon request from the Contractor, the 
State Electrical Maintenance Contractor will locate any State-buried cable, conduit or other 
electrical facility which may interfere with the Contractor's operations, without charge to him. 
 
Should any damage occur to any State electrical facility through the Contractor's operations, the 
Contractor shall report the known or suspected damage to the State Maintenance Contractor and 
the Engineer.  If repairs are needed, the Engineer will authorize the Electrical Maintenance 
Contractor to effect repairs.  All repairs or replacement of damaged equipment shall conform to 
the requirements of the original installation. 
 
The Electrical Maintenance Contractor shall invoice the Contractor directly for the cost of the 
repair.  A copy of this invoice shall be forwarded to the Engineer.  Final payment of the contract 
shall not be processed until a release from the Electrical Maintenance Contractor is furnished to 
the Engineer. 
 
No extra compensation shall be allowed the Contractor for compliance with these requirements 
or for any expense incurred to effect repairs to damaged electrical facilities. 
 
 
GUARDRAIL REPAIR 
Effective June 1, 2012 
 
PROSECUTION OF THE WORK 
 
The Engineer will issue a work order to the Contractor prior to the Contractor proceeding with any 
work on this contract. 
 
INTERPRETATION OF QUANTITIES AND PAYMENT 
 
The quantities in the Summary of Quantities are approximate and include items necessary to 
repair existing damaged guardrail and an estimate of items necessary to repair damage that may 
occur during the Term of Contract. 
 
The quantities in the Summary of Quantities may be increased, decreased or deleted.  
Adjustments in contract unit prices will not be made due to an increase, decrease or deletion of 
items. 
 
Payment for the work under this contract shall be made according to the schedule of prices in the 
contract and as herein after described.  Prices shall include all labor, materials and equipment 
necessary to complete the work satisfactorily.  Before any payment for work is authorized, for a 
given work order, all repairs must be completed satisfactorily and the guardrail installation must 
be functional as intended. 
 
The Contractor is hereby informed and shall understand that payment will be made only for actual 
quantities utilized and accepted as satisfactory. 
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WORK ORDER 
 
No work, except for priority work, is to be performed by the Contractor without the issuance of a 
work order authorizing the work.  Work orders may be issued for this contract from April 1 to May 
31 of the Term of Contract.  A work order will show the class of work, date issued to the Contractor, 
work order number, location, item description, and quantity of removals or repairs to be made.  
Only the amount of replacement or repairs shown on the work order is to be done by the 
Contractor.  If, at the time repairs are being made, it is found that additional work is needed, prior 
approval must be obtained from the Engineer before work is done.   
 
Work for the day will not be approved if proposed daily schedule is not submitted prior to 8:00 
a.m. on the preceding work day. Contractor will have several people trained to ensure all 
required information arrives prior to 8:00 a.m. on the preceding work day. 
 
Any additional work done by the Contractor, without prior approval of the Engineer, will not be 
paid.  A sample work order is included in the special provisions. 
The Contractor shall submit a list of completed work from the prior work day. The Contractor shall 
not revise the sequence of daily planned work without the Engineer's approval.  The 
Contractor shall contact the Engineer (on a Monday through Friday), and at least 24 hours in 
advance of Saturday, Sunday or holiday work. 
 
All work orders shall be issued by the Engineer to the Contractor. A copy of the work order will be 
sent by email. Original will be handed over to the Contractor during subsequent progress meeting. 
 
There is no guaranteed minimum or maximum amount work order issuance for this unpredictable 
repair work. 
 
The contractor, assigning only personnel qualified in traffic control and materials, at least 
24 hours in advance, must physically inspect, in detail, all work sites as specified in the work 
order to determine the correct required traffic control and protection obligations along with 
necessary new material requirements before proceeding with the work. The contractor must paint 
an “X” on each section of the guardrail to be removed along with indicating the limits of each 
section of guardrail to be removed by painting a vertical line at each end. The contractor’s 
markings shall be a different color then the markings placed by the Department of Transportation. 
In advance of any repair the contractor’s supervisory personnel shall be knowledgeable of and 
fully able to direct their work force to all work order locations. 
 
After the work is completed, the Contractor with the permanent marker shall initial and record the 
completion date on each section/panel of guardrail and shall initial and record the completion date 
on the work order, the work order again will be signed and dated by the Engineer when the work 
has been inspected and accepted.  The Contractor will be given one copy of the work order for 
his/her records. 
  



Various Routes 
Section 2022 Guardrail 01 

Various County 
Contract No. 62T90 

 

 
13 

 
High Priority and Priority work will be initiated by a verbal order from the Engineer.  This verbal 
order will always be confirmed by a written work order. 
 
Regular work will be initiated by a written work order from the Engineer. 
 
Winter work will be initiated by a written work order from the Engineer. 
 
CLASS OF WORK 
 
1. High Priority Work. 
 
High Priority work is defined as work that is required to correct a condition which the Department 
deems an immediate hazard to the public as designated by the Engineer to be of such severity 
that life and/or property are potentially endangered, or is a pressing operational need to the 
Department and first high priority corrective action is required. 
 
The contractor shall be available to respond to calls for service at ALL TIMES, including 
Saturdays, Sundays and Holidays.  The Department requests the work be completed in 72 
hours.  
 
The location of guardrail and appurtenances to be repaired as high priority work shall be 
determined by the Engineer and may be required at any time between the starting date and the 
completion date. 
 
2. Priority Work. 
 
Priority work is defined as work that is required to correct a condition which is a hazard to the 
public, designated by the Engineer to be a pressing operational need to the Department and 
priority corrective action is required. 
 
The location of guardrail and appurtenances to be repaired as priority work shall be determined 
by the Engineer and may be required at any time between the starting date and the completion 
date. 
 
3. Regular Work. 
 

Regular Work is defined as work that involves those situations where the amount or nature of 
damage does not pose an immediate hazard to the public.  Work of this type shall generally 
be grouped by locations for efficiency of repair. 
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4. Winter Work. 
 

Winter work is defined as regular work issued between the dates of December 1 and February 
28, inclusive. 
 
Winter work shall require the Contractor to remove snow and ice at the repair site prior to 
repair.  Additional equipment may also be required to repair the damaged location due to 
frozen ground. This work will not be paid for separately but shall be considered part of the 
repair work and no additional compensation will be provided. 

 
COMPLETION TIME FOR WORK ORDERS 
 
The Contractor shall schedule his/her operations in order to complete a High Priority Work Order 
within (72) hours from time of issued. 
 
The Contractor shall schedule his/her operations in order to complete a Priority Work Order within 
seven (7) calendar days after the date issued. 
 
The Contractor shall schedule his/her operations in order to complete a Regular Work Order within 
twenty-one (21) calendar days after the date issued. 
 
The Contractor shall schedule his/her operations in order to complete a Winter Work Order within 
twenty-eight (28) calendar days after the date issued. 
 
The Contractor will be expected to provide the necessary manpower and equipment to 
satisfactorily complete all work orders for all class of work orders on time. 
 

FAILURE TO COMPLETE OR REPAIR – LIQUIDATED DAMAGES 
 
 
Time is of the essence in the completion of each work order issued by the Department. Failure to 
make timely repairs will endanger the public safety, cause public inconvenience, and subject the 
Department to public criticism. All work shall be completed within the completion time designated 
for each work order. The contractor understands and agrees that performance will be expected 
in varying amounts and at various locations designated in the contract in accordance with the 
work orders issued by the Resident. 
 
Should the contractor fail to complete the work order within the completion time stipulated, the 
contractor shall be liable and shall pay to the Department, not as a penalty but as liquidated 
damages, as specified in the following amounts: 
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WORK ORDER CLASS                LIQUIDATED DAMAGE  AMOUNTS 

 
 
                              High Priority                                 $15 Per Hour 
 
                              Priority                                          $100 Per Calendar Day 
                             Regular Work                                $25 Per Calendar Day    
 
                             Winter Work                                  $25 Per Calendar Day    
 
 
The Department will deduct these liquidated damages from the monies due or to become due to 
the Contractor from the Department. 
 
The provisions of Article 108.09 of the Standard Specifications shall apply to contract completions 
date. 
 
CALENDAR DAYS.  
 
A calendar day is every day shown on the calendar and starts at 12:00 midnight and ends at the 
following 12:00 midnight, twenty-four (24) hours later. 
 
A calendar day will be charged for every day shown on the calendar except as follows: 
 

a) When the temperature or wind chill factor, as officially reported by the United States 
Weather Bureau at Chicago O'Hare Field, reaches zero degrees Fahrenheit or below 
during any portion of that day. 
 

b) When weather conditions, emergency conditions and/or unforeseen highway operational 
reasons prevent shoulder or lane closures required for the work. 
 

c) When the Contractor requests and is denied approval from the Illinois Department of 
Transportation's Expressway Traffic Operations Engineer for lane, ramp and shoulder 
closures required for the work on Freeways and/or Expressways in District One. 
 

d) During any legal holiday period as defined Article 107.09. 
 

e) Saturdays and Sundays 
 

 
 
The Contractor shall petition the Engineer in writing within 48 hours for each non-chargeable 
calendar day request.  Failure to petition in time shall be just cause to deny the petition.  Approval 
of non-chargeable calendar day requests shall be by the sole determination of the Engineer. 
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SPRAY PAINT  
 
The Contractor shall furnish the necessary spray paint and permanent markers required for the 
marking of components for removal.  The paint shall be iridescent red, iridescent blue, or a color 
as specified by the Engineer.  The furnishing of spray paint will not be paid for separately and the 
cost will be considered included in the items of work in the contract and no additional 
compensation will be allowed. 
 
CLEARING 
 
The Contractor is hereby informed and shall understand that at some locations of repairs built up 
earth and/or debris, water, ice, snow, shrubs, brush, branches, tree limbs, weeds and other 
vegetation may be encountered that must be removed in order to make the necessary repairs.  
The clearing of these obstructions as well as any equipment and labor required to deal with 
existing water regardless of depth shall be considered included as part of the contract and no 
additional compensation provided.  All work shall be done in a neat and workmanlike manner and 
to the satisfaction of the Engineer. 
 
SEEDING 
 
Damage to turf areas shall be repaired as specified for Seeding, Class 2A in the applicable 
portions of Section 250 with the following requirements: 
 
Damage occurring after October 1st shall be repaired between April 1st and April 30th of the 
following year. 
 

This work will not be paid for separately but shall be considered included as part of the contract 

with no additional compensation provided. 

 
REMOVAL OR REPAIR OF GUARDRAIL 
 
No guardrail shall be removed from State right-of-way under this contract unless each section to 
be removed is clearly marked for removal.  A representative of the Department of Transportation 
will paint an "X" on the section of guardrail to be removed and will indicate the limits of each 
section of guardrail to be removed by painting a vertical line at each end.  The type and quantity 
of each piece so marked will be listed on a work order.  This work order, when presented to the 
Contractor by a State Representative, will be authorization for the removal or repair of the 
guardrail. 
 
Material removed from State right-of-way will be disposed of by the Contractor outside the right-
of-way limits at locations provided by him.  None of this material shall be reused on this project.  
The removal, transportation and storage of material removed from State right-of-way under this 
contract will not be paid for separately, but the cost thereof shall be included in the contract unit 
price for the replacement items. 
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New material shall conform to the dimensions and shapes of the material to be replaced except 
as noted, and shall meet the requirements as specified under each item in these Special 
Provisions and on the plans.  Damaged guardrail that has been removed shall be totally and 
completely replaced on the same day that it has been removed. 
 
Any ground HMA material adjacent to a concrete footing, which is removed or disturbed during 
the removal operations shall be restored to its original condition and to the satisfaction of the 
Engineer after the work has been completed.  This restoration will not be paid for separately but 
shall be considered included with this item of work. 
 
After the work is completed, the Contractor shall mark a rail element plate in the repair area using 
a paint stick with the work order number and date of repairs. 
Immediately after the specified repairs have been made, all nut, bolts, washers, posts, rail 
elements and any other guardrail components, damaged or undamaged, which are to be 
scrapped, shall be completely removed from the State right-of-way.  Failure to do so will be cause 
for rejection of work. 
 
The Contractor shall install and maintain a minimum of two Type I or Type II Barricades with 
flashing warning lights for each direction of traffic per damaged location.  Additional barricades 
will be required for each additional length of 25 feet of damaged guardrail per direction of traffic 
or as directed by the Engineer. 
 
The cost of furnishing, installing, maintaining and removal of the Type I or Type II Barricades will 
not be paid for separately, but shall be included in the contract unit bid price for the pay items 
involved. 
 
CONCRETE FOOTINGS 
 
Recurring Special Provisions Check Sheet #25 requires Quality Control/Quality Assurance of 
Portland Cement Concrete Mixtures.  Area Batch Plants usually require a one yard or more 
minimum order for delivery. The majority of repair Work Order locations for this contract will 
require less than a yard of concrete to complete repairs.  When a Work Order Repair site requires 
LESS than a yard of Portland Cement Mix to complete the repair the contractor will be allowed 
to use a HIGH EARLY STRENGTH Concrete Bag Mix.  The required HIGH EARLY STRENGTH 
Concrete Bag Mix shall have a Compressive strength of 2500 psi at 3 days and 3500 psi at 
14 days with a slump range of 2”-3”.  When a Work Order Repair site requires a yard or more 
of Portland Cement Mix to complete the repair the contractor shall provide Portland Cement Mix 
as per Recurring Special Provisions Check Sheet #25 Quality Control/Quality Assurance of 
Portland Cement Concrete Mixtures requirements. 
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WOOD RAIL 
  
This work consists of removing and disposing of all sections of damaged wood rub rail attached 
to the guardrail posts including all associated hardware, and furnishing and replacing in kind with 
new wood rub rail including all necessary hardware where directed by the Engineer.  
 
Where existing wood rail is attached to a damaged terminal section that needs to be replaced, 
the wood rail shall not be reinstalled but the wood rail shall be disposed of and the cost shall be 
included in the cost of the traffic barrier terminal of the type specified. 
 
The wood rub rail shall comply with the requirements of Section 1007 of the Standard 
Specifications. Preservative treatment shall be in accordance with Article 1007.12. Each piece of 
timber shall carry a grade stamp and quality assurance stamp indicating class of timber and 
chemical retention.  
 
The wood railing shall match the existing configuration and size of timbers and be installed closely 
fitted, accurately set in place, and secured using fasteners and braces. All nuts, bolts, washers 
and other hardware shall be galvanized and shall match the original and adjacent installation. All 
joints shall be smooth and closed. 
 
The furnishing and installing of all bolts, nuts, washers and other hardware necessary to comply 
with the above mentioned Special Provision will not be paid for separately, but shall be included 
in the contract unit bid price for the pay items involved. 
 
Method of Measurement: Wood rail will be measured for payment in feet.  
 
Basis of Payment: This work shall be paid for at the contract unit price per foot for WOOD RAIL. 
 
VERTICAL ADJUSTMENT OF GUARDRAIL POST 
 
This work consists of adjusting existing steel plate beam guardrail vertically to the height shown 
in the plans at locations determined and marked by the Engineer.  It may be necessary for the 
Contractor to loosen and/or remove and replace the rail elements in order to adjust the guardrail 
to the required elevation. 
 
Steel plate beam guardrail to be adjusted vertically will be measured per each guardrail post 
adjusted vertically. 
 
Basis of Payment: This work will be paid for at the contract unit price each for GUARDRAIL POST-
VERTICAL ADJUSTMENT, measured as specified. 
  



Various Routes 
Section 2022 Guardrail 01 

Various County 
Contract No. 62T90 

 

 
19 

 
RAIL ELEMENT PLATES 
 
This work consists of removing all sections of damaged rail element plates including all associated 
hardware, and furnishing and installing new 12-gauge guardrail elements including all necessary 
hardware where directed by the Engineer.  Plates, nuts, bolts, washers and other hardware shall 
be galvanized and shall match the original and adjacent installation as to type and design. 
 
The Contractor shall adjust and realign existing rail element plates adjacent to rail elements 
removed and replaced as directed by the Engineer.  Unbolting, bolting, adjusting, realigning or 
any other work necessary to accomplish the desired realignment shall be considered included 
with "Rail Element Plates". 
 
The furnishing and installing of all bolts, nuts, washers and other hardware necessary to comply 
with the above mentioned Special Provision will not be paid for separately, but shall be included 
in the contract unit bid price for the pay items involved. 
 
Method of Measurement: In order to clarify measurement and payment for work, the standard 
length of rail element plate shall be considered to be 12'-6".  In the event existing damaged rail 
element plates to be removed and replaced measures 25 feet in length, they shall be considered 
as two (2) rail element plates of standard 12'-6" length.  
 
Basis of Payment: This work shall be paid for at the contract unit price each for RAIL ELEMENT 
PLATES. 
 
RADIUS RAIL ELEMENT PLATES 
 
This work consists of removing all sections of damaged rail element plates including all associated 
hardware, and furnishing and installing new 12-gauge guardrail curved elements including all 
necessary hardware where directed by the Engineer.  Plates, nuts, bolts, washers and other 
hardware shall be galvanized and shall match the original and adjacent installation as to type and 
design. 
 
The Contractor shall adjust and realign existing rail element plates adjacent to rail elements 
removed and replaced as directed by the Engineer.  Unbolting, bolting, adjusting, realigning or 
any other work necessary to accomplish the desired realignment shall be included in the contract 
unit bid price for "Radius Rail Element Plates". 
 
The furnishing and installing of all bolts, nuts, washers and other hardware necessary to comply 
with the above mentioned Special Provision will not be paid for separately, but shall be considered 
included in the contract unit bid price for the pay items involved. 
 
The guardrail element plates will be factory fabricated to the radius of curvature necessary to 
match the existing guardrail configuration or as specified by the Engineer. 
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In order to clarify measurement and payment for work, the standard length of radial rail element 
plate shall be considered to be 12'-6".  In the event existing damaged rail element plates to be 
removed and replaced measures 25 feet in length, they shall be considered as two (2) rail element 
plates of standard 12'-6". 
If any portion of a standard 12'-6" rail element plate is factory fabricated to a radial shape the rail 
element plate shall be paid as one Radius Element Plate each. 
 
Basis of Payment: This work shall be paid for at the contract unit price per each for RADIUS RAIL 
ELEMENT PLATES (RADIUS). 
 
STEEL POSTS, MODIFIED 
 
This work consists of removing the post which is to be replaced, unbolting the rail elements, and 
furnishing and setting a new post.  The replacement posts, 4" X 6" WF steel with welded base 
plate, shall conform to the length, size and type of the original installation of single or double faced 
steel plate beam guardrail.  Posts mounted on an existing culvert shall be replaced according to 
the applicable portions of Standard 630101 or as directed by the Engineer. Sheared bolts shall 
be replaced in kind.  Replacement of sheared bolts, concrete work around the bolts, and any 
culvert cover fill removal and replacement will not be paid for separately, but shall be considered 
included with the contract unit price for furnishing and setting steel posts, modified.  New steel 
posts and base plates shall be galvanized after fabrication, and shall match the configuration of 
the existing installation. 
 
This work shall also include attaching posts to culvert head walls, decks, or retaining walls and 
shall include any and all port sizes, attachment configurations, methods, or hardware which may 
be necessary to conform to existing conditions and wall shapes. 
 
Basis of Payment: This work shall be paid for at the contract unit price each for STEEL POSTS, 
MODIFIED. 
 
SINGLE END SECTION 
 
This work consists of removing damaged single end sections along with all nuts, bolts, washers 
and other hardware connected with the damaged end sections as directed by the Engineer and 
furnishing and installing new 12-gauge end sections, all nuts, bolts, washers and other hardware 
necessary for the installation of the single end sections on single element guardrail.  The end 
sections are to match the existing and adjacent guardrail as to type and design and are to be 
galvanized to conform with the original and adjacent installation.  Refer to Standard 630001. 
 
The furnishing and installing of all bolts, nuts, washers and other hardware necessary to comply 
with the above mentioned Special Provision will not be paid for separately, but shall be included 
in the contract unit bid price for the pay items involved. 
 
Basis of Payment: This work shall be paid for at the contract unit price each for SINGLE END 
SECTION. 
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RETURN END SECTION 
 
This work consists of removing damaged return end sections along with all nuts, bolts, washers 
and other hardware connected to the damaged end sections as directed by the Engineer and 
furnishing and installing new 12-gauge end sections, all nuts, bolts, washers and other hardware 
necessary to the installation of return end section on double element guardrail.  The end sections 
are to match the existing and adjacent guardrail as to type and design and are to be galvanized 
to conform with the original and adjacent installation.  Refer to Standard 631021. 
 
The furnishing and installing of all bolts, nuts, washers and other hardware necessary to comply 
with the above mentioned Special Provision will not be paid for separately, but shall be included 
in the contract unit bid price for the pay items involved. 
 
Basis of Payment: This work will be paid for at the contract unit price each for RETURN END 
SECTION. 
 
CONNECTING END SECTION 
 
(Varied Types - Refer to Standard 631046) 
 
This work consists of removing damaged end sections and furnishing and installing new end 
sections that are connected to an existing concrete structure.  Replacing anchor bolts and 
concrete repairs when required, and all nuts, bolts, washers and other hardware, will be included 
with this item.  Other components such as posts and rail elements at the work location, if 
damaged, will be replaced and paid for according to the provisions in this contract for similar 
items.  All work and material will be in conformity with applicable plans and specifications in this 
contract. 
 
Basis of Payment: This work will be paid for at the contract unit price each for CONNECTING 
END SECTION. 
 
STEEL RAILING (SPECIAL) 
 
This work shall consist of furnishing and installing Bridge Rail and Bridge Rail Posts according to 
Section 509 and the following: 
 
This work consists of removing all sections of damaged bridge bicycle rail and bridge rail posts 
including all associated fabric, hardware, and furnishing and installing new bridge bicycle rail and 
bridge rail posts including all necessary hardware where directed by the Engineer.  Plates, nuts, 
bolts, washers and other hardware shall be galvanized and shall match the original and adjacent 
installation as to type and design. 
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The Contractor shall adjust and realign existing bridge rail adjacent to rail elements removed and 
replaced as directed by the Engineer.  Unbolting, bolting, adjusting, realigning or any other work 
necessary to accomplish the desired realignment shall be considered included in the work. 
 
The furnishing and installing of all fabric, bolts, nuts, washers and other hardware necessary to 
comply with the above mentioned Special Provision will not be paid for separately, but shall be 
included in the contract unit bid price for the pay items involved. 
 
Basis of Payment: This work shall be paid for at the contract unit price per foot for STEEL RAILING 
(SPECIAL). 
 
STEEL POSTS 
 
This work consists of removing the damaged guardrail posts (6'-9" or 7'-6" in length) and 
replacement with new W6 X 9 or W6 X 8.5 or "C" shape steel posts, whichever length conforms 
with the present installation of single, thrie-beam or double faced steel plate beam guardrail being 
repaired and according to the standards shown. 
 
The 7'-6" long posts are designed for use at the top of slopes steeper than 3:1 and where single 
or double beams and channels are to be mounted 2'-6-1/2" above ground level, as measured to 
the top of the rail. 
 
New steel posts shall be galvanized to match the existing installation.  All work shall conform with 
applicable standards and as directed by the Engineer. 
 
Also, included in this item is any and all hard digging that may be necessary due to (but not limited 
to), buried utility proximity, and also the coring of an appropriate size hole through Portland 
Cement Concrete (but not limited to), HMA or other hard finished surface. 
 
Basis of Payment: This work shall be paid for at the contract unit price each for STEEL POSTS. 
 
REALIGNING POSTS 
 
At designated locations of steel plate beam guardrail where the existing undamaged posts can 
be realigned and restored to the proper alignment without removing said posts from the ground, 
the posts shall be so plumbed and realigned by a method which does not require the pulling of 
the posts out of the existing post holes.  The posts shall be straightened with their front faces on 
the line shown on the plans, or as ordered by the Engineer and with their tops and bolt holes at 
the correct height so that the rail element plates bolted to them will be parallel to the surface of 
the shoulder. 
 
The work as described under this Special Provision entitled "Realigning Posts" shall be included 
in the contract unit bid price for the pay items involved. 
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REMOVING AND RESETTING POSTS 
 
This work consists of unbolting rail elements, removing and resetting existing undamaged steel 
plate beam guardrail posts to the proper alignment and elevation, including excavating and 
backfilling and refastening all loosened rail elements, all according to the applicable portions of 
the Standard Specifications at locations directions by the Engineer. 
 
The reset posts shall be according to Standard 630001 and as approved by the Engineer. 
Basis of Payment: This work shall be paid for at the contract unit price each for REMOVING AND 
RESETTING POSTS. 
 
REATTACHING AND REALIGNING TERMINALS AND RAIL ELEMENT PLATES 
 
This work consists of reattaching and realigning existing traffic barrier terminals and guardrail 
plates at locations as designated by the engineer where the existing traffic barrier terminals and 
guardrail plates are undamaged but are loosened or missing bolts or any hardware needed to 
restore its proper originally installed alignment and function. 
 
This work includes all necessary adjusting, unbolting or refastening of traffic barrier terminals and 
rail plates to the proper alignment and elevation.  This work also includes all cable assemblies, 
bolts, nuts, washers, and any hardware necessary, all according to the applicable portions of the 
Standard Specifications and as directed by the Engineer. No used bolts or any hardware will be 
permitted. 
 
Basis of Payment:  This work shall be paid for at the contract unit price per each for 
REATTACHING AND REALIGNING TERMINALS AND RAIL ELEMENT PLATES. 
 
SPLICE PLATE 12" 
 
This work consists of removing damaged splice plates (Plate "A", Standard 630001), furnishing 
and installing new splice plates and all nuts, bolts and hardware necessary thereto as directed by 
the Engineer. 
 
The splice plates will not be paid for separately, but shall be included in the contract unit bid price 
for "Rail Element Plates". 
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INSTALLING GUARDRAIL CHANNEL 
 
This work consists of removing the damaged channel which is being replaced and furnishing and 
installing the new 6'-8.2# X 12'-6" channel where directed by the Engineer to conform to the 
present installation of steel plate beam guardrail including any new bolts or hardware needed to 
complete the work 
Method of Measurement: In order to clarify measurement and payment for work, the standard 
length of guardrail channel shall be considered to be 12'-6".  In the event existing damaged 
guardrail channel to be removed and replaced measures 25 feet in length, they shall be 
considered as two (2) guardrail channels of standard 12'-6" length. 
 
Basis of Payment: This work will be paid for at the contract unit prices each for INSTALLING 
GUARDRAIL CHANNEL. 
 
STEEL POSTS, SPECIAL 
 
This work consists of removing posts set in concrete, unbolting the rail elements, and furnishing 
and setting a new post in Portland Cement. 
 
Also, included in this item is any and all hard digging that may be necessary due to (but not limited 
to), buried utility proximity, and also the coring of an appropriate size hole through Portland 
Cement Concrete (but not limited to), HMA or other hard finished surface. 
 
Where existing damaged posts are set in concrete the Contractor shall remove the damaged post 
and concrete, dig or auger a new hole twelve (12) inches in diameter, thirty (30) inches deep, and 
set a new W6 X 9 or W6 X 8.5 or "C" Shaped Steel post of the same length as that removed in 
concrete on the same alignment and at the proper height to coincide with the adjacent and 
adjoining guardrail.  New steel posts shall match the existing installation. 
 
Where existing damaged posts are not set in concrete and are shorter than the length specified 
in the appropriate standard due to impervious material or underground utilities encountered, the 
new steel posts shall be set in concrete according to the details as shown in Standard 630001 
and at the proper height to coincide with the adjacent guardrail.  New steel posts shall match the 
existing installation. 
 
Basis of Payment: This work shall be paid for at the contract unit price each for STEEL POSTS, 
SPECIAL. 
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GUARDRAIL BLOCKS 
 
This work consists of removing and replacing existing damaged guardrail block-outs including 
unbolting and re-bolting rail elements including thrie beam rail elements, bolts, nuts, washers and 
other accessories to be replaced. 
 
Replacement block-outs shall be the same dimensions as the existing damaged block-outs and 
shall conform to the details and standards included in the plans. 
 
The guardrail block-outs used as replacements at locations of Guardrail Blocks shall be untapered 
block-outs as shown in the detail included in the plans. 
 
Basis of Payment: This work shall be paid for at the contract unit price each for GUARDRAIL 
BLOCKS. 
 
TRAFFIC BARRIER TERMINAL TYPE 1, NOSE 
 
This work consists of removing and disposing of the damaged nose piece and related hardware 
holding it in place and installing a new nose as directed by the Engineer.  If the Engineer 
determines damage has occurred to other portions of the traffic barrier terminal, the pay item for 
Furnishing and Installing Traffic Barrier Terminal Type 1, Special will be used.  This item shall 
also include the furnishing and installing of a Direct Applied Reflectorized Terminal Marker which 
shall comply with the applicable portions of the contract special provision for “Guardrail And 
Barrier Wall Delineation” and the plans. 
 
Basis of Payment: This work will be paid for at contract unit price each for TRAFFIC BARRIER 
TERMINAL TYPE 1, NOSE. 
 
TRAFFIC BARRIER TERMINAL TYPE 1B 
 
This work consists of furnishing and installing all new component parts for Traffic Barrier Terminal 
Type 1B according to the Standard Specifications, and all of the requirements of the standards.  
This item will be used primarily at locations adjacent to existing fill slopes.  All earth work 
(excavating and backfilling) and seeding shall not be paid for separately, but shall be included in 
the contract unit bid price for the pay items involved. 
 
Included in this item is the complete  removal of an existing damaged or undamaged terminal 
section having a length of approximately twenty-five (25) feet, where the rail element is twisted 
90 , terminating at an end post flush with the ground.  All posts, rail element plates and related 
components of the existing terminal section, including the steel end post, shall be removed. 
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The existing steel end post encountered may be set in a concrete anchor or may have been driven 
according to the alternate requirements permissible at the time of the guardrail installation.  In the 
event a concrete anchor is encountered, said concrete anchor shall be completely removed.  After 
the concrete anchor is removed, the remaining hole shall be filled with sand or other suitable 
material approved by the Engineer. 
 
Also included in this item is the complete removal of an existing damaged Traffic Barrier Terminal 
Type 1 or 1A.  The Engineer will make this determination and inform the Contractor prior to 
commencing repairs. 
 
The Contractor shall adjust and realign existing rail element plates and posts adjacent to the new 
traffic barrier terminal, as directed by the Engineer.  Unbolting, bolting, adjusting, realigning, 
guardrail removal, or any other work necessary to accomplish the desired realignment shall be 
included in the contract unit bid price for the pay items involved. 
 
Basis of Payment: This work will be paid for at the contract unit price each for TRAFFIC BARRIER 
TERMINAL TYPE 1B. 
 
TRAFFIC BARRIER TERMINAL TYPE 1, SPECIAL 
 
This work shall consist of furnishing and installing Traffic Barrier Terminal Type 1, Special of the 
type specified by the Engineer from the approved IDOT qualified products list of Traffic Barrier 
Terminal, Type I Special (Note: Only MASH devices listed on the qualified products list (QPC) are 
required for all contracts let on or after July 1, 2018), according to Section 631 and the following: 
 
All Terminals shall meet the testing criteria contained in the Manual for Assessing Safety 
Hardware (MASH) and be approved by the Department (The MASH presents uniform guidelines 
for crash testing permanent and temporary highway safety features and recommends evaluation 
criteria to assess test results.) 
 
The terminal shall be installed according to the manufacturer's specifications and shall include all 
necessary transitions between the terminal and the item to which it is attached. 
 
The terminals shall follow the manufacturer’s specifications for installation as to type and number 
of posts, foundation tubes, and soil plates. 
The terminal section shall provide a minimum length of need of 37.5 ft (11.4 m). 
 
Included in this item is the complete removal of an existing damaged or undamaged terminal 
section having a length of approximately fifty (50) feet, where the rail element is twisted 90, 
terminating at  an end post flush with the ground.  All posts, rail element plates and related 
components of the existing terminal section, including the steel end post, shall be removed.  The 
existing steel end post encountered may be set in a concrete anchor or may have been driven 
according to the alternate requirements permissible at the time of the guardrail installation.  In the 
event a concrete anchor is encountered, said concrete anchor shall be completely removed.  After 
the concrete anchor is removed, the remaining hole shall be filled with sand or other suitable 
material approved by the Engineer. The loosened material around posts and holes due to post 
removal shall be filled with suitable material and compacted firmly using suitable compacting tool. 
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Also included in this item is the complete removal of an existing damaged or undamaged Traffic 
Barrier Terminal Type 1, Traffic Barrier Type 1A, Traffic Barrier Terminal Type 1, Special and any 
guardrail necessary to accommodate the new Traffic Barrier Terminal Type 1, Special.  The 
Engineer will make this determination and inform the Contractor prior to commencing repairs.  All 
old posts shall be removed and the remaining holes shall be filled with sand or other suitable 
material approved by the Engineer. 
 
The Contractor shall adjust and realign existing rail element plates and posts adjacent to the new 
traffic barrier terminal, as directed by the Engineer.  Unbolting, bolting, adjusting, realigning, 
guardrail removal, or any other work necessary to accomplish the desired realignment shall be 
included in the contract unit bid price for the pay items involved. 
 
This item shall also include the furnishing and installing of a Direct Applied Reflectorized Terminal 
Marker and guardrail reflectors which shall comply with the applicable portions of the contract 
special provision for “Guardrail And Barrier Wall Delineation” and as shown in the plans and shall 
be included in the contract unit bid price for the pay items involved. 
 
Basis of Payment: This work shall be paid for at the contract unit price each for TRAFFIC 
BARRIER TERMINAL TYPE 1, (SPECIAL) TANGENT and for TRAFFIC BARRIER TERMINAL 
TYPE 1, (SPECIAL) FLARED. 
 
When concrete is encountered poured around terminal posts, any additional work required in 
removing existing posts or installing new ones shall be considered included in the unit price of the 
pay item. 
 
TRAFFIC BARRIER TERMINAL TYPE 2 
 
This work consists of furnishing and installing all new component parts for Traffic Barrier Terminal 
Type 2 according to of the Standard Specifications, and all of the requirements of the standards, 
at the locations as specified by the Engineer. It shall also include a radius installation. 
 
Included in this item is the complete  removal of an existing damaged or undamaged terminal 
section having a length of approximately twenty-five (25) feet, where the rail element is twisted 
90 , terminating at an end post flush with the ground.  All posts, rail element plates and related 
components of the existing terminal section, including the steel end post, shall be removed.  The 
existing steel end post encountered may be set in a concrete anchor or may have been driven 
according to the alternate requirements permissible at the time of the guardrail installation.  In the 
event a concrete anchor is encountered, said concrete anchor shall be completely removed.  After 
the concrete anchor is removed, the remaining hole shall be filled with sand or other suitable 
material approved by the Engineer. 
 
Also included in this item is the complete removal of an existing damaged Traffic Barrier Terminal 
Type 2.  The Engineer will make this determination and inform the Contractor prior to commencing 
repairs. 
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The Contractor shall adjust and realign existing rail element plates and posts adjacent to the new 
traffic barrier terminal, as directed by the Engineer.  Unbolting, bolting, adjusting, realigning, or 
any other work necessary to accomplish the desired realignment shall be included in the contract 
unit bid price for the pay items involved. 
 
Basis of Payment: This work shall be paid for at the contract unit price each for TRAFFIC 
BARRIER TERMINAL TYPE 2. 
 
When concrete is encountered poured around posts, any additional work required in removing 
existing posts or installing posts or installing new ones shall be considered included in unit price 
of the pay item. 
 
TRAFFIC BARRIER TERMINAL TYPE 3, SPECIAL 
 
This work shall consist of furnishing and installing traffic barrier terminals according to Section 
631 and the following. 
 
Terminals shall be designed for bidirectional impacts and shall meet the testing criteria contained 
in National Cooperative Highway Research Program (NCHRP) Report 230 for terminal tested 
prior to May 16, 1994 or Report 350 for terminals tested after that date, and will have been 
approved by the Department. 
 
The terminal shall be installed according to the manufacturer's specifications and shall include all 
necessary transitions between the terminal and the time to which it is attached. 
 
The Contractor may, without additional compensation, use the C.A.T. Impact Attenuating System 
by Syro Steel Company, QuadGuard by Energy Absorption Systems, Inc., REACT 350, or an 
approved equivalent may be used. 
 
Included in this item is the complete removal of an existing damaged or undamaged, single or 
double rail terminal section having a length of approximately twenty-five (25) feet, where the rail 
element is twisted 90, terminating at  an end post flush with the ground.  All posts, rail element 
plates and related components of the existing terminal section, including the steel end post, shall 
be removed.  The existing steel end post encountered may be set in a concrete anchor or may 
have been driven according to the alternate requirements permissible at the time of the guardrail 
installation.  In the event a concrete anchor is encountered, said concrete anchor shall be 
completely removed.  After the concrete anchor is removed, the remaining hole shall be filled with 
sand or other suitable material approved by the Engineer. 
 
Also included in this item is the complete removal of an existing damaged Traffic Barrier Terminal 
Type 3, 3A or Traffic Barrier Terminal Type 3, Special.  The Engineer will make this determination 
and inform the Contractor prior to commencing repairs.  All posts, rail element plates and related 
components of the existing terminal section, as well as any length of the guardrail types needed 
to accommodate the new Traffic Barrier Terminal Type 3 Special, shall be removed. 
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The Contractor shall adjust and realign existing rail element plates and posts adjacent to the new 
traffic barrier terminal, as directed by the Engineer.  Unbolting, bolting, adjusting, realigning, 
guardrail removal, or any other work necessary to accomplish the desired realignment shall be 
included in the contract unit bid price for the pay items involved. This item shall also include the 
furnishing and installing of two (2) Direct Applied Reflectorized Terminal Markers which shall 
comply with the applicable portions of the contract special provision for “Guardrail And Barrier 
Wall Delineation” and the plans. 
 
Basis of Payment: This work shall be paid for at the contract unit price each for TRAFFIC 
BARRIER TERMINAL TYPE 3 (SPECIAL). 
 
When concrete is encountered poured around posts, any additional work required in removing 
existing posts or installing posts or installing new ones shall be considered included in unit price 
of the pay item. 
 
TRAFFIC BARRIER TERMINAL TYPE 3 SPECIAL, NOSE 
 
This work consists of removing and disposing of the damaged nose piece and related hardware 
holding it in place and installing a new nose as directed by the Engineer.  If the Engineer 
determines damage has occurred to other portions of the traffic barrier terminal, the pay item for 
“Traffic Barrier Terminal Type 3, Special” will be used.  This item shall also include the furnishing 
and installing of two (2) Direct Applied Reflectorized Terminal Markers which shall comply with 
the applicable portions of the contract special provision for “Guardrail And Barrier Wall 
Delineation” and the plans. 
 
Basis of Payment: This work will be paid for at the contract unit price each for TRAFFIC BARRIER 
TERMINAL TYPE 3 (SPECIAL), NOSE. 
 
TRAFFIC BARRIER TERMINAL TYPE 5 AND 6 
 
This work consists of furnishing and installing all new component parts for Traffic Barrier Terminal 
Type5, Type 6 according to the Standard Specifications, and all of the requirements of the 
Standards at the locations as specified by the Engineer. 
 
Also included in this item is the complete removal of an existing damaged or undamaged sub 
standard, Traffic Barrier Terminal Type 5 or Type 6 and whatever else may be existing. The 
Engineer will make this determination and inform the Contractor before commencing repairs. All 
posts, rail element plates and related components of the existing terminal section, as well as any 
length of the guardrail types needed to accommodate the new Traffic Barrier Type 5 or 6 shall be 
removed.  Included in this item are all shims and blocks required by the Engineer to facilitate 
proper attachment to structure walls. 
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The Contractor shall adjust and realign existing rail element plates and posts adjacent to the new 
traffic barrier terminal, as directed by the Engineer.  Unbolting, bolting, adjusting, realigning, 
guardrail removal, or any other work necessary to accomplish the desired realignment shall be 
included in the contract unit bid price for the pay items involved. This work shall also include any 
nonstandard sized or shaped blocks or hardware required to fit existing conditions. 
 
Basis of Payment: This work will be paid for at the contract unit price each for TRAFFIC BARRIER 
TERMINAL, of the type specified. 
 
REPAIR TRAFFIC BARRIER TERMINAL TYPE 1 
 
This work consists of removing and replacing damaged components of existing Traffic Barrier 
Terminal Type 1 according to the applicable portions of the Standard Specifications, Standard 
B.L.R. 23, and the plans, at the locations as specified by the Engineer. This item shall be used 
primarily at locations where existing utility and/or geometrics preclude the upgrading to current 
standard Traffic Barrier Terminal Type 1, Special. 
 
The Contractor shall adjust and realign existing rail element plates and posts adjacent to the traffic 
barrier terminal repaired, as directed by the Engineer.  Unbolting, bolting, adjusting, realigning or 
any other work necessary to accomplish the desired realignment shall be included in the contract 
unit bid price for the pay items involved. 
 
Also included in the contract unit bid price for this item is all earth work (excavating and backfilling) 
and seeding that may be required to complete this work. This item shall also include the furnishing 
and installing of a Direct Applied Reflectorized Terminal Markers and Guardrail Reflectors which 
shall comply with the applicable portions of the contract special provision for “Guardrail And 
Barrier Wall Delineation” and as shown in the plans and shall be included in the contract unit bid 
price for the pay items involved. 
 
Basis of Payment: This work will be paid for at the contract unit price each for REPAIR TRAFFIC 
BARRIER TERMINAL TYPE 1. 
 
When concrete is encountered poured around posts, any additional work required in removing 
existing posts or installing posts or installing new ones shall be considered included in unit price 
of the pay item. 
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REPAIR TRAFFIC BARRIER TERMINAL TYPE 1B 
 
This work consists of removing and replacing damaged components of existing Traffic Barrier 
Terminal Type 1B according to the applicable portions of the Standard Specifications, Standard 
631006, and the plans, at the locations as specified by the Engineer. 
 
The Contractor shall adjust and realign existing rail element plates and posts adjacent to the traffic 
barrier terminal repaired, as directed by the Engineer.  Unbolting, bolting, adjusting, realigning or 
any other work necessary to accomplish the desired realignment shall be included in the contract 
unit bid price for the pay items involved. 
 
Also included in the contract unit bid price for this item is all earth work (excavating and backfilling) 
and seeding that may be required to complete this work. 
 
Basis of Payment: This work will be paid for at the contract unit price each for REPAIR TRAFFIC 
BARRIER TERMINAL TYPE 1B. 
 
REPAIR TRAFFIC BARRIER TERMINAL TYPE 1, SPECIAL 
This work consists of removing and replacing all damaged components from the approach nose 
of the terminal, up to and including the second post and the first 25 feet of rail element plate 
according to the Standard Specifications and at the locations as specified by the Engineer. 
 
The Contractor shall adjust and realign existing rail element plates and posts adjacent to or within 
the traffic barrier terminal repaired, as directed by the Engineer.  Unbolting, bolting, adjusting, 
realigning, excavating, filling post holes or any other work necessary to accomplish the desired 
realignment shall be included in the contract unit bid price for the pay items involved. 
 
This item shall also include the furnishing and installing of a Direct Applied Reflectorized Terminal 
Marker and Guardrail Reflectors, if needed, which shall comply with the applicable portions of the 
contract special provision for “Guardrail And Barrier Wall Delineation” and the plans and shall be 
included in the contract unit bid price for the pay items involved. 
 
The entire 25' rail element plate shall be replaced when an existing rail element plate is damaged.  
Replacement of the 25' rail element plate shall not be included in the measurement for payment 
but shall be considered included in the cost of this item.  Also included in the cost of this item are 
cable assemblies, noses and all other hardware. 
 
Basis of Payment: This work will be paid for at the contract unit price per each for REPAIR 
TRAFFIC BARRIER TERMINAL TYPE 1 SPECIAL. 
 
When concrete is encountered poured around posts, any additional work required in removing 
existing posts or installing posts or installing new ones shall be considered included in unit price 
of the pay item. 
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REPAIR TRAFFIC BARRIER TERMINAL TYPE 1, SPECIAL- POST 
 
This work consists of removal and replacement of a damaged wood post and block and related 
hardware of a Traffic Barrier Terminal Type 1 Special according to the Standard Specifications 
and at the locations as specified by the Engineer. 
 
The Contractor shall adjust and realign existing rail element plates and posts adjacent to the traffic 
barrier terminal repaired, as directed by the Engineer.  Unbolting, bolting, adjusting, realigning or 
any other work necessary to accomplish the desired realignment shall be included in the contract 
unit bid price for the pay items involved. 
 
The cost of removing and replacing all damaged components from the approach nose of the 
terminal, up to and including the second post and the first 25 feet of rail element plate will be paid 
for separately. 
 
Basis of Payment: This work will be paid for at the contract unit price per each for REPAIR 
TRAFFIC BARRIER TERMINAL TYPE 1 SPECIAL - POST. 
 
REPAIR TRAFFIC BARRIER TERMINAL TYPE 1, SPECIAL - RAIL ELEMENT PLATE 
 
This work consists of removal and replacement of a damaged 25' rail element plate and related 
hardware of a Traffic Barrier Terminal Type 1, Special according to the Standard Specifications 
and at the locations as specified by the Engineer. 
 
The Contractor shall adjust and realign existing rail element plates and posts adjacent to the traffic 
barrier terminal repaired, as directed by the Engineer.  Unbolting, bolting, adjusting, realigning or 
any other work necessary to accomplish the desired realignment shall be included in the contract 
unit bid price for the pay items involved. 
 
The cost of removing and replacing all damaged components from the approach nose of the 
terminal, up to and including the second post and the first 25 feet of rail element plate will be paid 
for separately. 
 
Basis of Payment: This work will be paid for at the contract unit price per each for REPAIR 
TRAFFIC BARRIER TERMINAL TYPE 1 SPECIAL - RAIL ELEMENT PLATE. 
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REPAIR TRAFFIC BARRIER TERMINAL TYPE 2 
 
This work consists of removing damaged components of existing Traffic Barrier Terminal Type 2 
according to applicable portions of the Standard Specifications, Standard 631011, and at the 
locations as specified by the Engineer. This shall also include radius Type 2 locations. 
 
The Contractor shall adjust and realign existing rail element plates and posts adjacent to the traffic 
barrier terminal repaired, as directed by the Engineer.  Unbolting, bolting, adjusting, realigning, 
excavating or any other work necessary to accomplish the desired realignment shall be included 
in the contract unit bid price for the pay items involved. 
 
This item shall also include the furnishing and installing of a direct applied reflectorized Terminal 
Markers and Guardrail Reflectors. 
 
Basis of Payment: This work will be paid for at the contract unit price each for REPAIR TRAFFIC 
BARRIER TERMINAL, TYPE 2. 
 
When concrete is encountered poured around posts, any additional work required in removing 
existing posts or installing posts or installing new ones shall be considered included in unit price 
of the pay item. 
 
REPAIR TRAFFIC BARRIER TERMINAL TYPE 3, SPECIAL 
 
This work consists of removing damaged components of existing Traffic Barrier Type 3, Special 
according to the Standard Specifications and the locations as specified by the Engineer. 
 
The Contractor shall adjust and realign rail element plates and posts adjacent to the traffic barrier 
terminal repaired, as directed by the Engineer.  Unbolting, bolting, adjusting, realigning, 
excavating or any other work necessary to accomplish the desired realignment shall be included 
in the contract unit bid price for the pay items involved. This item shall also include the furnishing 
and installing of two (2) Direct Applied Reflectorized Terminal Markers which shall comply with 
the applicable portions of the contract special provision for “Guardrail And Barrier Wall 
Delineation” and the plans. 
 
Basis of Payment: This work will be paid for at the contract unit price each for REPAIR TRAFFIC 
BARRIER TERMINAL TYPE 3 SPECIAL. 
 
When concrete is encountered poured around posts, any additional work required in removing 
existing posts or installing posts or installing new ones shall be considered included in unit price 
of the pay item. 
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REPAIR TRAFFIC BARRIER TERMINAL TYPE 4, 5 AND 6 
 
This work consists of removing and replacing damaged components of existing Traffic Barrier 
Terminals Type 4, 5 and 6 according to the applicable portions of Section 630, Standards 631021, 
631026, 631031, 631036 and the plans, at the locations as specified by the Engineer. 
 
The Contractor shall adjust and realign existing rail element plates and posts adjacent to the traffic 
barrier terminal repaired, as directed by the Engineer.  Unbolting, bolting, adjusting, realigning, 
excavating or any other work necessary to accomplish the desired realignment shall be included 
in the contract unit bid price for the pay items involved. This work shall also include any 
nonstandard sized or shaped blocks or hardware required to fit existing conditions. 
 
The furnishing and installing of transition plates (Thrie-Beam to “W” Section) and all necessary 
hardware will not be paid for separately, but shall be included in the cost of “Thrie-Beam Guardrail 
Element Plates”. 
 
Basis of Payment: This work will be paid for at the contract unit price each for REPAIR TRAFFIC 
BARRIER TERMINAL, of the type specified. 
 
REPAIR STEEL PLATE BEAM GUARDRAIL TYPE B AND C 
 
This work consists of removing and replacing damaged steel plate beam guardrail Type B and C 
with all new components according to the applicable portions of the Standard Specifications, 
Standard 630001 and as directed by the Engineer. This work shall include proper disposal of 
damaged guardrail. 
 
Steel Plate Beam Guardrail Type B is utilized to stiffen the guardrail as it approaches a more rigid 
barrier, such as a concrete structure, by utilizing a post spacing of 3'-1-1/2". 
In the event the end section that is connected to the concrete structure is damaged, its 
replacement will be measured and paid for separately as "Connecting End Section" as described 
elsewhere in these Special Provisions. 
 
Steel Plate Beam Guardrail Type C consists of guardrail mounted on a concrete structure, with 
block-outs spaced 3'-1-1/2" and anchored to the concrete structure with two unit expansion 
anchors.  Steel posts are not utilized in this installation. 
 
Method of Measurement: Repair Steel Plate Guardrail Type B and Type C will be measured in 
linear feet.  The length paid for will be the overall length measured along the top edge of the rail 
element to the limits as designated and marked by the Engineer. Any posts or blocks replaced 
will not be paid separately and shall be considered included in the unit price of the pay item. 
 
Basis of Payment: This work will be paid for at the contract unit price per foot for REPAIR STEEL 
PLATE BEAM GUARDRAIL, of the type specified. 
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THRIE-BEAM GUARDRAIL ELEMENT PLATES 
 
This work consists of removing damaged Thrie-Beam Guardrail Element Plates, including all 
associated hardware, and furnishing and installing new Thrie-Beam Guardrail Element Plates, 
including all necessary hardware and metal blockouts according to the details as shown on the 
plans and as directed by the Engineer. 
 
The Contractor shall adjust and realign guardrail element plates adjacent to guardrail elements 
removed and replaced as directed by the Engineer.  Unbolting, bolting, adjusting, realigning or 
any other work necessary to accomplish the desired realignment shall be included in the contract 
unit bid price for the pay items involved. 
 
The furnishing and installing of transition plates (Thrie-Beam to "W" Section) and all necessary 
hardware will not be paid for separately, but shall be included in the cost of "Thrie-Beam Guardrail 
Element Plates". 
 
The furnishing and installing of all bolts, nuts, washers and other hardware necessary to complete 
the installation will not be paid for separately, but shall be included in the contract unit bid price 
for the pay items involved. 
 
Method of Measurement: In order to clarify measurement and payment for work, the standard 
length of thrie-beam guardrail element plates shall be considered to be 12'-6".  In the event 
existing damaged guardrail element plates to be removed and replaced measures 25 feet in 
length, they shall be considered as two (2) guardrail element plates of standard 12'-6" length. 
 
Basis of Payment: This work shall be paid for at the contract unit price each for THRIE-BEAM 
GUARDRAIL ELEMENT PLATES, which price shall include realigning adjacent guardrail element 
plates and/or posts and all associated hardware as specified by the Engineer. 
 
NOTE: In the event a thrie-beam connecting end section attached to a concrete structure is 

damaged, the removal, replacement and basis of payment shall be according to the 
special provisions titled "CONNECTING END SECTION" found elsewhere in these 
Special Provisions. 
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THRIE BEAM POSTS 
 
This work consists of removing the damaged guardrail posts (6'-9" or 7'-6" in length) and 
replacement with new W6 X 9 or W6 X 8.5 or "C" shape steel posts, whichever length conforms 
with the present installation of thrie-beam faced steel plate beam guardrail being repaired and 
according to the standards shown. 
 
The 7'-6" long posts are designed for use at the top of slopes steeper than 3:1 and where single 
or double beams and channels are to be mounted 2'-6-1/2" above ground level, as measured to 
the top of the rail. 
 
New steel posts shall be galvanized to match the existing installation.  All work shall conform with 
applicable standards and as directed by the Engineer. 
 
Basis of Payment: This work shall be paid for at the contract unit price each for THRIE-BEAM 
POSTS. 
 
THRIE-BEAM RADIUS ELEMENT PLATES 
 
This work consists of removing all sections of damaged thrie beam guardrail radius plates 
including all associated hardware, and furnishing and installing new 12-gauge guardrail curved 
elements including all necessary hardware where directed by the Engineer.  Plates, nuts, bolts, 
washers and other hardware shall be galvanized and shall match the original and adjacent 
installation as to type and design. 
 
The Contractor shall adjust and realign existing rail element plates adjacent to rail elements 
removed and replaced as directed by the Engineer.  Unbolting, bolting, adjusting, realigning or 
any other work necessary to accomplish the desired realignment shall be included in the contract 
unit bid price for the pay items involved. 
 
The furnishing and installing of all bolts, nuts, washers and other hardware necessary to comply 
with the above mentioned Special Provision will not be paid for separately, but shall be included 
in the contract unit bid price for the pay items involved. 
 
The guardrail element plates will be factory fabricated to the radius of curvature necessary to 
match the existing guardrail configuration or as specified by the Engineer. 
 
In order to clarify measurement and payment for work, the standard length of radial rail element 
plate shall be considered to be 12'-6".  In the event existing damaged rail element plates to be 
removed and replaced measures 25 feet in length, they shall be considered as two (2) rail element 
plates of standard 12'-6". 
 
If any portion of a standard 12'-6" rail element plate is factory fabricated to a radial shape the rail 
element plate shall be paid as one Thrie-Beam Radius Element Plate each. 
 
Basis of Payment: This work shall be paid for at the contract unit price per each for THRIE BEAM 
RADIUS ELEMENT PLATES. 
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THRIE-BEAM MODIFIED BLOCKS 
 
This work consists of removing the damaged block which is being replaced, unbolting the thrie-
beam rail element or elements, including thrie-beam rail element or elements, and furnishing and 
installing a new thrie-beam modified block.  The new block shall be as shown in the plans. 
 
All nuts, bolts, washers, and other hardware required shall be included and shall be included in 
the contract unit bid price for the pay items involved. 
 
Basis of Payment: This work shall be paid for at the contract unit price each for THRIE-BEAM 
MODIFIED BLOCKS. 
 
CURB REMOVAL (PARTIAL) 
 
Included in this work is all related transitional work, grading, shoulder widening, roadside turf 
restoration and any other work required in advance of and adjacent to traffic barrier terminals to 
be repaired to comply with all details and standards in the plans. 
 
This work shall consist of the partial depth removal of the existing concrete curb to an elevation 
1-1/2 inches above the existing gutter flowline where the existing curb and gutter in advance of 
and  adjacent to the guardrail terminal section repair location has a curb height greater than two 
(2) inches.  This work shall be done according to the applicable portions of Section 440 and 
according to the details and standards in the plans, at locations for "Traffic Barrier Terminal, Type 
1 (Special)", and for "Repair Traffic Barrier Terminal Type 1 Special", and as directed by the 
Engineer. 
 
The Contractor shall remove the top portion of the existing curb in a manner which will provide a 
smooth straight line by using a self-propelled cold milling process, a concrete sawing process, or 
a process approved by the Engineer, and shall have an effective means of preventing dust from 
escaping into the air. 
 
Any curb and gutter damaged by the Contractor's operations shall be replaced at the Contractor's 
expense. 
 
Basis of Payment: This work will be paid for at the contract unit price per foot for CURB REMOVAL 
(PARTIAL). 
 
Traffic barrier terminals shall be repaired according to the details and standards in the plans.  Curb 
removal and all related work in advance of and adjacent to traffic barrier terminals to be repaired 
that is required to comply with all applicable sections of the standard specifications, the details 
and standards in the plans shall be paid for as CURB REMOVAL (PARTIAL). 
 
The intent of this contract is to provide prompt repair of damaged guardrail and traffic barrier 
terminals. The locations of damaged guardrail and traffic barrier terminals to be repaired shall be 
determined by the Engineer. 
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CONTRACTOR'S RESPONSIBILITY FOR DAMAGE TO EXISTING STRUCTURES 
 
Extreme care shall be exercised when driving posts since there are drainage structures, storm 
sewers, sign foundations, culverts, electrical and surveillance conduit, and other existing objects 
within the immediate work limits of this project.  Operations are to be conducted in a manner which 
will minimize damage to the surrounding area. 
 
The Contractor shall be held responsible for any damage to existing structures resulting from his 
operations.  The Contractor shall, at his own expense, restore the damaged structures to a 
condition equal to that existing before such damaged was done by repairing, rebuilding or 
replacing it as directed by the Engineer.  Where, in the opinion of the Engineer, the Contractor 
through his operations has excessively damaged the surrounding area, the Contractor shall 
restore the surrounding area to a condition meeting the satisfaction of the Engineer at his own 
expense. 
 
No extra compensation will be allowed the Contractor for compliance with this requirement. 
 
THE CONTRACTOR'S LIABILITY 
 
The trees, shrubs and seeded areas on or adjacent to the work should be protected from 
unnecessary damage by the Contractor's operations in a manner satisfactory to the Engineer.  
The Contractor shall be responsible for the damage or destruction of property of any character 
resulting from neglect, misconduct, or omission in the execution or non-execution of the work, or 
caused by defective work or the use of unsatisfactory materials.  Such responsibilities shall not be 
released until the work has been completed and accepted according to the requirements of these 
Special Provisions. 
 
Damage to any property, public or private, shall be repaired by the Contractor to a condition 
equivalent to its original condition at no cost to the Department. 
 
FINAL CLEAN-UP 
 
All final cleaning up shall conform to the requirements set forth in Article 104.06.  This will be 
required at each location where repairs have been completed 
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SAMPLE WORK ORDER 
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PROTECTION FOR DAMAGED LOCATIONS 
 
The Contractor shall be required to install and maintain barricades with flashing lights at priority 
locations that have not been repaired within (7) seven calendar days after the date of the issuance 
of the work order. 
 
The Department will initially have barricades installed at the priority locations and the Contractor 
will have the option to assume the cost of these rented barricades after the (7) seven days referred 
to above or have the barricades replaced with others.  If the Contractor fails to exercise either of 
the above options, he shall be liable to the Department in the amount of $2.00 per barricade per 
day, not as a penalty but as liquidated damages. 
 
 
TRAFFIC CONTROL AND PROTECTION (EXPRESSWAYS)(MAINTENANCE) 
Effective:  March 8, 1996 
Revised:  April 1, 2019 
 
Description.  This work shall include furnishing, installing, maintaining, replacing, relocating, and 
removing all traffic control devices used for the purpose of regulating, warning, or directing traffic.  
Traffic control and protection shall be provided as called for in the plans, applicable Highway 
Standards, District One Expressway details, Standards and Supplemental Specifications, these 
Special Provisions, or as directed by the Engineer.  
 
General.  The governing factor in the execution and staging of work for this project is to provide 
the motoring public with the safest possible travel conditions on the expressway through the 
construction zone.  The Contractor shall arrange his operations to keep the closing of lanes and/or 
ramps to a minimum. 
 
The Contractor shall be responsible for the proper location, installation, and arrangement of all 
traffic control devices.  Special attention shall be given to existing warning signs and overhead 
guide signs during all construction operations.  Warning signs and existing guide signs with down 
arrows shall be kept consistent with the barricade placement at all times.  The Contractor shall 
immediately remove, completely cover, or turn from the motorist's view all signs which are 
inconsistent with lane assignment patterns. 
 
The Contractor shall coordinate all traffic control work on this project with adjoining or overlapping 
projects, including barricade placement necessary to provide a uniform traffic detour pattern.  
When directed by the Engineer, the Contractor shall remove all traffic control devices that were 
furnished, installed, or maintained by him under this contract, and such devices shall remain the 
property of the Contractor.  All traffic control devices shall remain in place until specific 
authorization for relocation or removal is received from the Engineer. 
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Additional requirements for traffic control devices shall be as follows. 
 
(a) Traffic Control Setup and Removal.  The setting and removal of barricades for the taper 
portion of a lane closure shall be done under the protection of a vehicle with a truck/trailer mounted 
attenuator and arrow board per State Standard 701428 and Section 701 of the Standard 
Specifications.  Failure to meet this requirement will be subject to a Traffic Control Deficiency.  
The deficiency will be calculated as outlined in Article 105.03 of the Standard Specifications.  
Truck/trailer mounted attenuators shall comply with Article 1106.02(g) or shall meet the 
requirements of NCHRP 350 Test Level 3 with vehicles used in accordance with manufacturer’s 
recommendations and requirements. 
 
(b) Sign Requirements 
 
(1) Sign Maintenance.  Prior to the beginning of construction operations, the Contractor will 
be provided a sign log of all existing signs within the limits of the construction zone.  The 
Contractor is responsible for verifying the accuracy of the sign log.  Throughout the duration of 
this project, all existing traffic signs shall be maintained by the Contractor.  All provisions of Article 
107.25 of the Standard Specifications shall apply. 
 
(2) Work Zone Speed Limit Signs.  Work zone speed limit signs shall be installed as required 
in Article 701.14(b) and as shown in the plans and Highway Standards.  Based upon the exiting 
posted speed limit, work zone speed limits shall be established and signed as follows. 
 
a. Existing Speed Limit of 55mph or higher.  The initial work zone speed limit assembly, 
located approximately 4200’ before the closure, and shall be 55mph as shown in 701400.  
Additional work zone 45mph assemblies shall be used as required according to Article 701.14(b) 
and as shown in the Highway Standards and plans.  WORK ZONE SPEED LIMIT 55 PHOTO 
ENFORCED assemblies may be omitted when this assembly would normally be placed within 
1500 feet of the END WORK ZONE SPEED LIMIT sign. If existing speed limit is over 65mph then 
additional signage should be installed per 701400. 
 
b. Existing Speed Limit of 45mph.  The advance 55mph work zone speed limit assembly 
shown in 701400 shall be replaced with a 45mph assembly.  Additional work zone 45mph 
assemblies shall be used as required according to Article 701.14(b) and as shown in the Highway 
Standards and plans.  WORK ZONE SPEED LIMIT 55 PHOTO ENFORCED assemblies shall be 
eliminated in all cases.  END WORK ZONE SPEED LIMIT signs are required. 
 
(3) Exit Signs.  The exit gore signs as shown in Standard 701411 shall be a minimum size of 
48 inch by 48 inch with 12 inch capital letters and a 20 inch arrow.  EXIT OPEN AHEAD signs 
shown in Standard 701411 shall be a minimum size of 48 inch by 48 inch with 8 inch capital 
letters. 
 
(4) Uneven Lanes Signs.  The Contractor shall furnish and erect “UNEVEN LANES” signs 
(W8-11) on both sides of the expressway, at any time when the elevation difference between 
adjacent lanes open to traffic equals or exceeds one inch.  Signs shall be placed 500’ in advance 
of the drop-off, within 500’ of every entrance, and a minimum of every mile. 
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(c) Drums/Barricades.  Check barricades shall be placed in work areas perpendicular to traffic 
every 1000', one per lane and per shoulder, to prevent motorists from using work areas as a 
traveled way.  Check barricades shall also be placed in advance of each open patch, or 
excavation, or any other hazard in the work area, the first at the edge of the open traffic lane and 
the second centered in the closed lane.  Check barricades, either Type I or II, or drums shall be 
equipped with a flashing light. 
 
To provide sufficient lane widths (10' minimum) for traffic and also working room, the Contractor 
shall furnish and install vertical barricades, in lieu of Type II or drums, along the cold milling and 
asphalt paving operations.  The vertical barricades shall be placed at the same spacing as the 
drums. 
 
(d) Vertical Barricades.  Vertical barricades shall not be used in lane closure tapers, lane 
shifts, exit ramp gores, or staged construction projects lasting more than 12 hours.  Also, vertical 
barricades shall not be used as patch barricades or check barricades.  Special attention shall be 
given, and ballast provided per manufacture’s specification, to maintain the vertical barricades in 
an upright position and in proper alignment. 
(e) Temporary Concrete Barrier Wall.  Prismatic barrier wall reflectors shall be installed on 
both the face of the wall next to traffic, and the top of sections of the temporary concrete barrier 
wall as shown in Standard 704001.  The color of these reflectors shall match the color of the 
edgelines (yellow on the left and crystal or white on the right).  If the base of the temporary 
concrete barrier wall is 12 inches or less from the travel lane, then the lower slope of the wall shall 
also have a 6 inch wide temporary pavement marking edgeline (yellow on the left and white on 
the right). 
(f)  Flaggers.  One flagger will be required for each separate activity of an operation that requires 
frequent construction vehicles to enter or leave a work zone to or from a lane open to traffic.  
Temporary traffic control and flagger position shall be according to District One Detail TC-18 – 
Expressway Flagging, or as directed by the Engineer. 
(g) Full Expressway Closures.  Full Expressway Closures will only be permitted for a maximum 
of 15 minutes during the allowable hours listed in the Keeping the Expressway Open to Traffic 
Special Provision.  During Full Expressway Closures, the Contractor will be required to close off 
all lanes except one, using Freeway Standard Closures.  The Contractor will be required to 
provide one changeable message sign to be placed at the direction of the Engineer.  The sign 
shall display a message as directed by the Engineer.  A Maintenance of Traffic Plan shall be 
submitted to the District One Expressway Traffic Control Supervisor 14 days in advance of the 
planned work; including all stage changes.  The Maintenance of Traffic Plan shall include, but not 
be limited to: lane and ramp closures, existing geometrics, and equipment and material location.  
The District One Expressway Traffic Control Supervisor (847-705-4151) shall be contacted at 
least 3 working days in advance of the proposed road closure and will coordinate the closure 
operation with police forces. 
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Method of Measurement.   
 
Traffic Control and Protection will not be measured for payment. 
 
All work for furnishing, installing, maintaining, replacing, relocating, and removing traffic control 
devices required in the plans and these Special Provisions shall be included in the contract unit 
prices for the construction item involved. Traffic control and protection required under Standards 
701101, 701400, 701401, 701402, 701406, 701411, 701416, 701426, 701428, 701446, 701901 
and District details TC-8, TC-9, TC-17, TC-18 and TC-25 will be included with this item. 
 
Basis of Payment. 
 
(a) Traffic Control and Protection will not be paid for as separate items, but the costs shall be 
considered as included in the contract unit prices for the construction items involved, and no 
additional compensation will be allowed. 
 
(b) Work or revisions in the phasing of construction or maintenance operations may require 
traffic control to be installed in accordance with a Standard other than those included in the plans.  
In such cases, the Standards will be made available to the Contractor at least one week in 
advance of the change in traffic control.  Payment for traffic control required by these added 
Standards will be according to Article 109.04.  Revisions or modifications to increase the traffic 
control protection shown in the contract shall be submitted by the Contractor for approval by the 
Engineer.  A reduction of the traffic control shown in the contract will not be allowed. 
 
 
TRAFFIC CONTROL DEFICIENCY DEDUCTION FOR PEDESTRIAN BARRIER AND 
GUARDRAIL REPAIR 
 
To ensure a prompt response to incidents involving the integrity of the work zone traffic control 
devices, the Contractor shall provide a telephone number where a responsible individual can be 
contacted on a 24-hour-a-day basis.  When the Engineer is notified or determines a deficiency 
exists, the Engineer shall be the sole judge as to whether the deficiency is an immediate safety 
hazard.  When workers are present, the Contractor shall make needed corrections of deficiencies 
that constitute an immediate safety hazard within 15 minutes of notification.  At all other times, the 
Contractor shall dispatch sufficient resources within 2 hours of notification to make needed 
corrections of deficiencies that constitute an immediate safety hazard.  Other deficiencies shall be 
corrected within 12 hours.  If the Contractor fails to restore the required traffic control and 
protection within the time limits specified above, the Engineer will impose a daily monetary 
deduction for each 24-hour period (or portion thereof) the deficiency exists.  This time period will 
begin with the time of notification to the Contractor and end with the Resident Engineer's 
acceptance of the corrections.  For this project, the daily deduction will be   *  per day per 
deficiency.  In addition, if the Contractor fails to respond, the Engineer may correct the deficiencies 
and the cost thereof will be deducted from monies due or which may become due the Contractor.  
This corrective action will in no way relieve the Contractor of his/her contractual requirements or 
responsibilities. 
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*The cost of the daily deduction will be calculated by dividing three percent of the awarded contract 
price by the number of calendar days anticipated for this project.  The number of days anticipated 
for this project is 128.  This procedure is to be followed regardless of whether the contract is based 
upon working days, contains a completion date, or has an incentive/disincentive clause. 
 
 
TRAFFIC CONTROL PLAN 
Effective:  September 30, 1985 
Revised:  January 1, 2007 
 
Traffic Control shall be according to the applicable sections of the Standard Specifications, the 
Supplemental Specifications, the "Illinois Manual on Uniform Traffic Control Devices for Streets 
and Highways", any special details and Highway Standards contained in the plans, and the 
Special Provisions contained herein. 
 
Special attention is called to Article 107.09 of the Standard Specifications and the following 
Highway Standards, Details, Quality Standard for Work Zone Traffic Control Devices, Recurring 
Special Provisions and Special Provisions contained herein, relating to traffic control. 
 
The Contractor shall contact the District One Bureau of Traffic at least 72 hours in advance of 
beginning work. 
 
STANDARDS:  
 
701006, 701011, 701101, 701106, 701201, 701301, 701311, 701336,  
701400, 701401, 701411, 701421, 701426, 701427, 701428, 701501,  
701502, 701601, 701606, 701701, 701801, 701901. 
 
 
DETAILS:  
 
 Entrance Ramp and Closure Details (TC-08) 
 Traffic Control and Protection for Side Roads, Intersections and Driveways (TC-10) 
 Traffic Control and Protection at Turn Bays (To Remain Open to Traffic) (TC-14) 
 Traffic Control Details for Shoulder and Partial Ramp Closures (TC-17) 
 Signing for Flagging Operations at Work Zone Openings (TC-18) 
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SPECIAL PROVISIONS:  
 
 Protection for Damaged Locations 
 Public Convenience and Safety (D-1) 
 Nighttime Work Zone Lighting (District One) 
 Work Zone Traffic Control (D-1 Maintenance) 
 Keeping the Expressway Open to Traffic 
 Failure to Open Traffic Lanes to Traffic 
 Traffic Control and Protection (Expressways) 
 Traffic Control for Work Zone Areas 
 Keeping the Arterial Roadways Open to Traffic (Lane Closures Only) 
 Speed Display Trailer (D-1) 
 Sign Shop Drawing Submittal  
 Traffic Control Deficiency Deduction for Pedestrian Barrier 
 And Guardrail Repair 
 Traffic Spotters (BDE) 
 Vehicle and Equipment Warning Lights (BDE) 
 Work Zone Traffic Control Devices (BDE) 
 
 
BLENDED FINELY DIVIDED MINERALS (BDE) 
 
Effective:  April 1, 2021 
 
Revise the second paragraph of Article 1010.01 of the Standard Specifications to read: 
 

“ Different sources or types of finely divided minerals shall not be mixed or used alternately in 
the same item of construction, except as a blended finely divided mineral product according to 
Article 1010.06.” 
 
Add the following article to Section 1010 of the Standard Specifications: 
 

“ 1010.06 Blended Finely Divided Minerals.  Blended finely divided minerals shall be the 
product resulting from the blending or intergrinding of two or three finely divided minerals.  
Blended finely divided minerals shall be according to ASTM C 1697, except as follows. 
 

(a) Blending shall be accomplished by mechanically or pneumatically intermixing the 
constituent finely divided minerals into a uniform mixture that is then discharged into a silo 
for storage or tanker for transportation. 
 

(b) The blended finely divided mineral product will be classified according to its predominant 
constituent or the manufacturer’s designation and shall meet the chemical requirements 
of its classification.  The other finely divided mineral constituent(s) will not be required to 
conform to their individual standards.” 
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COMPENSABLE DELAY COSTS (BDE) 
 
Effective:  June 2, 2017      Revised:  April 1, 2019 
 
Revise Article 107.40(b) of the Standard Specifications to read: 
 

“ (b) Compensation.  Compensation will not be allowed for delays, inconveniences, or damages 
sustained by the Contractor from conflicts with facilities not meeting the above definition; 
or if a conflict with a utility in an unanticipated location does not cause a shutdown of the 
work or a documentable reduction in the rate of progress exceeding the limits set herein.  
The provisions of Article 104.03 notwithstanding, compensation for delays caused by a 
utility in an unanticipated location will be paid according to the provisions of this Article 
governing minor and major delays or reduced rate of production which are defined as 
follows. 
 
(1) Minor Delay.  A minor delay occurs when the work in conflict with the utility in an 

unanticipated location is completely stopped for more than two hours, but not to 
exceed two weeks. 
 

(2) Major Delay.  A major delay occurs when the work in conflict with the utility in an 
unanticipated location is completely stopped for more than two weeks. 
 

(3) Reduced Rate of Production Delay.  A reduced rate of production delay occurs when 
the rate of production on the work in conflict with the utility in an unanticipated location 
decreases by more than 25 percent and lasts longer than seven calendar days.” 

 
Revise Article 107.40(c) of the Standard Specifications to read: 
 

“ (c) Payment.  Payment for Minor, Major, and Reduced Rate of Production Delays will be made 
as follows. 
 
(1) Minor Delay.  Labor idled which cannot be used on other work will be paid for according 

to Article 109.04(b)(1) and (2) for the time between start of the delay and the minimum 
remaining hours in the work shift required by the prevailing practice in the area. 
 
Equipment idled which cannot be used on other work, and which is authorized to 
standby on the project site by the Engineer, will be paid for according to 
Article 109.04(b)(4). 
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(2) Major Delay.  Labor will be the same as for a minor delay. 

 
Equipment will be the same as for a minor delay, except Contractor-owned equipment 
will be limited to two weeks plus the cost of move-out to either the Contractor’s yard or 
another job and the cost to re-mobilize, whichever is less.  Rental equipment may be 
paid for longer than two weeks provided the Contractor presents adequate support to 
the Department (including lease agreement) to show retaining equipment on the job is 
the most economical course to follow and in the public interest. 
 

(3) Reduced Rate of Production Delay.  The Contractor will be compensated for the 
reduced productivity for labor and equipment time in excess of the 25 percent threshold 
for that portion of the delay in excess of seven calendar days.  Determination of 
compensation will be in accordance with Article 104.02, except labor and material 
additives will not be permitted. 
 

Payment for escalated material costs, escalated labor costs, extended project overhead, 
and extended traffic control will be determined according to Article 109.13.” 

 
Revise Article 108.04(b) of the Standard Specifications to read: 
 

“ (b) No working day will be charged under the following conditions. 
 
(1) When adverse weather prevents work on the controlling item. 

 
(2) When job conditions due to recent weather prevent work on the controlling item. 

 
(3) When conduct or lack of conduct by the Department or its consultants, representatives, 

officers, agents, or employees; delay by the Department in making the site available; 
or delay in furnishing any items required to be furnished to the Contractor by the 
Department prevents work on the controlling item. 

 
(4) When delays caused by utility or railroad adjustments prevent work on the controlling 

item. 
 

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure 
critical materials prevent work on the controlling item, as long as these delays are not 
due to any fault of the Contractor. 

 
(6) When any condition over which the Contractor has no control prevents work on the 

controlling item.” 
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Revise Article 109.09(f) of the Standard Specifications to read: 

 
“ (f) Basis of Payment.  After resolution of a claim in favor of the Contractor, any adjustment in 

time required for the work will be made according to Section 108.  Any adjustment in the 
costs to be paid will be made for direct labor, direct materials, direct equipment, direct 
jobsite overhead, direct offsite overhead, and other direct costs allowed by the resolution.  
Adjustments in costs will not be made for interest charges, loss of anticipated profit, 
undocumented loss of efficiency, home office overhead and unabsorbed overhead other 
than as allowed by Article 109.13, lost opportunity, preparation of claim expenses and 
other consequential indirect costs regardless of method of calculation. 
 
The above Basis of Payment is an essential element of the contract and the claim cost 
recovery of the Contractor shall be so limited.” 

 
Add the following to Section 109 of the Standard Specifications. 
 

“ 109.13 Payment for Contract Delay.  Compensation for escalated material costs, escalated 
labor costs, extended project overhead, and extended traffic control will be allowed when such 
costs result from a delay meeting the criteria in the following table. 

 

Contract Type Cause of Delay Length of Delay 

Working Days 
Article 108.04(b)(3) or 
Article 108.04(b)(4) 

No working days have been charged for two 
consecutive weeks. 

Completion 
Date 

Article 108.08(b)(1) or 
Article 108.08(b)(7) 

The Contractor has been granted a minimum two 
week extension of contract time, according to 
Article 108.08. 

 
Payment for each of the various costs will be according to the following. 
 
(a) Escalated Material and/or Labor Costs.  When the delay causes work, which would have 

otherwise been completed, to be done after material and/or labor costs have increased, 
such increases will be paid.  Payment for escalated material costs will be limited to the 
increased costs substantiated by documentation furnished by the Contractor.  Payment 
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2), 
except the 35 percent and 10 percent additives will not be permitted. 

 
(b) Extended Project Overhead.  For the duration of the delay, payment for extended project 

overhead will be paid as follows. 
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(1) Direct Jobsite and Offsite Overhead.  Payment for documented direct jobsite overhead 

and documented direct offsite overhead, including onsite supervisory and 
administrative personnel, will be allowed according to the following table. 
 

Original Contract 
Amount 

Supervisory and Administrative 
Personnel 

Up to $5,000,000 One Project Superintendent 

Over $   5,000,000 -  
up to $25,000,000 

One Project Manager, 
One Project Superintendent or 
Engineer, and 
One Clerk 

Over $25,000,000 -  
up to $50,000,000 

One Project Manager, 
One Project Superintendent, 
One Engineer, and 
One Clerk 

Over $50,000,000 

One Project Manager, 
Two Project Superintendents, 
One Engineer, and 
One Clerk 

 
(2) Home Office and Unabsorbed Overhead.  Payment for home office and unabsorbed 

overhead will be calculated as 8 percent of the total delay cost. 
 

(c) Extended Traffic Control.  Traffic control required for an extended period of time due to the 
delay will be paid for according to Article 109.04.   
 
When an extended traffic control adjustment is paid under this provision, an adjusted unit 
price as provided for in Article 701.20(a) for increase or decrease in the value of work by 
more than ten percent will not be paid. 
 

Upon payment for a contract delay under this provision, the Contractor shall assign 
subrogation rights to the Department for the Department’s efforts of recovery from any other party 
for monies paid by the Department as a result of any claim under this provision.  The Contractor 
shall fully cooperate with the Department in its efforts to recover from another party any money 
paid to the Contractor for delay damages under this provision.” 
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CONSTRUCTION AIR QUALITY – DIESEL RETROFIT (BDE) 
Effective:  June 1, 2010 Revised:  November 1, 2014 
 
The reduction of emissions of particulate matter (PM) for off-road equipment shall be 
accomplished by installing retrofit emission control devices.  The term “equipment” refers to diesel 
fuel powered devices rated at 50 hp and above, to be used on the jobsite in excess of seven 
calendar days over the course of the construction period on the jobsite (including rental 
equipment). 
 
Contractor and subcontractor diesel powered off-road equipment assigned to the contract shall 
be retrofitted using the phased in approach shown below.  Equipment that is of a model year older 
than the year given for that equipment’s respective horsepower range shall be retrofitted: 
 

Effective Dates Horsepower Range Model Year 
   

June 1, 2010 1/ 600-749 2002 
 750 and up 2006 
   

June 1, 2011 2/ 100-299 2003 
 300-599 2001 
 600-749 2002 
 750 and up 2006 
   

June 1, 2012 2/ 50-99 2004 
 100-299 2003 
 300-599 2001 
 600-749 2002 
 750 and up 2006 

1/ Effective dates apply to Contractor diesel powered off-road equipment assigned to the 
contract. 

2/ Effective dates apply to Contractor and subcontractor diesel powered off-road equipment 
assigned to the contract. 

 
The retrofit emission control devices shall achieve a minimum PM emission reduction of 50 
percent and shall be: 
 

a) Included on the U.S. Environmental Protection Agency (USEPA) Verified Retrofit 
Technology List (http://www.epa.gov/cleandiesel/verification/verif-list.htm),  
or verified by the California Air Resources Board (CARB) 
(http://www.arb.ca.gov/diesel/verdev/vt/cvt.htm); or 

 
b) Retrofitted with a non-verified diesel retrofit emission control device if verified retrofit 

emission control devices are not available for equipment proposed to be used on the 
project, and if the Contractor has obtained a performance certification from the retrofit 
device manufacturer that the emission control device provides a minimum PM emission 
reduction of 50 percent. 
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Note: Large cranes (Crawler mounted cranes) which are responsible for critical lift operations are 
exempt from installing retrofit emission control devices if such devices adversely affect equipment 
operation. 
 
Diesel powered off-road equipment with engine ratings of 50 hp and above, which are unable to 
be retrofitted with verified emission control devices or if performance certifications are not 
available which will achieve a minimum 50 percent PM reduction, may be granted a waiver by the 
Department if documentation is provided showing good faith efforts were made by the Contractor 
to retrofit the equipment. 
 
Construction shall not proceed until the Contractor submits a certified list of the diesel powered 
off-road equipment that will be used, and as necessary, retrofitted with emission control devices.  
The list(s) shall include (1) the equipment number, type, make, Contractor/rental company name; 
and (2) the emission control devices make, model, USEPA or CARB verification number, or 
performance certification from the retrofit device manufacturer.  Equipment reported as fitted with 
emissions control devices shall be made available to the Engineer for visual inspection of the 
device installation, prior to being used on the jobsite. 
 
The Contractor shall submit an updated list of retrofitted off-road construction equipment as 
retrofitted equipment changes or comes on to the jobsite.  The addition or deletion of any diesel 
powered equipment shall be included on the updated list. 
 
If any diesel powered off-road equipment is found to be in non-compliance with any portion of this 
special provision, the Engineer will issue the Contractor a diesel retrofit deficiency deduction. 
 
Any costs associated with retrofitting any diesel powered off-road equipment with emission control 
devices shall be considered as included in the contract unit prices bid for the various items of 
work involved and no additional compensation will be allowed.  The Contractor's compliance with 
this notice and any associated regulations shall not be grounds for a claim. 
 
Diesel Retrofit Deficiency Deduction 
 
When the Engineer determines that a diesel retrofit deficiency exists, a daily monetary deduction 
will be imposed for each calendar day or fraction thereof the deficiency continues to exist.  The 
calendar day(s) will begin when the time period for correction is exceeded and end with the 
Engineer's written acceptance of the correction.  The daily monetary deduction will be $1,000.00 
for each deficiency identified. 
 
The deficiency will be based on lack of diesel retrofit emissions control. 
 
If a Contractor accumulates three diesel retrofit deficiency deductions for the same piece of 
equipment in a contract period, the Contractor will be shutdown until the deficiency is corrected.  
Such a shutdown will not be grounds for any extension of the contract time, waiver of penalties, 
or be grounds for any claim. 
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DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) 
 
Effective:  September 1, 2000     Revised:  March 2, 2019 
 
FEDERAL OBLIGATION.  The Department of Transportation, as a recipient of federal financial 
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination in 
the award and administration of contracts.  Consequently, the federal regulatory provisions of 
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business 
enterprises.  For the purposes of this Special Provision, a disadvantaged business enterprise 
(DBE) means a business certified by the Department in accordance with the requirements of 
49 CFR Part 26 and listed in the Illinois Unified Certification Program (IL UCP) DBE Directory. 
 
STATE OBLIGATION.  This Special Provision will also be used by the Department to satisfy the 
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities 
Act, 30 ILCS 575.  When this Special Provision is used to satisfy state law requirements on 
100 percent state-funded contracts, the federal government has no involvement in such contracts 
(not a federal-aid contract) and no responsibility to oversee the implementation of this Special 
Provision by the Department on those contracts.  DBE participation on 100 percent state-funded 
contracts will not be credited toward fulfilling the Department’s annual overall DBE goal required 
by the US Department of Transportation to comply with the federal DBE program requirements. 
 
CONTRACTOR ASSURANCE.  The Contractor makes the following assurance and agrees to 
include the assurance in each subcontract the Contractor signs with a subcontractor. 
 

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race, 
color, national origin, or sex in the performance of this contract.  The Contractor shall carry 
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts 
funded in whole or in part with federal or state funds.  Failure by the Contractor to carry out 
these requirements is a material breach of this contract, which may result in the termination 
of this contract or such other remedy as the recipient deems appropriate, which may include, 
but is not limited to: 
 
(a) Withholding progress payments; 

 
(b) Assessing sanctions; 

 
(c) Liquidated damages; and/or 

 
(d) Disqualifying the Contractor from future bidding as non-responsible. 

 
OVERALL GOAL SET FOR THE DEPARTMENT.  As a requirement of compliance with 49 CFR 
Part 26, the Department has set an overall goal for DBE participation in its federally assisted 
contracts.  That goal applies to all federal-aid funds the Department will expend in its federally 
assisted contracts for the subject reporting fiscal year.  The Department is required to make a 
good faith effort to achieve the overall goal.  The dollar amount paid to all approved DBE 
companies performing work called for in this contract is eligible to be credited toward fulfillment 
of the Department’s overall goal. 
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CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR.  This contract includes a 
specific DBE utilization goal established by the Department.  The goal has been included because 
the Department has determined the work of this contract has subcontracting opportunities that 
may be suitable for performance by DBE companies.  The determination is based on an 
assessment of the type of work, the location of the work, and the availability of DBE companies 
to do a part of the work.  The assessment indicates, in the absence of unlawful discrimination and 
in an arena of fair and open competition, DBE companies can be expected to perform 0.00% of 
the work.  This percentage is set as the DBE participation goal for this contract.  Consequently, 
in addition to the other award criteria established for this contract, the Department will only award 
this contract to a bidder who makes a good faith effort to meet this goal of DBE participation in 
the performance of the work.  A bidder makes a good faith effort for award consideration if either 
of the following is done in accordance with the procedures set for in this Special Provision: 
 

(a) The bidder documents enough DBE participation has been obtained to meet the goal or, 
 

(b) The bidder documents a good faith effort has been made to meet the goal, even though 
the effort did not succeed in obtaining enough DBE participation to meet the goal. 
 

DBE LOCATOR REFERENCES.  Bidders shall consult the IL UCP DBE Directory as a reference 
source for DBE-certified companies.  In addition, the Department maintains a letting and item 
specific DBE locator information system whereby DBE companies can register their interest in 
providing quotes on particular bid items advertised for letting.  Information concerning DBE 
companies willing to quote work for particular contracts may be obtained by contacting the 
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by 
visiting the Department’s website at: 
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index. 
 
BIDDING PROCEDURES.  Compliance with this Special Provision is a material bidding 
requirement and failure of the bidder to comply will render the bid not responsive. 
 
The bidder shall submit a DBE Utilization Plan (form SBE 2026), and a DBE Participation 
Statement (form SBE 2025) for each DBE company proposed for the performance of work to 
achieve the contract goal, with the bid.  If the Utilization Plan indicates the contract goal will not 
be met, documentation of good faith efforts shall also be submitted.  The documentation of good 
faith efforts must include copies of each DBE and non-DBE subcontractor quote submitted to the 
bidder when a non-DBE subcontractor is selected over a DBE for work on the contract.  The 
required forms and documentation must be submitted as a single .pdf file using the “Integrated 
Contractor Exchange (iCX)” application within the Department’s “EBids System”. 
 
The Department will not accept a Utilization Plan if it does not meet the bidding procedures set 
forth herein and the bid will be declared not responsive.  In the event the bid is declared not 
responsive, the Department may elect to cause the forfeiture of the penal sum of the bidder’s 
proposal guaranty and may deny authorization to bid the project if re-advertised for bids.   
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GOOD FAITH EFFORT PROCEDURES.  The contract will not be awarded until the Utilization 
Plan is approved.  All information submitted by the bidder must be complete, accurate and 
adequately document enough DBE participation has been obtained or document the good faith 
efforts of the bidder, in the event enough DBE participation has not been obtained, before the 
Department will commit to the performance of the contract by the bidder.  The Utilization Plan will 
be approved by the Department if the Utilization Plan documents sufficient commercially useful 
DBE work to meet the contract goal or the bidder submits sufficient documentation of a good faith 
effort to meet the contract goal pursuant to 49 CFR Part 26, Appendix A.  This means the bidder 
must show that all necessary and reasonable steps were taken to achieve the contract goal.  
Necessary and reasonable steps are those which, by their scope, intensity and appropriateness 
to the objective, could reasonably be expected to obtain sufficient DBE participation, even if they 
were not successful.  The Department will consider the quality, quantity, and intensity of the kinds 
of efforts the bidder has made.  Mere pro forma efforts, in other words efforts done as a matter of 
form, are not good faith efforts; rather, the bidder is expected to have taken genuine efforts that 
would be reasonably expected of a bidder actively and aggressively trying to obtain DBE 
participation sufficient to meet the contract goal. 
 

(a) The following is a list of types of action that the Department will consider as part of the 
evaluation of the bidder’s good faith efforts to obtain participation.  These listed factors are 
not intended to be a mandatory checklist and are not intended to be exhaustive.  Other 
factors or efforts brought to the attention of the Department may be relevant in appropriate 
cases and will be considered by the Department. 
 
(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising and/or written notices) the interest of all certified DBE 
companies that have the capability to perform the work of the contract.  The bidder 
must solicit this interest within sufficient time to allow the DBE companies to respond 
to the solicitation.  The bidder must determine with certainty if the DBE companies are 
interested by taking appropriate steps to follow up initial solicitations. 
 

(2) Selecting portions of the work to be performed by DBE companies in order to increase 
the likelihood that the DBE goals will be achieved.  This includes, where appropriate, 
breaking out contract work items into economically feasible units to facilitate DBE 
participation, even when the Contractor might otherwise prefer to perform these work 
items with its own forces. 
 

(3) Providing interested DBE companies with adequate information about the plans, 
specifications, and requirements of the contract in a timely manner to assist them in 
responding to a solicitation. 
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(4) a. Negotiating in good faith with interested DBE companies.  It is the bidder’s 

responsibility to make a portion of the work available to DBE subcontractors and 
suppliers and to select those portions of the work or material needs consistent with 
the available DBE subcontractors and suppliers, so as to facilitate DBE 
participation.  Evidence of such negotiation includes the names, addresses, and 
telephone numbers of DBE companies that were considered; a description of the 
information provided regarding the plans and specifications for the work selected 
for subcontracting; and evidence as to why additional agreements could not be 
reached for DBE companies to perform the work. 
 

b. A bidder using good business judgment would consider a number of factors in 
negotiating with subcontractors, including DBE subcontractors, and would take a 
firm’s price and capabilities as well as contract goals into consideration.  However, 
the fact that there may be some additional costs involved in finding and using DBE 
companies is not in itself sufficient reason for a bidder’s failure to meet the contract 
DBE goal, as long as such costs are reasonable.  Also the ability or desire of a 
bidder to perform the work of a contract with its own organization does not relieve 
the bidder of the responsibility to make good faith efforts.  Bidders are not, 
however, required to accept higher quotes from DBE companies if the price 
difference is excessive or unreasonable.  In accordance with the above Bidding 
Procedures, the documentation of good faith efforts must include copies of each 
DBE and non-DBE subcontractor quote submitted to the bidder when a non-DBE 
subcontractor was selected over a DBE for work on the contract. 
 

(5) Not rejecting DBE companies as being unqualified without sound reasons based on a 
thorough investigation of their capabilities.  The bidder’s standing within its industry, 
membership in specific groups, organizations, or associations and political or social 
affiliations (for example union vs. non-union employee status) are not legitimate 
causes for the rejection or non-solicitation of bids in the bidder’s efforts to meet the 
project goal. 
 

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of credit, 
or insurance as required by the recipient or Contractor. 
 

(7) Making efforts to assist interested DBE companies in obtaining necessary equipment, 
supplies, materials, or related assistance or services. 
 

(8) Effectively using the services of available minority/women community organizations; 
minority/women contractors’ groups; local, state, and federal minority/women business 
assistance offices; and other organizations as allowed on a case-by-case basis to 
provide assistance in the recruitment and placement of DBE companies. 
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(b) If the Department determines the bidder has made a good faith effort to secure the work 

commitment of DBE companies to meet the contract goal, the Department will award the 
contract provided it is otherwise eligible for award.  If the Department determines the 
bidder has failed to meet the requirements of this Special Provision or that a good faith 
effort has not been made, the Department will notify the responsible company official 
designated in the Utilization Plan that the bid is not responsive.  The notification will also 
include a statement of reasons for the adverse determination.  If the Utilization Plan is not 
approved because it is deficient as a technical matter, unless waived by the Department, 
the bidder will be notified and will be allowed no more than a five calendar day period to 
cure the deficiency. 
 

(c) The bidder may request administrative reconsideration of an adverse determination by 
emailing the Department at “DOT.DBE.UP@illinois.gov” within the five calendar days after 
the receipt of the notification of the determination.  The determination shall become final 
if a request is not made on or before the fifth calendar day.  A request may provide 
additional written documentation or argument concerning the issues raised in the 
determination statement of reasons, provided the documentation and arguments address 
efforts made prior to submitting the bid.  The request will be reviewed by the Department’s 
Reconsideration Officer.  The Reconsideration Officer will extend an opportunity to the 
bidder to meet in person to consider all issues of documentation and whether the bidder 
made a good faith effort to meet the goal.  After the review by the Reconsideration Officer, 
the bidder will be sent a written decision within ten working days after receipt of the request 
for reconsideration, explaining the basis for finding that the bidder did or did not meet the 
goal or make adequate good faith efforts to do so.  A final decision by the Reconsideration 
Officer that a good faith effort was made shall approve the Utilization Plan submitted by 
the bidder and shall clear the contract for award.  A final decision that a good faith effort 
was not made shall render the bid not responsive. 
 

CALCULATING DBE PARTICIPATION.  The Utilization Plan values represent work anticipated 
to be performed and paid for upon satisfactory completion.  The Department is only able to count 
toward the achievement of the overall goal and the contract goal the value of payments made for 
the work actually performed by DBE companies.  In addition, a DBE must perform a commercially 
useful function on the contract to be counted.  A commercially useful function is generally 
performed when the DBE is responsible for the work and is carrying out its responsibilities by 
actually performing, managing, and supervising the work involved.  The Department and 
Contractor are governed by the provisions of 49 CFR Part 26.55(c) on questions of commercially 
useful functions as it affects the work.  Specific counting guidelines are provided in 49 CFR Part 
26.55, the provisions of which govern over the summary contained herein. 
 

(a) DBE as the Contractor:  100 percent goal credit for that portion of the work performed by 
the DBE’s own forces, including the cost of materials and supplies.  Work that a DBE 
subcontracts to a non-DBE does not count toward the DBE goals. 
 

(b) DBE as a joint venture Contractor:  100 percent goal credit for that portion of the total 
dollar value of the contract equal to the distinct, clearly defined portion of the work 
performed by the DBE’s own forces. 
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(c) DBE as a subcontractor:  100 percent goal credit for the work of the subcontract performed 

by the DBE’s own forces, including the cost of materials and supplies, excluding the 
purchase of materials and supplies or the lease of equipment by the DBE subcontractor 
from the Contractor or its affiliates.  Work that a DBE subcontractor in turn subcontracts 
to a non-DBE does not count toward the DBE goal. 
 

(d) DBE as a trucker:  100 percent goal credit for trucking participation provided the DBE is 
responsible for the management and supervision of the entire trucking operation for which 
it is responsible.  At least one truck owned, operated, licensed, and insured by the DBE 
must be used on the contract.  Credit will be given for the following: 
 
(1) The DBE may lease trucks from another DBE firm, including an owner-operator who 

is certified as a DBE.  The DBE who leases trucks from another DBE receives credit 
for the total value of the transportation services the lessee DBE provides on the 
contract. 
 

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-
operator.  The DBE who leases trucks from a non-DBE is entitled to credit only for the 
fee or commission is receives as a result of the lease arrangement. 
 

(e) DBE as a material supplier: 
 
(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE 

regular dealer. 
 

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE 
manufacturer. 
 

(3) 100 percent credit for the value of reasonable fees and commissions for the 
procurement of materials and supplies if not a DBE regular dealer or DBE 
manufacturer. 
 

CONTRACT COMPLIANCE.  Compliance with this Special Provision is an essential part of the 
contract.  The Department is prohibited by federal regulations from crediting the participation of a 
DBE included in the Utilization Plan toward either the contract goal or the Department’s overall 
goal until the amount to be applied toward the goals has been paid to the DBE.  The following 
administrative procedures and remedies govern the compliance by the Contractor with the 
contractual obligations established by the Utilization Plan.  After approval of the Utilization Plan 
and award of the contract, the Utilization Plan and individual DBE Participation Statements 
become part of the contract.  If the Contractor did not succeed in obtaining enough DBE 
participation to achieve the advertised contract goal, and the Utilization Plan was approved and 
contract awarded based upon a determination of good faith, the total dollar value of DBE work 
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall 
become the amended contract goal.  All work indicated for performance by an approved DBE 
shall be performed, managed, and supervised by the DBE executing the DBE Participation 
Commitment Statement. 
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(a) NO AMENDMENT.  No amendment to the Utilization Plan may be made without prior 

written approval from the Department’s Bureau of Small Business Enterprises.  All 
requests for amendment to the Utilization Plan shall be emailed to the Department at 
DOT.DBE.UP@illinois.gov. 
 

(b) CHANGES TO WORK.  Any deviation from the DBE condition-of-award or contract plans, 
specifications, or special provisions must be approved, in writing, by the Department as 
provided elsewhere in the Contract.  The Contractor shall notify affected DBEs in writing 
of any changes in the scope of work which result in a reduction in the dollar amount 
condition-of-award to the contract.  Where the revision includes work committed to a new 
DBE subcontractor, not previously involved in the project, then a Request for Approval of 
Subcontractor, Department form BC 260A or AER 260A, must be signed and submitted.  
If the commitment of work is in the form of additional tasks assigned to an existing 
subcontract, a new Request for Approval of Subcontractor will not be required.  However, 
the Contractor must document efforts to assure the existing DBE subcontractor is capable 
of performing the additional work and has agreed in writing to the change. 
 

(c) SUBCONTRACT.  The Contractor must provide copies of DBE subcontracts to the 
Department upon request.  Subcontractors shall ensure that all lower tier subcontracts or 
agreements with DBEs to supply labor or materials be performed in accordance with this 
Special Provision. 
 

(d) ALTERNATIVE WORK METHODS.  In addition to the above requirements for reductions 
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals.  Where the contract allows alternate work methods 
which serve to delete or create underruns in condition of award DBE work, and the 
Contractor selects that alternate method or, where the Contractor proposes a substitute 
work method or material that serves to diminish or delete work committed to a DBE and 
replace it with other work, then the Contractor must demonstrate one of the following: 
 
(1) The replacement work will be performed by the same DBE (as long as the DBE is 

certified in the respective item of work) in a modification of the condition of award; or 
 

(2) The DBE is aware its work will be deleted or will experience underruns and has agreed 
in writing to the change.  If this occurs, the Contractor shall substitute other work of 
equivalent value to a certified DBE or provide documentation of good faith efforts to 
do so; or 
 

(3) The DBE is not capable of performing the replacement work or has declined to perform 
the work at a reasonable competitive price.  If this occurs, the Contractor shall 
substitute other work of equivalent value to a certified DBE or provide documentation 
of good faith efforts to do so. 
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(e) TERMINATION AND REPLACEMENT PROCEDURES.  The Contractor shall not 

terminate or replace a DBE listed on the approved Utilization Plan, or perform with other 
forces work designated for a listed DBE except as provided in this Special Provision.  The 
Contractor shall utilize the specific DBEs listed to perform the work and supply the 
materials for which each is listed unless the Contractor obtains the Department’s written 
consent as provided in subsection (a) of this part.  Unless Department consent is provided 
for termination of a DBE subcontractor, the Contractor shall not be entitled to any payment 
for work or material unless it is performed or supplied by the DBE in the Utilization Plan. 
 
As stated above, the Contractor shall not terminate or replace a DBE subcontractor listed 
in the approved Utilization Plan without prior written consent.  This includes, but is not 
limited to, instances in which the Contractor seeks to perform work originally designated 
for a DBE subcontractor with its own forces or those of an affiliate, a non-DBE firm, or with 
another DBE firm.  Written consent will be granted only if the Bureau of Small Business 
Enterprises agrees, for reasons stated in its concurrence document, that the Contractor 
has good cause to terminate or replace the DBE firm.  Before transmitting to the Bureau 
of Small Business Enterprises any request to terminate and/or substitute a DBE 
subcontractor, the Contractor shall give notice in writing to the DBE subcontractor, with a 
copy to the Bureau, of its intent to request to terminate and/or substitute, and the reason 
for the request.  The Contractor shall give the DBE five days to respond to the Contractor’s 
notice.  The DBE so notified shall advise the Bureau and the Contractor of the reasons, if 
any, why it objects to the proposed termination of its subcontract and why the Bureau 
should not approve the Contractor’s action.  If required in a particular case as a matter of 
public necessity, the Bureau may provide a response period shorter than five days. 
 
For purposes of this paragraph, good cause includes the following circumstances: 
 
(1) The listed DBE subcontractor fails or refuses to execute a written contract; 

 
(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in 

a way consistent with normal industry standards.  Provided, however, that good cause 
does not exist if the failure or refusal of the DBE subcontractor to perform its work on 
the subcontract results from the bad faith or discriminatory action of the Contractor; 
 

(3) The listed DBE subcontractor fails or refuses to meet the Contractor’s reasonable, 
nondiscriminatory bond requirements; 
 

(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit 
unworthiness; 
 

(5) The listed DBE subcontractor is ineligible to work on public works projects because of 
suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200 or 
applicable state law. 
 

(6) The Contractor has determined the listed DBE subcontractor is not a responsible 
contractor; 
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(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides 

written notice to the Contractor of its withdrawal; 
 

(8) The listed DBE is ineligible to receive DBE credit for the type of work required; 
 

(9) A DBE owner dies or becomes disabled with the result that the listed DBE 
subcontractor is unable to complete its work on the contract; 
 

(10) Other documented good cause that compels the termination of the DBE subcontractor.  
Provided, that good cause does not exist if the Contractor seeks to terminate a DBE it 
relied upon to obtain the contract so that the Contractor can self-perform the work for 
which the DBE contractor was engaged or so that the Contractor can substitute 
another DBE or non-DBE contractor after contract award. 
 
When a DBE is terminated or fails to complete its work on the Contract for any reason, 
the Contractor shall make a good faith effort to find another DBE to substitute for the 
original DBE to perform at least the same amount of work under the contract as the 
terminated DBE to the extent needed to meet the established Contract goal.  The good 
faith efforts shall be documented by the Contractor.  If the Department requests 
documentation under this provision, the Contractor shall submit the documentation 
within seven days, which may be extended for an additional seven days if necessary 
at the request of the Contractor.  The Department will provide a written determination 
to the Contractor stating whether or not good faith efforts have been demonstrated. 

 
(f) FINAL PAYMENT.  After the performance of the final item of work or delivery of material 

by a DBE and final payment therefore to the DBE by the Contractor, but not later than 
30 calendar days after payment has been made by the Department to the Contractor for 
such work or material, the Contractor shall submit a DBE Payment Agreement on 
Department form SBE 2115 to the Resident Engineer.  If full and final payment has not 
been made to the DBE, the DBE Payment Agreement shall indicate whether a 
disagreement as to the payment required exists between the Contractor and the DBE or 
if the Contractor believes the work has not been satisfactorily completed.  If the Contractor 
does not have the full amount of work indicated in the Utilization Plan performed by the 
DBE companies indicated in the Utilization Plan and after good faith efforts are reviewed, 
the Department may deduct from contract payments to the Contractor the amount of the 
goal not achieved as liquidated and ascertained damages.  The Contractor may request 
an administrative reconsideration of any amount deducted as damages pursuant to 
subsection (h) of this part. 
 

(g) ENFORCEMENT.  The Department reserves the right to withhold payment to the 
Contractor to enforce the provisions of this Special Provision.  Final payment shall not be 
made on the contract until such time as the Contractor submits sufficient documentation 
demonstrating achievement of the goal in accordance with this Special Provision or after 
liquidated damages have been determined and collected. 
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(h) RECONSIDERATION.  Notwithstanding any other provision of the contract, including but 

not limited to Article 109.09 of the Standard Specifications, the Contractor may request 
administrative reconsideration of a decision to deduct the amount of the goal not achieved 
as liquidated damages.  A request to reconsider shall be delivered to the Contract 
Compliance Section and shall be handled and considered in the same manner as set forth 
in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, except a final 
decision that a good faith effort was not made during contract performance to achieve the 
goal agreed to in the Utilization Plan shall be the final administrative decision of the 
Department.  The result of the reconsideration process is not administratively appealable 
to the U.S. Department of Transportation. 

 
 
ILLINOIS WORKS APPRENTICESHIP INITIATIVE – STATE FUNDED CONTRACTS (BDE) 
 
Effective:  June 2, 2021 
Revised:  September 2, 2021 
 
Illinois Works Jobs Program Act (30 ILCS 559/20-1 et seq.).  For contracts having an awarded 
contract value of $500,000 or more, the Contractor shall comply with the Illinois Works 
Apprenticeship Initiative (30 ILCS 559/20-20 to 20-25) and all applicable administrative rules.  The 
goal of the Illinois Apprenticeship Works Initiative is that apprentices will perform either 10% of 
the total labor hours actually worked in each prevailing wage classification or 10% of the estimated 
labor hours in each prevailing wage classification, whichever is less.  The Contractor may seek 
from the Department of Commerce and Economic Opportunity (DCEO) a waiver or reduction of 
this goal in certain circumstances pursuant to 30 ILCS 559/20-20(b).  The Contractor shall ensure 
compliance during the term of the contract and will be required to report on and certify its 
compliance.  An apprentice use plan, apprentice hours, and a compliance certification shall be 
submitted to the Engineer on forms provided by the Department and/or DCEO. 
 
 
PORTLAND CEMENT CONCRETE – HAUL TIME (BDE) 
 
Effective:  July 1, 2020 
 
Revise Article 1020.11(a)(7) of the Standard Specifications to read: 
 

“ (7) Haul Time.  Haul time shall begin when the delivery ticket is stamped.  The delivery 
ticket shall be stamped no later than five minutes after the addition of the mixing water 
to the cement, or after the addition of the cement to the aggregate when the combined 
aggregates contain free moisture in excess of two percent by weight (mass).  If more 
than one batch is required for charging a truck using a stationary mixer, the time of 
haul shall start with mixing of the first batch.  Haul time shall end when the truck is 
emptied for incorporation of the concrete into the work.  The maximum haul time shall 
be as follows. 
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Concrete Temperature 
at Point of Discharge, 

°F (°C) 

Maximum Haul Time 1/ 
(minutes) 

Truck Mixer or  
Truck Agitator 

Nonagitator  
Truck 

50 - 64 (10 - 17.5) 90 45 
> 64 (> 17.5) - without retarder 60 30 
> 64 (> 17.5) - with retarder 90 45 

 
1/ To encourage start-up testing for mix adjustments at the plant, the first two trucks 

will be allowed an additional 15 minutes haul time whenever such testing is 
performed. 

 
For a mixture which is not mixed on the jobsite, a delivery ticket shall be required for 
each load.  The following information shall be recorded on each delivery ticket: (1) 
ticket number; (2) name of producer and plant location; (3) contract number; (4) name 
of Contractor; (5) stamped date and time batched; (6) truck number; (7) quantity 
batched; (8) amount of admixture(s) in the batch; (9) amount of water in the batch; and 
(10) Department mix design number. 
 
For concrete mixed in jobsite stationary mixers, the above delivery ticket may be 
waived, but a method of verifying the haul time shall be established to the satisfaction 
of the Engineer.” 

 
 
STEEL COST ADJUSTMENT (BDE) 
 
Effective:  April 2, 2004 Revised:  January 1, 2022 
 
Description.  Steel cost adjustments will be made to provide additional compensation to the 
Contractor, or a credit to the Department, for fluctuations in steel prices when optioned by the 
Contractor.  The bidder shall indicate with their bid whether or not this special provision will be 
part of the contract.  Failure to indicate “Yes” for any item of work will make that item of steel 
exempt from steel cost adjustment. 
 
Types of Steel Products.  An adjustment will be made for fluctuations in the cost of steel used in 
the manufacture of the following items: 
 

Metal Piling (excluding temporary sheet piling) 
Structural Steel 
Reinforcing Steel 
 

Other steel materials such as dowel bars, tie bars, welded reinforcement, guardrail, steel traffic 
signal and light poles, towers and mast arms, metal railings (excluding wire fence), and frames 
and grates will be subject to a steel cost adjustment when the pay items they are used in have a 
contract value of $10,000 or greater. 
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The adjustments shall apply to the above items when they are part of the original proposed 
construction, or added as extra work and paid for by agreed unit prices.  The adjustments shall 
not apply when the item is added as extra work and paid for at a lump sum price or by force 
account. 
 
Documentation.  Sufficient documentation shall be furnished to the Engineer to verify the 
following: 
 

(a) The dates and quantity of steel, in lb (kg), shipped from the mill to the fabricator. 
 
(b) The quantity of steel, in lb (kg), incorporated into the various items of work covered by this 

special provision.  The Department reserves the right to verify submitted quantities. 
 
Method of Adjustment.  Steel cost adjustments will be computed as follows: 
 
SCA = Q X D 
 
Where: SCA = steel cost adjustment, in dollars 

 Q = quantity of steel incorporated into the work, in lb (kg) 
 D = price factor, in dollars per lb (kg) 

 
D = MPIM – MPIL 
 
Where: MPIM = The Materials Cost Index for steel as published by the Engineering News-

Record for the month the steel is shipped from the mill.  The indices will be 
converted from dollars per 100 lb to dollars per lb (kg). 

 
 MPIL = The Materials Cost Index for steel as published by the Engineering News-

Record for the month prior to the letting for work paid for at the contract price; 
or for the month the agreed unit price letter is submitted by the Contractor for 
extra work paid for by agreed unit price,.  The indices will be converted from 
dollars per 100 lb to dollars per lb (kg). 

 
The unit weights (masses) of steel that will be used to calculate the steel cost adjustment for the 
various items are shown in the attached table. 
 
No steel cost adjustment will be made for any products manufactured from steel having a mill 
shipping date prior to the letting date. 
 
If the Contractor fails to provide the required documentation, the method of adjustment will be 
calculated as described above; however, the MPIM will be based on the date the steel arrives at 
the job site.  In this case, an adjustment will only be made when there is a decrease in steel costs. 
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Basis of Payment.  Steel cost adjustments may be positive or negative but will only be made when 
there is a difference between the MPIL and MPIM in excess of five percent, as calculated by: 
 
Percent Difference = {(MPIL – MPIM) ÷ MPIL} × 100 
 
Steel cost adjustments will be calculated by the Engineer and will be paid or deducted when all 
other contract requirements for the items of work are satisfied.  Adjustments will only be made for 
fluctuations in the cost of the steel as described herein.  No adjustment will be made for changes 
in the cost of manufacturing, fabrication, shipping, storage, etc. 
 
The adjustments shall not apply during contract time subject to liquidated damages for completion 
of the entire contract. 
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Attachment 
Item Unit Mass (Weight) 

Metal Piling (excluding temporary sheet piling) 
Furnishing Metal Pile Shells 12 in. (305 mm), 0.179 in. (3.80 mm) wall thickness) 
Furnishing Metal Pile Shells 12 in. (305 mm), 0.250 in. (6.35 mm) wall thickness) 
Furnishing Metal Pile Shells 14 in. (356 mm), 0.250 in. (6.35 mm) wall thickness) 
Other piling 

 
23 lb/ft (34 kg/m) 
32 lb/ft (48 kg/m) 
37 lb/ft (55 kg/m) 

See plans 
Structural Steel See plans for weights 

(masses) 
Reinforcing Steel See plans for weights 

(masses) 
Dowel Bars and Tie Bars 6 lb (3 kg) each 
Welded Reinforcement 63 lb/100 sq ft (310 kg/sq m) 
Guardrail 

Steel Plate Beam Guardrail, Type A w/steel posts 
Steel Plate Beam Guardrail, Type B w/steel posts 
Steel Plate Beam Guardrail, Types A and B w/wood posts 
Steel Plate Beam Guardrail, Type 2 
Steel Plate Beam Guardrail, Type 6 
Traffic Barrier Terminal, Type 1 Special (Tangent) 
Traffic Barrier Terminal, Type 1 Special (Flared) 

 
20 lb/ft (30 kg/m) 
30 lb/ft (45 kg/m) 
8 lb/ft (12 kg/m) 

305 lb (140 kg) each 
1260 lb (570 kg) each 
730 lb (330 kg) each 
410 lb (185 kg) each 

Steel Traffic Signal and Light Poles, Towers and Mast Arms 
Traffic Signal Post 
Light Pole, Tenon Mount and Twin Mount, 30 - 40 ft (9 – 12 m) 
Light Pole, Tenon Mount and Twin Mount, 45 - 55 ft (13.5 – 16.5 m) 
Light Pole w/Mast Arm, 30 - 50 ft (9 – 15.2 m ) 
Light Pole w/Mast Arm, 55 - 60 ft (16.5 – 18 m) 
Light Tower w/Luminaire Mount, 80 - 110 ft (24 – 33.5 m) 
Light Tower w/Luminaire Mount, 120 - 140 ft (36.5 – 42.5 m) 
Light Tower w/Luminaire Mount, 150 - 160 ft (45.5 – 48.5 m) 

 
11 lb/ft (16 kg/m) 
14 lb/ft (21 kg/m) 
21 lb/ft (31 kg/m) 
13 lb/ft (19 kg/m) 
19 lb/ft (28 kg/m) 
31 lb/ft (46 kg/m) 
65 lb/ft (97 kg/m) 
80 lb/ft (119 kg/m) 

Metal Railings (excluding wire fence) 
Steel Railing, Type SM 
Steel Railing, Type S-1 
Steel Railing, Type T-1 
Steel Bridge Rail 

 
64 lb/ft (95 kg/m) 
39 lb/ft (58 kg/m) 
53 lb/ft (79 kg/m) 
52 lb/ft (77 kg/m) 

Frames and Grates 
Frame 
Lids and Grates 

 
250 lb (115 kg) 
150 lb (70 kg) 
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SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE) 
Effective:  April 2, 2018 
 
Add the following to Section 109 of the Standard Specifications. 
 

“ 109.14 Subcontractor and Disadvantaged Business Enterprise Payment Reporting.  
The Contractor shall report all payments made to the following parties: 

 
(a) first tier subcontractors; 

 
(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit; 

 
(c) material suppliers or trucking firms that are part of the Contractor’s submitted DBE 

utilization plan. 
 
The report shall be made through the Department’s on-line subcontractor payment reporting 

system within 21 days of making the payment.” 
 
 
SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) 
 
Effective:  November 2, 2017 
Revised:  April 1, 2019 
 
Replace the second paragraph of Article 109.12 of the Standard Specifications with the following: 
 

“ This mobilization payment shall be made at least seven days prior to the subcontractor starting 
work.  The amount paid shall be at the following percentage of the amount of the subcontract 
reported on form BC 260A submitted for the approval of the subcontractor’s work. 

 

Value of Subcontract Reported on Form BC 260A Mobilization Percentage 

Less than $10,000 25% 
$10,000 to less than $20,000 20% 
$20,000 to less than $40,000 18% 
$40,000 to less than $60,000 16% 
$60,000 to less than $80,000 14% 
$80,000 to less than $100,000 12% 

$100,000 to less than $250,000 10% 
$250,000 to less than $500,000 9% 

$500,000 to $750,000 8% 
Over $750,000 7%” 
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SUBMISSION OF PAYROLL RECORDS (BDE) 
 
Effective:  April 1, 2021     Revised:  November 1, 2022 
 
FEDERAL AID CONTRACTS.  Revise the following section of Check Sheet #1 of the Recurring 
Special Provisions to read: 
 
“STATEMENTS AND PAYROLLS 
 

The payroll records shall include the worker’s name, the worker’s address, the worker’s 
telephone number when available, the worker’s social security number, the worker’s classification 
or classifications, the worker’s gross and net wages paid in each pay period, the worker’s number 
of hours worked each day, and the worker’s starting and ending times of work each day.  However, 
any Contractor or subcontractor who remits contributions to a fringe benefit fund that is not jointly 
maintained and jointly governed by one or more employers and one or more labor organization 
must additionally submit the worker’s hourly wage rate, the worker’s hourly overtime wage rate, 
the worker’s hourly fringe benefit rates, the name and address of each fringe benefit fund, the 
plan sponsor of each fringe benefit, if applicable, and the plan administrator of each fringe benefit, 
if applicable. 
 

The Contractor and each subcontractor shall certify and submit payroll records to the 
Department each week from the start to the completion of their respective work, except that full 
social security numbers shall not be included on weekly submittals.  Instead, the payrolls shall 
include an identification number for each employee (e.g., the last four digits of the employee’s 
social security number).  In addition, starting and ending times of work each day may be omitted 
from the payroll records submitted.  The submittals shall be made using LCPtracker Pro software.  
The software is web-based and can be accessed at https://lcptracker.com/.  When there has been 
no activity during a work week, a payroll record shall still be submitted with the appropriate option 
(“No Work”, “Suspended”, or “Complete”) selected.” 
 
STATE CONTRACTS.  Revise Item 3 of Section IV of Check Sheet #5 of the Recurring Special 
Provisions to read: 
 

“ 3. Submission of Payroll Records.  The Contractor and each subcontractor shall, no later 
than the 15th day of each calendar month, file a certified payroll for the immediately 
preceding month to the Illinois Department of Labor (IDOL) through the Illinois Prevailing 
Wage Portal in compliance with the State Prevailing Wage Act (820 ILCS 130).  The portal 
can be found on the IDOL website at https://www2.illinois.gov/idol/Laws-
Rules/CONMED/Pages/Prevailing-Wage-Portal.aspx.  Payrolls shall be submitted in the 
format prescribed by the IDOL. 
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In addition to filing certified payroll(s) with the IDOL, the Contractor and each 
subcontractor shall certify and submit payroll records to the Department each week from 
the start to the completion of their respective work, except that full social security numbers 
shall not be included on weekly submittals.  Instead, the payrolls shall include an 
identification number for each employee (e.g., the last four digits of the employee’s social 
security number).  In addition, starting and ending times of work each day may be omitted 
from the payroll records submitted.  The submittals shall be made using LCPtracker Pro 
software.  The software is web-based and can be accessed at https://lcptracker.com/.  
When there has been no activity during a work week, a payroll record shall still be 
submitted with the appropriate option (“No Work”, “Suspended”, or “Complete”) selected.” 

 
 
TRAFFIC SPOTTERS (BDE) 
Effective:  January 1, 2019 
 
Revise Article 701.13 of the Standard Specifications to read: 
 

“ 701.13 Flaggers and Spotters.  Flaggers shall be certified by an agency approved by the 
Department.  While on the job site, each flagger shall have in his/her possession a current driver’s 
license and a current flagger certification I.D. card.  For non-drivers, the Illinois Identification Card 
issued by the Secretary of State will meet the requirement for a current driver’s license.  This 
certification requirement may be waived by the Engineer for emergency situations that arise due 
to actions beyond the Contractor's control where flagging is needed to maintain safe traffic control 
on a temporary basis.  Spotters are defined as certified flaggers that provide support to workers 
by monitoring traffic. 

 
Flaggers and spotters shall be stationed to the satisfaction of the Engineer and be equipped 

with a fluorescent orange, fluorescent yellow/green, or a combination of fluorescent orange and 
fluorescent yellow/green vest meeting the requirements of ANSI/ISEA 107-2004 or ANSI/ISEA 
107-2010 for Conspicuity Class 2 garments.  Flaggers shall be equipped with a stop/slow traffic 
control sign.  Spotters shall be equipped with a loud warning device.  The warning sound shall be 
identifiable by workers so they can take evasive action when necessary.  Other types of garments 
may be substituted for the vest as long as the garments have a manufacturer’s tag identifying 
them as meeting the ANSI Class 2 requirement.  The longitudinal placement of the flagger may 
be increased up to 100 ft (30 m) from that shown on the plans to improve the visibility of the 
flagger.  Flaggers shall not encroach on the open lane of traffic unless traffic has been stopped.  
Spotters shall not encroach on the open lane of traffic, nor interact with or control the flow of traffic. 

 
For nighttime flagging, flaggers shall be illuminated by an overhead light source providing a 

minimum vertical illuminance of 10 fc (108 lux) measured 1 ft (300 mm) out from the flagger’s 
chest.  The bottom of any luminaire shall be a minimum of 10 ft (3 m) above the pavement.  
Luminaire(s) shall be shielded to minimize glare to approaching traffic and trespass light to 
adjoining properties.  Nighttime flaggers shall be equipped with fluorescent orange or fluorescent 
orange and fluorescent yellow/green apparel meeting the requirements of ANSI/ISEA 107-2004 
or ANSI/ISEA 107-2010 for Conspicuity Class 3 garments. 
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Flaggers and spotters shall be provided per the traffic control plan and as follows. 
 
(a) Two-Lane Highways.  Two flaggers will be required for each separate operation where 

two-way traffic is maintained over one lane of pavement.  Work operations controlled by 
flaggers shall be no more than 1 mile (1600 m) in length.  Flaggers shall be in sight of 
each other or in direct communication at all times.  Direct communication shall be obtained 
by using portable two-way radios or walkie-talkies. 
 
The Engineer will determine when a side road or entrance shall be closed to traffic.  A 
flagger will be required at each side road or entrance remaining open to traffic within the 
operation where two-way traffic is maintained on one lane of pavement.  The flagger shall 
be positioned as shown on the plans or as directed by the Engineer. 
 

(b) Multi-Lane Highways.  At all times where traffic is restricted to less than the normal number 
of lanes on a multilane pavement with a posted speed limit greater than 40 mph and the 
workers are present, but not separated from the traffic by physical barriers, a flagger or 
spotter shall be furnished as shown on the plans.  Flaggers shall warn and direct traffic.  
Spotters shall monitor traffic conditions and warn workers of errant approaching vehicles 
or other hazardous conditions as they occur.  One flagger will be required for each 
separate activity of an operation that requires frequent encroachment in a lane open to 
traffic.  One spotter will be required for each separate activity with workers near the edge 
of the open lane or with their backs facing traffic. 
 

Flaggers will not be required when no work is being performed, unless there is a lane closure 
on two-lane, two-way pavement.” 
 
 
WEEKLY DBE TRUCKING REPORTS (BDE) 
 
Effective:  June 2, 2012      Revised:  November 1, 2021 
 
The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks 
hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors) 
that are used for DBE goal credit. 
 
The report shall be submitted to the Engineer on Department form “SBE 723” within ten business 
days following the reporting period.  The reporting period shall be Sunday through Saturday for 
each week reportable trucking activities occur. 
 
Any costs associated with providing weekly DBE trucking reports shall be considered as included 
in the contract unit prices bid for the various items of work involved and no additional 
compensation will be allowed. 
 
  



Various Routes 
Section 2022 Guardrail 01 

Various County 
Contract No. 62T90 

 

 
70 

 
WORK ZONE TRAFFIC CONTROL DEVICES (BDE) 
 
Effective:  March 2, 2020 
 
Add the following to Article 701.03 of the Standard Specifications: 
 

“ (q) Temporary Sign Supports  ................................................................................... 1106.02” 
 
Revise the third paragraph of Article 701.14 of the Standard Specifications to read: 
 

“ For temporary sign supports, the Contractor shall provide a FHWA eligibility letter for each 
device used on the contract.  The letter shall provide information for the set-up and use of the 
device as well as a detailed drawing of the device.  The signs shall be supported within 20 degrees 
of vertical.  Weights used to stabilize signs shall be attached to the sign support per the 
manufacturer’s specifications.” 
 
Revise the first paragraph of Article 701.15 of the Standard Specifications to read: 
 

“701.15 Traffic Control Devices.  For devices that must meet crashworthiness standards, 
the Contractor shall provide a manufacturer’s self-certification or a FHWA eligibility letter for each 
Category 1 device and a FHWA eligibility letter for each Category 2 and Category 3 device used 
on the contract.  The self-certification or letter shall provide information for the set-up and use of 
the device as well as a detailed drawing of the device.” 
 
Revise the first six paragraphs of Article 1106.02 of the Standard Specifications to read: 
 

“1106.02 Devices.  Work zone traffic control devices and combinations of devices shall meet 
crashworthiness standards for their respective categories.  The categories are as follows. 

 
Category 1 includes small, lightweight, channelizing and delineating devices that have been 

in common use for many years and are known to be crashworthy by crash testing of similar 
devices or years of demonstrable safe performance.  These include cones, tubular markers, 
plastic drums, and delineators, with no attachments (e.g. lights).  Category 1 devices 
manufactured after December 31, 2019 shall be MASH-16 compliant.  Category 1 devices 
manufactured on or before December 31, 2019, and compliant with NCHRP 350 or MASH 2009, 
may be used on contracts let before December 31, 2024. 

 
Category 2 includes devices that are not expected to produce significant vehicular velocity 

change but may otherwise be hazardous.  These include vertical panels with lights, barricades, 
temporary sign supports, and Category 1 devices with attachments (e.g. drums with lights).  
Category 2 devices manufactured after December 31, 2019 shall be MASH-16 compliant.  
Category 2 devices manufactured on or before December 31, 2019, and compliant with 
NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2024. 
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Category 3 includes devices that are expected to cause significant velocity changes or other 

potentially harmful reactions to impacting vehicles.  These include crash cushions (impact 
attenuators), truck mounted attenuators, and other devices not meeting the definitions of 
Category 1 or 2.  Category 3 devices manufactured after December 31, 2019 shall be MASH-16 
compliant.  Category 3 devices manufactured on or before December 31, 2019, and compliant 
with NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2029.  
Category 3 devices shall be crash tested for Test Level 3 or the test level specified. 

 
Category 4 includes portable or trailer-mounted devices such as arrow boards, changeable 

message signs, temporary traffic signals, and area lighting supports.  It is preferable for 
Category 4 devices manufactured after December 31, 2019 to be MASH-16 compliant; however, 
there are currently no crash tested devices in this category, so it remains exempt from the 
NCHRP 350 or MASH compliance requirement. 

 
For each type of device, when no more than one MASH-16 compliant is available, an 

NCHRP 350 or MASH-2009 compliant device may be used, even if manufactured after 
December 31, 2019.” 
 
Revise Articles 1106.02(g), 1106.02(k), and 1106.02(l) to read: 

 
“ (g) Truck Mounted/Trailer Mounted Attenuators.  The attenuator shall be approved for use at 

Test Level 3.  Test Level 2 may be used for normal posted speeds less than or equal to 
45 mph. 
 

(k) Temporary Water Filled Barrier.  The water filled barrier shall be a lightweight plastic shell 
designed to accept water ballast and be on the Department’s qualified product list. 
 
Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of 
the barrier as determined by acceptance testing; the configuration of the barrier in that 
test; and the vehicle weight, velocity, and angle of impact of the deflection test.  The 
Engineer shall be provided one copy of the shop drawings. 
 

(l) Movable Traffic Barrier.  The movable traffic barrier shall be on the Department’s qualified 
product list. 
 
Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of 
the barrier as determined by acceptance testing; the configuration of the barrier in that 
test; and the vehicle weight, velocity, and angle of impact of the deflection test.  The 
Engineer shall be provided one copy of the shop drawings.  The barrier shall be capable 
of being moved on and off the roadway on a daily basis.” 
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MENTOR-PROTÉGÉ PROGRAM 
Effective:  June 1, 2007 Revised:  February 1, 2013 
 
Eligibility.  This contract is eligible for the Department’s Mentor-Protégé Program for those 
bidders with an approved Mentor-Protégé Development Plan. 
 
In order for a Mentor-Protégé relationship to be recognized as part of this contract, the Protégé 
shall be used as a subcontractor and a Mentor-Protégé Agreement for Contract Assistance and 
Training shall be fully executed and approved.  The Mentor-Protégé Agreement for Contract 
Assistance and Training shall be completed on the form provided by the Department and 
submitted with the DBE Utilization Plan for approval by the Department.  If approved, the Mentor-
Protégé Agreement for Contract Assistance and Training shall become part of the contract.  In 
the event the Mentor-Protégé Agreement for Contract Assistance and Training is not approved, 
the contract shall be performed in accordance with the DBE Utilization Plan exclusive of the 
Agreement. 
 
DBE Goal Reduction.  The DBE participation goal set for this contract may, at the discretion of 
the Department, be reduced according to the Mentor-Protégé Program Guidelines when the 
Protégé is used as a subcontractor.  When submitting the DBE Utilization Plan, the bidder shall 
indicate whether the Protégé will be used as a subcontractor and to what extent. 
 
Quarterly Reports.  The Mentor shall submit quarterly progress reports as outlined in the Mentor-
Protégé Program Implementation document.  The reports shall indicate the progress toward each 
of the Plan’s stated goals.  The reports shall be signed by an authorized principal of each firm and 
submitted to the Engineer of Construction. 
 
Failure to timely submit reports, or submission of incomplete reports may result in dissolution of 
relationship. 
 
Reimbursement of Mentor Expenses.  The direct and indirect expenses of the Mentor, as 
detailed in the approved Mentor-Protégé Agreement for Contract Assistance and Training will be 
reimbursed by the Department. 
 
 
 



 

 
 
 
 
 
 

REVISIONS TO THE ILLINOIS PREVAILING WAGE RATES 
 
 

The Prevailing rates of wages are included in the Contract proposals which are 

subject to Check Sheet #5 of the Supplemental Specifications and Recurring 

Special Provisions.  The rates have been ascertained and certified by the 

Illinois Department of Labor for the locality in which the work is to be performed 

and for each craft or type of work or mechanic needed to execute the work of 

the Contract.  As required by Prevailing Wage Act (820 ILCS 130/0.01, et seq.) 

and Check Sheet #5 of the Contract, not less than the rates of wages 

ascertained by the Illinois Department of Labor and as revised during the 

performance of a Contract shall be paid to all laborers, workers and mechanics 

performing work under the Contract.  Post the scale of wages in a prominent 

and easily accessible place at the site of work. 

 

If the Illinois Department of Labor revises the prevailing rates of wages to be 

paid as listed in the specification of rates, the contractor shall post the revised 

rates of wages and shall pay not less than the revised rates of wages.  Current 

wage rate information shall be obtained by visiting the Illinois Department of 

Labor web site at http://www.state.il.us/agency/idol/ or by calling 312-793-

2814.  It is the responsibility of the contractor to review the rates applicable to 

the work of the contract at regular intervals in order to insure the timely payment 

of current rates.  Provision of this information to the contractor by means of the 

Illinois Department of Labor web site satisfies the notification of revisions by 

the Department to the contractor pursuant to the Act, and the contractor agrees 

that no additional notice is required.  The contractor shall notify each of its 

subcontractors of the revised rates of wages. 

 


