SAFETY WORK SCHEDULE NO PASSING ZONES
PROP EXCAVATING HMA BIT LEVEL HMA RUMBLE BEGIN END RT/ DISTANCE
APPROXIMATE SHLD & GRADING SHLDS MAT BINDER (MM) SURFACE STRIPS CHEVRONS DELINEATORS STATION STATION LT FOOT
LOCATIONS SIDE | LENGTH WIDTH EXIST SHLD |5 3/4" PR IL-9.5FG CSE MIX C 8" W1-8 116+90 129+75 BOTH 1285
CT N50 N50 129+75 133495 LT 420
STA, TO STA, FooT | FooT UNIT SQ YD | POUND TON TON FooT SQ FT EACH 1 i Rt o
LASALLE COUNTY
STA 130+45 TO STA 145494 |LT & RT 1549 6 15.49 1033 697.1 43.4 86.8 1549 6 11‘;?:98;’ :;13‘3’8 B(LJIH 255)89
STA 150+50 TO STA 157400 |LT & RT 650 6 6.5 433 292.5 18.2 36.4 650 3
STA 177+50 T0 STA 209+25 T 3175 3 3175 1058 714.4 44.4 88.9 3175 13 183+10 186+10 NONE 300
STA 178475 TO STA 192435 RT 1360 3 13.6 453 306.0 19.0 38.1 1360 5 186+10 196+64 RT 1054
STA 212425 TO STA 217425 LT 500 3 5 167 112.5 7.0 14.0 500 2 196+64 205+06 BOTH 842
STA 213+25 TO STA 217+25 RT 400 3 4 133 90.0 5.6 11.2 400 2 205+06 214+92 LT 986
STA 218425 T0 STA 220+00 LT 175 3 1.75 58 39.4 2.4 4.9 175 1 214492 222+00 RT 708
STA 218+25 T0 STA 228+00 RT 975 3 9.75 325 219.4 13.7 27.3 975 4 222+00 222+80 NONE 80
STA 227400 TO STA 235+50 LT 850 3 8.5 283 191.3 1.9 23.8 850 3 222+80 233+00 LT 1020
STA 240+00 TO STA 248+61 LT 861 3 8.61 287 193.7 12.1 24.1 861 3 233400 235420 NONE 220
STA 240+00 TO STA 285+00 RT 4500 3 45 1500 1012.5 63.0 126.0 4500 18 235+20 248+69 RT 1349
STA 259400 TO STA 268+25 LT 925 3 9.25 308 208.1 12.9 25.9 925 4 248+69 251+68 BOTH 299
STA 281425 T0 STA 289+50 LT 825 3 8.25 275 185.6 1.6 23.1 825 3 551468 558420 0T 652
STA 291400 TO STA 301400 LT 1000 3 10 333 225.0 14.0 28.0 1000 4
STA 291+00 TO STA 318+00 RT 2700 3 27 900 607.5 37.8 75.6 2700 1 ggg:ég g?gigg Bg;“ 140012
STA 304+00 TO STA 309+50 LT 550 3 5.5 183 123.8 7.7 15.4 550 2 S7ren a7 BoTH Tsde
STA 327+00 TO STA 338+75 LT 1175 3 1.75 392 264.4 16.5 32.9 1175 5
STA 323+00 TO STA 326+00 RT 300 3 3 100 67.5 7.2 8.4 300 1 287477 297475 LT 998
STA 330+00 TO STA 333+00 RT 300 3 3 100 67.5 4.2 8.4 300 1 29T+75 298+82 BOTH 107
STA 353+75 TO STA 360+00 RT 625 3 6.25 208 140.6 8.7 17.5 625 3 298+82 307415 RT 833
STA 373+50 TO STA 381+50 RT 800 3 8 267 180.0 11.2 22.4 800 3 307+15 312+30 BOTH 575
STA 397+00 TO STA 401+25 RT 425 1 4.25 a7 3.9 2.0 3.9 425 2 312+90 323+40 LT 1050
323+40 348+20 NONE 2480
LASALLE CO TOTALS 24620 246 8843 5971 371 743 24620 0 99 348+20 374+22 BOTH 2602
374422 386+06 LT 1184
GRUNDY COUNTY 386+06 330+75 NONE 469
STA 401+25 TO STA 414+00 RT 1275 1 12.75 142 95.6 6.0 11.9 1275 5 390+75 401+67 RT 1092
STA 423+00 TO STA 429+75 LT 675 1 6.75 75 50.6 3.2 6.3 675 7 201467 206408 BOTH 441
STA 4B7+00 TO STA 499+50 LT 1250 3 12.5 417 281.3 17.5 35.0 1250 15 13 206408 416425 T To17
STA 517400 TO STA 567+12 LT 5012 3 50.12 1671 127.7 70.2 140.4 5012 15 50 16125 VEERCT NONE 600
STA 523+00 TO STA 567+12 RT 4412 3 44.12 1471 992.7 61.8 123.6 4412 44 P 159507 T w2
GRUNDY CO TOTALS 12624 126 3776 2548 153 317 12624 30 119 432+07 432+65 NONE 58
432+65 442460 LT 995
TOTAL 37244 372 12619 8518 530 1060 37244 30 218 442+60 452+78 NONE 1018
452+78 463+45 RT 1067
DELINEATORS TO BE PLACED PER HIGHWAY STANDARD 635001 AND AS DIRECTED BY THE ENGINEER 463+45 471+69 LT 824
SEE RUMBLE STRIP SCHEDULE FOR ADDITIONAL 8" RUMBLE STRIPS NOT SHOWN IN THIS SCHEDULE 471+69 479+62 RT 793
CHEVRONS TO BE PLACED IN LOCATIONS AS DIRECTED BY THE ENGINEER.  MAXIMUM SPACING = 120 FT 479+62 484+11 BOTH 449
484+11 489+65 LT 554
489+65 499+00 RT 935
499+00 518455 BOTH 1955
518455 529+62 LT 1107
529+62 593+57 NONE 6395
56+99 47+50 NONE 949
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