PAVEMENT MARKING SCHEDULE
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SYMBOLS WH YW WH YW WH 6’ WH AMB CRY SYMBOLS WH YW 6’ WH YW WH WH YW WH YW
SQ FT FOOT | FOOT | FOOT | FOOT | FOOT FOOT EACH EACH | EACH SQ FT FOOT | FOOT FOOT FOOT | FOOT | FOOT | FOOT | FOOT SQ FT FOOT | FOOT
FAI 57: SOUTHBOUND
1542+30. 0] TO |1556+14. 90 41.5 1385 | 1385 712 36 36 41.5 1385 | 1385 712 249 111 1441
1556+14. 9 TO [1565+52. 40 41.5 938 938 234 12 12 41.5 938 938 234 169 75 865
1565+52. 4 TO |1572+91.61 739 | 1478 291 185 18 9 9 739 | 1478 185 291 207 59 945
1572+91. 6| = 00+00. 00
00+00. 00| TO 01+00. 79 101 202 63 25 1 1 101 202 25 63 28 8 131
01+00. 79| TO 17+65.41 1665 | 1665 416 21 21 1665 | 1665 416 300 133 1462
17+65.41 = 17+82. 93
17+82. 93 T0 53+00. 00 3517 | 3517 879 44 44 3517 | 3517 879 633 281 3089
53+00. 00| TO 63+53. 00 1053 | 1053 948 263 13 13 1053 | 1053 263 948 190 84 1004
63+53. O0|OMIT| 66+52.00
66+t52. 00 TO 74+00. 00 748 748 674 187 9 9 748 748 187 674 135 60 713
74+00. 00| TO 92+58. 36 1858 | 1858 465 23 23 1858 | 1858 465 335 149 1632
92+58. 36| = 92+39. 80
92+39. 80| TO 170+31. 62 7792 | 7792 1948 97 97 7792 | 71792 1948 1403 | 623 6844
170+31.62 = 170+47. 27
170+47.27 TO | 215+39. 65 4492 | 4492 1123 56 56 4492 | 4492 1123 809 359 3946
215+39. 65 = 215+35. 61
215+35.61 TO | 218+25.55 290 290 12 4 4 290 290 72 52 23 255
218+25.55 = 217+83. 13
217+83. 13 TO | 262+00. 00 4417 | 4417 1104 55 55 4417 | 4417 1104 795 353 3879
262+00. 00 TO | 360+00. 00 8530 | 9800 2450 123 123 8530 | 9800 2450 1662 | 784 8150
360+00. 00| TO | 440+41.13 4071 | 8041 2010 101 101 4071 | 8041 2010 1130 | 643 5634
440+41. 13 = 440+41. 84
440+41.84 TO | 462+04. 74 2163 | 2163 541 27 27 2163 | 2163 541 389 173 1900
1534+30. 0] TO [1572+91.61 1918 3862
00+00. 00| TO 01+00. 79 130 101
01+00. 79 TO 02+55. 79 52 155
31+20.00 TO 43+10. 00 397 1190
253+15. 00, TO | 265+35. 00 407 1220
353+90. 00 TO | 366+19. 00 410 1229
401+00. 00| TO | 413+20.00 407 1220
426+45.00 TO | 438+80. 00 412 1235
390+00. 00 TO | 402+00. 00 1200
SB SUBTOTALS 83 4375849838 1976 12616 640 9 631 83 43758(49838| 12616 1976 8485 | 3920 46020 1200 | 10211
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