

SPECIAL PROVISIONS CHECK LIST

Generated - 4/28/25 4:12 P.M.

Designer: _____ **FAP/FAS/FAI/FAU:** _____
Contract No.: _____ **Section:** _____
Lettings: 8/1/2025 & 9/19/2025 **County(ies):** _____

√	Dir	File Name	Spec Title	Spec Dates
	BRG\	APSLRP-1.docx	Approach Slab Repair	E 3/13/97
	DES\	00000.docx	STATE OF ILLINOIS	E 1/1/22 R 1/1/24
	DES\	10500.docx	Construction Station Layout	E 7/30/10
	DES\	10501.docx	Construction Layout Responsibility	E 4/26/15 R 1/1/22
	DES\	10502.docx	Construction Layout Utilizing GPS Equipment	E 4/26/15 R 1/1/22
	DES\	10503.docx	Construction Layout Equipment	E 4/26/15 R 11/6/15
	DES\	10507.docx	Removal of Abandoned Underground Utilities	E 1/15/96 R 11/21/96
	DES\	10507a.docx	Status of Utilities/Utilities To Be Adjusted	E 1/21/05 R 1/1/22
	DES\	10507b.docx	Utilities - Locations/Information on Plans	E 11/8/13
	DES\	10712.docx	Requirements When Working with the Railroad	E 4/1/16 R 4/1/22
	DES\	10713a.docx	Protection of the Illinois River	E 8/1/22 R 10/1/22
	DES\	10713b.docx	Maintenance of Navigation	E 8/1/22 R 10/1/22
√	DES\	10731.docx	Location of Underground State Maintained Facilities	E 8/3/07 R 7/31/09
	DES\	10732.docx	Right-of-Way Restrictions	E 7/1/94
	DES\	10805a.docx	Date of Completion	E 3/1/90 R 4/25/08
	DES\	10805b.docx	Date of Completion (Plus Working Days)	E 3/1/90 R 8/3/18
	DES\	20500.docx	Geotechnical Reinforcement	E 6/10/93 R 1/1/07
	DES\	20504.docx	Embankment (Restrictions)	E 1/21/05 R 8/5/22
	DES\	25000.docx	Seeding, Minor Areas	E 7/1/90 R 4/1/19
	DES\	25006a.docx	Mowing	E 12/11/01 R 8/2/13
	DES\	25006b.docx	Mowing	E 12/11/01 R 8/2/13
	DES\	25300b.docx	Seedlings	E 5/5/00 R 8/1/19
	DES\	28100.docx	Grout for Use With Riprap	E 7/30/10
	DES\	30101.docx	Proof Rolling	E 4/23/04 R 1/1/07
	DES\	30103.docx	Subgrade Treatment	E 7/1/90 R 1/1/22
	DES\	30200.docx	Soil Modification	E 7/1/90 R 1/1/22
	DES\	31100.docx	Rock Fill	E 10/15/95 R 4/26/13
	DES\	35300.docx	Sawcutting of PCC Base Course and Base Course Widening	E 1/1/16
	DES\	35500d.docx	Temporary Pavement	E 10/1/95 R 4/24/20
	DES\	35600.docx	Temporary Base Course Widening ____ "	E 4/26/13 R 4/24/20
	DES\	40600.docx	Clean Existing Pavement Edge Joint	E 1/3/00 R 4/24/20
	DES\	40604a.docx	Hot-Mix Asphalt Surface Course Surface Tests	E 11/1/03 R 1/1/07
	DES\	40607.docx	Hot-Mix Asphalt -Tack Coat (Special) Options	E 8/1/19 R 11/8/19

SPECIAL PROVISIONS CHECK LIST

Generated - 4/28/25 4:12 P.M.

Designer: _____ **FAP/FAS/FAI/FAU:** _____
Contract No.: _____ **Section:** _____
Lettings: 8/1/2025 & 9/19/2025 **County(ies):** _____

DES\	40713.docx	Grooved-In V Rumble Strip	E 11/16/07 R 7/30/10
DES\	42401.docx	Sidewalk Drains	E 3/1/91 R 1/1/07
DES\	42402.docx	Temporary Sidewalks	E 3/1/91 R 2/1/96
DES\	44000.docx	Partial Depth Patching	E 4/26/13 R 11/6/20
DES\	44002.docx	Longitudinal Joint Repair	E 4/26/13 R 7/31/20
DES\	44003.docx	Protection of Frames and Lids of Utility Structures	E 3/6/91 R 1/1/07
DES\	44003a.docx	Hot-Mix Asphalt Surface Removal, *** (** mm)	E 3/1/93 R 1/1/22
DES\	44003b.docx	Hot-Mix Asphalt Surface Removal, *** (** mm)	E 2/5/93 R 1/1/22
DES\	44003d.docx	Pavement Drainage After Cold Milling	E 3/15/96 R 11/8/19
DES\	44003e.docx	Pavement Patching with Hot-Mix Asphalt Surface Removal	E 3/1/97 R 1/1/07
DES\	44004.docx	Hot-Mix Asphalt Joint Trimming	E 8/5/22
DES\	48205.docx	Hot-Mix Asphalt Shoulder Resurfacing Required to be Constructed Simultaneously with Mainline Paving	E 4/23/10 R 8/4/17
DES\	48206.docx	Hot-Mix Asphalt Shoulder Resurfacing Constructed Simultaneously with Mainline Paving	E 1/22/01 R 1/1/07
DES\	50103.docx	Concrete Headwall Removal	E 7/1/90
DES\	50104.docx	Concrete Handrail Removal	E 7/1/90 R 1/1/07
DES\	50301.docx	Granular Backfill for Structures	E 8/4/17 R 11/6/20
DES\	50302.docx	Surface Filler (Special)	E 4/23/10 R 10/1/23
DES\	50307.docx	PCC Placement by Pump Requirements	E 1/1/22
DES\	50312.docx	Plug Existing Deck Drains	E 1/1/96 R 11/6/20
DES\	50312a.docx	Floor Drain Extension	E 3/22/01 R 11/6/20
DES\	50319.docx	Protective Coat, Special	E 4/23/10 R 12/19/23
DES\	54200.docx	Seepage Collar	E 12/1/96
DES\	54201.docx	Remove and Relay Pipe Culvert (Special)	E 7/1/90 R 11/6/20
DES\	54202.docx	Pipe Culverts (Jacked)	E 1/1/14
DES\	54204e.docx	Backfill - Pipe Culverts	E 10/15/95 R 1/1/07
DES\	55000.docx	Storm Sewer, (Water Main Quality Pipe)	E 1/1/11 R 1/1/21
DES\	55007.docx	Backfill, Building Removal	E 8/20/91 R 1/1/07
DES\	55200.docx	Steel Pipe Culvert, Special (Jacked) * inches (* mm)	E 7/1/94 R 1/1/07
DES\	55201.docx	(*Storm Sewer/Pipe Culvert) Jacked in Place, ** inches (** mm)	E 7/1/94 R 1/1/07
DES\	56100.docx	Steel Casings * Inches	E 7/1/90 R 1/1/13
DES\	56101.docx	Steel Casings * Inches	E 7/1/90 R 1/1/13
DES\	59300.docx	Slope Wall Slurry Pumping	E 7/31/20 R 10/1/24

SPECIAL PROVISIONS CHECK LIST

Generated - 4/28/25 4:12 P.M.

Designer: _____ **FAP/FAS/FAI/FAU:** _____
Contract No.: _____ **Section:** _____
Lettings: 8/1/2025 & 9/19/2025 **County(ies):** _____

	DES\	60200a.docx	Inlets, Type G-1	E 10/1/95 R 1/1/07
	DES\	60200b.docx	Inlets, Type G-1, Special	E 10/1/95 R 1/1/07
	DES\	60200c.docx	Inlets, Type G-1, Double, Special	E 10/1/95 R 1/1/07
	DES\	60200d.docx	Inlet Manhole, Type G-1, 4' (1.2 m) Diameter	E 10/1/95 R 1/1/07
	DES\	60200e.docx	Inlet-Manhole, Type G-1, 4' (1.2 m) Diameter, Special	E 10/1/95 R 1/1/07
	DES\	60200f.docx	Inlet-Manhole, Type G-1, 5' (1.5 m) Diameter	E 10/1/95 R 1/1/07
	DES\	60200g.docx	Inlet-Manhole, Type G-1, 5' (1.5 m) Diameter, Special	E 10/1/95 R 1/1/07
	DES\	60200h.docx	Inlet-Manhole, Type G-1, 5' (1.5 m) Diameter, Double, Special	E 10/1/95 R 1/1/07
	DES\	60200i.docx	Inlet-Manhole, Type G-1, 8' (2.4 m) Diameter, Double, Special	E 10/1/95 R 1/1/07
	DES\	60200j.docx	Manhole to be Adjusted with New Type G-1 Frame and Grate	E 10/1/95 R 1/1/07
	DES\	60200k.docx	Temporary Inlet Drainage Treatment	E 1/1/97
	DES\	60200l.docx	Inlets, Type G-2	E 11/1/03 R 1/1/07
	DES\	60200m.docx	Inlets, Type G-1, Double	E 7/31/09
	DES\	60200n.docx	Inlets, Type " * ", With Special Frame and Grate	E 8/2/13
	DES\	60200o.docx	Manhole, Type A, of the Diameter Specified with Special Frame and Grate	E 8/2/13
	DES\	60504.docx	Filling Existing Inlets	E 7/1/90 R 7/1/94
	DES\	60504a.docx	Filling Existing Culverts	E 10/15/95 R 4/1/17
	DES\	60504b.docx	Filling Drainage Structures	E 10/15/95 R 4/1/17
	DES\	60608.docx	Island Pavement Constructed on Existing Pavement	E 1/1/97 R 1/1/07
	DES\	60612.docx	Drainage Holes	E 7/1/90 R 1/1/07
	DES\	63001.docx	Guardrail Aggregate Erosion Control	E 2/1/93 R 1/1/07
	DES\	63111c.docx	Traffic Barrier Terminals	E 2/1/96 R 11/5/04
	DES\	63200.docx	Guard Post Removal	E 7/1/90 R 1/1/07
	DES\	63500.docx	Flexible Delineator Maintenance	E 5/5/92 R 1/1/94
	DES\	63501.docx	Flexible Delineators	E 10/1/95 R 1/1/07
	DES\	63502.docx	Recoverable Delineators	E 4/26/15 R 11/1/18
	DES\	67005.docx	Equipment Vault for Nuclear Testing Equipment	E 6/24/93 R 11/8/19
	DES\	68000.docx	Railroad Track Removal	E 11/1/94 R 1/1/07
	DES\	68000a.docx	Railroad Ties Removal and Disposal	E 11/1/94 R 10/1/95
	DES\	68300.docx	Mortared Stone Wall	E 3/1/91 R 1/1/07
√	DES\	70100.docx	Traffic Control Plan	E R
	DES\	70101.docx	Flaggers	E 8/3/18

SPECIAL PROVISIONS CHECK LIST

Generated - 4/28/25 4:12 P.M.

Designer: _____ **FAP/FAS/FAI/FAU:** _____
Contract No.: _____ **Section:** _____
Lettings: 8/1/2025 & 9/19/2025 **County(ies):** _____

DES\	70108b.docx	Traffic Control and Protection Standard 701331 (Special)	E 10/15/95 R 7/31/09
DES\	70114.docx	Width Restriction Signing	E 11/1/07 R 1/1/19
DES\	70120.docx	Traffic Control and Protection BLR 21	E 4/25/08 R 4/24/20
DES\	70121.docx	Traffic Control and Protection BLR 22	E 4/25/08 R 4/24/20
DES\	70400.docx	Temporary Concrete Barrier, State Owned	E 5/1/91 R 4/1/19
DES\	70400a.docx	Temporary Concrete Barrier Reflectors	E 1/21/05 R 11/6/20
DES\	73300.docx	Re-Tightening Anchor Bolts for Cantilever Sign Structures	E 4/25/14
DES\	78201.docx	Linear Delineator Panels, 4 Inch	E 10/1/22
DES\	81500.docx	Trench & Backfill, Special for Conduit Installation Beneath Bituminous Shoulders	E 3/21/94 R 11/6/20
DES\	88600a.docx	Detector Loops, Type 1	E 3/1/96 R 11/6/20
DES\	88601.docx	Adjust Existing Detector Loop Riser	E 11/7/14 R 11/6/20
DES\	88602.docx	Miscellaneous Electrical Work	E 8/5/22
DES\	100400.docx	PCC Slipform Paving Aggregate Optimization	E 8/3/12 R 1/1/22
DES\	100402.docx	PCC Superstructure Aggregate Optimization	E 8/4/06 R 1/1/22
DES\	100403b.docx	Coarse Aggregate for Bituminous Courses, Class A	E 6/29/93 R 1/1/07
DES\	100404.docx	Aggregate Quality	E 7/1/90 R 4/26/13
DES\	102013.docx	Membrane Curing Method	E 7/29/16 R 11/17/17
DES\	110300.docx	PCC QMP Electronic Report Submittals	E 1/13/22
DES\	110303.docx	PCC Automatic Batching Equipment	E 4/23/10 R 8/1/23