

## SPECIAL PROVISIONS CHECK LIST

### Generated - 10/8/24 1:49 PM

**Designer:** \_\_\_\_\_ **FAP:** \_\_\_\_\_  
**Contract No.:** \_\_\_\_\_ **Section:** \_\_\_\_\_  
**Letting(s):** 01/17/2025 & 03/07/2025 **County(ies):** \_\_\_\_\_

√	Dir	File Name	Spec Title	Spec Dates
	BRG\	<a href="#">APSLRP-1.docx</a>	Approach Slab Repair	E 3/13/97
	DES\	<a href="#">00000.docx</a>	STATE OF ILLINOIS	E 1/1/22 R 1/1/24
	DES\	<a href="#">10500.docx</a>	Construction Station Layout	E 7/30/10
	DES\	<a href="#">10501.docx</a>	Construction Layout Responsibility	E 4/26/15 R 1/1/22
	DES\	<a href="#">10502.docx</a>	Construction Layout Utilizing GPS Equipment	E 4/26/15 R 1/1/22
	DES\	<a href="#">10503.docx</a>	Construction Layout Equipment	E 4/26/15 R 11/6/15
	DES\	<a href="#">10507.docx</a>	Removal of Abandoned Underground Utilities	E 1/15/96 R 11/21/96
	DES\	<a href="#">10507a.docx</a>	Status of Utilities/Utilities To Be Adjusted	E 1/21/05 R 1/1/22
	DES\	<a href="#">10507b.docx</a>	Utilities - Locations/Information on Plans	E 11/8/13
	DES\	<a href="#">10712.docx</a>	Requirements When Working with the Railroad	E 4/1/16 R 4/1/22
	DES\	<a href="#">10713a.docx</a>	Protection of the Illinois River	E 8/1/22 R 10/1/22
	DES\	<a href="#">10713b.docx</a>	Maintenance of Navigation	E 8/1/22 R 10/1/22
√	DES\	<a href="#">10731.docx</a>	Location of Underground State Maintained Facilities	E 8/3/07 R 7/31/09
	DES\	<a href="#">10732.docx</a>	Right-of-Way Restrictions	E 7/1/94
	DES\	<a href="#">10805a.docx</a>	Date of Completion	E 3/1/90 R 4/25/08
	DES\	<a href="#">10805b.docx</a>	Date of Completion (Plus Working Days)	E 3/1/90 R 8/3/18
	DES\	<a href="#">20500.docx</a>	Geotechnical Reinforcement	E 6/10/93 R 1/1/07
	DES\	<a href="#">20504.docx</a>	Embankment (Restrictions)	E 1/21/05 R 8/5/22
	DES\	<a href="#">25000.docx</a>	Seeding, Minor Areas	E 7/1/90 R 4/1/19
	DES\	<a href="#">25006a.docx</a>	Mowing	E 12/11/01 R 8/2/13
	DES\	<a href="#">25006b.docx</a>	Mowing	E 12/11/01 R 8/2/13
	DES\	<a href="#">25300b.docx</a>	Seedlings	E 5/5/00 R 8/1/19
	DES\	<a href="#">28100.docx</a>	Grout for Use With Riprap	E 7/30/10
	DES\	<a href="#">30101.docx</a>	Proof Rolling	E 4/23/04 R 1/1/07
	DES\	<a href="#">30103.docx</a>	Subgrade Treatment	E 7/1/90 R 1/1/22
	DES\	<a href="#">30200.docx</a>	Soil Modification	E 7/1/90 R 1/1/22
	DES\	<a href="#">31100.docx</a>	Rock Fill	E 10/15/95 R 4/26/13
	DES\	<a href="#">35300.docx</a>	Sawcutting of PCC Base Course and Base Course Widening	E 1/1/16
	DES\	<a href="#">35500d.docx</a>	Temporary Pavement	E 10/1/95 R 4/24/20
	DES\	<a href="#">35600.docx</a>	Temporary Base Course Widening ____ "	E 4/26/13 R 4/24/20
	DES\	<a href="#">40600.docx</a>	Clean Existing Pavement Edge Joint	E 1/3/00 R 4/24/20
	DES\	<a href="#">40604a.docx</a>	Hot-Mix Asphalt Surface Course Surface Tests	E 11/1/03 R 1/1/07
	DES\	<a href="#">40607.docx</a>	Hot-Mix Asphalt -Tack Coat (Special) Options	E 8/1/19 R 11/8/19
	DES\	<a href="#">40713.docx</a>	Grooved-In V Rumble Strip	E 11/16/07 R 7/30/10
	DES\	<a href="#">42401.docx</a>	Sidewalk Drains	E 3/1/91 R 1/1/07

## SPECIAL PROVISIONS CHECK LIST

### Generated - 10/8/24 1:49 PM

**Designer:** \_\_\_\_\_ **FAP:** \_\_\_\_\_  
**Contract No.:** \_\_\_\_\_ **Section:** \_\_\_\_\_  
**Letting(s):** 01/17/2025 & 03/07/2025 **County(ies):** \_\_\_\_\_

DES\	<a href="#">42402.docx</a>	Temporary Sidewalks	E 3/1/91 R 2/1/96
DES\	<a href="#">44000.docx</a>	Partial Depth Patching	E 4/26/13 R 11/6/20
DES\	<a href="#">44002.docx</a>	Longitudinal Joint Repair	E 4/26/13 R 7/31/20
DES\	<a href="#">44003.docx</a>	Protection of Frames and Lids of Utility Structures	E 3/6/91 R 1/1/07
DES\	<a href="#">44003a.docx</a>	Hot-Mix Asphalt Surface Removal, *** (** mm)	E 3/1/93 R 1/1/22
DES\	<a href="#">44003b.docx</a>	Hot-Mix Asphalt Surface Removal, *** (** mm)	E 2/5/93 R 1/1/22
DES\	<a href="#">44003d.docx</a>	Pavement Drainage After Cold Milling	E 3/15/96 R 11/8/19
DES\	<a href="#">44003e.docx</a>	Pavement Patching with Hot-Mix Asphalt Surface Removal	E 3/1/97 R 1/1/07
DES\	<a href="#">44004.docx</a>	Hot-Mix Asphalt Joint Trimming	E 8/5/22
DES\	<a href="#">48205.docx</a>	Hot-Mix Asphalt Shoulder Resurfacing Required to be Constructed Simultaneously with Mainline Paving	E 4/23/10 R 8/4/17
DES\	<a href="#">48206.docx</a>	Hot-Mix Asphalt Shoulder Resurfacing Constructed Simultaneously with Mainline Paving	E 1/22/01 R 1/1/07
DES\	<a href="#">50103.docx</a>	Concrete Headwall Removal	E 7/1/90
DES\	<a href="#">50104.docx</a>	Concrete Handrail Removal	E 7/1/90 R 1/1/07
DES\	<a href="#">50301.docx</a>	Granular Backfill for Structures	E 8/4/17 R 11/6/20
DES\	<a href="#">50302.docx</a>	Surface Filler (Special)	E 4/23/10 R 10/1/23
DES\	<a href="#">50307.docx</a>	PCC Placement by Pump Requirements	E 1/1/22
DES\	<a href="#">50312.docx</a>	Plug Existing Deck Drains	E 1/1/96 R 11/6/20
DES\	<a href="#">50312a.docx</a>	Floor Drain Extension	E 3/22/01 R 11/6/20
DES\	<a href="#">50319.docx</a>	Protective Coat, Special	E 4/23/10 R 12/19/23
DES\	<a href="#">54200.docx</a>	Seepage Collar	E 12/1/96
DES\	<a href="#">54201.docx</a>	Remove and Relay Pipe Culvert (Special)	E 7/1/90 R 11/6/20
DES\	<a href="#">54202.docx</a>	Pipe Culverts (Jacked)	E 1/1/14
DES\	<a href="#">54204e.docx</a>	Backfill - Pipe Culverts	E 10/15/95 R 1/1/07
DES\	<a href="#">55000.docx</a>	Storm Sewer, (Water Main Quality Pipe)	E 1/1/11 R 1/1/21
DES\	<a href="#">55007.docx</a>	Backfill, Building Removal	E 8/20/91 R 1/1/07
DES\	<a href="#">55200.docx</a>	Steel Pipe Culvert, Special (Jacked) * inches (* mm)	E 7/1/94 R 1/1/07
DES\	<a href="#">55201.docx</a>	(*Storm Sewer/Pipe Culvert) Jacked in Place, ** inches (** mm)	E 7/1/94 R 1/1/07
DES\	<a href="#">56100.docx</a>	Steel Casings * Inches	E 7/1/90 R 1/1/13
DES\	<a href="#">56101.docx</a>	Steel Casings * Inches	E 7/1/90 R 1/1/13
DES\	<a href="#">59300.docx</a>	Slope Wall Slurry Pumping	E 7/31/20 R 10/1/24
DES\	<a href="#">60200a.docx</a>	Inlets, Type G-1	E 10/1/95 R 1/1/07
DES\	<a href="#">60200b.docx</a>	Inlets, Type G-1, Special	E 10/1/95 R 1/1/07
DES\	<a href="#">60200c.docx</a>	Inlets, Type G-1, Double, Special	E 10/1/95 R 1/1/07

## SPECIAL PROVISIONS CHECK LIST

Generated - 10/8/24 1:49 PM

**Designer:** \_\_\_\_\_ **FAP:** \_\_\_\_\_  
**Contract No.:** \_\_\_\_\_ **Section:** \_\_\_\_\_  
**Letting(s):** 01/17/2025 & 03/07/2025 **County(ies):** \_\_\_\_\_

	DES\	<a href="#">60200d.docx</a>	Inlet Manhole, Type G-1, 4' (1.2 m) Diameter	E 10/1/95 R 1/1/07
	DES\	<a href="#">60200e.docx</a>	Inlet-Manhole, Type G-1, 4' (1.2 m) Diameter, Special	E 10/1/95 R 1/1/07
	DES\	<a href="#">60200f.docx</a>	Inlet-Manhole, Type G-1, 5' (1.5 m) Diameter	E 10/1/95 R 1/1/07
	DES\	<a href="#">60200g.docx</a>	Inlet-Manhole, Type G-1, 5' (1.5 m) Diameter, Special	E 10/1/95 R 1/1/07
	DES\	<a href="#">60200h.docx</a>	Inlet-Manhole, Type G-1, 5' (1.5 m) Diameter, Double, Special	E 10/1/95 R 1/1/07
	DES\	<a href="#">60200i.docx</a>	Inlet-Manhole, Type G-1, 8' (2.4 m) Diameter, Double, Special	E 10/1/95 R 1/1/07
	DES\	<a href="#">60200j.docx</a>	Manhole to be Adjusted with New Type G-1 Frame and Grate	E 10/1/95 R 1/1/07
	DES\	<a href="#">60200k.docx</a>	Temporary Inlet Drainage Treatment	E 1/1/97
	DES\	<a href="#">60200l.docx</a>	Inlets, Type G-2	E 11/1/03 R 1/1/07
	DES\	<a href="#">60200m.docx</a>	Inlets, Type G-1, Double	E 7/31/09
	DES\	<a href="#">60200n.docx</a>	Inlets, Type " * ", With Special Frame and Grate	E 8/2/13
	DES\	<a href="#">60200o.docx</a>	Manhole, Type A, of the Diameter Specified with Special Frame and Grate	E 8/2/13
	DES\	<a href="#">60504.docx</a>	Filling Existing Inlets	E 7/1/90 R 7/1/94
	DES\	<a href="#">60504a.docx</a>	Filling Existing Culverts	E 10/15/95 R 4/1/17
	DES\	<a href="#">60504b.docx</a>	Filling Drainage Structures	E 10/15/95 R 4/1/17
	DES\	<a href="#">60608.docx</a>	Island Pavement Constructed on Existing Pavement	E 1/1/97 R 1/1/07
	DES\	<a href="#">60612.docx</a>	Drainage Holes	E 7/1/90 R 1/1/07
	DES\	<a href="#">63001.docx</a>	Guardrail Aggregate Erosion Control	E 2/1/93 R 1/1/07
	DES\	<a href="#">63111c.docx</a>	Traffic Barrier Terminals	E 2/1/96 R 11/5/04
	DES\	<a href="#">63200.docx</a>	Guard Post Removal	E 7/1/90 R 1/1/07
	DES\	<a href="#">63500.docx</a>	Flexible Delineator Maintenance	E 5/5/92 R 1/1/94
	DES\	<a href="#">63501.docx</a>	Flexible Delineators	E 10/1/95 R 1/1/07
	DES\	<a href="#">63502.docx</a>	Recoverable Delineators	E 4/26/15 R 11/1/18
	DES\	<a href="#">66704.docx</a>	Permanent Survey Marker, Type 1, Bridge Placement	E 7/1/90 R 3/11/11
	DES\	<a href="#">66802.docx</a>	Permanent Survey Ties	E 4/1/91 R 4/27/12
	DES\	<a href="#">67005.docx</a>	Equipment Vault for Nuclear Testing Equipment	E 6/24/93 R 11/8/19
	DES\	<a href="#">68000.docx</a>	Railroad Track Removal	E 11/1/94 R 1/1/07
	DES\	<a href="#">68000a.docx</a>	Railroad Ties Removal and Disposal	E 11/1/94 R 10/1/95
	DES\	<a href="#">68300.docx</a>	Mortared Stone Wall	E 3/1/91 R 1/1/07
√	DES\	<a href="#">70100.docx</a>	Traffic Control Plan	E R
	DES\	<a href="#">70101.docx</a>	Flaggers	E 8/3/18
	DES\	<a href="#">70108b.docx</a>	Traffic Control and Protection Standard 701331 (Special)	E 10/15/95 R 7/31/09
	DES\	<a href="#">70114.docx</a>	Width Restriction Signing	E 11/1/07 R 1/1/19

**SPECIAL PROVISIONS CHECK LIST**  
**Generated - 10/8/24 1:49 PM**

**Designer:** \_\_\_\_\_ **FAP:** \_\_\_\_\_  
**Contract No.:** \_\_\_\_\_ **Section:** \_\_\_\_\_  
**Letting(s):** 01/17/2025 & 03/07/2025 **County(ies):** \_\_\_\_\_

DES\	<a href="#">70120.docx</a>	Traffic Control and Protection BLR 21	E 4/25/08 R 4/24/20
DES\	<a href="#">70121.docx</a>	Traffic Control and Protection BLR 22	E 4/25/08 R 4/24/20
DES\	<a href="#">70400.docx</a>	Temporary Concrete Barrier, State Owned	E 5/1/91 R 4/1/19
DES\	<a href="#">70400a.docx</a>	Temporary Concrete Barrier Reflectors	E 1/21/05 R 11/6/20
DES\	<a href="#">73300.docx</a>	Re-Tightening Anchor Bolts for Cantilever Sign Structures	E 4/25/14
DES\	<a href="#">78201.docx</a>	Linear Delineator Panels, 4 Inch	E 10/1/22
DES\	<a href="#">81500.docx</a>	Trench & Backfill, Special for Conduit Installation Beneath Bituminous Shoulders	E 3/21/94 R 11/6/20
DES\	<a href="#">88600a.docx</a>	Detector Loops, Type 1	E 3/1/96 R 11/6/20
DES\	<a href="#">88601.docx</a>	Adjust Existing Detector Loop Riser	E 11/7/14 R 11/6/20
DES\	<a href="#">88602.docx</a>	Miscellaneous Electrical Work	E 8/5/22
DES\	<a href="#">100400.docx</a>	PCC Slipform Paving Aggregate Optimization	E 8/3/12 R 1/1/22
DES\	<a href="#">100402.docx</a>	PCC Superstructure Aggregate Optimization	E 8/4/06 R 1/1/22
DES\	<a href="#">100403b.docx</a>	Coarse Aggregate for Bituminous Courses, Class A	E 6/29/93 R 1/1/07
DES\	<a href="#">100404.docx</a>	Aggregate Quality	E 7/1/90 R 4/26/13
DES\	<a href="#">102013.docx</a>	Membrane Curing Method	E 7/29/16 R 11/17/17
DES\	<a href="#">110300.docx</a>	PCC QMP Electronic Report Submittals	E 1/13/22
DES\	<a href="#">110303.docx</a>	PCC Automatic Batching Equipment	E 4/23/10 R 8/1/23