### 01-16-2026 LETTING ITEM 057

### **INDEX OF SHEETS**

- 1. COVER SHEET
- 2. GENERAL NOTES
- 3. SUMMARY OF QUANTITIES
- 4. TYPICAL SECTIONS
- 5. TRAFFIC CONTROL DETAILS
- 6. TEMPORARY CONCRETE BARRIER WALL / GUARDRAIL DELINEATION
- 7. TEMPORARY INFORMATION SIGNING

# STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION

# PROPOSED HIGHWAY PLANS

F.A.P. ROUTE 17 (IL 64)
SECTION (125BR)BP
PROJECT
BRIDGE PAINTING
DEKALB COUNTY

C-93-153-25

### **HIGHWAY STANDARDS**

 000001- 09
 STANDARD SYMBOLS, ABBREVIATIONS AND PATTERNS

 001006
 DECIMAL OF AN INCH AND OF A FOOT

 701001-02
 OFF-ROAD OPERATIONS 2L, 2W, MORE THAN 15' AWAY

 701006-05
 OFF-ROAD OPERATIONS 2L, 2W, 15' TO 24" FROM PAVEMENT EDGE

 701201-05
 LANE CLOSURE, 2L, 2W, DAY ONLY, FOR SPEEDS ≥ 45 MPH

 701301-04
 LANE CLOSURE, 2L, 2W, SHORT TIME OPERATIONS

 701321-19
 LANE CLOSURE, 2L, 2W, BRIDGE REPAIR WITH BARRIER

701901- 11 TRAFFIC CONTROL DEVICES
704001-08 TEMPORARY CONCRETE BARRIER


# PROJECT LOCATION STRUCTURE NO. 019-0012 CARRYING F.A.P. ROUTE 17 (IL 64) OVER THE KISHWAUKEE RIVER 1.5 MILES WEST OF JCT. IL 23 1.5 MILES WEST OF JCT. IL 23

**DISTRICT 3 (815) 434-6131** 

**CONTRACT NO. 66R90** 

 $\circ$ 

 $\circ$ 



POINT LOCATION

### D-93-115-25



FUNCTIONAL CLASSIFICATION
URBAN - OTHER PRINCIPAL ARTERIAL
F.A.P. ROUTE 17 (IL ROUTE 64)
2023 ADT = 7,650
P.V. 85.0 % S.U. 7.0 % M.U. 8.0 %

STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION

SUBMITTED OCTOBER 16,20 25

REGIONAL ENGINEER

DECEmber 5 20 25

ENGINEER OF DESIGN AND ENVINORMENT

December 5 25

DIRECTOR OF HIGHWAYS PROJECT IN LEMESTATION

PRINTED BY THE AUTHORITY OF THE STATE OF ILLINOIS

### **GENERAL NOTES**

PLAN DIMENSIONS AND DETAILS RELATIVE TO THE EXISTING STRUCTURE HAVE BEEN TAKEN FROM EXISTING PLANS ARE SUBJECT TO NOMINAL CONSTRUCTION VARIATIONS. THE CONTRACTOR SHALL FIELD VERIFY EXISTING DIMENSIONS AND DETAILS AFFECTING NEW CONSTRUCTION AND MAKE NECESSARY APPROVED ADJUSTMENTS PRIOR TO CONSTRUCTION OR ORDERING OF MATERIALS. SUCH VARIATIONS SHALL NOT BE CAUSE FOR ADDITIONAL COMPENSATION FOR A CHANGE IN SCOPE OF THE WORK, HOWEVER, THE CONTRACTOR WILL BE PAID FOR THE QUANTITY ACTUALLY FURNISHED AT THE UNIT PRICE BID FOR THE WORK.

### **CLEANING AND PAINTING EXISTING STEEL / STRUCTURAL STEEL COMPONENTS**

CLEANING AND PAINTING OF THE EXISTING STEEL / STRUCTURAL STEEL SHALL BE AS SPECIFIED IN THE SPECIAL PROVISION FOR "CLEANING AND PAINTING EXISTING STEEL STRUCTURES"

THE FOLLOWING STEEL / STRUCTURAL STEEL COMPONENTS SHALL BE CLEANED AND PAINTED.

a) STRUCTURAL STEEL COMPONENTS
BEAMS / GIRDERS
STIFFENERS
DIAPHRAGMS
CROSS / LATERAL FRAMING
STEEL COMPONENTS OF BEARINGS

ANGLE BRACKETS / CLIPS CONNECTION PLATES ANCHORS / BOLTS b) STEEL COMPONENTS
DECK DRAINS (DOWN PIPES)
SCUPPERS (DOWN PIPES)
STEEL HANDRAILS (WHEN PRESENT)

OTHER STEEL / STRUCTURAL STEEL COMPONENTS WHEN PRESENT SHALL BE AS DIRECTED BY THE RESIDENT ENGINEER / TECHNICIAN.

### STRUCTURE NO. 019-0012 SHALL BE CONSIDERED AS "LOCATION NO. 1".

EXISTING STRUCTURAL STEEL COATINGS FOR STRUCTURE NO. 019-0012 CONTAIN "LEAD BASED" PAINT COATINGS. THE CONTRACTOR SHALL TAKE APPROPRIATE PRECAUTIONS TO DEAL WITH LEAD PAINT ON THIS STRUCTURE.

SSPC QP1 AND SSPC QP2 "CONTRACTOR CERTIFICATION" IS REQUIRED FOR THIS STRUCTURE.

A MINIMUM OF TWO AIR MONITOR(S) WILL BE REQUIRED TO MONITOR ABRASIVE BLASTING OPERATIONS AT THIS SITE. AIR MONITORS SHALL BE FURNISHED AND INSTALLED AT THE LOCATIONS AS DIRECTED BY THE ENGINEER.

### **CLEANING EXISTING STEEL / STRUCTURAL STEEL COMPONENTS**

CLEANING ALL EXISTING STEEL / STRUCTURAL STEEL SHALL BE CLEANED PER NEAR WHITE BLAST CLEANING, "SSPC-SP10".

SEE THE SPECIAL PROVISION FOR "CONTAINMENT AND DISPOSAL OF LEAD PAINT CLEANING RESIDUES.

### PAINTING EXISTING STEEL / STRUCTURAL STEEL COMPONENTS

ALL EXISTING STEEL / STRUCTURAL STEEL SHALL BE PAINTED ACCORDING TO THE REQUIREMENTS OF PAINT SYSTEM 1 - OZ/E/U.

- 1) THE COLOR OF THE FINAL FINISH COAT FOR ALL INTERIOR STEEL / STRUCTURAL STEEL SURFACES SHALL BE GRAY, MUNSELL NO 5B 7/1.
- 2) THE COLOR OF THE FINAL FINISH COAT FOR THE EXTERIOR AND BOTTOM FLANGE OF THE FASCIA BEAMS, STEEL COMPONENTS OF FASCIA BEARINGS, DECK DRAINS / SCUPPERS AND STEEL HANDRAILS (WHEN PRESENT) SHALL BE "GREEN, MUNSELL NO. 7.5G 1/2.

### **DISPOSAL OF CLEANING AND PAINTING RESIDUES**

PLOT DATE = 9/4/2025

THE CONTRACTOR SHALL BE REQUIRED TO SECURE WASTE CONTAINERS THAT REMAIN ON THE JOB SITE. THIS WILL ENTAIL THAT ALL WASTE CONTAINERS CANNOT BE MOVED OR OPENED DURING NON-WORKING HOURS.

WORKING DAYS SHALL BE CHARGED UNTIL THE CONTRACTOR / SUBCONTRACTOR LISCENSED TO REMOVE AND DISPOSE OF LEAD PAINT RESIDUES HAS REMOVED THE WASTE MATERIAL FROM THE JOB SITE ACCORDING TO ALL FEDERAL, STATE AND LOCAL ORDINANCES. IF THE CONTRACTOR / SUBCONTRACTOR FAILS TO REMOVE AND DISPOSE OF THE LEAD PAINT RESIDUES WITHIN THE WORKING DAYS STIPULATED, LIQUIDATED DAMAGES SHALL BE CHARGED PER CALENDAR DAY ACCORDING TO ARTICLE 108.09 OF THE STANDARD SPECIFICATIONS UNTIL SUCH TIME THAT ALL PAINT RESRESUDUES HAVE BEEN REMOVED AND DISPOSED OF.

### **COMMITMENTS**

NONE.

# STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION DISTRICT THREE AS BUILT INFORMATION

**SUPERVISING CONSTRUCTION FIELD ENGINEER** 

	RESIDENT ENGINEER / TECHNICIAN
START & END DATES	
OF CONSTRUCTION:	
INODE OTO DO	
INSPECTORS:	

# USER NAME = ronald.woodshank DESIGNED RW REVISED DRAWN RW REVISED CHECKED JS REVISED

- 7/9/2025

REVISED

DATE

SCALE:

SHEET 1

OFNEDAL NOTES		F.A.P. RTE			COUNTY	TOTAL SHEETS	SHEET NO.
GENERAL NOTES			(125BR)BP	DEKALB	7	2	
					CONTRACT	NO. 66	₹90
OF 1 SHEETS STA.	TO STA.						

workpwidgtwoodslightein 15051 Stoot South

AODEL: Default

				BRIDGE				
CODE			TOTAL	0047				
NO.	ITEM	UNIT	QUANTITY	S.N. 019-0012				
67100100	MOBILIZATION	LSUM	1	1				
70400405	TRAFFIG CONTROL AND DECIT OTON OTANDADE TOTON	FAOU						
70100405	TRAFFIC CONTROL AND PROTECTION, STANDARD 701321	EACH	1	1				
70100450	TRAFFIC CONTROL AND PROTECTION, STANDARD 701201	L SUM	1	1				
70106500	TEMPORARY BRIDGE TRAFFIC SIGNALS	EACH	1	1				
70106700	TEMPORARY RUMBLE STRIPS	EACH	6	6				
70100700	TEMPORALL STAPS	LACIT		Ü				
70400100	TEMPORARY CONCRETE BARRIER	FOOT	326	326				
70600251	IMPACT ATTENUATORS, TEMPORARY (NON- REDIRECTIVE, NARROW), TEST LEVEL 3	EACH	2	2				
78009006	MODIFIED URETHANE PAVEMENT MARKING - LINE 6"	FOOT	170	170				
78300202	PAVEMENT MARKING REMOVAL - WATER BLASTING	SQ FT	85	85				
X5067501	BRIDGE CLEANING AND PAINTING WARRANTY NUMBER 1	LSUM	1	1				
X7200061	TEMPORARY INFORMATION SIGNING	SQ FT	42	42				
Z0007101	CONTAINMENT AND DISPOSAL OF LEAD PAINT CLEANING RESIDUES NO. 1	L SUM	1	1				
			:-					
Z0010501	CLEANING AND PAINTING STEEL BRIDGE NO. 1	LSUM	1	1				

\*SPECIALITY ITEMS

 USER NAME
 = ronald.woodshank
 DESIGNED
 RW
 REVISED

 DRAWN
 RW
 REVISED


 CHECKED
 JS
 REVISED

 PLOT DATE
 =
 9/4/2025
 DATE
 7/8/2025
 REVISED

STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION


SCALE:

CONSTRUCTION CODE
BRIDGE PAINTING




## PROPOSED TYPICAL SECTION


STA. 318+90 TO STA. 612+00 STA. 613+83 TO STA. 665+92




# **PAVEMENT MARKING**

USER NAME = ronald.woodshank	DESIGNED - RW	REVISED -						F.A.P. RTF	SECTION	COUNTY	TOTAL	SHEET		
	DRAWN - RW	REVISED -	STATE OF ILLINOIS	TYPICAL SECTION			17	(125BR)BP	DEKALB	7	4			
	CHECKED - JS	REVISED -	DEPARTMENT OF TRANSPORTATION						CONTRAC	T NO. 661	R90			
PLOT DATE = 9/4/2025	DATE - 7/9/2025	REVISED -		SCALE:	SHEET 1	OF 1	SHEETS	STA.	TO STA.		ILLINOIS FED.	AID PROJECT		








	TYPICAL MO	DUNTING	DETAIL
<b>FOR</b>	<b>GUARDRAIL</b>	TYPE "A"	REFLECTOR
			-

USER NAMId-woodshank	DESIGNED - RW	REVISED -								FAP	SECTION	COUNTY	SHEETS	SHEET
	DRAWN - RW	REVISED -	STATE OF ILLINOIS	TEMPORARY CONCRETE BARRIER WALL / GUARDRAIL DELINEATION		17	(125BR)BP	DEKALB.	7	6				
	CHECKED - JS	REVISED -	DEPARTMENT OF TRANSPORTATION								(1202.1)2.	CONTRACT	NO. 66R9	.90
PLOT DATE 9/4/2025	DATE - 7/8/2025	REVISED -		SCALE:	SHEET 1	OF 1	SHEETS	STA.	TO STA.		ILLINOIS FEE	. AID PROJECT		



# **TEMPORARY INFORMATION SIGNING**

# WINTER SHUT DOWN SIGNING

### NOTES:

- 1. USE 6" D BLACK LETTERING ON FLOURESENT ORANGE BACKGROUND.
- 2. ERECT SIGNS AT LOCATIONS IN ADVANCE OF THE "ROAD CONSTRUCTION AHEAD" SIGNS AS DIRECTED BY THE ENGINEER,
- 3. ERECT SIGN ① WITH INSTALLED PANEL ② A MINIMUM OF ONE WEEK PRIOR TO THE START OF THE LANE CLOSURE.
- 4. REMOVE PANEL ② ON THAT DATE.
- 5. SEE SPECIAL PROVISION "TEMPORARY INFORMATION SIGNING" FOR ADDITIONAL INFORMATION.
- 6. WILL BE PAID FOR PER SQ FT AS "TEMPORARY INFORMATION SIGNING". EACH SIGN = 21 SQ FT. THE DATE PANEL ② RESUMES PANEL ③ AND SPRING 202X PANEL ④ WILL NOT BE MEASURED SEPARATELY FOR PAYMENT.

<sup>USER</sup> ronald₌woodshank	DESIGNED - RW	REVISED -
	DRAWN - RW	REVISED -
	CHECKED - JS	REVISED -
PLOT DATE 9/4/2025	DATE - 7/8/2025	REVISED -

STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION

TEMPORARY INFORMATION CICNING RETAIL C	F.A.P. RTE	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.	
TEMPORARY INFORMATION SIGNING DETAILS	17	(125BR)BP	DEKALB	7	7	
			CONTRAC	T NO. 66	₹90	
SHEET 1 OF 1 SHEETS STA. TO STA.		ILLINOIS FED AID PROJECT				

ork\pwidot\woodshankrl\d1138973\D366R90.d