ENTRANCE IMPROVEMENT SCHEDULE FOR URBAN 3R PROJECTS

| LOCATION | TYPE OF ENTRANCE | EX MATERIAL TYPE | WIDTH | RT OFFSET | LT OFFSET | LENGTH | CLASS SI CONC (OUTLET) | EARTH EXC | PAVED SHLD REM | PREP OF BASE | AGG BASE REPAIR | AGG BASE CSE TY B, 6" | AGG SURF CSE TY B | TEMP ACCESS (PE) | TEMP ACCESS (CE) | TEMP ACCESS (ROAD) | HMA SURF REM BUTT JT | PCC SURF REM BUTT JT | BIT MATL (TACK CT) | INCID HMA SURF | DRWY PVT REM | PCC DRWY PAVT, 6" | PCC DRWY PAVT, 8" |
|---|---|---|---|---|---|---|---|---|---|---|---|---|---|---|---|---|---|---|---|---|---|---|---|
| (LT / RT) (STA) ( + ) | ( PE / CE / MB) (URBAN) | (EARTH / AGG. / HMA / P.C.C.) | FOOT | FOOT | FOOT | FOOT | CU YD | CU YD | SQ YD | SQ YD | TON | SQ YD | TON | EACH | EACH | EACH | SQ YD | SQ YD | POUND | TON | SQ YD | SQ YD | SQ YD |
| TOTAL = | | | | | | | | | | | | | | | | | | | | | | | |

SHEET 3 OF 3
UPDATED 7/29/2025

**400-ent_3R_c&g**

**DISTRICT 6**
**ENTRANCE & MAILBOX TURNOUT IN CURB & GUTTER**
**(3R PROJECTS) URBAN**