ENTRANCE IMPROVEMENT SCHEDULE FOR RURAL 3R PROJECTS

LOCATION	TYPE OF ENTRANCE	EX MATERIAL TYPE	WIDTH	RT OFFSET	LT OFFSET	LENGTH	CLASS SI CONC (OUTLET)	EARTH EXC	PAVED SHLD REM	PREP OF BASE	AGG BASE REPAIR	AGG BASE CSE TY B, 6"	AGG SURF CSE TY B	TEMP ACCESS (PE)	TEMP ACCESS (CE)	TEMP ACCESS (ROAD)	TEMP ACCESS (FE)	HMA SURF REM BUTT JT	PCC SURF REM BUTT JT	BIT MATL (TACK CT)	INCID HMA SURF	DRWY PVT REM	PCC DRWY PAVT, 6"	PCC DRWY PAVT, 8"
(LT / RT) (STA) (+)	(FE / PE / CE / MB) (RURAL)	(EARTH / AGG. / HMA / P.C.C.)	FOOT	FOOT	FOOT	FOOT	CU YD	CU YD	SQ YD	SQ YD	TON	SQ YD	TON	EACH	EACH	EACH	EACH	SQ YD	SQ YD	POUND	TON	SQ YD	SQ YD	SQ YD
TOTAL =																								

SHEET 3 OF 3
UPDATED 7/29/2025

400-ent_3r

DISTRICT 6 DETAILS FOR RURAL ENTRANCE & MAILBOX TURNOUT W/O CONC GUTTER (3R - PROJECTS)