| HEUER AND ASSOCIATES<br>Consulting Engineers<br>2315 Enterprise Drive - Suite 102 Westchester, IL 60154-5811 708-492-1000 | F.A.U. RTE. | SECTION | COUNTY | TOTAL SHEETS | SHEET No. |
|---|---|---|---|---|---|
| | 1004 | 08-00079-03-FP | COOK | 94 | 18 |
| | STA. | | TO STA. | | |
| | FED. ROAD DIST. NO. 1 | ILLINOIS | FED. AID PROJECT | | |

CONTRACT No. 63353




## NOTES:

THE VILLAGE OF LA GRANGE OWNS AND MAINTAINS THE COMBINATION SEWER SYSTEM FROM THE PROJECT LOCATION TO THE MWRD INTERCEPTOR.

AT LOCATIONS ALONG BLUFF AVENUE EXISTING COMBINATION SEWER IS NOT SHOWN FOR CLARITY.

EXISTING COMBINATION SEWER IS TO BE ABANDONED.

MAP INDICATES CONDITIONS AFTER CONSTRUCTION.

| | |
|---|---|
| STAGE 1 | STAGE 1 CONTRACT INFORMATION:<br>CONTRACT NO. 63007<br>PROJECT NO. M-9003 (113)<br>COOK COUNTY<br>C-91-107-09<br>MWRDGC PERMIT NO. 08-056 |
| STAGE 2 | STAGE 2 CONTRACT INFORMATION:<br>CONTRACT NO. 63149<br>PROJECT NO. M-9003 (168)<br>COOK COUNTY<br>C-91-203-09<br>MWRDGC PERMIT NO. 08-306 |
| STAGE 3 | STAGE 3 CONTRACT INFORMATION:<br>CONTRACT NO. 63353<br>PROJECT NO. M-9003 (514)<br>COOK COUNTY<br>C-91-140-10 |

| PLAN | BY | DATE |
|---|---|---|
| SURVEYED<br>PLOTTED<br>A.CORRECT ENGINEER<br>RT.-OF-WAY CHECKED<br>CADD FILE NAME<br>NOTE BOOK<br>NO. | | |

| PROFILE | BY | DATE |
|---|---|---|
| SURVEYED<br>PLOTTED<br>CHECKED<br>B.M. NOTED<br>STRUCTURE NOTATIONS CHKD<br>NOTE BOOK<br>NO. | | |

| REVISIONS | |
|---|---|
| NAME | DATE |
| | |

ILLINOIS DEPARTMENT OF TRANSPORTATION

**BLUFF AVENUE IMPROVEMENTS**
**STAGE 3**

**ROUTE OUTLET MAP**

SCALE: NTS — DRAWN BY H&A

DATE 11/30/2009 — CHECKED BY JRH